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Schedule 1
Schedule of Details
	Contractor’s Representative (Sub-Clause 1.1)
	[name, position title and contact details to be inserted ] 


	Defects Notification Periods
(Sub-Clause 1.1)
	Twelve (12) months

	Employer’s Representative (Sub-Clause 1.1)
	Paolo Zorzoli
Project Manager
9th Floor, Cocolight Building
39th Street corner 11th Avenue
Bonifacio Global City
Taguig City 1634
Philippines

	Contract Price
(Sub-Clause 1.1)
	[Lump Sum Contract Price to be inserted in words and figures]


	Latent Defect Periods
(Sub-Clause 1.1)
	If nothing is stated, then no Latent Defects Period will apply, and the Contractor remains liable at Law for defects.

	[bookmark: ACN1][bookmark: Address1][bookmark: PartyTitle2][bookmark: ACN2][bookmark: Address2]Project
(Sub-Clause 1.1)
	The design, supply, construction, commissioning, testing and completion, including the remedying of all defects, for the construction of the rehabilitation and expansion of the Concepcion Fish Port (Rehabilitation of existing port, construction of the expansion area, causeway/piled jetty and other works), Iloilo, Philippines.

	Time for Completion
(Sub-Clause 1.1)
	Whole of the Works
16 months from the Date of the Contract.
Sections
If nothing is stated, then no Time for Completion applies to individual Sections (if any) and the Time for Completion of the whole of the Works as stated above shall apply.

	Address for Service of Notices and Communications
(Sub-Clause 1.3)
	Employer
Attention:	Hubert Staberhofer
Position title:	Country Director
Address:	UNOPS Philippines. 9th Floor, Cocolight Building, 39th Street corner 11th Avenue, Bonifacio Global City, Taguig

	
	
Email Address: HubertS@unops.org 

Contractor
Attention:	[to be inserted ]
Position title:	[to be inserted ]
Address:	[to be inserted ]
Facsimile Number:  [to be inserted ]
Email Address: [to be inserted]

	Time(s) for access to and possession of site
(Sub-Clause 2.1)
	The whole site will be accessible with exception of the existing port that is object of rehabilitation works only.
from the Date of the Contract. 



	Amount of Bank Guarantee for performance (Sub-Clause 4.2)
	The amount of the Bank Guarantee for performance to be provided under Sub-Clause 4.2(a) is the amount equal to 5% of the Contract Price.

The amount of any additional Bank Guarantee to be provided under Sub-Clause 4.2(c) is the amount equal to 5% of the amount by which the Contract Price has increased.


	Delay Damages for failure to provide or maintain diversions for roads
(Sub-Clause 4.13)
	Not Applicable

	Working hours 
(Sub-Clause 6.5(a))
	The work schedule shall be the one defined by the Contractor in writing to the Employer and the latter shall approve it, and the same shall not be rejected unfounded, and shall always be in compliance with the current and applicable legislation of the Republic of Philippines
	From 8:00 am to 5:00 pm (1-hour break from lunch)
	Approval needed to be obtained from Employer representative in advance for any extra hours.


	Delay Damages for failure to complete the Works within the Times for Completion
(Sub-Clause 8.7)
	Whole of the Works
0,2% per day.

Sections
Only delay damages for the whole of the Works as stated above shall apply.

	Maximum amount of Delay Damages (Sub-Clause 8.7)
	10% of the Contract Price 


	Allowance for overhead charges and profit for provisional sums
(Sub-Clause 13.5)
	6%

	Limit of Retention Money and percentage deduction for Retention
(Sub-Clause 14.3)
	The sum of 5% of the value of the amounts calculated under Sub-Clause 14.3(b)(i)&(ii) shall be retained from each and every payment up to a maximum of 5% of the Contract Price.

	Currencies of payment
(Sub-Clause 14.15)
	United States Dollars (USD)

	Amount of the aggregate limit of liability
(Clause 17.6(b))
	The greater of the following amounts:
(a) the aggregate amount of insurance cover to be procured and maintained by both Parties under Clause 18 [Insurance]; or
(b) the Contract Price.

	Senior Representatives
(Sub-Clause 1.1& 20.3(b))

	Employer
Name:	xxx
Position title:	xxx
Address:	xxx
	xxx
Phone Number:  xxx
Email Address: xxx

Contractor
[insert name, position title and contact details]

	Arbitration 
(Sub-Clause 20.3(e))
	The place of the hearing, if any, shall be determined at the time the dispute arises.
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[bookmark: _Toc156816231][bookmark: ScheduleNo]Schedule 2
Schedule of Site Plan
1.	Description of the Site
The construction site/project is located in Concepcion, Iloilo Province at approximatively 2/3 h from Iloilo City. Please find map here below for a better understanding of the site location and refer to the Drawings and topographic survey for more precise information.
GPS coordinates are:  
Existing Port Area: 11°12’58,50” North / 123°06’39,50” East
Expansion Area: 11°12’59,25” North / 123°06’36,50” East
NOTE: the GPS coordinates are approximate, please refer to topographic documents in the design package for more information.
[image: ]
Figure 1: Project Location

The site is partially in use (Existing Port) and construction plan has to be phased in order to not disrupt the existing port activities (Fishery and passenger activities). The works in the Expansion Area cannot overlap with the works of rehabilitation of the Existing Port Area for more than Three months. Please see in the figure number 2 and 3 the approximate subdivision of the area named “Existing Port Area” and the area named “Expansion Area”.
[image: ]
Figure 2: Project Location ZOOM1
[image: ]
Figure 3: Project Location ZOOM2


The contractor will be provided access to the site immediately after signing the contract with UNOPS.
2.	Access and Access Restrictions.
The access to the project site for the construction is through the road named “San Dionisio – Concepcion Rd” (in yellow in Figure 4). The two roads perpendicular to the road “San Dionisio – Concepcion Rd” and highlighted in red (Road 1 and Road 2) in the Figure number 4, are part of the construction site since they shall be rebuilt/built as per scope of work and design documents but might be used as access roads to the main site area until the phase of roads construction will approach. This depends by the methodology proposed by the contractor. One of those is paved and currently used for the fish market activities (Road 2), the other one is unpaved and, on the sides, occupied by informal settlements (Road 1). Please note that access to the Existing Port while construction of the expansion area is ongoing has to be guarantee to the port users (fisherman, passengers, port operators, etc). Also, once the Expansion Area will be finalised and handed over, access to such has to be guaranteed while works for the rehabilitation of the Existing Port are ongoing. Contractor is responsible and shall work with Municipality of Concepcion in order to ensure that the area of the Road n1 is clear from informal settlements before starting construction.
[image: ]
Figure 4: Access to site (road in RED)
3.	Other sites
The sites surrounding the Works are occupied by private housing, commercial spaces, religious centers (Church). Special precautions need to be considered in order not to disturb the neighborhood. 
The Contractor shall take the appropriate measures to restrict the access to the working Site to unauthorized personnel. The necessary works to guarantee the safety, security and adequate implementation of the works has to be approved by UNOPS Project Manager.
4.	Contractor's Site facilities
The Contractor can make use of the Working Site to install its facilities. In case there is need of additional space to secure its construction resources like equipment, machinery, trucks and materials, the Contractor will have to coordinate with the municipality to secure appropriate space.
No facilities to accommodate the workers will be allowed in the Working Site 
5.	Site Arrangements for the Employer to be provided by the Contractor
The Contractor will have a Site Office on the Working Site, and will provide to the Employer a rehabilitation of an existing space that have been already defined by the municipality and UNOPS. Rehabilitation has to include, with the same conditions and quality as the Contractor Site Office, at least: additional windows that can be closed and waterproof (4 windows of 3 panels each), Office Desk and Chairs (3 sets + one meeting table), cabinet with locker, paint of interior, AC-Drinking Water-Electricity-Internet-Daily cleaning and Maintenance.
The Contractor will be responsible for the payment of consumptions charges and connection fee for utilities etc.
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Schedule 3
Schedule of Specification
(a) Background information and a general description of the Project;

The project involves the rehabilitation and expansion of the local fish port of the municipality of Concepcion in the Province of Iloilo in Western Visayas (Region VI), Philippines. The fish port sustained severe damage during the onslaught of Super Typhoon Yolanda (int’l name: Typhoon Haiyan) in 2013.
The project aims to raise the level of productivity and income of fisherfolk and the affected community by providing marine and coastal infrastructure to support their livelihood and employment. 
Works will include but not limited to:
A. Port Expansion
1. Construction of a port expansion with a total pavement area of approx. 6,500 sqm. The expansion shall sit on an embanked area west of the existing port. A rock armour revetment is to be constructed to support the embanked area.
2. Construction of two PCCP access roads leading to the port expansion area, with a total length of approx. 156m. The access roads shall have a minimum thickness of 200mm.
3. Construction of the following building facilities:
i. Administration Building 
Single-storey reinforced concrete building with reinforced concrete roof slab. Total area of approx. 152 sqm.
ii. Fish Market
Reinforced concrete structure with reinforced concrete roof slab. The structure shall be an open area with designated areas for packaging and elevated display areas for the day’s catch. Total area of approx. 657 sqm.
iii. Fish Market Public Toilet
Single-storey reinforced concrete building with reinforced concrete roof slab. The building shall contain gender separated toilet with provision for shower rooms and separate gendered PWD toilets. Total area of approx. 82 sqm.
iv. Ice Storage
Single-storey reinforced concrete building with reinforced concrete roof slab. A PWD-accessible toilet shall be built on the side of the building. Total area of approx. 63 sqm. 
v. Tool Storage
Single-storey reinforced concrete building with reinforced concrete roof slab. Total area of approx. 22 sqm.
vi. Solid Waste Sorting Facility
Reinforced concrete structure with reinforced concrete roof slab. The structure shall have 5 partitions to accommodate different waste classifications. Total area of approx. 26 sqm.
vii. Septic Tank 
Cast-in place reinforced concrete tank an area footprint of approx. 71.5 sqm and a volume of approx. 236 cu m.
viii. Sediment Tank
Cast-in place reinforced concrete tank with an area footprint of approx. 70 sqm and a volume of approx. 199 cu m.
		All new buildings will have concrete hollow block infill walls with steel reinforcement.
4. Construction of necessary civils works to service the port expansion area. This includes, but shall not be limited to: road, sidewalks, pedestrian facilities, lighting, and other auxiliary systems.
Piled Causeway
1. Construction of a reinforced concrete causeway with a total length of approx. 200m measured from shore and approx. 200m in the direction of the shore. The causeway shall be supported by approx. 84 cast-in-situ reinforced concrete 800mm⌀ bored piles. Access from the sea shall be provided by approx. 18 reinforced concrete docking stairs located along the length of the structure. A width of 8m shall be maintained throughout the causeway to cater to vehicular and pedestrian traffic. 
General
1. All new buildings and facilities (unless otherwise noted on other contract documents) will be provided with all the necessary mechanical, electrical plumbing and other services required in order for them to operate; including but not limited to lights, power cables, wiring, circuit boards, switches, generators, water supply and drainage pipes, air conditioning/ventilation, handrails, windows and doors, all ironmongery, all sanitary fittings and all other ancillaries as necessary.

B. Rehabilitation of Existing Port
1. Demolition of the existing restaurant complex located east of the existing port as well as the existing fish market concrete structure. A new restaurant complex shall be constructed (Item C.2.i).
2. Construction of the following facilities:
i. Restaurant
Single-storey reinforced concrete building with reinforced concrete roof slab. The building shall house 14 commercial stalls. Total area of approx. 294 sqm.
i. Passenger Terminal
Reinforced concrete structure with reinforced concrete roof slab. The structure shall be an open area which shall serve as holding areas for passengers and tourists. Total area of approx. 300 sqm.
ii. Passenger Terminal Toilet
Single-storey reinforced concrete building with reinforced concrete roof slab. The building shall contain gender separated toilet with provision for shower rooms and separate gendered PWD toilets. Total area of approx. 58 sqm.
iii. Septic Tank
Cast-in place reinforced concrete tank an area footprint of approx. 54 sqm and an approx. volume of 172 cu m.
	All new buildings will have concrete hollow block infill walls with steel reinforcement.

3. Rehabilitation of the following facilities:
i. Coast Guard Office
Repair of roof and roof drain, ceiling repair, re-painting work (external and internal), tile replacement in toilet and dining area. Floor area of approx. approx. 62 sqm.
ii. Tourist Lounge 
Repair of toilet tiles and drain, ceiling repair, re-painting work (external and internal). Floor area of approx. 51 sqm.
iii. Ice Storage conversion to Multipurpose Room
Repair of flooring, removal of internal walls and door jambs, repair of doors and windows, installation of new windows. Floor area of approx. 36 sqm.
iv. Old Toilet Conversion to Generator Shelter
Demolition of existing walls and roofing of the existing 35-sqm toilet and ice storage. Construction of a generator permanent shelter with a floor area of at least 27 sqm.
4. Concrete repair and re-topping of existing fish port with a total repair area of approx. 3,300 sqm.
5. Construction of new PCCP access road leading to the port expansion area, with a total length of approx. 60m. The access roads shall have a minimum thickness of 200m.
General
1. All new buildings and facilities (unless otherwise noted on other contract documents) will be provided with all the necessary mechanical, electrical plumbing and other services required in order for them to operate; including but not limited to lights, power cables, wiring, circuit boards, switches, generators, water supply and drainage pipes, air conditioning/ventilation, handrails, windows and doors, all ironmongery, all sanitary fittings and all other ancillaries as necessary.
2. Manual for operations and maintenance and as built drawings

C. Other Items
1. Site Access
i. Rehabilitation/repair of 5-kilometer municipal road which will be affected by the project construction works.
2. General
i. Perimeter Fence. Construction of a perimeter fence with a total length of 194m. Perimeter fence shall be made of a low CHB wall with a 1.5m-high cyclone wire. 
ii. Construction of three ticket collection booths to be located near the entrance gates (Gates 1, 2, and 3).
iii. Promenade / Landscaping. Construction of concrete planters and 29 reinforced concrete benches. Laying of stamped patterned concrete over an area of approx. 1849 sqm in promenade area.
3. Elevated Water Tank structure
i. Construction of a structural steel elevated water tank support structure with a height of at least 15m.
4. Permits

All building components shall be constructed per the approved engineered drawing/s. The infrastructure and its components shall comply with Philippines National Structural Code 2015 and as described in the design documents, including technical specifications.
(b) General description of the Works;
The Work includes the supply of labour, materials, equipment and any other essential elements for the Completion of the rehabilitation (expansion, rehabilitation of existing and construction of causeway, including access roads) of the Concepcion Fishery and Passenger Port, in accordance with the plans and specifications as follows: 
a- ARCHITECTURAL WORKS: Architectural works all in accordance with the plans and specifications.
b- CIVIL/EARTH WORKS: Civil works all in accordance with the plans and specifications.
c- STRUCTURAL WORKS: Reinforced concrete foundation and structural frames as shown in the structural drawings and specifications.
d- SANITARY/PLUMBING/DRAINAGE/SEWAGE WORKS: As shown in the sanitary drawings and specifications. 
e- ELECTRICAL WORKS: As shown in the electrical drawings and specifications. 
f- MECHANICAL WORKS: As shown in the mechanical drawings and specifications. 
g- FIRE PROTECTION WORKS: As shown in the Fire Protection drawings and specifications.
h- SECURITY AND SAFETY: As shown in the drawings and specifications.
i- ENVIRONMENT: As per Schedule 19 and also considering EPRMP document requirements.
(c) the Employer's objectives for the Project and the Works;
The employer’s objectives for the project are:
· to deliver the product to meet the needs as stated in the project background,
· to ensure the works are delivered with the expected quality for the infrastructure being built,
· to assure that best practices in health and safety and environmental management are considered,
· and to deliver the product fit for purpose on time, within budget and meet client expectation.
(d) the Employer's fitness for purpose requirements for the Works and a description of how fitness for purpose will be measured;
The works shall be delivered to ensure the final product is in compliance with the technical specification, the scope of works, drawings and the above stated objectives, including the use of sustainable sources of materials and equipment used to complete the works.
(e) the extent and scope of the Permanent Works to be performed, including reference to the relevant drawings in Schedule 4;
The contractor shall perform the works in accordance with drawings
(f) the extent and scope of the Contractor’s design obligations (if any), including the provision of workshop drawings and all other design;
The contractor will not make any changes to the design unless approved by UNOPS PM. The contractor can recommend, where necessary, changes to enhance the functionality of the works to the UNOPS PM for his approval.

(g) the extent and scope of the Contractor’s obligations to supply permanent Plant, Equipment, Materials and Goods, including spare parts and operation and maintenance manuals;  
The facility is designed to properly perform its function and deal with the climatic conditions of the country in which its is being built. Contractor shall take steps to ensure that the materials to be used are chosen considering economy of use and construction, as well as easiness and economical maintenance, choice of low energy and power consuming fixtures, and locally available materials for ease of replacement and availability of spare parts.
The contractor shall have personnel at site to have a know-how of the installations and systems built, and in addition, the contractors shall provide a maintenance training to end-user at the commission and handing over phase of project. 
The contractor shall provide, at substantial completion of the works, operation and maintenance manuals, warranty and guarantees as part of the handover submittals including as-built drawings.
(h) all technical specifications and industry standards that the Contractor is required to comply with; 
The Contractor must comply with the General and Particular Technical Specification and all other plans stated herein this contract to ensure works is delivered to meet project objectives and fit for purpose. 
(i) detailed description of all tests and testing requirements;
The contractor shall conduct all required testing and meet all testing requirement as per the Quality Management Plan and Technical Specification. All the results shall be submitted to UNOPS PM in a sealed envelope from a certified laboratory or approved equal.
(j) detailed description of quality control requirements;
The contractor shall ensure at least full compliance with UNOPS Quality Management Systems and Quality Management Plan –unless otherwise revised by UNOPS PM and others requirement stated in Schedule 18 and 19
(k)  all specific environmental standards and guidelines which the Contractor is expressly required to comply with;
The contractor shall ensure at least full compliance with UNOPS Environmental standards and guidelines Management Systems and Environmental Management and Social Inclusion Plan and also with the recommendation described in the EPRMP and Design Documents –unless otherwise revised by UNOPS PM and others requirements stated in Schedule 18 and 19.
(l) any sustainability and green building rating scheme rating requirements, such as LEED rating obligations;
The contractor is encouraged to ensure Green energy technologies, energy efficient fittings and appliances are used. Optimal use of daylight, orientation of building to local climatic condition and cross ventilation design is to be utilized to enhance the comfort and sustainability of the building, to respond to local climate and site conditions, and to maximize building users' comfort and health while reducing the use energy.
(m) all specific Health and Safety standards and guidelines which the Contractor is expressly required to comply with.
The contractor shall ensure full compliance with UNOPS Health and Safety standards and guidelines Management Systems and Health and Safety Plan –unless otherwise revised by UNOPS PM and others requirements stated in Schedule 18 and 19.
The contractor is to maintain a first aid attendant and first aid kit at site all time, and dedicated health and safety personnel competent of the duties required at site throughout the duration of works. The Contractor’s Health and Safety responsible shall produce safety reports, and secure training to the workers.
(n) all specific Authority specifications which the Contractor is expressly required to comply with;
Contractor shall ensure adherence to the Ministry of Public Works, Philippines and other Philippines regulatory agencies procedures and policy compliance throughout the implementation of the project.
(o) any project, safety, quality and co-ordination policies, plans or procedures which the Contractor is required to comply with;
The contractor must ensure that project coordination with other works is maintained to enhance the quality of works, including but not limited to the following;
· Contractor must ensure to promote Site coordination with other implementing partners
· Hazardous elements and materials must not be used and /or precautionary measures must be taken into consideration.
· Strict compliance with minimal requirements established in the Health and Safety and Environmental Management Plans of UNOPS throughout the implementation period of the Project
· No bush timber shall be used as scaffolding at site
· Metal scaffolding and properly secured sawed timber should be used for false works at site.

(p) any Traffic control policies, plans or procedures which the Contractor is required to comply with;
The contractor shall maintain a clear traffic control plan and procedure at site throughout the implementation period of the project.
(q) any requirements or restrictions as to working hours relating to noise and vibration restrictions;
Contractor shall carry out the execution of the works in accordance with regulatory agencies compliance on noise, vibrations and restriction as relate to security concerns throughout the implementation period. 
(r) other documentation that the Contractor is required to provide such as as-built documents, manuals, technical materials, reports; 
The contractor shall provide but not limited to the following documentation to UNOPS PM;
· Maintain a site diary 
· Weekly report 
· Monthly Work Forecast Plan 
· Monthly report
· Monthly Health, Safety and Environmental report 
· Testing and commissioning report 
· Submittals for approval of materials/equipment request to UNOPS PM as per technical specification
· As- built drawings at substantial completion
· Equipment manuals and technical manuals
· Equipment Warranty and Suppliers contact 
(s) permits or approvals that the Contractor is required to obtain from the relevant Authorities; 
The contractor shall provide and coordinate where necessary with relevant authorities for approval in coordination with UNOPS and DoH
(t) the Contractor’s interface obligations with any adjoining properties, other contractors or existing works (if any);
Contractor must take care during the execution of the works near adjoining buildings and services. It’s the contractors’ responsibility to conduct a Risk assessment and investigation regarding underground services and adjoining structures before starting any works at site.
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Schedule 4
Schedule of Drawings
This schedule lists the Drawings. 
The complete list of the Drawings is set out in the drawing register attached to this schedule as Schedule 4 - Appendix A and are referenced by drawing number, title, date and revision number, of which the latest of each prevails.
The Drawings are annexed to the Contract in Annexure 3 [Drawings] to the Contract for the Drawings.


Schedule 4 -Appendix A

Drawing Register 
	Drawing No.
	Sheet No.
	Drawing Title

	GENERAL
	
	

	3200492A-UNOPS-D-C-001
	C-001
	INDEX OF DRAWINGS, SHEET 1 OF 3

	3200492A-UNOPS-D-C-002
	C-002
	INDEX OF DRAWINGS, SHEET 2 OF 3

	3200492A-UNOPS-D-C-003
	C-003
	INDEX OF DRAWINGS, SHEET 3 OF 3

	3200492A-UNOPS-D-C-004
	C-004
	LOCATION MAP AND VICINITY PLAN

	3200492A-UNOPS-D-C-005
	C-005
	GENERAL NOTES

	3200492A-UNOPS-D-C-006
	C-006
	ABBREVIATIONS, LEGEND AND SYMBOLS

	3200492A-UNOPS-D-C-007
	C-007
	TOPOGRAPHIC SURVEY PLAN

	
	
	

	GEOTECHNICAL/GEOLOGY
	
	

	3200492A-UNOPS-D-C-010
	C-010
	BOREHOLE LOCATION PLAN

	3200492A-UNOPS-D-C-011
	C-011
	GEOLOGICAL PROFILE, SHEET 1 OF 2

	3200492A-UNOPS-D-C-012
	C-012
	GEOLOGICAL PROFILE, SHEET 2 OF 2

	
	
	

	ROADS
	
	

	3200492A-UNOPS-D-C-100
	C-100
	DEMOLITION PLAN

	3200492A-UNOPS-D-C-101
	C-101
	SITE DEVELOPMENT PLAN

	3200492A-UNOPS-D-C-102
	C-102
	SITE DEVELOPMENT PLAN, SHEET 1 OF 3

	3200492A-UNOPS-D-C-103
	C-103
	SITE DEVELOPMENT PLAN, SHEET 2 OF 3

	3200492A-UNOPS-D-C-104
	C-104
	SITE DEVELOPMENT PLAN, SHEET 3 OF 3

	3200492A-UNOPS-D-C-105
	C-105
	ALIGNMENT PLAN

	3200492A-UNOPS-D-C-106
	C-106
	SITE GRADING PLAN / SPOT ELEVATIONS, SHEET 1 OF 2

	3200492A-UNOPS-D-C-107
	C-107
	SITE GRADING PLAN / SPOT ELEVATIONS, SHEET 2 OF 2

	
	
	

	3200492A-UNOPS-D-C-111
	C-111
	ROAD PROFILES - ROADS 1, 2, 3, 4, 5 & 6

	3200492A-UNOPS-D-C-112
	C-112
	ROAD PROFILES - PARKING AREA  -  RP-1 TO RP-5

	3200492A-UNOPS-D-C-113
	C-113
	ROAD PROFILES - PORT AREA  -  PP-1 TO PP-4

	
	
	

	3200492A-UNOPS-D-C-121
	C-121
	SECTIONS  -  ROAD 1

	3200492A-UNOPS-D-C-122
	C-122
	SECTIONS  -  ROAD 2

	3200492A-UNOPS-D-C-123
	C-123
	SECTIONS  -  ROAD 3

	3200492A-UNOPS-D-C-124
	C-124
	TYPICAL ROAD SECTIONS - ROAD 4 & ROAD 5

	3200492A-UNOPS-D-C-125
	C-125
	TYPICAL ROAD SECTIONS - RP-1,  RP-2  &  RP-3

	3200492A-UNOPS-D-C-126
	C-126
	TYPICAL ROAD SECTIONS - RP-4  &  RP-5

	3200492A-UNOPS-D-C-127
	C-127
	TYPICAL ROAD SECTIONS - PP-1  TO  PP-4

	
	
	

	ROAD CROSS SECTIONS
	
	

	3200492A-UNOPS-D-C-131
	C-131
	ROAD CROSS SECTIONS - ROAD 1, SHEET 1 OF 2

	3200492A-UNOPS-D-C-132
	C-132
	ROAD CROSS SECTIONS - ROAD 1, SHEET 2 OF 2

	3200492A-UNOPS-D-C-133
	C-133
	ROAD CROSS SECTIONS - ROAD 2

	3200492A-UNOPS-D-C-134
	C-134
	ROAD CROSS SECTIONS - ROAD 3

	3200492A-UNOPS-D-C-135
	C-135
	ROAD CROSS SECTIONS - ROAD 4

	3200492A-UNOPS-D-C-136
	C-136
	ROAD CROSS SECTIONS - ROAD 5, SHEET 1 OF 2

	3200492A-UNOPS-D-C-137
	C-137
	ROAD CROSS SECTIONS - ROAD 5, SHEET 2 OF 2

	3200492A-UNOPS-D-C-138
	C-138
	ROAD CROSS SECTIONS - RP-1

	3200492A-UNOPS-D-C-139
	C-139
	ROAD CROSS SECTIONS - RP-2, SHEET 1 OF 4

	3200492A-UNOPS-D-C-140
	C-140
	ROAD CROSS SECTIONS - RP-2, SHEET 2 OF 4

	3200492A-UNOPS-D-C-141
	C-141
	ROAD CROSS SECTIONS - RP-2, SHEET 3 OF 4

	3200492A-UNOPS-D-C-142
	C-142
	ROAD CROSS SECTIONS - RP-2, SHEET 4 OF 4

	3200492A-UNOPS-D-C-143
	C-143
	ROAD CROSS SECTIONS - RP-3

	3200492A-UNOPS-D-C-144
	C-144
	ROAD CROSS SECTIONS - RP-4

	3200492A-UNOPS-D-C-145
	C-145
	ROAD CROSS SECTIONS - RP-5

	3200492A-UNOPS-D-C-146
	C-146
	ROAD CROSS SECTIONS - PP-1

	3200492A-UNOPS-D-C-147
	C-147
	ROAD CROSS SECTIONS - PP-2

	3200492A-UNOPS-D-C-148
	C-148
	ROAD CROSS SECTIONS - PP-3

	3200492A-UNOPS-D-C-149
	C-149
	ROAD CROSS SECTIONS - PP-4

	
	
	

	TRAFFIC
	
	

	3200492A-UNOPS-D-C-151
	C-151
	PARKING AND TRAFFIC CIRCULATION PLAN

	3200492A-UNOPS-D-C-152
	C-152
	SIGNAGE AND PAVEMENT MARKINGS PLAN

	3200492A-UNOPS-D-C-153
	C-153
	STANDARD REGULATORY SIGNS / DIRECTIONAL SIGNS

	
	
	

	TYPICAL DETAILS
	
	

	3200492A-UNOPS-D-C-161
	C-161
	PORTLAND CEMENT CONCRETE PAVEMENT DETAILS

	3200492A-UNOPS-D-C-162
	C-162
	CURB RAMP DETAILS / CONCRETE CURB & GUTTER / SIDEWALK DETAILS

	3200492A-UNOPS-D-C-163
	C-163
	PAVEMENT MARKING DETAILS

	3200492A-UNOPS-D-C-164
	C-164
	ROAD SIGNS MOUNTING DETAILS

	
	
	

	PEREMETER FENCE
	
	

	3200492A-UNOPS-D-C-170
	C-170
	PERIMETER FENCE STRUCTURAL NOTES

	3200492A-UNOPS-D-C-171
	C-171
	PERIMETER FENCE LAYOUT

	3200492A-UNOPS-D-C-172
	C-172
	PERIMETER  FENCE  DETAILS

	3200492A-UNOPS-D-C-173
	C-173
	PERIMETER  FENCE  PLAN, ELEVATION AND SECTION / DETAILS AND SCHEDULES

	
	
	

	CAUSEWAY
	
	

	3200492A-UNOPS-D-C-200
	C-200
	STRUCTURAL NOTES

	3200492A-UNOPS-D-C-201
	C-201
	WHARF MOORING AND FENDER LAYOUT

	3200492A-UNOPS-D-C-202
	C-202
	BORED PILE / PILECAP LAYOUT PLAN AND CAUSEWAY FRAMING PLAN
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	M-002
	RESTAURANT - VENTILATION LAYOUT

	[bookmark: _GoBack]
	
	

	FIRE PROTECTION
	
	

	3200492A-UNOPS-D-F-001
	F-001
	FISH MARKET - FIRE PROTECTION LAYOUT

	3200492A-UNOPS-D-F-002
	F-002
	ADMINISTRATION BUILDING - FIRE PROTECTION LAYOUT

	3200492A-UNOPS-D-F-003
	F-003
	PASSENGER TERMINAL - FIRE PROTECTION LAYOUT

	3200492A-UNOPS-D-F-004
	F-004
	RESTAURANT - FIRE PROTECTION LAYOUT

	
	
	

	DEMOLITION AND MAINTENANCE
	
	

	3200492A-UNOPS-D-A-101
	A-101
	DEMOLITION PLAN

	3200492A-UNOPS-D-A-102
	A-102
	TOURIST LOUNGE - FLOOR PLAN, FLOOR FINISH LAYOUT AND REFLECTED CEILING PLAN

	3200492A-UNOPS-D-A-103
	A-103
	COAST GUARD SUB-STATION - FLOOR PLAN, FLOOR FINISH LAYOUT, REFLECTED CEILING PLAN AND ROOF PLAN

	3200492A-UNOPS-D-A-104
	A-104
	ICE STORAGE - FLOOR PLAN, FLOOR FINISH LAYOUT, ROOF PLAN AND PROPOSED FLOOR PLAN

	3200492A-UNOPS-D-A-105
	A-105
	PUBLIC TOILET AND ICE STORAGE - FLOOR PLAN, FLOOR FINISH LAYOUT, REFLECTED CEILING PLAN AND ROOF PLAN

	3200492A-UNOPS-D-A-106
	A-106
	PUBLIC TOILET AND ICE STORAGE – PROPOSED FLOOR PLAN, DOOR AND WINDOWS SCHEDULE & GENERATOR SET PAD / ACCESS LAYOUT

	3200492A-UNOPS-D-A-107
	A-107
	TICKETING BOOTH - FLOOR PLAN, FLOOR FINISH LAYOUT AND REFLECTED CEILING PLAN
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Schedule 5
Schedule of Sections
NOT USED
  
Schedule 6
Schedule of Forms of Security
(A)	Form of Bank Guarantee for Performance
(B)	Form of Bank Guarantee for Advance Payment
(C)	Form of Parent Company Guarantee
(D)	Form of Legal Opinion

BANK GUARANTEE FOR PERFORMANCE
[On the letterhead of the Bank]
Date:  [insert]
To:	[insert]
	[insert]
	United Nations Office for Project Services (UNOPS)
	(Name and address of the Employer)

Dear [insert]
Construction Works for the rehabilitation and expansion of the Concepcion Fish Port, Iloilo, Philippines. Construction Contract - Bank Guarantee for Performance
You entered into a contract dated [insert date] with [insert] ("Contractor") titled Construction Works for the rehabilitation and expansion of the Concepcion Fish Port, Iloilo, Philippines Construction Contract for the Northern Iloilo fishery rehabilitation development project – Concepcion fish port for certain works and services ("Works") to be undertaken by the Contractor ("Contract").
We, [insert Bank], irrevocably and unconditionally undertake with you that whenever you give written notice to us stating that in your sole and absolute judgment the Contractor has failed to observe or perform any of the terms, conditions or provisions of the Contract on its part to be observed or performed, we will, notwithstanding any objection which may be made by the Contractor and without any right of set-off or counterclaim, immediately pay to you or as you may direct such an amount as you may in such notice require not exceeding the sum equivalent to 5% of the Contract Price ("Guaranteed Sum").
This Bank Guarantee for performance ("Guarantee") is valid and will continue to be valid from the date of this letter for the Guaranteed Sum and will reduce to 2.5% of the Contract Price upon the issue of the Taking Over Certificate. This Guarantee will automatically become null and void on the issue of the Final Completion Certificate or, if a dispute arises under the Contract, after the final determination of that dispute, whichever occurs later.
Any payment by us in accordance with this Guarantee must be in immediately available and freely transferable United States Dollars (USD) free and clear of and without any deduction for or on account of any present or future taxes, levies, imposts, duties, charges, fees, set off, counterclaims, deductions or withholdings of any nature whatsoever and by whomever imposed.
Our obligations under this Guarantee constitute direct primary, irrevocable and unconditional obligations, do not require any previous notice to or claim against the Contractor and will not be discharged or otherwise prejudiced or adversely affected by any:
· time, lenience or tolerance which you may grant to the Contractor; 
· amendment, modification or extension which may be made to the Contract or the Works executed under the Contract; 
· intermediate payment or other fulfilment made by us; 
· change in the constitution or organisation of the Contractor; or 
· other matter or thing which in the absence of this provision would or might have that effect, except a discharge or amendment expressly made or agreed to by you in writing.
This Guarantee may not be assigned by you to any person, firm or company other than an Affiliate, without our prior written consent, which must not be unreasonably withheld.  You must notify us in writing of any assignment, after which we must make any payment claimed under this Guarantee to the person, firm or company specified in the notice which will constitute a full and valid release by us in relation to that payment.
Any notice required by this Guarantee is deemed to be given when delivered (in the case of personal delivery) or forty-eight (48) hours after being despatched by prepaid registered post or recorded delivery (in the case of letter) or as otherwise advised by and between the parties.
We agree that part of the Contract may be amended, renewed, extended, modified, compromised, released or discharged by mutual agreement between you and the Contractor, and this security may be exchanged or surrendered without in any way impairing or affecting our abilities under this Guarantee without notice to us and without the necessity of any additional endorsement, consent or guarantee by us, provided, however, that the Guaranteed Sum does not increase or decrease.
No action, event or condition which by any applicable law may operate to free us from liability under this Guarantee will have any effect.  We waive any right we may have to apply such law so that in all respects our liability under this Guarantee will be irrevocable and, except as stated in this Guarantee, unconditional in all respects.
Capitalized words and phrases used within this Guarantee have the same meanings as are given to them in the Contract.
This Guarantee is governed by the Uniform Rules for Demand Guarantees, ICC Publication No. 758, provided that the supporting statement under Article 15 (a), and Articles 34 and 35 are excluded.  Any disputes arising out or in connection with this Guarantee, or the breach, termination, or invalidity thereof will be referred to and finally resolved by arbitration in accordance with the UNCITRAL Arbitration Rules then in effect, the language of the proceedings being English.
Nothing in or relating to this Guarantee shall be deemed a waiver, express or implied, of any of the privileges and immunities of the United Nations, including its subsidiary organs, of which UNOPS is an integral part, which are hereby expressly reserved.
IN WITNESS of which the [insert Bank] has duly executed this Guarantee on the date stated above.
	SIGNED by [insert]
as attorney for [insert]
under power of attorney dated [insert]
in the presence of

………………………………….
Signature of witness

………………………………….
Name of witness (block letters)

………………………………….
Address of witness

………………………………….
Occupation of witness
	)
)
)
)
)
)
)
)
)
)
)
)
)
)
)
)
	










……………………………………………...
By executing this agreement the attorney states that the attorney has received no notice of revocation of the power of attorney



Address for notices
[insert address] 

BANK GUARANTEE FOR ADVANCE PAYMENT
NOT USED

FORM OF PARENT COMPANY GUARANTEE
[On the letterhead of the Bank]
Date:  [insert]
To:	[insert]
	[insert]
	United Nations Office for Project Services (UNOPS)
	(Name and address of the Employer)

Dear [insert]
Construction of a Level 1 Hospital, Felipe Abrigo Memorial Hospital (FAMH), in Guiuan, Eastern Samar, Philippines Construction Contract - Parent Company Guarantee
You entered into a contract dated [insert date] with [insert] ("Contractor") titled Construction Works for the rehabilitation and expansion of the Concepcion Fish Port, Iloilo, Philippines Construction Contract for the Northern Iloilo fishery rehabilitation development project – Concepcion fish port for certain works and services ("Works") to be undertaken by the Contractor ("Contract").
The Contractor has agreed to procure the provision of a parent company guarantee (“Guarantee”) from [insert] (“Guarantor”).
The Guarantor guarantees to the Employer that the Contractor will perform, carry out, execute and discharge the duties, responsibilities and obligations (including contingent obligations and obligations to pay money) of the Contractor in connection with the Contract.
In the event that the Contractor fails to perform, carry out, execute and discharge any of the duties, responsibilities, obligations (including any contingent obligations and any obligations to pay money) and liabilities of the Contractor in connection with the Contract (“Default/s”), the Guarantor must, on demand from the Employer:
(a)	perform, carry out and discharge in accordance with the Contract, the duties, responsibilities and obligations (including contingent obligations and obligations to pay money) the subject of the Default/s; and
(b)	indemnify the Employer with respect to all damages, losses, costs, charges and expenses suffered by the Employer with respect to the Default/s to the extent to which the Contactor is liable to the Employer and the Employer has a right of recovery against the Contractor pursuant to the Contract.
Notwithstanding any provision in this Guarantee to the contrary, the Guarantor will have the full benefit of all defences, set-offs, counterclaims, reduction, diminution or limitations of liability available to the Contractor pursuant to or arising from the Contract.
If a law requires the Guarantor to deduct:
(a)	an amount in respect of any taxes, levies, imposts, charges and duties imposed by any authority (including stamp and transaction duties) (“Taxes”); or 
(b)	any interest, penalties, fines and expenses in connection with the Taxes
from a payment due under this Guarantee with the result that the Employer would not actually receive on the due date the full amount provided for under the Contract, the Guarantor must pay an additional amount so that the Employer receives from the Guarantor the full amount the Employer would have received on the due date if no deductions had been required.
The provisions of this Guarantee will remain in full force and effect, even if:
(a)	the Contract is varied, modified, changed or prematurely terminated; or
(b)	the Contractor and/or the Employer is or may be in breach of the Contract.
This Guarantee will expire on the earlier of 10 years after the date of the Taking-Over Certificate issued pursuant to the Contract or when all obligations and liabilities of the Contractor under the Contract have been carried out, completed and discharged in accordance with the Contract.
This Guarantee neither forms part of the Contract nor affects the provisions of the Contract.
The Guarantor acknowledges that the Employer is acting in reliance on the Guarantor incurring obligations and giving rights under this Guarantee.
The Guarantor acknowledges that the Employer is acting in reliance on the Guarantor incurring obligations and giving rights under this Guarantee.
Any disputes arising out or in connection with this Guarantee, or the breach, termination, or invalidity thereof will be referred to and finally resolved by arbitration in accordance with the UNCITRAL Arbitration Rules then in effect, the language of the proceedings being English.
Each person executing this Guarantee states that he or she has authority to represent and bind the Guarantor.
IN WITNESS of which the [insert Parent Company] has duly executed this Guarantee on the date stated above.
	SIGNED by [insert]
as attorney for [insert]
under power of attorney dated [insert]
in the presence of

………………………………….
Signature of witness

………………………………….
Name of witness (block letters)

………………………………….
Address of witness

………………………………….
Occupation of witness
	)
)
)
)
)
)
)
)
)
)
)
)
)
)
)
)
	










……………………………………………...
By executing this agreement the attorney states that the attorney has received no notice of revocation of the power of attorney



Address for notices
[insert address] 

Form of legal opinion

Company
[insert name of company]
Documents
[insert name of documents]
Form of opinion text
On the basis of the assumptions and subject to the qualifications set out in this opinion, we are of the opinion that:
(a)	the Company is incorporated and validly existing under the laws of [insert country of incorporation] and is capable of suing and being sued in its corporate name; 
(b)	the company has:
(i)	the corporate power to enter into each Document and to observe its obligations under them; and
(ii)	taken all corporate action required on its part to authorise the execution, delivery and observance of each document; 
(c)	the obligations of the Company under each document are valid, binding and enforceable in accordance with its terms;
(d)	the execution and delivery by or on behalf of the Company of each document and the observance by the company of its obligations under them has not violated and will not contravene: 
(i)	any law in force in [insert relevant opinion country] applicable to companies or transactions generally; or
(ii)	any stock exchange rules and regulations of [insert relevant opinion country]; or
(iii)	its constitution;
(e)	each authorisation necessary under the laws in force in [insert relevant opinion country] applicable to companies generally for the company to enter into each Document and observe obligations under them has been obtained;
(f)	the Documents are in proper form for enforcement in the appropriate courts of [insert relevant opinion country];
(g)	claims against the Company under each document will rank at least equally with the claims of all its unsecured and unsubordinated creditors (other than creditors mandatorily preferred by law);
(h)	the Company does not enjoy any immunity from suit in [insert relevant opinion country] nor are its assets exempt from execution;


DRAFT
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Schedule 7
Schedule of Contract Price
1. Contract Price

The Contract Price is the lump sum price of [insert amount in figures and words].

2. Provisional Sum Items

Not Used

3. Schedule of Rates for Variations

The rates for the purposes of valuing Variations are set out in the Schedule of Rates for Variations in Schedule 7 - Appendix B. 

The rates set out in the Schedule of Rates are fixed for the duration of the Contract and are not subject to escalation or adjustment for rises or falls in the cost of labour, goods, material and other inputs to the Works. The rates set out in the Schedule of Rates also include provision for Contractor’s overheads and profit.

Where the scope of any Variation is not directly comparable to the rates and descriptions included in the Schedule of Rates, the value of a Variation may be determined by:

· using rates provided in the Schedule of Variation Rates which, in the opinion of the Employer’s Representative, are directly comparable to the descriptions of the Variation works; or 

· if, in the opinion of the Employer’s Representative, no directly comparable rates exist in the Schedule of Rates or the Schedule of Variation Rates, the Employer's Representative shall determine a fair and reasonable valuation.

4. Schedule of Daywork Rates

The Daywork Rates are in the Schedule of Dayworks Rates in Schedule 7 - Appendix C. 

The Daywork Rates are fixed for the duration of the Contract and are not subject to escalation or adjustment for rises or falls in the cost of labour, Goods, material and other inputs to the Works. The Daywork Rates also include provision for Contractor’s overheads and profit.

5. Adjustments for Changes in Cost


1. “The Contract Price will not be adjusted for rises or falls in the cost of labour, Goods and other inputs to the Works”


Schedule 7 - Appendix B

SCHEDULE OF VARIATION RATES
This list will be completed with the final information presented in the offer under Annex 4 Lump Sum Contract Price and Schedule for Variations an Daywork Rates.


Schedule 7 - Appendix C

SCHEDULE OF DAYWORK RATES
This list will be completed with the final information presented in the offer under Annex 4 Lump Sum Contract Price and Schedule for Variations an Daywork Rates.


Schedule 8
Schedule of Payments
1.	Advance Payment
The Contractor is not entitled to an advance payment.
2.	Applications for Interim Payments
Milestone Payments
Within five (5) days of completion of each milestone set out in the milestone payment schedule below, the Contractor must submit an invoice to the Employer’s Representative for the relevant amount payable on achievement of the milestone.
Invoices may include a number of completed milestones, and cannot be presented for less than 5% of the total value of the works.
[insert milestone payment schedule]

	NO.
	Milestone
	Milestone Date
	%

	01
	Site Development @ Expansion Area
	
	

	1.1
	General Requirements
	[insert date]
	[insert %]

	1.2
	Civil Works
	
	

	1.2.1
	Earthworks
	
	

	
	Up to level +0,10 m
	[insert date]
	[insert %]

	
	Up to level +0,70 m
	[insert date]
	[insert %]

	
	Up to level +1,30 m
	[insert date]
	[insert %]

	
	Up to level +1,90 m
	[insert date]
	[insert %]

	
	Up to level +2,50 m
	[insert date]
	[insert %]

	
	Up to level finish level of compacted subgrade (Compacted subgrade included)
	[insert date]
	[insert %]

	1.2.2
	Roads
	
	

	
	25% surface completed
	[insert date]
	[insert %]

	
	50% surface completed
	[insert date]
	[insert %]

	
	75% surface completed
	[insert date]
	[insert %]

	
	100% surface completed
	[insert date]
	[insert %]

	1.2.3
	Storm Drain System
	[insert date]
	[insert %]

	1.2.4
	Sewer Drain System
	
	

	
	Drain component
	[insert date]
	[insert %]

	
	Tanks component
	[insert date]
	[insert %]

	1.2.5
	Potable Water & Fire Protection System
	[insert date]
	[insert %]

	1.2.6
	Transportation Signage
	[insert date]
	[insert %]

	1.3
	Electrical Works
	[insert date]
	[insert %]

	1.4
	Security and Safety
	[insert date]
	[insert %]

	1.5
	Access Road 1
	[insert date]
	[insert %]

	1.6
	Access Road 2
	[insert date]
	[insert %]

	02
	Passenger Terminal @ Existing Port Area
	
	

	2.1
	Site Works and Earthworks
	[insert date]
	[insert %]

	2.3
	Structural Works
	[insert date]
	[insert %]

	2.4
	Architectural Works
	[insert date]
	[insert %]

	2.5
	Electrical Works and Accessories
	[insert date]
	[insert %]

	2.6
	Fire Protection and Accessories
	[insert date]
	[insert %]

	2.7
	Plumbing Works and Accessories
	[insert date]
	[insert %]

	2.8
	Communication & Security Works
	[insert date]
	[insert %]

	03
	Passenger Terminal Public Toilet @ Existing Port Area
	
	

	3.1
	Site Works and Earthworks
	[insert date]
	[insert %]

	3.2
	Structural Works
	[insert date]
	[insert %]

	3.3
	Architectural Works
	[insert date]
	[insert %]

	3.4
	Mechanical Works and Accessories
	[insert date]
	[insert %]

	3.5
	Electrical Works and Accessories
	[insert date]
	[insert %]

	3.6
	Plumbing Works and Accessories
	[insert date]
	[insert %]

	04
	Restaurant @ Existing Port Area
	
	

	4.1
	Site Works and Earthworks
	[insert date]
	[insert %]

	4.2
	Structural Works
	[insert date]
	[insert %]

	4.3
	Architectural Works
	[insert date]
	[insert %]

	4.4
	Mechanical Works and Accessories
	[insert date]
	[insert %]

	4.5
	Electrical Works and Accessories
	[insert date]
	[insert %]

	4.6
	Plumbing Works and Accessories
	[insert date]
	[insert %]

	4.7
	Safety and Security Works
	[insert date]
	[insert %]

	05
	Administration Building @ Expansion Area
	
	

	5.1
	Site Works and Earthworks
	[insert date]
	[insert %]

	5.2
	Structural Works
	[insert date]
	[insert %]

	5.3
	Architectural Works
	[insert date]
	[insert %]

	5.4
	Mechanical Works and Accessories  
	[insert date]
	[insert %]

	5.5
	Electrical Works and Accessories
	[insert date]
	[insert %]

	5.6
	Fire Protection Works and Accessories
	[insert date]
	[insert %]

	5.7
	Communication & Security Works
	[insert date]
	[insert %]

	5.8
	Plumbing Works and Accessories  
	[insert date]
	[insert %]

	06
	Fish Market @ Expansion Area
	
	

	6.1
	Site Works and Earthworks
	[insert date]
	[insert %]

	6.2
	Structural Works
	[insert date]
	[insert %]

	6.3
	Architectural Works
	[insert date]
	[insert %]

	6.4
	Electrical Works and Accessories
	[insert date]
	[insert %]

	6.5
	Fire Protection Works and Accessories
	[insert date]
	[insert %]

	6.6
	Plumbing Works and Accessories  
	[insert date]
	[insert %]

	07
	Fish Market Public Toilet @ Expansion Area
	
	

	7.1
	Site Works and Earthworks
	[insert date]
	[insert %]

	7.2
	Structural Works
	[insert date]
	[insert %]

	7.3
	Architectural Works
	[insert date]
	[insert %]

	7.4
	Mechanical Works and Accessories  
	[insert date]
	[insert %]

	7.5
	Electrical Works and Accessories
	[insert date]
	[insert %]

	7.6
	Plumbing Works and Accessories  
	[insert date]
	[insert %]

	08
	Ice Storage Facility @ Expansion Area
	
	

	8.1
	Site Works and Earthworks
	[insert date]
	[insert %]

	8.2
	Structural Works
	[insert date]
	[insert %]

	8.3
	Architectural Works
	[insert date]
	[insert %]

	8.4
	Electrical Works and Accessories
	[insert date]
	[insert %]

	8.5
	Plumbing Works and Accessories  
	[insert date]
	[insert %]

	09
	Tool Storage @ Expansion Area
	
	

	9.1
	Site Works and Earthworks
	[insert date]
	[insert %]

	9.2
	Structural Works
	[insert date]
	[insert %]

	9.3
	Architectural Works
	[insert date]
	[insert %]

	9.4
	Electrical Works and Accessories
	[insert date]
	[insert %]

	9.5
	Plumbing Works and Accessories  
	[insert date]
	[insert %]

	10
	Solid Waste Sorting Facility @ Expansion Area
	
	

	10.1
	Site Works and Earthworks
	[insert date]
	[insert %]

	10.2
	Structural Works
	[insert date]
	[insert %]

	10.3
	Architectural Works
	[insert date]
	[insert %]

	10.4
	Electrical Works and Accessories
	[insert date]
	[insert %]

	10.5
	Plumbing Works and Accessories  
	[insert date]
	[insert %]

	11
	Causeway Works @ Expansion Area
	
	

	11.1
	Preliminaries
	[insert date]
	[insert %]

	11.2
	Structural Works
	
	

	11.2.1
	Beam
	[insert date]
	[insert %]

	11.2.2
	Suspended Slab
	
	

	
	50% surface completion
	[insert date]
	[insert %]

	
	100% surface completion
	[insert date]
	[insert %]

	11.2.3
	Fender Beam
	
	

	
	50% surface completion
	[insert date]
	[insert %]

	
	100% surface completion
	[insert date]
	[insert %]

	11.2.4
	Zocalo
	[insert date]
	[insert %]

	11.2.5
	Stair
	[insert date]
	[insert %]

	11.3
	Piling Works
	
	

	11.3.1
	Material Testing
	[insert date]
	[insert %]

	11.3.2
	Bored Pile
	
	

	
	10% of total number of piles completed
	[insert date]
	[insert %]

	
	20% of total number of piles completed
	[insert date]
	[insert %]

	
	30% of total number of piles completed
	[insert date]
	[insert %]

	
	40% of total number of piles completed
	[insert date]
	[insert %]

	
	50% of total number of piles completed
	[insert date]
	[insert %]

	
	60% of total number of piles completed
	[insert date]
	[insert %]

	
	70% of total number of piles completed
	[insert date]
	[insert %]

	
	80% of total number of piles completed
	[insert date]
	[insert %]

	
	90% of total number of piles completed
	[insert date]
	[insert %]

	
	100% of total number of piles completed
	[insert date]
	[insert %]

	11.3.3
	Pile Caps
	[insert date]
	[insert %]

	11.4
	Electrical Works  
	[insert date]
	[insert %]

	11.5
	Accessories (Rubber fenders, mooring cleats and concrete bollards)
	[insert date]
	[insert %]

	12
	Rock Wall – Revetment Works @ Expansion Area
	
	

	12.1
	Civil Works
	[insert date]
	[insert %]

	12.2
	Structural Works
	
	

	12.2.1
	Retaining Wall - 1
	[insert date]
	[insert %]

	12.2.2
	Retaining Wall - 2
	[insert date]
	[insert %]

	12.2.3
	Retaining Wall ( At Stair )
	[insert date]
	[insert %]

	12.2.4
	Revetment Stair - 1
	[insert date]
	[insert %]

	12.2.5
	Revetment Stair - 2
	[insert date]
	[insert %]

	12.2.6
	Filter Fabric
	[insert date]
	[insert %]

	13
	Landscape @ Expansion Area
	
	

	13.1
	Civil Works
	[insert date]
	[insert %]

	13.2
	Trees, Palms and Shurbs
	[insert date]
	[insert %]

	13.3
	Perimeter Fence and Gates
	[insert date]
	[insert %]

	14
	Maintenance Works @ Existing Port Area
	
	

	14.1
	Old Toilet
	[insert date]
	[insert %]

	14.2
	Old Coast Guard Office
	[insert date]
	[insert %]

	14.3
	Tourist Lounge
	[insert date]
	[insert %]

	14.4
	Old Ice Storage
	[insert date]
	[insert %]

	14.5
	5-km Municipal Road ( 2 Lanes)
	
	

	
	25% surface completed
	[insert date]
	[insert %]

	
	50% surface completed
	[insert date]
	[insert %]

	
	75% surface completed
	[insert date]
	[insert %]

	
	100% surface completed
	[insert date]
	[insert %]

	15
	Support Structures @ Expansion Area
	
	

	15.1
	Water Tank
	[insert date]
	[insert %]

	15.2
	Rain Water Harvester
	[insert date]
	[insert %]

	15.3
	Ticket Collection Booth
	[insert date]
	[insert %]

	15.4
	Generator Shelter
	[insert date]
	[insert %]

	16
	Concrete Topping of Existing Port
	[insert date]
	[insert %]

	17
	As Built Drawings/Documents
	[insert date]
	[insert %]




NB: A Retention sum of 5% of the value of the amounts calculated under Sub-Clause 14.3(b)(i)&(ii) shall be retained from each and every payment up to a maximum of 5%  of the Contract Price.
When the Taking Over Certificate has been issued for the whole of the Works and the Works have passed all specified tests, the first half of the Retention Money will be certified by the employer’s Representative for payment to the Contractor.
Promptly after the latest expiry date of the Defects Notification Period, the outstanding balance of the Retention Money shall be certified by the Employer’s Representative for payment to the Contractor.
If any part of the Works remains to be executed under Clause 11 of the Lump Sum Contract, General Conditions, (Defect Liability), the Employer’s Representative shall be entitled to withhold certification of the estimated cost of that part of the Works until it has been completed.
3.	Plant and Materials listed for payment when delivered to the Site
The following plant and materials are designated as to paid on delivery to the site:
N/A
4.	Plant and Materials listed for payment when shipped to the Country
The following plant and materials are designated as to paid when shipped to the Country:
Nil

Schedule 9
Schedule of Programme
(A)	Approved Preliminary Programme
(B)	Milestone Dates
(C)	Contract Programme Requirements



(A).	Approved Preliminary Programme
The Approved Preliminary Programme is attached to this Schedule and set out immediately after this page.

[insert the Approved Preliminary Programme ]



(B).	Milestone Dates
The Contractor must complete the following Milestones by the corresponding Milestone Dates:
	NO.
	Milestone
	Milestone Date

	01
	Site Development @ Expansion Area
	

	1.1
	General Requirements
	[insert date]

	1.2
	Civil Works
	

	1.2.1
	Earthworks
	

	
	Up to level +0,10 m
	[insert date]

	
	Up to level +0,70 m
	[insert date]

	
	Up to level +1,30 m
	[insert date]

	
	Up to level +1,90 m
	[insert date]

	
	Up to level +2,50 m
	[insert date]

	
	Up to level finish level of compacted subgrade (Compacted subgrade included)
	[insert date]

	1.2.2
	Roads
	

	
	25% surface completed
	[insert date]

	
	50% surface completed
	[insert date]

	
	75% surface completed
	[insert date]

	
	100% surface completed
	[insert date]

	1.2.3
	Storm Drain System
	[insert date]

	1.2.4
	Sewer Drain System
	

	
	Drain component
	[insert date]

	
	Tanks component
	[insert date]

	1.2.5
	Potable Water & Fire Protection System
	[insert date]

	1.2.6
	Transportation Signage
	[insert date]

	1.3
	Electrical Works
	[insert date]

	1.4
	Security and Safety
	[insert date]

	1.5
	Access Road 1
	[insert date]

	1.6
	Access Road 2
	[insert date]

	02
	Passenger Terminal @ Existing Port Area
	

	2.1
	Site Works and Earthworks
	[insert date]

	2.3
	Structural Works
	[insert date]

	2.4
	Architectural Works
	[insert date]

	2.5
	Electrical Works and Accessories
	[insert date]

	2.6
	Fire Protection and Accessories
	[insert date]

	2.7
	Plumbing Works and Accessories
	[insert date]

	2.8
	Communication & Security Works
	[insert date]

	03
	Passenger Terminal Public Toilet @ Existing Port Area
	

	3.1
	Site Works and Earthworks
	[insert date]

	3.2
	Structural Works
	[insert date]

	3.3
	Architectural Works
	[insert date]

	3.4
	Mechanical Works and Accessories
	[insert date]

	3.5
	Electrical Works and Accessories
	[insert date]

	3.6
	Plumbing Works and Accessories
	[insert date]

	04
	Restaurant @ Existing Port Area
	

	4.1
	Site Works and Earthworks
	[insert date]

	4.2
	Structural Works
	[insert date]

	4.3
	Architectural Works
	[insert date]

	4.4
	Mechanical Works and Accessories
	[insert date]

	4.5
	Electrical Works and Accessories
	[insert date]

	4.6
	Plumbing Works and Accessories
	[insert date]

	4.7
	Safety and Security Works
	[insert date]

	05
	Administration Building @ Expansion Area
	

	5.1
	Site Works and Earthworks
	[insert date]

	5.2
	Structural Works
	[insert date]

	5.3
	Architectural Works
	[insert date]

	5.4
	Mechanical Works and Accessories  
	[insert date]

	5.5
	Electrical Works and Accessories
	[insert date]

	5.6
	Fire Protection Works and Accessories
	[insert date]

	5.7
	Communication & Security Works
	[insert date]

	5.8
	Plumbing Works and Accessories  
	[insert date]

	06
	Fish Market @ Expansion Area
	

	6.1
	Site Works and Earthworks
	[insert date]

	6.2
	Structural Works
	[insert date]

	6.3
	Architectural Works
	[insert date]

	6.4
	Electrical Works and Accessories
	[insert date]

	6.5
	Fire Protection Works and Accessories
	[insert date]

	6.6
	Plumbing Works and Accessories  
	[insert date]

	07
	Fish Market Public Toilet @ Expansion Area
	

	7.1
	Site Works and Earthworks
	[insert date]

	7.2
	Structural Works
	[insert date]

	7.3
	Architectural Works
	[insert date]

	7.4
	Mechanical Works and Accessories  
	[insert date]

	7.5
	Electrical Works and Accessories
	[insert date]

	7.6
	Plumbing Works and Accessories  
	[insert date]

	08
	Ice Storage Facility @ Expansion Area
	

	8.1
	Site Works and Earthworks
	[insert date]

	8.2
	Structural Works
	[insert date]

	8.3
	Architectural Works
	[insert date]

	8.4
	Electrical Works and Accessories
	[insert date]

	8.5
	Plumbing Works and Accessories  
	[insert date]

	09
	Tool Storage @ Expansion Area
	

	9.1
	Site Works and Earthworks
	[insert date]

	9.2
	Structural Works
	[insert date]

	9.3
	Architectural Works
	[insert date]

	9.4
	Electrical Works and Accessories
	[insert date]

	9.5
	Plumbing Works and Accessories  
	[insert date]

	10
	Solid Waste Sorting Facility @ Expansion Area
	

	10.1
	Site Works and Earthworks
	[insert date]

	10.2
	Structural Works
	[insert date]

	10.3
	Architectural Works
	[insert date]

	10.4
	Electrical Works and Accessories
	[insert date]

	10.5
	Plumbing Works and Accessories  
	[insert date]

	11
	Causeway Works @ Expansion Area
	

	11.1
	Preliminaries
	[insert date]

	11.2
	Structural Works
	

	11.2.1
	Beam
	[insert date]

	11.2.2
	Suspended Slab
	

	
	50% surface completion
	[insert date]

	
	100% surface completion
	[insert date]

	11.2.3
	Fender Beam
	

	
	50% surface completion
	[insert date]

	
	100% surface completion
	[insert date]

	11.2.4
	Zocalo
	[insert date]

	11.2.5
	Stair
	[insert date]

	11.3
	Piling Works
	

	11.3.1
	Material Testing
	[insert date]

	11.3.2
	Bored Pile
	[insert date]

	
	10% of total number of piles completed
	

	
	20% of total number of piles completed
	

	
	30% of total number of piles completed
	

	
	40% of total number of piles completed
	

	
	50% of total number of piles completed
	

	
	60% of total number of piles completed
	

	
	70% of total number of piles completed
	

	
	80% of total number of piles completed
	

	
	90% of total number of piles completed
	

	
	100% of total number of piles completed
	

	11.3.3
	Pile Caps
	[insert date]

	11.4
	Electrical Works  
	[insert date]

	11.5
	Accessories (Rubber fenders, mooring cleats and concrete bollards)
	[insert date]

	12
	Rock Wall – Revetment Works @ Expansion Area
	

	12.1
	Civil Works
	[insert date]

	12.2
	Structural Works
	

	12.2.1
	Retaining Wall - 1
	[insert date]

	12.2.2
	Retaining Wall - 2
	[insert date]

	12.2.3
	Retaining Wall ( At Stair )
	[insert date]

	12.2.4
	Revetment Stair - 1
	[insert date]

	12.2.5
	Revetment Stair - 2
	[insert date]

	12.2.6
	Filter Fabric
	[insert date]

	13
	Landscape @ Expansion Area
	

	13.1
	Civil Works
	[insert date]

	13.2
	Trees, Palms and Shurbs
	[insert date]

	13.3
	Perimeter Fence and Gates
	[insert date]

	14
	Maintenance Works @ Existing Port Area
	

	14.1
	Old Toilet
	[insert date]

	14.2
	Old Coast Guard Office
	[insert date]

	14.3
	Tourist Lounge
	[insert date]

	14.4
	Old Ice Storage
	[insert date]

	14.5
	5-km Municipal Road ( 2 Lanes)
	

	15
	Support Structures @ Expansion Area
	

	15.1
	Water Tank
	[insert date]

	15.2
	Rain Water Harvester
	[insert date]

	15.3
	Ticket Collection Booth
	[insert date]

	15.4
	Generator Shelter
	[insert date]

	16
	Concrete Topping of Existing Port
	[insert date]

	17
	As Built Drawings/Documents
	[insert date]





N.B.: The Contractor must complete the whole of the Works by the Time for Completion.

(C).	Contract Programme Requirements:
Within 21 days after the Date of the Contract, the Contractor must submit to the Employer’s Representative a draft Contract Programme incorporating all timing requirements of the Contract, in accordance with Sub-Clause 8.3 of the General Conditions.  Upon approval and certification by the Employer’s Representative, the draft Contract Programme, or resubmission thereof, will become the Contract Programme.
The draft Contract Programme must be in such form and detail as the Employer’s Representative requires and shall contain as a minimum:
(a) the order in which the Contractor proposes to carry out the Works;
(b) the time limits within which submission of any Contractor’s Documents are required under the Contract; and
(c) all other requirements specified in this Schedule 9 Section (C) "Programme Requirements" 
The Contract Programme must be prepared in sufficient detail to ensure the adequate planning, execution and monitoring of the Works. The networked activities must be detailed enough to provide a meaningful measurement tool for progress of works. For this purpose, with the exception of approval cycles and the procurement of material, no activity can have a duration of more than 28 days. Main activities can be broken down into 28 days gropus.
The Contract Programme shall be resource loaded and include material, plant and labour. The labour resource assignment shall be further broken down to clearly identify types (trade and/or discipline) and number of resources allocated to an activity.
The Contract Programme must include a detailed CPM logic linked network with activity durations and resource allocations.  Negative lags and/or SF (start – finish) relationships are not to be used in developing the Contract Programme.
The Contract Programme will be prepared in electronic format using a recognised computer programme or as otherwise directed by the Employer’s Representative. 
The Contract Programme will be coded as such to identify the work packages within the scope of work and each ID will be in a format approved by the Employer’s Representative. Additionally, the Contract Programme will also identify the life-cycle phases of the work to be carried out i.e. Design, Procurement, Construction, Commissioning & Handover. 
The Contract Programme must be accompanied by and/or detail:
(a) a programme narrative that describes the inclusions and assumptions made in preparing the Contract Programme;
(b) a general description of the arrangements and methods which the Contractor proposes to adopt for carrying out the Works;
(c) the critical path for the Works and a complete critical path analysis for the execution of the Works which must show clearly the links between activities and the float times available within the Contract Programme and the earliest start/earliest finish and latest start/latest finish times for each and every activity;
(d) Details, and durations on Site, of the resources proposed to achieve the Contract Programme;
(e) A manpower (resource) histogram detailing cumulative and monthly volumes by trade for the duration of the Works;
(f) A detailed cash flow estimate, in quarterly periods, of all payments to which the Contractor may be entitled under the Contract; 
(g) An overall planned performance monetary s-curve based upon the approved Contract Programme; and
(h) A schedule of all submittals and material procurement activities, including time for submittals, re-submittals and reviews and time for any fabrication and delivery of manufactured products and samples. The interdependence of design procurement and construction activities must be included in this schedule.
SUBMISSIONS
All programme submissions by the Contractor are to include:
· 3 coloured hard copies, plus
· 1 full copy in native electronic format on CD.
CALENDARS
All programmes shall be developed using appropriate calendars that reflect the intended method of working, public holidays, etc. The standard calendars to be used are:
· Calendar 1 – Eight (8) hour day, Five (5) day work week, Saturday and Sunday non-working days and include public holidays. The start day for the calendar is Sunday. This calendar should generally be applied to all non-construction activities related to design, procurement, government and/or other approvals, etc. 
· Calendar 2 – Ten (10) hour day, Six (6) day work week, Sunday non-working day and include public holidays. The start day for the calendar is Saturday. This calendar will be applied to a majority of construction activities. 
All other non- standard calendars that need to be used to reflect the intended method of work are to be identified and highlighted in any programme submission and will be subject to the Employer’s Representative’s approval. 
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Schedule 10
Schedule of Key Personnel
The Contractor’s Key Personnel for the Project are: 
	No.
	Position Description
	Name

	1
	[insert position description]
[for example:  Safety Manager, Quality control Manager, Environmental Manager, Site Manager, Site Foreman.]
	[insert name]


	2
	[insert position description]
	[insert name]

	3
	[insert position description]
	[insert name]

	4
	[insert position description]
	[insert name]

	5
	[insert position description]
	[insert name]

	6
	[insert position description]
	[insert name]

	7
	[insert position description]
	[insert name]

	8
	[insert position description]
	[insert name]

	9
	[insert position description]
	[insert name]

	10
	[insert position description]
	[insert name]



DRAFT


If there is a position stated in this Schedule but no person is named in that particular role, then the Contractor shall obtain the Employer’s Representative’s approval before appointing a person to fill that role.
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Schedule 11
Schedule of Forms of Collateral Warranty

DRAFT
DRAFT
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Form of Collateral Warranty - Subcontractor
Details
	Parties
	Warrantor, Beneficiary

	Warrantor
	Name
	[insert]

	
	Address
	[insert] 

	
	Telephone
	[insert] 

	
	Fax
	[insert] 

	Beneficiary
	Name
	[insert] 

	
	Address
	[insert] 

	
	Telephone
	[insert] 

	
	Fax
	[insert] 

	Recitals
	The Contractor entered into the Construction Contract with the Employer for the Works forming part of the Project.

	
	The Warrantor contracted with the Contractor for a portion of the Works under the Subcontract.

	
	The Contractor agreed under the Construction Contract to procure that the Warrantor execute this warranty in favour of the Beneficiary.

	
	The Warrantor agreed under the Subcontract to execute this warranty in favour of the Beneficiary.

	Date of Warranty
	[insert]



General terms
	1. 1.
	Warranty

	
	The Warrantor warrants to the Beneficiary that all work performed and all materials or parts supplied by the Warrantor in the course of the Subcontract Works will be:

	
	(a) at least of the quality and to the standard required by both the Construction Contract and the Subcontract; and

	
	(b) to the extent that the level of quality or standard are not stipulated in the Construction Contract or the Subcontract, of good workmanship and merchantable quality; and

	
	(c) fit for the purpose or purposes for which they are required.

	2. 2.
	Manufacturer’s warranty

	
	This warranty is in addition to and does not derogate from any manufacturer's warranty or warranty implied by any law, attaching to any materials or goods provided under the Subcontract.

	3. 3.
	Rectification

	
	The Warrantor agrees to at its own expense, replace and make good to the reasonable satisfaction of the Beneficiary so much of the Subcontract Works within 10 years from the Time for Completion of the Subcontract Works that:

	
	(a) the Beneficiary reasonably considers are of a lower quality or standard than that referred to in clause 1; or

	
	(b) show deterioration to an extent that the Beneficiary reasonably considers that the Subcontract Works, or the goods supplied by the Warrantor, ought to be made good or replaced in order to achieve fitness for the purpose or purposes for which the Subcontract Works were performed or supplied.

	4. 4.
	Time for rectification

	
	Within a reasonable time after written notification to the Warrantor of a decision of the Beneficiary as to work required by clause 3, the Warrantor will replace and/or make good the Subcontract Works at its cost whether or not any dispute or difference exists between the parties. The Warrantor indemnifies the Beneficiary against any direct, indirect or consequential loss or damage of any nature whatsoever, directly or indirectly arising out of any breach of the warranties, covenants or other conditions given by the Warrantor.


	5. 5.
	Rectification at Warrantor’s cost

	
	If within the time stated in a notice provided under clause 4 the Warrantor does not carry out the work stated in the notice, the Beneficiary may carry out that work, or cause it to be carried out.  The Warrantor indemnifies the Beneficiary against all costs and expenses of, and incidental to, the carrying out of the work and also against any direct, indirect or consequential loss or damage sustained by it as a result of the Warrantor's failure to comply with the notice under clause 4.

	6. 6.
	Assignment

	
	The Beneficiary may assign all of its rights under this agreement by written notice to the Contractor and the Warrantor.

	7. 7.
	Relevance of execution

	
	This warranty operates in favour of the Beneficiary even if it has not been executed by the Beneficiary.

	8.
	Arbitration
Any disputes arising out or in connection with this Warranty, or the breach, termination, or invalidity thereof shall be referred to and finally resolved by arbitration in accordance with the UNCITRAL Arbitration Rules then in effect.  The language of the proceedings shall be English.  The decisions of the arbitral tribunal will be based on general principles of international commercial law. The arbitral tribunal must not award punitive damages. In addition, the arbitral tribunal must not award interest in excess of the London Inter-Bank Offered Rate (“LIBOR”) then prevailing, and any such interest must be simple interest only.

	9.
	Privileges and Immunities
Nothing in or relating to this Warranty shall be deemed a waiver, express or implied, of any of the privileges and immunities of the United Nations, including its subsidiary organs, of which UNOPS is an integral part, which are hereby expressly reserved.

	8. 10.
	Definitions

	
	Beneficiary means the party stipulated in the Details.

	
	Contractor means [insert].

	
	Construction Contract means the contract between the Employer and the Contractor dated [insert] for the construction of the Works.

	
	Employer means UNOPS [insert PO Box], and the legal successors in title and assigns and novates to this entity.

	
	Project means the development, design, engineering, procurement, construction, commissioning, testing, completion and financing of the Northern Iloilo fishery rehabilitation development project – Concepcion fish port Project.

	
	Subcontract means the contract between the Contractor and the Warrantor dated [insert] for part of the Works.

	
	Subcontract Works means the works undertaken by the Warrantor under the Subcontract.

	
	Warrantor means the party stipulated in the Details.

	
	Works means the works and services undertaken by the Contractor under the Construction Contract and forming part of the Project.



EXECUTED as an agreement.

	EXECUTED by [WARRANTOR] by its duly authorised representative:
	)
)
)

	
	

	
	

	Name:
	

	
	

	Title:
	

	
	

	Name of Witness:
	

	
	

	Title:
	

	
	



	EXECUTED by [BENEFICIARY] by its duly authorised representative:
	)
)
)

	
	

	
	

	Name:
	

	
	

	Title:
	

	
	

	Name of Witness:
	

	
	

	Title:
	

	
	



DRAFT
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Schedule 12
Schedule of Form of Subcontractor Side Agreement
[bookmark: _Toc10604949][bookmark: _Toc10605250][bookmark: _Toc11130187][bookmark: _Toc11138333][bookmark: _Toc11218900][bookmark: _Toc21749739]
Form of Subcontractor Side Agreement
Details
Interpretation – definitions are at the end of the General terms
	Parties
	Employer, Contractor and Subcontractor

	Employer
	Name
	UNOPS, [insert PO Box], and the legal successors in title and assigns and novates to this entity.

	
	Telephone
	[insert]

	
	Fax
	[insert] 

	
	Attention
	[insert] 

	Contractor
	Name
	[insert] 

	
	Address
	[insert] 

	
	Telephone
	[insert] 

	
	Fax
	[insert] 

	
	Attention
	[insert] 

	Subcontractor
	Name
	[insert] 

	
	Address
	[insert] 

	
	Telephone
	[insert] 

	
	Fax
	[insert] 

	
	Attention
	[insert] 

	Subcontract Works
	[insert details]

	Recitals
	The Employer has entered into the Construction Contract with the Contractor.

	
	The Contractor has entered into the Subcontract with the Subcontractor. 

	
	The Contractor agreed under the Construction Contract to procure that the Subcontractor execute this Agreement in favour of the Employer. 

	
	The Subcontractor agreed under the Subcontract to execute this Agreement in favour of the Employer. 

	
	The Employer, the Contractor and the Subcontractor wish to make certain arrangements relating to the termination of the Construction Contract and to confirm the obligations of the Subcontractor under the Subcontract.

	Date of agreement
	See Signing page



General terms
1. [bookmark: _Toc10461860][bookmark: _Toc10604951][bookmark: _Toc10605252][bookmark: _Toc11130189][bookmark: _Toc11138335][bookmark: _Toc11218902]Definitions and Interpretation
1.1 [bookmark: _Toc10461861][bookmark: _Toc10604952][bookmark: _Toc10605253][bookmark: _Toc11130190][bookmark: _Toc11138336][bookmark: _Toc11218903]Definitions
In this Agreement the following words and expressions have the meanings set out below: 
Agreement means this subcontractor side agreement.
Contractor means the party described in the Details and any replacement. 
Construction Contract means the contract between the Employer and the Contractor dated [insert] for certain works and services forming part of the Project.
Employer means the person described in the Details.
Project means the development, design, engineering, procurement, construction, commissioning, testing, completion and financing of the Northern Iloilo fishery rehabilitation development project – Concepcion fish port Project.
Subcontract means the contract between the Contractor and the Subcontractor. 
Subcontractor means the person described in the Details.
Subcontract Works means the works described in the Details forming part of the Works. 
Substituted Contract means the contract to be entered into by the Subcontractor and the Employer or the person nominated by the Employer pursuant to Clause 2.1(a) of this Agreement.
Works means the works and services undertaken by the Contractor under the Construction Contract and forming part of the Project.
1.2 [bookmark: _Toc10461862][bookmark: _Toc10604953][bookmark: _Toc10605254][bookmark: _Toc11130191][bookmark: _Toc11138337][bookmark: _Toc11218904]Interpretation
In this Agreement unless the contrary intention appears:
(a) a reference to this Agreement or another instrument includes any variation or replacement of them; 
(b) a reference to a statute, ordinance, code or other law includes regulations and other instruments under it and consolidations, amendments, re-enactments or replacements of any of them; 
(c) the singular includes the plural and vice versa;
(d) the masculine includes the feminine and neuter; the feminine includes the masculine and neuter; the neuter includes the masculine and the feminine;
(e) the word "person" includes a firm, a body corporate, an unincorporated association, and an authority; 
(f) a reference to a person includes a reference to the person’s executors, administrators, successors, substitutes (including, without limitation, a person taking by novation) and assigns; 
(g) an agreement, representation or warranty on the party of or in favour of two or more persons binds them, or is for the benefit of them jointly and severally;
(h) a reference to any thing (including, without limitation, any amount) is a reference to the whole or any part of it and a reference to a group of persons is a reference to any one or more of them; and
(i) a reference to all parties, clauses, exhibits, annexures or schedules is, unless otherwise provided, to the parties, clauses, exhibits, annexures or schedules of or to this Agreement.
2. [bookmark: _Toc10461863][bookmark: _Toc10604954][bookmark: _Toc10605255][bookmark: _Toc11130192][bookmark: _Toc11138338][bookmark: _Toc11218905]Termination of the Construction Contract
2.1 [bookmark: _Toc10461864][bookmark: _Toc10604955][bookmark: _Toc10605256][bookmark: _Toc11130193][bookmark: _Toc11138339][bookmark: _Toc11218906]Notice of Termination
If the Construction Contract is terminated then: 
(a) whether or not the Subcontract has been terminated, within 14 days of the date of termination of the Construction Contract, the Employer may, by written notice, direct the Subcontractor to enter into a contract with the Employer, or a person nominated by the Employer, to complete the Subcontract Works; or
(b) if the Subcontract has not been terminated the Employer may, within 14 days of the date of termination of the Construction Contract, direct that the Subcontract be novated from the Contractor to the Employer or a person nominated by the Employer.
2.2 [bookmark: _Toc10461865][bookmark: _Toc10604956][bookmark: _Toc10605257][bookmark: _Toc11130194][bookmark: _Toc11138340][bookmark: _Toc11218907]Substituted Contract
	If the Employer delivers a notice pursuant to Clause 2.1(a), then: 
(a) such contract is deemed to have been entered into by the Employer and the Subcontractor upon delivery of the notice by the Employer pursuant to Clause 2.1(a); and
(b) the contract so formed is on the same terms as the Subcontract. 
2.3 [bookmark: _Toc10461867][bookmark: _Toc10604958][bookmark: _Toc10605259][bookmark: _Toc11130196][bookmark: _Toc11138342][bookmark: _Toc11218909]Liability
If a Substituted Contract is formed then neither the Employer nor the person nominated by the Employer is liable to the Subcontractor in respect of any claims made, or payment for any work carried out or goods, materials, plant, equipment or other items or services provided before the formation of the Substituted Contract or any claims that may be made by the Subcontractor against the Contractor for breach of the Subcontract or on any other basis whatsoever arising out of or in connection with the Subcontract. 
2.4 [bookmark: _Toc10461869][bookmark: _Toc10604960][bookmark: _Toc10605261][bookmark: _Toc11130198][bookmark: _Toc11138344][bookmark: _Toc11218911]Report by Subcontract
If the Employer delivers a notice pursuant to Clause 2.1 then the Subcontractor must provide to the Employer a written report detailing the status of the Subcontract Works in a format and within such a time as stipulated by the Employer.
2.5 [bookmark: _Toc10461870][bookmark: _Toc10604961][bookmark: _Toc10605262][bookmark: _Toc11130199][bookmark: _Toc11138345][bookmark: _Toc11218912]Termination of Subcontract
Upon the formation of the Substituted Contract the Subcontract will be deemed to have been terminated pursuant to the Subcontract. 
2.6 [bookmark: _Toc10461871][bookmark: _Toc10604962][bookmark: _Toc10605263][bookmark: _Toc11130200][bookmark: _Toc11138346][bookmark: _Toc11218913]Novation
If the Employer delivers a notice pursuant to Clause 2.1(b), then, the novation will be effected on the same terms as the agreement contained in Appendix 1 to this agreement and will be effective from the date of the Employer’s notice notwithstanding that a separate agreement of novation is not executed.  If the Employer nominates another person under the notice delivered pursuant to Clause 2.1(b), all references in the agreement to the Employer will be read as a reference to its nominee.
3. [bookmark: _Toc10461872][bookmark: _Toc10604963][bookmark: _Toc10605264][bookmark: _Toc11130201][bookmark: _Toc11138347][bookmark: _Toc11218914]Termination and amendment of the Subcontract
The Contractor and the Subcontractor must not materially amend the Subcontract without the prior written approval of the Employer and must not terminate the Subcontract without giving the Employer notice of not less than 14 days of the intention to terminate, providing a full explanation of the grounds for the termination.
4. [bookmark: _Toc10461873][bookmark: _Toc10604964][bookmark: _Toc10605265][bookmark: _Toc11130202][bookmark: _Toc11138348][bookmark: _Toc11218915]Property in goods, materials, plant and equipment
Property in all goods, materials, plant, equipment and other items for which payment has been made by the Contractor to the Subcontractor, less any retentions or other withholdings permitted by the Subcontract, will vest in the Employer upon the making of such payment. 
5. [bookmark: _Toc10461874][bookmark: _Toc10604965][bookmark: _Toc10605266][bookmark: _Toc11130203][bookmark: _Toc11138349][bookmark: _Toc11218916]Notices
All notices required to be delivered pursuant to this Agreement must be delivered by hand, sent by facsimile or posted by pre-paid certified mail, addressed to the party to which it is necessary or required to be given at the address set out in the Details, or any replacement address notified by the parties to each other in writing.
6. Power of Attorney
(a)	For the purpose of effecting a novation contemplated under Clause 2.6 or a Substituted Contract contemplated under Clause 2.2, the Contractor and the Subcontractor each irrevocably and severally appoints the Employer as its attorney with authority to execute, sign, seal and deliver all notices, deeds and documents required for the purposes referred to in this Clause 6(a). 
(b)	The Contractor and Subcontractor ratifies anything done by the Employer as its attorney in accordance with Clause 6(a).
7. Arbitration
Any disputes arising out or in connection with this Agreement, or the breach, termination, or invalidity thereof shall be referred to and finally resolved by arbitration in accordance with the UNCITRAL Arbitration Rules then in effect.  The language of the proceedings shall be English.  The decisions of the arbitral tribunal will be based on general principles of international commercial law. The arbitral tribunal must not award punitive damages. In addition, the arbitral tribunal must not award interest in excess of the London Inter-Bank Offered Rate (“LIBOR”) then prevailing, and any such interest must be simple interest only.
8. Privileges and Immunities
Nothing in or relating to this Agreement shall be deemed a waiver, express or implied, of any of the privileges and immunities of the United Nations, including its subsidiary organs, of which UNOPS is an integral part, which are hereby expressly reserved.


EXECUTED as an agreement.
[Amend this signing page as required to suit authorised representatives of the parties]

	EXECUTED by  UNOPS by its duly authorised representative:
	)
)
)

	
	

	
	

	Name:
	

	
	

	Title:
	

	
	

	Name of Witness:
	

	
	

	Title:
	

	
	



	EXECUTED by [CONTRACTOR] by its duly authorised representative:
	)
)
)

	
	

	
	

	Name:
	

	
	

	Title:
	

	
	

	Name of Witness:
	

	
	

	Title:
	

	
	



	EXECUTED by [SUBCONTRACTOR] by its duly authorised representative:
	)
)
)

	
	

	
	

	Name:
	

	
	

	Title:
	

	
	

	Name of Witness:
	

	
	

	Title:
	

	
	




APPENDIX 1 TO SUBCONTRACTOR SIDE AGREEMENT
Novation Agreement



UNOPS
("Employer") 
and 
[insert]
("Contractor") 
and 
[insert] 
("Subcontractor")

DETAILS
	
Parties
	Employer, Contractor and Subcontractor 

	Employer
	Name
	UNOPS

	
	Address
	[insert]

	
	Attention
	[insert] 

	
	
	

	Contractor
	Name
	[insert] 

	
	Address
	[insert] 

	
	Attention
	[insert] 

	
	
	

	Subcontractor
	Name
	[insert] 

	
	Address
	[insert] 

	
	Attention
	[insert] 

	Subcontract Works
	[insert]

	Recitals
	A	The Contractor and the Subcontractor are parties to the Subcontract.

	
	B	In accordance with the terms of this Agreement:

	
	(i)	the Employer has agreed to accept all of the Contractor’s liabilities and obligations under the Subcontract; and
(ii)	the Subcontractor has agreed to accept the Employer in place of the Contractor for the performance of the obligations of the Contractor and to release completely and discharge the Contractor from all of its liabilities and obligations under the Subcontract. 

	Date of agreement
	See Signing page


1.	Agreed Terms
1.1	In this Agreement:
(a)	Claim means any allegation, debt, cause of action, liability, claim, proceeding, suit or demand of any nature howsoever arising and whether present or future, fixed or unascertained, actual or contingent whether at law, in equity, under statute or otherwise and which any party may have against another in connection with the Subcontract or this agreement.
(b)	Novation Date means [insert date].
(c)	Subcontract means the agreement between the Contractor and the Subcontractor on [insert date] for the Subcontract Works.
(d)	Subcontract Works means [insert description].
1.2	With effect from and including the Novation Date:
(a)	the Employer must perform all of the obligations of the Contractor under the Subcontract which are not performed at the Novation Date;
(b)	the Employer replaces the Contractor under the Subcontract;
(c)	the Subcontractor accepts the liability of the Employer in place of the Contractor;
(d)	the Subcontractor must perform its obligations under the Subcontract which have not yet been performed in favour of the Employer rather than the Contractor.
1.3	Subject to the Contractor’s payment to the Subcontractor of any fees due under the Subcontract at the Novation Date, the Subcontractor releases and forever discharges the Contractor from its liabilities and obligations under the Subcontract and from all claims and demands in respect of the Subcontract.
1.4	The Subcontractor has no entitlement to make any Claim against the Employer and the Employer shall have no liability to the Subcontractor arising out of or in connection with the Subcontract or provision of the Subcontract Works prior to the Novation Date.
1.5	The Subcontractor warrants to the Employer that it has complied with its obligations under the Subcontract before the Novation Date.
2.	Privileges and Immunities
Nothing in or relating to this Agreement shall be deemed a waiver, express or implied, of any of the privileges and immunities of the United Nations, including its subsidiary organs, of which UNOPS is an integral part, which are hereby expressly reserved.

EXECUTION PAGE
EXECUTED as an agreement.
[Amend this signing page as required to suit authorised representatives of the parties]

	EXECUTED by UNOPS by its duly authorised representative:
	)
)
)

	
	

	
	

	Name:
	

	
	

	Title:
	

	
	

	Name of Witness:
	

	
	

	Title:
	

	
	



	EXECUTED by [CONTRACTOR] by its duly authorised representative:
	)
)
)

	
	

	
	

	Name:
	

	
	

	Title:
	

	
	

	Name of Witness:
	

	
	

	Title:
	

	
	



	EXECUTED by [SUBCONTRACTOR] by its duly authorised representative:
	)
)
)

	
	

	
	

	Name:
	

	
	

	Title:
	

	
	

	Name of Witness:
	

	
	

	Title:
	

	
	


MxxxxxxxxxxDRAFT


DRAFT



Schedule 12 - Schedule of Subcontractor Side Agreement	3
Schedule 13
Schedule of Forms of Certificates
(A)	Form of Interim Payment Certificate
(B)	Form of Final Payment Certificate
(C)	Form of Taking Over Certificate
(D)	Form of Final Completion Certificate
(E)	Form of Discharge

(A) Form of Interim Payment Certificate
 [ON UNOPS’ LETTERHEAD]
[insert Date]
Contractor’s Representative
[Address]

INTERIM PAYMENT CERTIFICATE
Dear [insert]
Works: Construction Works for the rehabilitation and expansion of the Concepcion Fish Port, Iloilo, Philippines Construction Contract ("Contract")
Project: Northern Iloilo fishery rehabilitation development project – Concepcion fish port


This Interim Payment Certificate is issued pursuant to Clause 14.6 of the Contract.
	Date of Statement applying for an Interim Payment Certificate:  
	

	Total amount claimed in the Statement:
	$

	Value of the Works executed (measured in accordance with the Schedule of Contract Price) and the Contractor’s Documents produced up to the end of the month (including Variations but excluding items described in Sub-Clause 14.3(b)(ii) to (vi));
	$

	The achievement of the Milestones (if any) set out in the Schedule of Contract Price in the amounts specified therein;
	$

	Amount to be deducted for retention, calculated by applying the percentage of retention stated in the Details to the total of the above amounts until the amount so retained by the Employer reaches the limit of Retention Money (if any) stated in the Details;
	$

	Amounts to be deducted for advance payment and repayments in accordance with Sub-Clause 14.2 [Advance Payments];
	$

	Amount to be added for Plant and Materials in accordance with Clause 14.5 [Plant and Materials intended for the Works]:
	$

	Amount to be deducted for Plant and Materials in accordance with Clause 14.5 [Plant and Materials intended for the Works]:
	$

	Amount to be deducted for all prior payments made by the Employer to the Contractor:
	$

	Any other additions or deductions which may have become due under the Contract or otherwise, including those under Clause 20 [Claims, Disputes and Arbitration]:
	$

	
	

	Total of the amount due for payment to [the Contractor by the Employer][the Employer by the Contractor]:  
	$



Yours sincerely

...............................................................
[insert]
Employer’s Representative

(B) FORM OF FINAL PAYMENT CERTIFICATE
 [ON UNOPS’ LETTERHEAD]
[insert Date]
Contractor’s Representative
[Address]

FINAL PAYMENT CERTIFICATE
Dear [insert]
Works: Construction Works for the rehabilitation and expansion of the Concepcion Fish Port, Iloilo, Philippines Construction Contract ("Contract")
Project: Northern Iloilo fishery rehabilitation development project – Concepcion fish port
This Final Payment Certificate is issued pursuant to Clause 14.13 of the Contract.
	Date of Final Statement applying for a Final Payment Certificate:  
	

	Total amount claimed in the Final Statement:
	$

	
	

	Value of all work done in accordance with Contract:
	$

	Any additional amount that the Contractor is entitled to under the Contract:
	$

	Amount to be deducted for all prior payments made by the Employer to the Contractor:
	$

	
	

	Total of the amount due for payment to [the Contractor by the Employer][the Employer by the Contractor]:  
	$



Yours sincerely
...............................................................
[insert]

Employer’s Representative

(C) FORM OF TAKING-OVER CERTIFICATE

[ON UNOPS’ LETTERHEAD]
[insert Date]
Contractor’s Representative
[Address]

TAKING-OVER CERTIFICATE
Dear [insert]
Works: Construction Works for the rehabilitation and expansion of the Concepcion Fish Port, Iloilo, Philippines Construction Contract ("Contract")
Project: Northern Iloilo fishery rehabilitation development project – Concepcion fish port
We refer to Clause 10.1 of the Contract.  
We advise you that on [insert date] the Works, or a Section or part of the Works as specified below, were completed to a stage ready to be Taken Over by the Employer in accordance with the Contract.
	The works to which this Taking-Over Certificate relates are:
	



By signing this Taking-Over Certificate, the Employer acknowledges and accepts that the Works, or the Section or part of the Works specified above, were completed, including the matters described in Clause 8.2 [Time for Completion], and Taken Over by the Employer in accordance with the Contract on [insert date].
This Taking-Over Certificate is executed by an official representative duly authorised to bind the Employer.
This Taking-Over Certificate does not relieve you from any of your unperformed or continuing warranties, obligations or liabilities under or in connection with the Contract or at law, including the remedying of all defects.
Yours sincerely

...............................................................
[insert]
Employer’s Representative
[bookmark: _Toc156816230]
(D) FORM OF FINAL COMPLETION CERTIFICATE

[ON UNOPS’ LETTERHEAD]
[insert Date]
Contractor’s Representative
[Address]

FINAL COMPLETION CERTIFICATE
Dear [insert]
Works: Construction Works for the rehabilitation and expansion of the Concepcion Fish Port, Iloilo, Philippines Construction Contract ("Contract")
Project: Northern Iloilo fishery rehabilitation development project – Concepcion fish port
We refer to Sub-Clause 11.9 of the Contract.
We advise that on [insert date] you have completed your obligations under the Contract to a stage ready for the Final Completion Certificate to be issued by the Employer in accordance with the Contract.
By signing this Final Completion Certificate, the Employer acknowledges and accepts that your obligations under the Contract have been completed to a stage ready for the Final Completion Certificate to be issued by the Employer and the last Defect Notification Period has expired.  
This Final Completion Certificate is executed by an official representative duly authorised to bind the Employer.
This Final Completion Certificate does not relieve you from any of its unperformed or continuing warranties, obligations or liabilities under or in connection with the Contract or at law.
Yours sincerely

...............................................................
[insert]

Employer’s Representative

(E) FORM OF DISCHARGE

[ON CONTRACTOR’S LETTERHEAD]
[insert Date]
Employer's Representative
[Address]

DISCHARGE
Dear [insert]
Works: Construction Works for the rehabilitation and expansion of the Concepcion Fish Port, Iloilo, Philippines Construction Contract ("Contract")
Project: Northern Iloilo fishery rehabilitation development project – Concepcion fish port
We refer to Sub-Clause 14.12 [Discharge] of the Contract.
The Contractor warrants that it has lodged with the Employer all claims that it has which arise out of or in connection with the Contract in relation to all works and services performed in connection with the Contract and those claims have been satisfied in full by the Employer.
The Contractor releases the Employer from all claims, actions, suits and demands which it presently has or which might in the future arise out of or in connection with the Contract or the works and services performed in connection with the Contract other than claims, actions, suits and demands made by third parties.
The Contractor acknowledges that the Employer will make the Final Payment pursuant to Clause 14.13 [Issue of Final Payment Certificate] of the Contract and that such payment will be made in reliance on the warranties and releases contained in this Discharge.
This Discharge is executed by an official representative duly authorised to bind the Contractor.
Yours sincerely

...............................................................
[insert]
Contractor's Representative
MERAAS INVESTMENTDRAFT
DRAFT

DWF [insert name of project] 
Contract No.[insert]

DRAFT
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Schedule 14
Schedule of Insurance Requirements
CONTRACTOR INSURANCES

1. Construction All Risks Insurance/Third Party Liability Insurance
1.1 
Scope of cover
(a) All risks of physical loss or damage from any cause not excluded, in relation to all property and interest of every description used for and intended for incorporation in the Works relating to design, engineering, development, procurement, fabrication, construction, erection, installation, rehabilitation, upgrading, completion, supply, testing, commissioning, recommissioning or ownership of the Works.
(b) Indemnity in respect of legal liability of the insured parties to third parties for or arising from:
bodily injury, illness, death;
physical loss or damage to the property; and
interference, trespass, loss of amenities, nuisance, infringement, obstruction,
arising out of or in connection with the design, engineering, development, procurement, fabrication, construction, erection, installation, rehabilitation, operating, completion, testing, commissioning, supply of products, recommissioning and ownership of the Works.
1.2 
Insured parties
(a) the Employer;
(b) the Contractor and subcontractors;
each for their respective rights and interests.
1.3 
Term
From the Date of the Contract to the issue of the Final Completion Certificate
1.4 
Limit of Indemnity
a. Contract Works – Full Estimated Contract Value
b. Third Party Liability – USD 250, 000.00  any one occurrence
1.5 
Level of Deductible
Major Perils/Testing and Commissioning [insert]
Others/Underground Services [insert]
Third Party Property Damage [insert]
Body injury to, illness or death of a third party [insert]
1.6 
Policy Jurisdiction
Worldwide

2. Workman's Compensation/Employer's Liability Insurance
2.1 
Limit of Indemnity
No less than USD 100,000.00 for any one incident an USD 100,000.00 in the aggregate or as otherwise required by Law.
2.2 
Term
From the Date of the Contract until the date 30 days from Completion of Works.
3. Contractor's Plant and Equipment Insurance (including plant and equipment required for operational activities and temporary buildings (e.g. labour camps))
3.1 
Limit of Indemnity
The replacement value of the Contractor's Plant and Equipment.
3.2 
Term
From the Date of the Contract until the date 30 days from Completion of Works.
4. Motor Insurance
4.1 
Limit of Indemnity
Third party property damage minimum USD 100,000.00.
4.2 
Term
From the Date of the Contract until the date 30 days from Completion of Works.
5. Professional Indemnity Insurance
5.1 
Scope of cover
Indemnify the Contractor against any liability of the Contractor (and its subcontractors/subconsultants) as a result of any negligent act, error or omission in carrying out of professional activities and duties in connection with the Works (including the costs of redesign, reconstruction, rectification or any other liability the Contractor may have to the Employer as a result of such negligent act, error or omission).
5.2 
Insured parties
The Contractor (and its subcontractors/subcontractors undertaking professional activities).
5.3 
Term
From the Date of the Contract until the date 10 years from the issue of the Final Completion Certificate. 
5.4 
Limit of Indemnity
[insert] any one claim, [insert] in the aggregate
DRAFT

DRAFT



Schedule 15 - Schedule of Insurance Requirements
Schedule 15
Schedule of Permitted Subcontractors
[Note: this Schedule must list any subcontractors or suppliers (or category thereof) nominated by the preferred tenderer during negotiations and who may be engaged by the Contractor without the Employers prior written consent after the Contract is executed.]
	Subcontract Works
	Permitted Subcontractors

	[insert description]
	[insert ]

	[insert description]
	[insert ]

	[insert description]
	[insert ]

	[insert description]
	[insert ]

	[insert description]
	[insert ]

	[insert description]
	[insert ]

	[insert description]
	[insert ]

	[insert description]
	[insert ]



For all other subcontract works not listed above, the Contractor must obtain the Employer's prior written consent before engaging a subcontractor to execute such parts of the Works.


If no subcontractors are listed above, then no Permitted Subcontractors apply and the Contractor must obtain the Employer's prior written consent before subcontracting any part of the Works.

Schedule 16 - Schedule of Permitted Subcontractors	3
Schedule 16
Schedule of Nominated Subcontractors

	Subcontract Works
	Nominated Subcontractors

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	



For all other subcontract works not listed above or in Schedule 15, the Contractor must obtain the Employer's prior written consent before engaging a subcontractor to execute such parts of the Works.
The Employer reserves the right to nominate additional subcontractors for certain works in accordance with the General Conditions. 

DRAFT




Schedule 17
Schedule of Auxiliary Works
This Schedule describes the Auxiliary Works forming, or to form, part of the Project which are connected to, or otherwise interface with, the Works, and which are designed, supplied, constructed, commissioned and/or tested by third parties under separate contractual arrangements with the Employer
· Construction of Sewage Treatment Plant;
· Provision of Kitchen and Laundry equipment;
· Construction of Retaining wall on the backside of the site;
· Installation of Medical Gas Line;
· Provision of Hospital Furniture (non medical);
Sewage treatment plant – this will be carried out by a specialist contractor
· the detailed design to be done by the specialist contractor; and the required experience for this contractor in similar projects should be a minimum of 3 years.
· The required technology shall be determined in consultation with DOH
· The contractor will be responsible for the installation of all electromechanical components.
· The required flow of sewage to the plant, and the required effluent quality as per the local regulations.
· The contractor will be required to provide tests for the effluent during the one-year defect notification period insuring that the quality is per regulations.
Kitchen & Laundry (LPG) 
Provide source for the energy required for the kitchen equipment, in this case please provide LPG cylinders cabinet in a proper location with sufficient distance from the facility and with size sufficient to the required number of cylinders (in accordance with local regulations requirements), the exact locations for the required outlets will be provided to the contractor during construction (as agreed with the DOH, they will provide kitchen equipment layout).
See attached plans to this Schedule and refer to the following drawing numbers which clearly identify the Auxiliary Works.


SCHEDULE 18
SCHEDULE OF HEALTH AND SAFETY REQUIREMENTS

In addition to the Contractor’s general health and safety obligations described in the General Conditions, the Contractor must comply with health and safety requirements, policies, procedures, guidelines and other documents referred to in this Schedule.
Contractor must take into account UNOPS’ Environmental Management Plan/System, included in the document: Health and Safety Management Plan included as Reference Document in the ITB Documentation


SCHEDULE 19
SCHEDULE OF ENVIRONMENTAL REQUIREMENTS

In addition to the Contractor’s general environmental obligations described in the General Conditions, the Contractor must comply with the environmental policies, procedures, guidelines and other documents referred to in this Schedule.
Contractor must take into account UNOPS’ Environmental Management Plan/System, included in the document: Environmental Management Plan included as Reference Document in the ITB Documentation and extract of EPRMP relevant sections (part of the Design Documents).


	PO Box 2695 
2100 Copenhagen 
Denmark 
www.unops.org 
	Tel: +45 3546 7500 
Fax: +45 3546 7501 
E-mail: info@unops.org 
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