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Introduction 
 
The City of Reading, Pennsylvania is seeking proposals from qualified Consultant/Construction 
Manager firms for engineering, project and construction management to include, but is not limited 
to, construction administration, active inspections and bid assistance for the Pagoda Wall and Stairs 
for the structural and geotechnical engineering and construction project.   
 
All costs incurred by proposing firms are considered by the City to be marketing costs required in 
order to select a firm to perform this work, and the City will not be reimbursing for any costs 
incurred. 
 
Mandatory Pre-Proposal Conference 
 
A mandatory pre-proposal meeting will be conducted on Monday, September 20, 2021 at  
10:00 a.m. at the Pagoda – 98 Duryea Drive, Reading, PA.  If the weather is inclement, the meeting 
will take place on Tuesday, September 21, 2021 at 10:00 a.m.  If the mandatory pre-proposal 
meeting is changed to Tuesday, September 21, 2021, a notice will be uploaded to Penn Bid. If a 
firm does not attend the mandatory pre-bid, that individual and/or firm will not be selected.                                                 
 
Proposal Submission 
 
An electronic proposal, inclusive of all requested information and supporting documents, shall be 
submitted no later than 3:00 p.m., prevailing time, on October 26, 2021.  All of the documents must 
be uploaded to the Penn Bid website (www.pennbid.procureware.com).   
 
Proposals received after the time specified will not be considered. 
 
Specifications and Proposal Forms for the above project can be obtained via Penn Bid at 
www.pennbid.procureware.com.     
 
History 
 
The Pagoda is an iconic and historic treasure that the City of Reading owns and maintains for 
future generations. 
 
Commissioned in 1906 at a cost of $50,000 by William A. Witman, Sr., to cover his stone quarry, 
the Pagoda was completed in 190-8.  It was originally intended to be a luxury resort atop Mt. Penn 
but due to the bank foreclosure and the denial of a liquor license, Witman never opened the Pagoda.  
By 1910, the Pagoda and surrounding 10 acres were deeded to local businessman Jonathan Mould 
and his wife, Julia (Bell).  On April 21, 1911, they “sold” the Pagoda to the City of Reading for the 
sum of $1.  Since then, the Pagoda has been owned, loved and cared for by the City of Reading and 
its citizens. 
 
The Pagoda is seven (7) stories high, 28 feet wide, 50 feet long and stands over 620 feet above the 
City of Reading and 866 feet above sea level. 
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The walls are five (5) feet thick at the base, tapering to two (2) feet thick at the top of the second 
floor.  From there to the top, there are frame-covered with terra-cotta shingles – which equates to 
approximately 60 tons of tiles on it. 
 
It is currently anchored to the mountainside with 16 tons of bolts.  The inside walls are concrete 
plaster with trim. The stairways are made of solid oak.   
 
There are approximately 87 steps to the top. This is the only Pagoda in the world that has a 
fireplace and chimney. 
 
Before the days of radio broadcasting, the lights flashed as signals to the people of the City.  Morse 
Code was used to direct firemen, promote fundraising campaigns and gave the public results of 
sporting events.  The Code was based on the lights – the white light was a dash and the red light 
signified a dot.  
 
The bell on the 7th floor was cast in Japan in 1739.  It was purchased by Mr. Witman in 1906 and 
was shipped via the Suez Canal to the New York Harbor.  It arrived in Reading on May 5, 1907 by 
railway.  
 
The fish sculptures on the roof are to protect the Pagoda from any fires. 
 
Every Christmas Eve year at 9:00 p.m., the Pagoda lights flash to let the children know that Santa is 
on his way. 
 
Scope of Work 
 
The services listed below will include, but is not limited to, the following for this Project: 
 

1. Site Work – Review and Manage Geotechnical Soils Report – Phase I Report and Review 
with PA DEP to ensure that all applicable environmental concerns or conditions are 
addressed. 

2. Ensure that any and all applicable Federal, State and City Laws, Codes and Ordinances are 
met 

3. Ensure that any and all historical reviews and requirements are addressed. 
4. Provide and manage the Design, Bidding and Construction schedules with bi-weekly 

updates. 
5. Review and manage the design and construction cost.  Must provide value engineering to 

ensure it stays within the City’s required budget. 
6. Review and manage all special inspections for Soils Engineer, concrete testing, rebar 

placement, structural steel bolting, railings, weldings, etc. 
7. Review and manage the schedules and reviews of the shop drawing process for entire 

project (the design phase through and including the construction phase). 
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8. Review and manage all requests for information, track and schedule deadlines for all RFI 
responses. 

9. Review and manage all change orders from the Contractor. 
10. Review the construction contracts. 
11. Handle the construction closeout. 
12. Meet with the City’s and Department’s representatives in accordance with a schedule that is 

to be determined to ensure that the City’s vision is being met.  
13. Provide bi-monthly design and construction meetings during all phases of the project. 
14. Review the contracts with the City representatives. 
15. Handle any and all construction administration services that are normally provided for the 

project. 
16. Accompany the City and/or Department representative to any and all public meetings and 

hearings. 

 
Assignment of Key Staff 

The key member(s) of the Consultant/Construction Manager staff must be identified and assigned 
to the project for the duration of the contract, unless the City of Reading agrees in writing to 
modify the assignment.  If a key member leaves during the course of the contract, the City must be 
notified immediately, and the Consultant/Construction Manager must submit the replacement’s 
name and credentials for approval by the City prior to that person starting work on the contract.   
 
Use and Qualifications of Subcontractors 
 
The City recognizes that subcontractors may be required or desired to design engineering 
components of the project.  For each selected subcontractor proposed to be used by the firm, please 
provide details of the expertise and scope being provided by the firm as well as the firm’s relevant 
experience and depth of qualified personnel as it relates to the project.  This shall be no more than 
one page per sub-consultant or firm.  In the event that a firm is being selected based upon an 
individual who will be performing the majority of the work for the firm, please state this and 
provide this page of information related to this individual’s experience as a key project team 
member, not the firm’s experience. 
 
In the event subcontractors are proposed to be used, they will be required to complete the attached 
Subcontractor Surety Agreement within ten days of the award of the contract.   
 
Records Retention and Confidentiality 
 
The successful Consultant/Construction Manager shall maintain all records for ten (10) years after 
final payment on the contract and any and all other pending matters are closed.  After the ten (10) 
year retention period, the City shall have the option to take possession of the work papers, reports, 
plans, permits and documents, electronic and / or hard copy, whenever the successful firm decides 
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to dispose of them.  The successful Consultant/Construction Manager shall notify the City in 
writing prior to any disposal of documents related to this contract. 
 
All reports, information, data, etc., furnished by the City to the proposing Consultant /Construction 
Manager shall remain confidential and shall not be released to any individual or organization 
without the prior written approval of the City. 
 
Qualification Criteria 
 
The response to this RFP shall incorporate adequate information as detailed below for the City’s 
selection committee to evaluate the firm’s ability to meet the design needs specified in this 
proposal.  To expedite the review process, please organize the technical information in the order 
listed below with the submission being concise.  This technical evaluation for professional services 
is strictly for firm and personnel qualifications.  DO NOT include the pricing proposal with this 
part of the submission.   
 
Please provide the time and material and the not-to-exceed project cost as well as the applicable 
rate sheets in a separate package.  The technical proposal will be evaluated by the committee first 
with the project cost being opened later and included in to the rating criteria.   
 
The technical proposals and the pricing proposal must be uploaded to Penn Bid at 
www.pennbid.procureware.com.  
 
Please specify the “Not to Exceed Price” for Consultant/Construction Manager services for 
the activity. 
 
The RFP response shall address Consultant/Construction Manager’s specific information followed 
by personnel, reference projects, and local presence as detailed below: 
 

• Provide general firm information including location of headquarters, number of offices, 
total number of employees, number of technical staff geographic location of project’s 
primary client contact, and numbers of years firm has been performing similar projects. 
 

• Provide a comprehensive list of at least five (5) similar recent projects and references in the 
past ten (10) years.  Details shall include: client name, client contact information, project 
location, key personnel, and duration of project or portion of project if project involves 
other work beyond this scope, and projected and actual cost. 

 
• Indicate number of projects currently under contract. 

 
• Identify selected key team personnel with relevant qualifications and certifications as well 

as firm tenure. 
   

• In the event of any proposed subcontractors, please provide details of the expertise and 
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scope being provided by the firm as well as the firm’s relevant experience and depth of 
qualified personnel as it relates to the project. 

 
• Indicate the firm’s experience with the City of Reading as well as clients in Berks County, 

Pennsylvania in the past ten years by client and contact information, type of project, and 
project and firm scope.  

 
Questions Regarding Specifications or Proposal Process  
 
To ensure fair consideration for all Consultant/Construction Manager firms, the City prohibits 
communication to or with any City department director, division manager, employee, or agent 
during the submission process with the exception of those questions relative to interpretation of 
specifications or the proposal process.  Such communications initiated by a firm may be grounds 
for disqualifying the offending firm from consideration for award of the proposal and/or any future 
proposal.   
 
No interpretations of the meaning of the RFP documents will be made to any bidder orally.  Every 
request for such interpretation shall be in writing to the City of Reading Purchasing Office via the 
Penn Bid website. Any and all questions shall be submitted no later than 2:00 p.m., prevailing time, 
on October 5, 2021. 
 
Any and all such interpretation will be in the form of an Addendum to the Contract Documents and 
will be submitted electronically via Penn Bid on October 12, 2021. 
 
Evaluation and Selection Process 
 
The City will employ a selection committee that includes technical and non-technical personnel.  
The goal of this RFP is to select the best suited Consultant/Construction Manager firm(s) using a 
quantitative ranking system and possibly followed by an interview of selected firm(s), if 
determined by the committee to be necessary.  This process and the number of 
Consultant/Construction Manager firms interviewed may be adjusted based upon the responses 
received, their evaluation, and the City’s desires.   
 
Please note that until the final Consultant/Construction Manager firm selection, negotiation, 
award, and contract execution all contact with the City of Reading regarding this topic is to 
be directed to the Purchasing Office or the designated legal counsel finalizing contractual 
details.  Failure to comply with this request will result in the disqualification of the firm for 
further consideration. 
 
The City and its designated committee will evaluate all proposals, determine whether oral 
discussions with individuals, firms, or organizations are necessary, and select the firm best 
qualified to perform the scope of work.  A qualification based selection process will be used.  
Qualifications will outweigh all other considerations.   
 
The evaluation will be based upon the following areas in no particular order: 
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• Firm Qualifications and Experience 
• Staff Qualifications and Experience 
• Relevant Project References 
• Project Team 
• Responsiveness to RFP 
• Price 
 
The City may choose to conduct interviews with finalists after the initial review of proposals are 
complete.  If interviews are conducted, finalists will be contacted individually by the Purchasing 
Coordinator’s office. 
 
During the entire selection process, the Consultant/Construction Manager firms shall only 
contact the Purchasing Coordinator regarding details of the work to be performed unless 
otherwise authorized.  This will minimize missed information and duplication of effort. 
 
The City has the responsibility to negotiate the most favorable cost terms and conditions to the 
City.  The City will begin negotiations with the highest ranked firm and develop a final work scope 
and refine compensation.  The negotiating process may involve one (1) or more RFP responses and 
may continue until the award of the contract.  All proposals will become part of the official file on 
this matter without obligation to the City of Reading. 
 
The City of Reading Purchasing Policy allows the City to base its selection on professional 
qualifications, experience, and familiarity with the nature of the service to be provided. 
 
Authorization of Invitation 
 
Article VIII, Section 801 (b), of the City of Reading City Charter, gives the City the ability to 
engage independent consultation to represent or advise on specific individual matters.  This section 
further states that representation must be secured by the Request for Proposal (RFP) process.  The 
City of Reading Purchasing Policy recognizes and states that the awarding of a contract for 
professional services cannot be based solely upon the selection of the lowest bidder.  Emphasis is 
placed on factors such as professional qualifications, experience, and familiarity with the nature of 
the services to be performed. 
 
This RFP is issued by the City of Reading. Any questions or clarifications concerning the RFP shall 
be directed to the Purchasing Coordinator via Penn Bid. 
 
All requests for additional information concerning the RFP process, acceptance and approval of a 
contract must be issued in written form by the same time as technical questions.  Responses to all 
questions will be issued to all prospective proposers in the form of an addendum as discussed 
above. 
 
Preparation of Proposals 
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Consultant/Construction Manager firms are expected to examine any specifications, schedules or 
instructions included in the RFP package.  Failure to do so will be at the firm’s risk. 
 
The Consultant/Construction Manager shall submit the requested information in a complete and 
concise manner within the page limitations discussed. 
 
Proposals are to be prepared simply, providing a straightforward and concise description of the 
successful firm’s; person’s, or subcontractor’s capabilities to satisfy the requirements of this 
proposal.  Emphasis should be on completeness and clarity of content. 
 
If erasures or other changes appear in the proposal, each erasure or change must be initialed by the 
person signing the submittal. 
 
Receipt of amendments or addenda by a firm must be acknowledged on the appropriate City form 
and included in the proposal. 
 
Ownership of all data, material, and documentation originated and prepared for the City pursuant to 
the RFP shall belong exclusively to the City and be subject to public inspection in accordance with 
the Freedom of Information Act and Pennsylvania Right to Know Act. Trade secrets or proprietary 
information submitted shall not be subject to the public disclosure; however, the firm must invoke 
this protection in writing.  The proprietary or trade secret material submitted must be identified. 
The classification of an entire proposal, line item prices and/or total proposal prices as proprietary 
or trade secret is not acceptable and will result in rejection and return of proposal. 
 
Modification or Withdrawal of RFPs 
 
A RFP that is in the possession of the Purchasing Coordinator may be amended by email, letter, or 
fax transmission bearing the signature and name of the person authorized for bidding, provided said 
request is in writing and properly signed or by email and is received at least two (2) hours prior to 
the time and date of opening.  The communication shall not reveal the RFP price but should 
indicate the addition, subtraction or other change in the RFP. 
 
A RFP that is in the possession of the Purchasing Coordinator may be withdrawn by the firm in 
person, by email, by fax, or by a USPS written request provided said request is in writing and 
properly signed or by email and is received at least two (2) hours prior to the time and date set for 
the opening.  Requests by email must be confirmed in writing, properly signed, which must be 
delivered within twenty-four (24) hours of the time and date set for the opening.  No proposals may 
be withdrawn for a period of one hundred twenty (120) days following the formal opening and 
receipt of proposals by the City of Reading. 
 
Right to Reject Proposals 
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Submission of a proposal indicates the acceptance by the firm of the conditions contained in this 
RFP unless clearly and specifically noted in the proposal submitted and confirmed in the contract 
between the City of Reading and the Consultant/Construction Manager firm. 
 
During the advertising process through the final firm selection and contract execution by both 
parties, any contact by proposing firms with any City representative, other than the Purchasing 
Coordinator, concerning the RFP is prohibited.  Any such unauthorized contact may cause the 
disqualification of the firm from this procurement action. 
 
The City of Reading reserves the right without prejudice to reject any or all proposals in whole or 
in part.  It also reserves the right to waive any technical defects or minor irregularities, which in its 
discretion, is in the best interest of the City.  The City further reserves the right to seek new 
proposals when such a procedure is reasonably in the best interest of the City to do so. 
 
The City will not pay for any information required in the RFP, nor is liable for any cost incurred by 
a firm in responding to an RFP. 
 
Disposition of Proposals 
 
All proposals submitted in response to the RFP become the property of the City and will not be 
returned to unsuccessful firms. 
 
Minority and Women Business Enterprises 
 
The City notifies all firms that minority and women business enterprises will be afforded full 
opportunity to submit proposals in response to this RFP and will not be discriminated against on the 
basis of race, color, national origin or ancestry.  Firms hereby agrees that upon the award of the 
contract, the firm will not discriminate against any person who performs work because of race, 
religion, color, sex, national origin or ancestry. 
 
If the individual, firm or organization qualifies under any of these categories, the individual, firm or 
organization shall set forth the basis so that the City of Reading can determine which categories (s) 
are applicable. 
 
• Minority owned business firm 
• Woman owned business firm 
• Labor surplus area business firm 
• Section 3 business firm 
 
The Offeror must insure that employees and applicants for employment are not discriminated 
against because of their race, color, religion, sex, national origin, disability, or familial status and 
those requirements of Section 3 of the Housing and Urban Development Act of 1968, as amended, 
are met. 
 
Equal Employment Opportunity 
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During the performance of this Contract, the firm agrees as follows: 
 

• The firm will not discriminate against any employees or applicant for employment because 
of race, color, religion, sex, or national origin.  The firm will take affirmative action to 
ensure that applicants are employed, and that employees are treated during employment, 
without regard to race, color, religion, sex, or national origin.  Such action shall include, but 
not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment 
or recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The firm agrees to post 
in conspicuous places, available to employees and applicants for employment, notices 
which may be provided by the City of Reading setting forth the provisions of this 
nondiscrimination clause. 
 

• The Consultant/Construction Manager firm will, in all solicitations or advertisements for 
employees placed by or on behalf of the firm, state that all qualified applicants will receive 
consideration for employment without regard to race, color, religion, sex, or national origin. 

 
• In the event of the Consultant/Construction Manager firm’s noncompliance with the non-

discrimination clauses of this Contract or with any of the said rules, regulations, or orders, 
this Contract may be canceled, terminated, or suspended in whole, or in part and the 
Proposer may be declared ineligible for further City of Reading contracts. 

 
• The firm will include the provisions of these paragraphs in every subcontract or purchase 

order unless exempted. 
 
Employment of Certain Persons Prohibited 
 
No person who, at the time, is serving sentence in a penal or correctional institution shall be 
employed on the work covered by this Contract. 
 
Subcontracts 
 
Joint proposals by multiple firms are allowed, and even encouraged if deemed necessary to balance 
new ideas and directions with the realities of the enabling statutes.  However, the firm will not be 
allowed to subcontract work under this contract unless the subcontractor and its scope of work is 
clearly defined and outlined within the proposal or written approval is granted by the City of 
Reading.  The subcontractor, as approved, shall be bound by the conditions of the contract between 
the City and the selected firm.  The authorization of a subcontractor is to perform in accordance 
with all terms of the contract and specifications.  All required notices, work orders, directives, and 
requests for emergency services will be directed to the selected firm.  All directions given to the 
subcontractor in the field shall bind the selected firm as if the notice had been given directly to the 
selected firm.  Should the firm elect to use any subcontractors, they are to provide a payment bond 
as included in the following forms.  
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Independent Proposal  
 
The parties hereto expressly agree and understand that the successful firm may not be an employee 
or agent of the City of Reading in any sense.  Furthermore, the successful firm may not be affiliated 
with any chemical, technology, process, and vendor. Any and all potential conflicts of interest 
should be brought to the City’s attention immediately.  Contracts may be terminated should the 
situation warrant such action. 
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Execution of Contract 
 
The contract will be drafted by the City and executed by both the City and the successful 
Consultant/Construction Manager firm.  Incorporated into that contract will be this Request for 
Proposal for Professional Services and the Proposal accepted by the City. 
 
The successful Consultant/Construction Manager firm shall, within ten (10) calendar days after 
mailing of contract documents by the City to the Principal, enter into contract with the City. 
 
The contract, when executed, shall be deemed to include the entire agreement between the parties; 
the firm shall not base any claim for modification of the contract upon any prior representation or 
promise made by the representatives or the City, or other persons.  All attachments are considered 
as part of this document. 
 
Contract Alterations or Modifications 
 
This contract will be under the direct supervision of the City and/or its authorized representatives.  
Any alterations or modifications of the work performed under this contract shall be made only by 
written agreement between the firm and the City’s authorized representatives and shall be made 
prior to commencement of the altered or modified work.  No claims for extra work or materials 
shall be allowed unless covered by written agreement. 
 
Manner of Payment 
 
The successful firm will submit monthly invoices to the City of Reading before the payment of 
services.  Those invoices shall be submitted to the Department of Public Works of the City of 
Reading.  Upon receiving the requisite authorizations, the City of Reading will process the 
successful firm’s invoices less retainage and forward payment by check.  The City requires the 
Consultant/Construction Manager firm to provide detailed monthly status reports by the 15th of 
each month that discuss the firm’s activities throughout the prior calendar month.  This should also 
include any problems encountered as well as areas where a regulatory response is required or 
modifications are required due to a regulatory response and all areas impacted.  Invoices received 
for payment prior to the receipt of the monthly status report will not be processed until receipt of 
the report.   
 
Contract Termination 
 
The City shall have the right to terminate the contract or any part thereof before the work is 
completed in the event: 
 

• Previous unknown circumstances arise which make it desirable, in the best interest of the 
City, to void the contract. 

• The Consultant/Construction Manager firm does not adequately comply with the 
specifications of the RFP or of the contract. 

• The Consultant/Construction Manager firm refuses, neglects, or fails to supply properly 
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trained or skilled supervisory personnel, personnel, and/or subcontractors, or proper 
equipment. 

• The Consultant/Construction Manager firm neglects to carry out the directions of the City. 
• The Consultant/Construction Manager firm in the judgment of the City is unnecessarily or 

willfully delaying the performance and the completion of the work. 
• The Consultant/Construction Manager firm refuses to proceed with work when and as 

directed by the City. 
• The Consultant/Construction Manager firm abandons the work. 

 
Rights upon Termination of Contract  
 
Upon termination of the contract, the successful Consultant/Construction Manager firm shall 
transfer, assign and make available to the City all property and materials in the firm’s possession or 
subject to the firm’s control that are the property of the City, subject to payment in full of amounts 
due to this contract. 
 
Upon termination, the successful Consultant/Construction Manager firm agrees to provide 
reasonable cooperation in arranging the transfer or approval of third party’s interest in all contracts, 
agreements and other arrangements, and all rights and claims thereto and therein following 
appropriate release from the obligations therein. 
 
Dissemination of Information  
 
During the term of the resulting contract, the successful Consultant/Construction Manager firm 
may not release any information related to the services or performance of services under the 
contract, nor publish any reports, studies, or documents relating to the City of Reading, the account, 
or performance of services under the agreement without prior written consent of the City; and shall 
indemnify and hold harmless the City, its officers, agents, and employees from all liability which 
may be incurred by reason of dissemination, publication and distribution, or circulation, in any 
manner whatsoever, of any information, data, documents, or material pertaining to the City, the 
account, or the contract by the firm or its agents or employees. 
 
Ownership and Use  
 
The successful Consultant/Construction Manager firm shall ensure, to the fullest extent possible 
under law, that the City shall own any and all title and interest in and to, including copyrights, trade 
secret, patent and other intellectual property rights, with respect to any copy, photograph, 
advertisement, music, lyrics, or other work or thing created by firm or at the firm’s direction for the 
City pursuant to this contract and utilized by the City. 
 
Special Conditions 
 
It is the objective of this RFP to solicit proposals for a firm to perform professional services as 
described above. 
 



15 
RFP – Pagoda Wall and Stairs 
Structural and Geotechnical Engineering 
Construction Project 
2021 

It is the City’s intent that this RFP will encourage competition.  It shall be the proposer’s 
responsibility to advise the City in writing of any language, requirements, specifications, etc., or 
any combination thereof that inadvertently restricts or limits the requirements stated in this RFP to 
a single source.  Such notification must be received by the Purchasing Coordinator no later than 
one week prior to due date. 
 
The City of Reading Purchasing Policy gives the ability to award a contract for professional 
services to be based solely on professional qualifications, experience, and familiarity with the 
conditions. 
 
Qualifications 
 
Each Consultant/Construction Manager firm is requested to designate and name a qualified 
representative who shall be the contact with the designated City representative.  This representative 
shall oversee all activities regarding the subject matter of this RFP if he/she or his/her firm is 
selected. 
 
The desired experience and technical requirements for the submission are detailed above in the 
Scope of Work. The successful firm shall be responsible for personnel, supplies, equipment, and 
local travel cost.  The successful firm may bill the City for actual costs for additional tasks 
requested and authorized in writing by the City. 
 
Indemnification 
 
Successful Consultant/Construction Manager firm hereby undertakes to indemnify and hold the 
City harmless from all losses, costs, damages and fees arising out of or in any manner connected 
with the successful firm’s performance of this agreement.  Indemnification as herein provided for 
will be incorporated into the contract with the successful firm. 
 
Insurance 
 
The successful Consultant/Construction Manager firm shall assume and be liable for all blame and 
loss of whatsoever nature by reason of neglect or violation of any Federal, State, County or Local 
laws, regulations, or ordinances; the firm shall indemnify and hold harmless the City of Reading 
from all suits or actions at law of any kind whatsoever in connection with this work and shall if 
required by the City, produce evidence of settlement of any such action before final payment shall 
be made by the City.  The selected Consultant/Construction Manager firm shall protect the City, its 
agents, and employees, from any litigation involved in this contracted work.  The firm’s Liability 
Insurance Certificate shall include the hold harmless clause and shall be filed with the City of 
Reading.  All subcontractors must also furnish copies of their liability insurance certificates to the 
City.  No subcontractor will be allowed to perform any work under this contract by the City unless 
such certificates are submitted to and approved by the City beforehand. 
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Insurance Limits Requirements 
 
The City requires the following insurances and limits as a minimum for a Consultant/ Construction 
Manager firm being considered for this project.  The detailed listing of current insurance coverage 
in place by type as well as a listing of places where additional insurance or coverage modification 
is required based upon this project’s insurance requirements is to be included in the proposal.  All 
policies shall be in effect with companies holding an A.M. Best rating of “A-” or better and shall be 
licensed to do business in the Commonwealth of Pennsylvania.  Due to the nature and the scope of 
the project, the City of Reading also requests a copy of the Professional Liability policy to review.  
Requisite insurances and limits are as follows: 
 

• Professional Liability – in minimum amounts of $1,000,000 per occurrence and $2,000,000 
aggregate. 
 

• Umbrella/Excess Liability – with limits of not less than $2,000,000 per occurrence and 
$2,000,000 aggregate following from underlying liability coverage. 

 
• Worker’s Compensation – Statutory limits in each state in which Service Provider is 

required to provide Worker’s Compensation coverage including “All States” and 
“Voluntary Compensation” endorsement, and a Waiver of Subrogation endorsement in 
favor of the City. 

 
• Comprehensive General Liability – for bodily injury and property damage – including any 

liability normally covered by a general liability policy with limits of not less than 
$1,000,000 per occurrence and $2,000,000 in the annual aggregate. 

 
• Business Automobile Liability – For owned, non-owned, leased and hired vehicles with a 

combined single limit of not less than $1,000,000 for bodily injury and property damage. 
 

• Employer’s Liability – with limits of not less than $100,000 Accident – Each Accident, 
$100,000 Disease – Each Employee; and $500,000 Disease – Policy Limit. 

 
Prior to commencement of performance under this proposal and any future executed contract, the 
selected Consultant/Construction Manager firm shall furnish to the City of Reading a certificate of 
insurance evidencing all required coverage in at least the limits required herein, naming the City of 
Reading, its elected officials, agents, and employees as additional insureds under the 
Comprehensive General Liability coverage, and providing that no policies may be modified or 
cancelled without thirty (30) days advance written notice to the City of Reading.  Such certificate 
shall be issued to:  City of Reading, 815 Washington Street, Reading, PA 19601.  Please forward a 
certificate of insurance verifying these insurance requirements. 
  



17 
RFP – Pagoda Wall and Stairs 
Structural and Geotechnical Engineering 
Construction Project 
2021 

 
Taxes 
 
The City of Reading is tax exempt.  Tax exemption certificates will be issued to the successful firm 
upon request. 
 
The successful Consultant/Construction Manager firm will be responsible for remitting all Federal, 
State and Local taxes or contributions imposed or required under Unemployment Insurance, Social 
Security and income tax laws under the Workers’ Compensation Law with respect to this contract. 
 
Observance of Laws, Ordinances, and Regulations 
 
The successful Consultant/Construction Manager firm shall keep fully informed on all federal, state 
and local laws, regulations, and all orders and decrees of bodies having any jurisdiction or authority 
which in any matter affect those engaged or employed on the work or which in any way affect the 
conduct of the work.  The successful firm shall at all times during the terms of this contract observe 
and comply with all such laws, ordinances, regulations, orders and decrees in force at the time of 
the award.  The successful firm shall protect and indemnify the City of Reading and its 
representatives against any claim or liability arising from or based on the violation of any such law, 
ordinance, regulations, orders or decrees whether by the firm or the firm’s employee.  No extension 
of time or additional payment will be made for loss of time or disruption of work caused by any 
actions against the successful firm for any of the above reasons. 
 
Retention of and Right to Audit Records 
 
The City of Reading shall be entitled to audit the books and records of a Consultant/Construction 
Manager firm or any subcontractor(s) to the extent that such books and records relate to the 
performance of such contract or subcontract.  Such books and records shall be maintained by the 
successful firm for a period of ten (10) years from the date of final payment under the prime 
contract and by the subcontractors(s) for a period of ten (10) years from the date of final payment 
under the subcontract unless a shorter period is otherwise authorized in writing by the City. 
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NON-COLLUSION AFFIDAVIT 
 

INSTRUCTIONS FOR NON-COLLUSION AFFIDAVIT 
 
 
 
This Non-Collusion Affidavit is material to any contract pursuant to this bid.  According to the 
Pennsylvania Antibid-Rigging Act, 73 P.S. 1611 et seq., governmental agencies may require Non-
Collusion Affidavits to be submitted together with proposals. 
 
This Non-Collusion affidavit must be executed by the member, officer, or employee of the proposer 
who is authorized to legally bind the proposer. 
 
Bid/Proposal rigging and other efforts to restrain competition, and the making of false sworn 
statements in connection with the submission of proposals are unlawful and may be subject to 
criminal prosecution.  The person who signs the Affidavit should examine it carefully before 
signing and assure himself or herself that each statement is true and accurate, making diligent 
inquiry, as necessary, of all other persons employed by or associated with the proposer with 
responsibilities for the preparation, approval, or submission of the bid. 
 
In the case of a proposal submitted by a joint venture, each party to the venture must be identified 
in the proposal documents, and an Affidavit must be submitted separately on behalf of each party. 
 
The term "complementary bid/proposal" as used in the Affidavit has the meaning commonly 
associated with that term in the RFP process, and includes the knowing submission of proposals 
higher than the proposal of another firm, any intentionally high or noncompetitive proposal, and 
any form of proposal submitted for the purpose of giving a false appearance of competition. 
 
Failure to file an Affidavit in compliance with these instructions will result in disqualification of 
the proposal. 
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NON-COLLUSION AFFIDAVIT 
 
 
State of ________________________ 
 
County of _______________________ 
 
_________________________________, being first duly sworn, deposes and says that: 
 
He/She is_________________________________________ of the Proposer that has 

    (Owner, Partner, Officer, Representative or Agent)  
 
submitted the attached Proposal; 
 
He/She is fully informed respecting the preparation and contents of the attached Proposal and of all 
pertinent circumstances respecting such Proposal; 
 
Such Proposal is genuine and is not a collusive or sham Proposal; 
 
Neither the said Proposer nor any of its officers; partners, owners, agents, representatives, 
employees or parties in interest, including this affidavit, has in any way colluded, conspired, 
connived or agreed, directly or indirectly, with any other Proposer, firm or person to submit a 
collusive or sham Proposal in connection with the Contract for which the attached Proposal is 
submitted or to refrain from submitting in connection with such Contract, or has in any manner, 
directly or indirectly, sought by agreement or collusion or communication of conference with any 
other Proposer, firm or person to fix the price or prices in the attached Proposal or of any other 
Proposer, or to fix any overheld, profit or cost element of the Proposal price or the Proposal price of 
any other Proposer, or to secure through any collusion, conspiracy, connivance or unlawful 
agreement any advantage against the City of Reading or any person interested in the proposed 
Contract; 
  
The price or prices quoted in the attached Proposal are fair and proper and are not tainted by any 
collusion, conspiracy, connivance or unlawful agreement on the part of the Proposer or any of its 
agents, representatives, owners, employees, or parties in interest, including this affidavit; and, 
 
Neither the said Proposer nor any of its officers, partners, owners, agents or parties in interest, have 
any interest, present or prospective, that can be reasonably construed to result in a conflict of 
interest between them and the City of Reading, which the Proposer will be required to perform. 
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I state that _______________________________________________ understands 
(Name of Firm) 

 
and acknowledges that the above representations are material and important, and will be relied on 
by the City of Reading in awarding the Contract(s) for which this Bid is submitted.  I understand 
and my firm understands that any misstatement in this Affidavit is and shall be treated as fraudulent 
concealment from the City of Reading of the true facts relating to the submission of bids for this 
Contract. 
 
 
________________________________________________ 

(Name and Company Position) 
 
 
SWORN TO AND SUBSCRIBED 
BEFORE ME THIS _________ DAY 
OF _____________________, 20___ 
 
 
_______________________________  My Commission Expires: 
Notary Public 
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NON DISCRIMINATION STATEMENT 
 
 
 
The undersigned hereby certifies that it shall not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, handicap, familial status, or national origin.  The 
undersigned shall take affirmative action to insure that applicants for employment are employed, 
and that employees are treated during employment, without regard to their race, color, religion, sex, 
handicap, familial status, or national origin. 
 
 
 
 
 
____________________________ 
 
 
____________________________ 
BIDDER 
 
____________________________ 
TITLE 
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SUBCONTRACTORS’ SURETY AGREEMENT 
 
THIS AGREEMENT entered into this _________ day of ________________, 20___ by and 
between the CITY OF READING, a Pennsylvania municipal corporation, organized and existing 
under the Pennsylvania Home Rule Charter Act (hereinafter the “City”). 
 

and 
 
___________________________, a corporation [partnership], organized and existing under the 
laws of the Commonwealth of Pennsylvania, with its primary business office located at 
____________________________, Pennsylvania 19_____ (hereinafter the “Primary Contractor”) 
 

and 
 
______________________________, a corporation [partnership], organized and existing under the 
laws of the Commonwealth of Pennsylvania, with its primary business office located at 
____________________________, Pennsylvania 19_____ (hereinafter the “Subcontractor”) 
 

BACKGROUND 
 
A. Whereas, the City and the Primary Contractor have entered into a contract for professional 
services related to the renovation of _________(the “Contract”); and  
 
B. Whereas, it is contemplated that the Primary Contractor will utilize subcontractors in its 
completion of the work under the Contract; and 
 
C. Whereas, the City desires to ensure payment to subcontractors utilized by the Primary 
Contractor in a prompt and expeditious fashion; and 
 
D. Whereas, it is the desire of the Subcontractor to receive prompt payment for any work 
completed by it in furtherance of the Contract. 
 
NOW, THEREFORE, the parties hereto intending to be legally bound hereby agree as follows:The 
recitals contained hereinabove are hereby incorporated by reference.  
 
The Primary Contractor hereby agrees to make payment to the Subcontractor within fifteen (15) days 
of its receipt of payment from the City which includes payment for services provided by the 
Subcontractor. 
 
In the event that the Primary Contractor does not furnish payment to the Subcontractor, pursuant to 
paragraph 2 above, the Subcontractor shall notify the City of the Primary Contractor’s failure to make 
payment in writing.  Upon receipt of such notice from the Subcontractor, the City shall notify the 
Contractor in writing of its failure to promptly pay the Subcontractor.  Upon receipt of said written 
notice from the City, the Primary Contractor shall have seven (7) days to make payment to the 
Subcontractor for work completed in connection with the Contract. 
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In the event that the Primary Contractor fails to make payment to the Subcontractor within seven (7) 
days of the City’s notification to the Primary Contractor, the City shall have the ability and authority 
to make payment to the Subcontractor. 
 
In the event that the City exercises its ability to make direct payment to the Subcontractor pursuant 
to paragraph 4 above, the City shall deduct the amount of the payment to the Subcontractor from 
future invoices submitted by the Primary Contractor. 
 
The Primary Contractor shall have the duty and responsibility for providing executed Subcontractor 
Security Agreements to the City for any and all subcontractors to be utilized by it in furtherance of 
its duties under the Contract.  In the event that the Primary Contractor enters into an agreement with 
a new subcontractor after the execution of the Contract and its having supplied the City with executed 
Subcontractor Security Agreements, the Primary Contractor shall furnish the City with an executed 
Subcontractor Security Agreement within fifteen (15) days of contracting with the new subcontractor. 
 
In the event that the Primary Contractor fails to execute a Subcontractor Security Agreement with a 
new subcontractor it shall be liable to the City for payment of the entire amount of the Contract 
between the Primary Contractor and the new subcontractor.  Said amount shall be deductible from 
future invoices submitted by the Primary Contractor and shall be remitted to the Primary Contractor 
less ten percent (10%) (the City’s liquidated damages), upon presentation of an executed 
Subcontractor Security Agreement. 
 
All notices and other communications required or permitted to be given to any party under this 
Agreement shall be in writing and shall be deemed effectively given in all respects when delivered 
if manually delivered, or when delivered as reflected on the return receipt if mailed postage prepaid, 
registered or certified mail, return receipt requested, to the address set forth below, or to such changed 
address which either party shall have notified the other party in accordance with this section. 
 
If to City of Reading:  City of Reading 
    c/o __________ 
    815 Washington Street 
    Reading, PA 19601 
 
If to Primary Contractor: _________________________ 
    _________________________ 
    _________________________ 
 
If to Subcontractor:  _________________________ 
    _________________________ 
    _________________________ 
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The provisions of this Agreement are severable.  If any provision of this Agreement shall be found 
to be invalid or unenforceable in any respect, such provision shall be carried out and enforced to the 
fullest extent permitted at law, and any such invalidity or unenforceability shall not affect the 
validity or enforceability of any other provision of this Agreement, all of which shall be fully 
carried out and enforced as if such invalid or unenforceable provision had not been set forth herein. 
 
This Agreement shall be construed and enforced in accordance with the laws and decisions of the 
Commonwealth of Pennsylvania, as applied to contracts which are to be wholly performed and 
entered into within the boundaries of such state. 
 
This Agreement represents the entire agreement and understanding of the parties with regard to the 
subject matter contained herein, and supersedes any and all prior written and oral agreements of the 
parties relating to such subject matter. 
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IN WITNESS WHEREOF, the parties have entered into this Agreement as of the first day written 
above. 
 
CITY OF READING 
 
By: __________________________________ 
 
Name: 
 
Title: 
 
Attest: __________________________________ 
 
Name: 
 
Title: 
 
PRIMARY CONTRACTOR 
 
By: __________________________________ 
 
Name: 
 
Title: 
 
Attest: __________________________________ 
 
Name: 
 
Title: 
 
SUBCONTRACTOR (if needed)  
 
By: __________________________________ 
 
Name: 
 
Title: 
 
Attest: __________________________________ 
 
Name: 
 
Title: 
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NON DISCRIMINATION STATEMENT 

 
 
 
 
 

The undersigned hereby certifies that it shall not discriminate against any employee or 
applicant for employment because of race, color, religion, sex, handicap, familial status, or 
national origin.   The undersigned shall take affirmative action to insure that applicants for 
employment are employed, and that employees are treated during employment, without regard 
to their race, color, religion, sex, handicap, familial status, or national origin. 

 
 
 
 
 
 
          
NAME 
 
 
          
SIGNATURE 
 
 
          
TITLE 
 
 
          
COMPANY 
 
 
          
DATE 
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PROVIDER’S CERTIFICATION OF NON 
 INDEBTEDNESS TO THE CITY OF READING 

 
Provider hereby certifies and represents that Provider and Provider’s parent company(ies)  

and subsidiary(ies) are not currently indebted to the City of Reading (the “City”), and will not at 
any time during the term of this Contract (including any extensions or renewals thereof) be 
indebted to the City, for or on account of any delinquent taxes, liens, judgments, fees or other 
debts for which no written agreement or payment plan satisfactory to the City has been 
established.  In addition to any other rights or remedies available to the City at law or in equity, 
Provider acknowledges that any breach or failure to conform to this certification may, at the 
option of the City, result in the withholding of payments otherwise due to Provider and, if such 
breach or failure is not resolved to the City’s satisfaction within a reasonable time frame specified 
by the City in writing, may result in the offset of any such indebtedness against said payments 
and/or the termination of this Contract for default (in which case Provider shall be liable for all 
excess costs and other damages resulting from the termination). 

 
 
 
             
     NAME 
 
 
             
     SIGNATURE 
 
 
             
     TITLE 
 
 
             
     DATE 
 
 
             
     ATTEST SIGNATURE 

 
 
             
     ATTEST NAME 

 
 
 


