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Exhibit A

SCOPE OF WORK – Consulting Services for City of Durham Swimming Pool 
Facilities Assessment Study

Basic Services for this project shall include the following services:

A Planning Study to assess current conditions at the five City Swimming Pools and at the four 
City Spraygrounds.  The Study will identify and prioritize mechanical, plumbing, electrical, 
structural, accessibility and energy efficiency deficiencies at each facility and will include an 
analysis of current conditions and recommendations for improvements.  A cost model of 
recommended repairs and improvements will be included in the Study. The City Swimming 
Pool/Sprayground facilities included in the Study are:

1) Hillside Pool and sprayground, 1221 Sawyer Street
2) Long Meadow Pool, 917 Liberty Street
3) Forest Hills Pool and sprayground, 1639 University Drive
4) Campus Hills Aquatic Center, 2000 South Alston Avenue
5) Edison Johnson Recreation and Aquatic Center and sprayground, 500 W. Murray Ave.
6) East End Park sprayground, 1200 North Alston Ave.

I. DELIVERABLES:

1. Investigation and Analysis:

A. The consulting team will meet with City staff and provide on-site inspections and 
documentation of findings at each of the facilities listed above.  The team will investigate the 
programmatic and mechanical integrity of existing equipment, and identify those that are 
substandard and.  Existing conditions of the following Pool/Sprayground components will be 
included:

 General Pool/Sprayground structure and finishes

 Pool/Sprayground system piping, fittings, valves, gutter systems, pumps, sand filters and 
electrical components

 Structural condition of pool shell(s). 

 Mechanical and overflow recovery systems

 Water chemistry treatment system 

 Pool water heating

 Pump, flow meters, gauges, and controls 

 Deck equipment 

 Building mechanical systems at indoor pools 
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 Pool building envelope including foundations, windows, doors, roof, overhead lighting, 
interior finishes and other fixed equipment.  Building inspections will be based on visual 
observation from existing floors, platforms or access hatches and will not include 
destructive testing.

 Current health code, building code and accessibility code compliance issues

B. Meet with City staff to review preliminary findings.

2. Assessment of Findings:

A. Assessment and commentary on existing conditions, including:

 A database summary of each major component/equipment item, its age, condition, 
recommended repair/replacement, probable cost of repair/replacement, remaining useful life, 
manufacturer, model, and any other nameplate data if marked.

 A database summary of the age, materials of construction, condition, recommended 
repair/replacement, probable cost of repair/replacement,and remaining useful life for the 
building shell and building systems. 

 Digital photographs of components and major equipment items to show distinguishing 
characteristics and visible defects.

 General commentary on support spaces including the bather preparation area and 
equipment areas.

 A priority ranking for each deficiency identified based on the City’s ranking system:

o Priority 1 – Public Safety/Code Compliance/ADA Compliance:  Ensures 
public safety and compliance with codes.

o Priority 2 – Deferred Maintenance/Aging Systems:  Systems and equipment 
in danger of failure that could impact facility operation.

o Priority 3 – Building and System Upgrades to Improve Operations:  Work 
that would improve facility operations, energy efficiency, and effectiveness: may 
result in reduced operational costs.

o Priority 4 – Exterior and Interior Refurbishment:  General aesthetic 
improvements.

o Priority 5 – Functional Changes: Changes in how the facility is used.

 Opinion of probable construction costs for repair/replacement of all deficiencies identified
along with the various options for repair/replacement detailed.

B. Meet with City staff to review preliminary findings and to confirm that the scope has been 
met.

3. Study Documentation

A. Prepare a rough draft Study document for Client review.
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B. Revise Study document draft based on Client comments and resubmit.

C. Incorporate final Client comments.

C. Submit final draft of the Study (three hard copies and in digital format).

D. Assist Client with a presentation of the finalized Study to City Council.

Additional Services not included in the Basic Scope of Services, which can be performed at the 
direction of the Owner:

 Geotechnical testing and analysis at the site
 Determining water table elevations at the site
 Locating aquifers at the site
 Investigation of bonding and grounding of the pools  
 Assistance in negotiating for land and easement rights
 Site Plan submittals
 Rezoning or Special Use Permits
 Construction documents 
 Design of storm water detention/treatment measures or ponds
 Traffic Impact Analysis
 Permit Application Fees, Site Plan Fees, Re-review Fees
 Design of any on-site sewage lift / pump stations or off-site water and sewer improvements
 Boundary or topographic surveying 
 Downstream Analysis of existing storm drainage system if required
 Administrative costs to obtain a high performance rating, such as LEED
 Architectural renderings or models

II.  PRELIMINARY PROJECT DESIGN SCHEDULE SUMMARY

The following projected schedule includes City review periods required to complete the work.  
The major project milestones include the following:

Milestone Duration

Investigation and Analysis Phase 5 weeks

Assessment of Findings Phase 6 weeks

Study Documentation Phase 9 weeks

Note: Because the duration of some phases may overlap others, the above is not a strictly 
linear schedule.  The estimated duration of the project is 20 weeks.  This is a preliminary
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schedule and will be updated by the architect at the beginning of the project and at the 
beginning of each Phase.

III.  COMPENSATION

Compensation for Basic Services outlined in the above Scope of Work will be provided for the 
stipulated sums listed below:  Compensation will be according to the following schedule:

Phase Percentage Base Contract 
Amount

Not to Exceed 
Allowance Amount

1. Site Investigation and Analysis 
Phase

25% $16,980

Civil Engineering Investigation
Allowance      

3% $2,000

Pool Component Testing Allowance* 22% $15,000

2. Assessment Phase
-Includes Scope of Work Prioritization    
and Opinion of Probable Cost

25% $16,980

3. Study Documentation Phase 25% $16,980

    Total Basic Compensation 75% $50,940

    Total Not to Exceed Allowances 25% $17,000

    Total Contract Value 100% $67,940

*Note:  The Testing Allowance is to be utilized for destructive and/or non-destructive tests 
recommended by the consultant for the determination of physical deficiencies.  Such tests may 
include but are not limited to the following:  concrete coring of pool shell and testing, remote 
camera operation for identifying underground pipe conditions, and pressure testing piping for 
water leaks.

IV.  CONSULTANT HOURLY RATES

Additional Services shall require an amendment to the contract and shall be billed on a not-to-
exceed basis, in accordance with the hourly rates set forth in this Section.  Additional services 
shall not be performed by the Architect without express prior approval from the Owner.

The use of Allowances must be based on the hourly rates set forth in this Section and require 
prior written approval from the Owner.
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IV.  CONSULTANT HOURLY RATES

Architect:
Szostak Design 

Managing Principal $160.00/Hour
Project Manager $140.00/Hour
Architect / Designer $120.00/Hour
Design Technician $70.00/Hour
Administrative $55.00/Hour

MEP Subconsultant:
Sigma 

Principal $175.00/Hour
Professional Engineer $125.00/Hour
Intern Engineer $110.00/Hour
Senior Designer $105.00/Hour
Designer $90.00/Hour
Drafter $65.00/Hour
Administrative $45.00/Hour

Pool Facility Subconsultant:
Counsilman-Hunsaker 

Principal/Studio Director $160.00/hour
Project Manager $135.00/hour
Project Engineer/Architect $110.00/hour
Design Associate $90.00/hour
Administrative $55.00/hour

Structural Engineering Subconsultant:
Mulkey Engineers and Consultants 

Principal – in Charge: Valoree Eikinas, PE $175/hr
Project Engineer: Brent Blackburn, PE $105/hr
Project Engineer: Adam Rowland, PE $105/hr
Administrative: Erin Pugh $65/hr

Civil Engineering Subconsultant:
Stewart 

Administrative $50.00
Civil Designer $75.00
Civil Designer II $85.00
Civil Designer III $95.00
Land Planning & Design CAD Technician I $65.00
Land Planning & Design CAD Technician II $75.00
Land Planning & Design CAD Technician III $85.00
Civil Engineering Intern $85.00
Civil Project Engineer $100.00
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Civil Project Engineer II $110.00
Civil Senior Project Engineer $125.00
Planner $85.00
Planner II $100.00
Senior Planner $110.00
Landscape Designer $80.00
Landscape Designer II $90.00
Landscape Architect $100.00
Landscape Architect II $110.00
Senior Landscape Architect $125.00
Land Planning & Design Project Manager $125.00
Land Planning & Design Senior PM $130.00
Manager of Landscape Architecture $130.00
Manager of Civil Engineering $130.00
Manager of Pre-Development Services $130.00
Manager of Land Planning & Design $140.00
Director of the Planning Studio $150.00
Director of the Design Studio $150.00


