
Note: This TOR is for consultant work to design, based on information from the logframe 
and interview with the implementing agency,  a simple monitoring and evaluation plan 
and its local organization. 

 
Consultant Terms of Reference 

Design of a Monitoring and Evaluation Plan 
 

Background 
 
<Brief description of objectives and scope of Bank project> 

 

Objective 
 
The objective of this assignment is to design a detailed and practical monitoring and 
evaluation plan to assess performance over time of the  Project in relation to its goals. 
The resulting plan must be based not only on review of the documents but on (a) first 
hand assessment of capabilities and limitations of the counterpart agency and other 
personnel who will be responsible for executing the M&E plan later; (b) results of 
personal interviews, discussions and interactions with local officials and staff, and (c) 
understanding of the Nicaraguan context in relation to the project objectives and expected 
outcomes, obtained by discussions with the Bank and the counterpart agency’s  project 
preparation teams. 
 

Scope of Work 
 
1. For each of the general objectives and specific outputs listed in the project’s logframe 

(attached), review each of the listed key performance and outcome indicators and 
associated targets in close consultation with the project team. Suggest changes, if any, 
to make each indicator and target clear, relevant, economic to monitor, adequate and 
monitorable.  For direct indicators not easy to monitor, suggest proxies.  

 
2. Design a detailed work plan to monitor the indicators during project implementation. 

The work plan should include: 
 

a. How to set up a monitoring system, with specific recommendations on 
setting baseline data, data collection instruments, frequency of data 
collection, timing, reporting format, etc. Identify training needs of staff 
and estimate costs. 

b. For monitoring that requires formal surveys to be carried out by an 
external firm, prepare the detailed terms of reference for the survey work. 
Estimate costs. 



c. Link the monitoring procedure with project implementation steps in 
specific situations where monitoring outputs are needed for subsequent 
steps. For example, the number of  solar home systems actually installed 
by a company is needed to determine how much subsidy funds the 
company is entitled to receive. 

 
3. Design a plan for evaluating the results of the monitoring procedure, specific to each 

of the project component, to analyze why intended results were/were not achieved, to 
assess specific causal contribution of activities to results, and to obtain lessons 
learned. The plan should specify when the evaluations should be carried out, who 
should participate, what reporting format should be used and how the result should 
feed back into project implementation. 

 
4. Recommend the organizational arrangement for implementing the M & E plan. 

Estimate the total costs, with breakdown, of carrying out the M & E plan. 
 
Execution of assignment 
 
The consultant will be provided all project documents and other documents available 
from the counterpart agency and the Bank to enable him to carry out the assignment. He 
is expected to consult closely with the Bank team and to complete at least one mission to 
Nicaragua to familiarize himself with the project context and to hold extensive 
discussions with the counterpart agency and other personnel that would be involved in 
the later implementation of the M&E plan. 
 
Outputs (Deliverables) 
 
A report containing a detailed monitoring and evaluation plan for the Project, including 
an organizational plan, a plan for building local  specific M&E capacity, as needed  and 
an estimate of the costs of implementation. 

 

Timetable and Budget 
 
The assignment should be completed within two months from contract signing. The total 
budget is $35,000 inclusive of all fees, travel and other expenses. The funds will be 
released as follows: 

10% or $3,500 upon contract signing; 
20% or $7,000 upon submission of a revised logframe with final key 
performance  indicators and targets; 
50% or $17,500 upon submission of the draft final report; 
20% or $7,000 upon submission of an acceptable final report incorporating          
all revisions agreed on the draft 
 

Annex 1: Project Design Summary (logfrane) 




