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CONTRACT FOR THE SUPPLY OF LABOR AND MATERIALS FOR THE “PROPOSED
UPGRADING AND EXPANSION OF ILOILO CITY SLAUGHTERHOUSE WITH
MEAT CUTTING FACILITIES, PHASE 1I”

KNOW ALL MEN BY THESE PRESENTS:
This contract executed and entered into this 17th day of January, 2013 mm\/ by and hetween:

The NATHONAL MEAT INSPECTION SERVICE, a government agency with principal address at BAl Compound, Visayas
Avenue, Diliman, Quezon City, represented herein by its Executive Director, DR, MINDA S, MANANTAN, hereinafter

referred to as the NMIS;
and

PATRILA BUILDERS, INC. a private entity duly organized and existing by virtue of the laws of the Republic of the
Philippines with principal addresses at Room 201, AJL Building, General Lura St., lloilo City, represented herein by
MR. LYNDON P. LATAQUIN, CEG/President of Patrila Builders, Inc. hereinafter referred to as the CONTRACTOR;

WITNESSETH:
- WHEREAS, the NMIS desires to procure the Supply of Labor and Materials for the Project: “Proposed Upgrading and
Expansion of lloilo City Staughterhouse with Meat Cutting Facilities, Phase 117, located at Brgy. Tacas, Jaro, Hoilo
City;

WHEREAS, the NMIS held a public bidding for this purpose, through the Special Bids and Awards Committee on
December 27, 2012 at 10:00 AM at the NMIS Conference Hall, Visayas Avenue, Diliman, Quezon City;

WHEREAS, the CONTRACTOR joined the bidding for this project whose bid the NMIS, through the recommendation
of the Special Bids and Awards Committee, had accepted, and has awarded such project to the CONTRACTOR as
bidder with the Single Calculated and Responsive Bid, for a contract price of: FOUR MILLION NINE HUNDRED FORTY
EIGHT THOUSAND SEVEN HUNDRED FIFTY FIVE PESQS AND SEVENTY SIX CENTAVOS (Php 4,948,755.76).

CONTRACT DOCUMENTS
The following documents shall form part of this contract:

1. Contract agreement;

Bidding documents;

Winning bidder’s bid, including the Eligibility requirements, Technical and Financial Proposals, Technical
specifications, Technical drawings and all other doacuments/statements submitted

PCAB ficense;

Notice of Award of Contract;

Performanca Security;

Creditline ; and

Other contract documents such as the construction schedule and S-curve, manpower schedule,
construction priethods, equipment utilization schedule, construction safety and health program

approved b T/he Department of Labor and Employment, and PERT/CPM. g % /)’
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AGREEMENT

The CONTRACTOR agrees to furnish all materials, equipment, supplies, labor, superintendence and other incidentals
and to perform and complete the entire contract works under this Contract and that the NMIS agrees to pay for
such, as described in the Contract Documents. Completed works shall mean that the project shall have been certified
complete by the Technical Working Group {TWG) and Project Monitoring Officers {PMO), and verified by NMIS
Engineering Group. ‘

OBLIGATIONS OF THE CONTRACTOR

The CONTRACTOR agrees to perform well and faithfully alf of the Cantract Works indicated in the Contract
Documents and shall furnish all the materials, equipment, supplies, labor and superintendence as a requisite for the
successful completion of the works and shall carry out all duties and obligations imposed by the Contract
Documents.

The CONTRACTOR shall notify the NMIS within ten (10) days prior to the moving out of major equipment ugon
completion of major activities within the approved program of works.

The CONTRACTOR further agrees to satisfactorily complete all the Contract Works under this Contract within Ninety
{90} Calendar Days from the date of receipt of the Notice to Proceed.

OBLIGATIONS OF THE NATIONAL MEAT INSPECTION SERVICE

The NMIS agrees, subject to the terms and conditions in the Contract Documents, to pay to the CONTRACTOR the
total amount of FOUR MILLION NINE HUNDRED FORTY EIGHT THOUSAND SEVEN HUNDRED FIFTY FIVE PESOS AND
SEVENTY SIX CENTAVQS {Php 4,948,755.76) which shall be paid on installment basis as provided for in this contract.

The NMIS shall, in collaboration with the Department of Agriculture and the Hoilo City Government, monitor the
progress of the work through its duly designated Technical Working Group {TWG) and Project Monitoring Officers
{PMO}, to ascertain that the project is in accordance with the approved designs, plans and specifications until the
completion of works.

MUTUAL OBLIGATIONS

The NMIS and the CONTRACTOR mutually agrees to perform, fulfill, abide by and submit to any provisions and
requirements on all matters contained under R.A.9184 and its Implementing Rules and Regulations.

LIQUIDATED DAMAGES AND BONUSES

The parties hereby expressly agree that the Liquidated Damages as well as Bonuses, if there are any, under this
Contract, shall be made and settled in accordance with the terms and conditions set forth under R.A.9184 and its
Implementing Rules and Regulations.

PERFORMANCE SECURITY

In compliance with the condition in the Contract Documents, the Contractor hereby posts its Performance Security in
accordance with Section 39 of the Implementing Rules and Regulations of R.A. 9184, which is valid and in effect for
the entire duration of the Contract including extension.

The Performance Security shall be automatically forfeited in favor of NMIS should the CONTRACTOR fails to
comuplete the project within the stipulated period without any justifiable reasons.

The Performance Security shall be submitted to the NMIS, which shall release the same after final inspection by the
omimission on Audit {COAJ, acceptance of the works by NMIS and as gertified by the TWG and PMO provided however,
hat Liquidated Damag s, if any, had been se&led.{@
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ADVANCE PAYMENT

After the issuance of the Notice to Proceed (NTP), and subject to the written request of the CONTRACTOR and his
submission of an Irrevocable Letter of Credit or bank guarantee, the NMIS may pay the CONTRACTOR an amount
equivalent to fifteen percent {15%) of the Contract Price.

FINAL PAYMENT

The NMIS shall pay the CONTRACTOR the remaining amount in full or installment, based on the value of work
satisfactorily completed and inspected by COA(local or national),as certified and endorsed by the TWG and PMO. [n
case of final or last payment, an acceptance by the NMIS of the completed project is required in addition to the
aforesaid requirements. '

WARRANTY

In order to assure that work defects shall be corrected by the CONTRACTOR, a warranty security shall be required
from the CONTRACTOR for a minimum period of one (1) year after final acceptance by NMIS. The obligation for the
warranty shall be covered by any of the foilowing forms of warranty, representing a percentage of the total contract
price as indicated: a.) cash or letter of credit (5%) b.) bank guarantee (10%) ¢.} surety bond {30%). The said amount
shall only be refeased after the lapse of the warranty period.

INTEGRATION

The NMIS and the CONTRACTOR agree that this Contract, including the Contract Documents, expressly integrates all
the agreements, undertakings, promises and covenants of the parties and supersedes any or all previous
understanding and agreements, whether written or oral and that no modifications or alterations of the Contract
shall be valid or binding on either party uniess expressed in writing and executed by the same formality as this
Contract, except as may otherwise be specifically provided for in this Contract. All provisions of law/statutes relevant
to this undertaking are deemed included in this contract.

REVOCATION OF THIS CONTRACT

The Contract shall be automatically revoked if it was determined that the CONTRACTOR abandoned the project for
at least thirty (30} days without cause and without prior approval from NMIS and the NMIS may re-award the
remaining works to e done to another contractor after inspection and certification of completed works by the COA.

JURISDICTION

The parties hereby mutually agree that the venue of action for any cause or causes of actions, administrative, civil or
criminal, which may arise from this Contract, shall be in Quezon City.

DOCUMENTATION

Documentation, notary fees and documentary stamps in connection with this Contract shall be charged to the
account of the CONTRACTOR. ‘

CONFIRMATION AND APPROVAL

t to confirmation and approval of the signatories in all pages of the Contract@
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- WITNESS WHEREOF, the parties hereto have set their hands at the place and date written herein.

NATIONAL MEAT INSPECTION SERVICE PATRILA BUILDERS, INC.

By: % @ 5’ By:

DR. MINDA 5. MANANTAN . LYNDON P.V‘LATAQUIN
Executive Director F{ X\ CEQ/President ’

AT REGINAL A
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FUNDS-AV LE:

EMMANUEL C. SISON
Accountant 11}

ACKNOWLEDGEMENT

gﬁgﬁCﬁiE PHILIPPINES

Before me, a duly commissioned Notary Public in the above named locally, this day of
2013, personally appeared the following who have shown to me their respective competent
evidence of identities and also avows under penalty of laws to the whole truth of the foregoing:

NAME Tax ldentification No. Issuing office/Address

DR. MINDA S. MANANTAN
MR. LYNDON P. LATAQUIN 2o S S oo e | ovs can

They further acknowledged to me that their respective signatures on this instrument were voluntarily affixed by
them for the purpose stated herein, Furthermore, they declared to me that they have executed the foregoing
instrument as their free and voluntary act and deed and as the instrumentality of government and private entity
herein represented and that they have authority to sign for and behalf of their respective principals.

This instrument refers to a Contract for “Upgrading and Expansion of lloilo City Sfaughterhouse with Meat
Cutting Facilites, Phase {i” consisting of four {4} pages including this page wherein this acknowledgment clause is

printed, has been signed by the parties and their instrumental witness on every page thereof.

WITNESS MY HAND AND SEAL on the date and place first above written.

NOTARY PUBL! RIGHA

Dac. No. =2

o / UNTIL DEf
Book No. . { {y
Seriesof%\ PTQ \i(? 4
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