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PROPOSAL FOR WEBSITE DESIGN AND DEVELOPMENT 
 
Jefferson Parish Public School System 
501 Manhattan Blvd 
Harvey, Louisiana  70058 
 
Submitted to: Tina Chong - 504.349.7970 
December 10, 2012 
 

PROJECT SUMMARY & BACKGROUND 

The Jefferson Parish Public School System requests a redesigned web presence developed using WordPress CMS 
(content management system).  The existing web presence was developed a number of years ago in Ektron CMS.  
While the website has worked well, improvements to the look and feel, user interface, information architecture 
and usability of the CMS are desired. 

The existing web presence at http://www.jppss.k12.la.us must stay in place until the new site is completed, and 
there are approximately 7000 email addresses on that domain.  The website houses a large amount of content, a 
network of school and department websites, and many different types of media that must be migrated to the new 
web presence.  JPPSS is also interested in reducing their current website hosting expenses if possible. 
 

PROJECT GOALS 

Goal 1: New Website Visual Design - Create a design language that is modern, complementary and distinctive. 
The visual design for the main JPPSS website should be clean and uncluttered and should create a distinctive 
personality that complements the branding/logo of JPPSS.  The visual design should communicate that JPPSS is up-
to-date and forward-thinking. 

Goal 2: Website Accessibility - Serve the needs of all constituencies and enable ease of use for all site visitors. 
The site will be used by parents, students, JPPSS employees, the media and the general public.  Information on the 
site needs to be reorganized so that it is easy to find by these different groups of end users.  Making the site 
accessible, easy to understand, intuitive and easy to use is critical to the site’s success.  The site should be designed 
to be responsive (mobile-friendly) so that its display is optimized for the screen size or the particular device it is 
viewed on. 

Goal 3: Central Website Administration - Create a network of individual school websites. 
Each of the approximately 85 schools in the district should have their own website that can be customized for 
colors, school logo and photography.  Individual school websites should include news postings that can feed into 
the main website as featured content. 

Goal 4: Enhance Website Functionality – Add features that enhance the user experience and provide service. 
Additional functionality that should be incorporated into the new website: 

- Multiple featured news feeds on the front page of the site 
- Social sharing and RSS feeds 
- School search/locator and school mapping 

Along with the added functionality, the following functionality of the current site should be retained: 
- Language Translation 
- Front Page Slider – modified to feature selected news postings 
- School Menus 
- Course Catalogs for High Schools 
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Goal 5: Easy Updating - Create a web presence that is easy to maintain by all levels of site administrators.  
The site should be developed in WordPress, an easy-to-use content management system, and a fine level of access 
control to different areas of the website should be implemented.  Unnecessary administration menus that clutter 
and confuse should be removed from the administration panel of users that have no need to access those menus. 

Goal 6: Continuity - Keep the current website in place while the new website is being developed and migrate the 
existing content to the new website. Care must be taken to minimize downtime of the existing website while the 
new site is being developed, and a large amount of content of all data types should be migrated to the new 
website. 
 

PROJECT RECOMMENDATIONS 

To meet the goals outlined above, our recommendations for the JPPSS web presence are the following: 

Visual Design – The website visual design will support the JPPSS branding and should be mobile-friendly. 
A custom visual design that incorporates the current branding (logo and colors) will be developed to represent 
JPPSS on the web.  The visual design will present a message of modernity and simplicity and will utilize a grid 
structure to facilitate a flexible, mobile-friendly design.  The user experience and accessibility to information will 
inform the design and page layout.  Pages will be uncluttered and fonts will be treated consistently throughout the 
site. The website will be coded in compliance with the most up to date web standards to insure accessibility and 
forward compatibility, and will be tested across all modern browsers to insure uniformity of display. 
 
Three custom visual designs will be created as templates for use by each of the school groups – Elementary, 
Middle and High – and the visual design of each will reflect the ages and interests of their respective student 
groups.  These design templates will be customizable for each school with the school colors, logo and photography.  
The information architecture and page layout will be consistent within each school group to provide visitors with a 
familiar interface across websites.  The school designs will also be mobile-friendly.  Creating a color-customizable 
template for use by all schools in each level will help insure a professional looking website for all schools regardless 
of the level of expertise of the school’s website administrators. 
 
Development - The website will be developed using WordPress Multisite.  
WordPress is an easy-to-use open source publishing platform and content management system.  It is a mature and 
stable product with a focus on user experience and web standards.  WordPress powers 22% of all new websites 
and is currently the most popular CMS in use on the Internet, ensuring the ability for other developers to work on 
the site at a later date. 

WordPress Multisite allows for the creation of a network of sites from a single installation of WordPress.  Each 
school will have a separate website which can be managed by that school’s personnel.  One or more “super 
administrator” level users will have the ability to manage elements of all school websites in the network.  All 
school websites will open in a new browser window when linked to from the main website. 
 
Information Architecture and User Experience – Reorganize the site information so it is easier to find. 
A long, hard look at the organization of the information on the existing website should be undertaken.  The 
information architecture will be revised to make it easier for each of the visitor constituencies to find the 
information they are looking for and to reduce the website footprint where possible.  The user experience should 
drive the organization and presentation of the information on the site. 
 
On the existing website individual departments have their own websites which is overkill for many of them.  
Departments should be organized into pages on the main website rather than individual websites because it’s not 
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necessary for them to have their own branded experience.  The information for each department should be 
refined and reorganized where possible.  Subpages for departments with a lot of information can be created where 
necessary.  Each department can also be set up with a category for its news postings that can feed into the front 
page of the main website. 
 
A standard set of informational pages should be decided on for school websites in each of the three school groups 
(Elementary, Middle and High) and a starter site template will be set up for each.  This is in addition to the custom 
design for each of the three school groups – the site templates will be used to actually create the sites and the 
custom design, page layout, information architecture and functionality will be elements of the templates.  For 
example, the High Schools will have a course catalog which will require a separate record type that the Elementary 
and Middle Schools don’t require.  Standards should be put in place to allow each school to add or remove 
individual pages within certain guidelines.  This will help prevent the individual school sites from becoming 
disorganized, cluttered and difficult to navigate. 
 
Content Migration 
An important consideration for the project is how the information from the old site will be migrated to the new 
site.  The content migration is a consideration for the main website as well as for the individual school websites.  
Information cannot be exported from the Ektron CMS.  Since no export of content is possible, an automated 
import of the current site content is also not possible.  In line with a reorganization and refinement of the 
information architecture, individual page content should be reevaluated and not just copied to the new site.  
Manually transferring the current content presents an opportunity for a brutally honest reevaluation of what 
content should be migrated.  KC Web Concepts will be responsible for migrating all page content to the new site.  
If content for a page is revised then the new page content should be provided by JPPSS to KC Web Concepts in 
Word format.  
 
All of the postings on the site (Department News, Parent News, etc.) should be migrated to the new site so that a 
news archive can be preserved.   The posting archives can be migrated over time and that migration wouldn’t 
necessarily have to be completed before the new website is launched.  JPPSS will be responsible for the migration 
of all postings to the new site.  This migration of postings will present an opportunity for JPPSS to add additional 
news categories and/or search tags to the postings.  Postings can be back dated. 
 
A reevaluation of each school’s website content should also be undertaken before migration.  KC Web Concepts 
will fully structure each of the school websites and will have all necessary functionality in place.  The sites will have 
all of their pages in place ready for content, will be color customized for each school and will include the school 
logo and photos where photos appear in the site visual design.   Specific functionality like the course catalogs will 
be in place and categories will be in place for the catalog as well.  Links to school social network pages will be 
added to the sites.  Individual schools will be responsible for adding their existing or revised page content and 
media to the sites with guidance and training by KC Web Concepts.   
 
New & Existing Website Features & Functionality 

Front Page 
The front page of the main website will feature a content slider set up to display featured postings from 
throughout the main site and/or from the school websites.  Each posting in the slider will display an image from 
the featured posting, the posting title and an excerpt.  The front page will also feature content blocks with news 
from each of the different constituencies – Departments, Schools, Students, Parents, Employees and Community.  
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Social Sharing and News Feeds 
Site visitors will be able to share postings or pages from the main website as well as on the individual school 
websites.  Links to the JPPSS Facebook, Twitter and Vimeo pages will be on all pages of the website.  If schools 
have their own social pages, links to those can be added to their sites. 
 
Visitors will be able to subscribe to RSS feeds across the entire site network.  Feeds for individual posting 
categories will be available. 
 
Language Translation 
Google translation will be used for language translation on the website and will be available on all pages.  A 
language picker widget in a consistent location across the site can be used, or alternatively, a small button can be 
added at the beginning of content on each page.  In the case of the translation widget all words on the page 
including navigation menu items would be translated and in the case of the button, only the page content itself. 
 
School Directory, School Search and School Locator 
The school directory will allow site visitors to list all schools or list only Elementary, Middle or High schools.  
Clicking the name of the school in the directory will bring the visitor to the school page on the JPPSS main website.  
Visitors will also be able to search for schools by name.  A map showing the location of all schools will be included 
on the directory.  Clicking a school map marker will take the visitor to the school page on the website.  School 
pages will have a link to the school website, school address and map, phone and principal name.  Links to school 
websites will open in a new window. 
 
A link to an existing school locator/transportation search can be found on the existing website and this link could 
be included on the new website.  The link should be displayed more prominently on the new website.  The 
application can be found here: http://204.69.64.26/elinkrp/Students/BasicTransBoundarySearch.aspx 
This search provides the visitor with the exact school for the address and grade level as well as a map of the 
location of the visitor address, the address of the school and the bus stop location.  Unfortunately the map does 
not include street names, but a visitor to the JPPSS website could then go to the school page on the JPPSS website 
and see a Google map of the school’s location. 
 
Alternatively, a school locator that will allow the site visitor to enter an address and/or school group (Elementary, 
Middle or High) and location markers for schools nearby will appear on a Google Map.  Markers could bring the 
visitor to the school page on the JPPSS main website.  Important note:  determining which school zone a particular 
address is in for Elementary, Middle and High schools is a much more complicated and data intensive functionality 
and is not included here.  All polygons for school districts from the current maps would have to be entered as 
Google Map data and an algorithm would have to be written to determine which polygon (district) a given point 
(address) is in for the grade level selected.   We recommend using the existing tool for locating schools rather than 
trying to recreate this functionality.   
 
School Menus 
Additional information is needed about how the menu information is currently maintained and updated.  Is this 
information maintained in a separate system by food services and is it then imported and presented on the 
existing website? Or is the data completely managed and maintained on the existing website? 
 
If the Horizon International Menu Planner and Nutritional Analysis Software is used, as is mentioned on the school 
menus page on the existing website, then it appears there are options for importing that data into the website.  
More information will be needed to provide JPPSS with an exact number of hours (and investment) to integrate 
that data into the website. 
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Course Catalogs for High Schools 
Course catalogs will be set up to include prescribed categories for courses in each high school which can then be 
customized by the individual school.  Course listing will include the course title, the course description and credits 
earned.  Individual schools will be responsible for adding their courses to their course catalogs. 
 
Domain and Email 
The website will be developed on the domain jppss.k12.la.us or a new domain name still to be determined.   

If the current domain is used there are additional considerations to insure continuity of the JPPSS web presence 
while the new site is being developed.  In order for the existing website to stay in place while the new site is 
developed, the new site would have to be structured on a temporary development domain on the new hosting 
account and moved to the actual domain name once it is complete.  Moving WordPress Multisite to a different 
domain name is a more complicated process than moving a standard WordPress installation. 

Current email accounts are not hosted on the website hosting account so they will not be affected when the 
website is moved to new hosting.  Changes to the mail records on the new hosting account should be made to 
reflect the hosting server for the email accounts. 

Alternatively, the website could be developed on a new domain name.  This option should be considered if 
changing the domain name is something JPPSS is considering in the future.  Developing the site on a new domain 
could reduce the costs involved in developing the site as well as eliminate costs associated with moving the site to 
a new domain in the future.  The costs to move a WordPress MultiSite installation in the future may not be 
insignificant.  The new site could be developed on the new domain and the old site could remain in place until it is 
ready to go live.  No move from a temporary development domain to the actual domain would be necessary; the 
old domain would simply be redirected to the new domain so that visitors would be routed to the new website if 
they went to the old website.  Email accounts on the old domain would be unaffected.  A plan for the migration of 
email accounts to a new domain could be undertaken at a later time. 

 

Hosting Provider and Network Support 

All hosting is not created equal when it comes to WordPress, and especially WordPress Multisite, so hosting with 
the proper environment, security and support for WordPress Multisite should be put in place for the new site. 

Synthesis Web Hosting http://websynthesis.com  is the hosting we recommend for the JPPSS website.   Synthesis is 
Managed WordPress Hosting which means the servers are optimized for WordPress and the hosting support offers 
support for WordPress itself.  Additionaly, the JPPSS hosting plan would be optimized for WordPress Multisite.  
WordPress Multisite would be installed and the network of sites would be built out by Synthesis. 

In addition, their hosting is optimized for the Genesis WordPress theme framework which is the framework that 
we use to develop all of our WordPress sites and which will be used to develop the JPPSS website.  Genesis is one 
of the most widely-used and most highly-rated theme frameworks for WordPress.  The Genesis theme framework 
is fully search engine optimized and was built to follow all WordPress security best practices, providing your 
website with state of the art security.  

Synthesis has advised me that their Advanced Plan at $147 per month would be the right fit for the JPPSS website 
network.  They can also offer a custom support contract for and additional cost of $500 per month.  With custom 
support we will receive phone access to named support (a contact person), assurances above and beyond their 
“stated terms of service”, they will work with us on multisite and even offer theme level support.  In their words, 
“they will provide personalized support to ensure success.” 
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Another feature available with Synthesis would be hosting the new site on their proxy server before going live 
which would allow the site to be developed on the existing domain name without the additional cost of moving 
the site when it’s complete. 
 

Training of JPPSS Personnel in the Website Administration 
Ten hours of training in person or via online screen sharing/conference call software are included.  Online group 
training sessions can be set up for all site administrators handling similar website administrative tasks to maximize 
the reach of the training time.  For example, a large group of Elementary School site administrators could be 
scheduled during one online training session. 
 
One way to minimize future requests for personnel training would be to add a subscription to a video training 
series that is installed as a part of the WordPress administration panel.  The videos are immediately available to 
the users when they are in the administration panel and have questions.  The cost of this service is separate from 
fees due KC Web Concepts and would be $35 per month if a one year membership is purchased or $79 per month 
if the subscription is month to month.  The list of videos that would be available to the user can be seen here: 
http://premium.wpmudev.org/projects/category/videos/ 
 

Future Website Support & Maintenance 
Should you experience any issues with the website those issues will be resolved at no charge at any time in the 
future if those problems are due to coding errors on the part of KC Web Concepts.  If issues arise with the website 
because of changes to code or website settings by a third party or any agent of JPPSS, KC Web Concepts will work 
to resolve those issues at a rate of $80 per hour. 
 
Future maintenance or enhancements to the site can be done on an hourly basis or fixed price basis.  Synthesis 
hosting with a monthly support contract will eliminate the need for much of the maintenance that KC Web 
Concepts would normally recommend because much of that maintenance will be taken care of.  They do nightly 
backups, WordPress and plugins can be automatically updated and if something goes wrong they will be able to 
correct the problem because they are not only experts in WordPress managed hosting but in WordPress itself, 
WordPress Multisite and the Genesis theme framework. 
 
NOT INCLUDED IN THIS PROPOSAL 

Copywriting, photography or scanning of photos or documents is not included. 
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DEVELOPMENT PROCESS & PROPOSED TIMELINE 

Phase 1: Discovery, Research & Information Architecture 
Weeks 1 - 4 

We will meet with you to understand your immediate and future goals, priorities, project expectations, target 
audiences and desired design direction.   The site map/architecture will be developed and an evaluation of the 
existing content on the site will be done.  We’ll provide a project plan that will include a detailed schedule to guide 
the project and proposed site architecture.  Hosting plans will be evaluated on features and service and the best 
hosting plan for the site network will be determined.  The project plan will be revised as necessary after review by 
JPPSS. 
 
Phase 2: Website Visual Design Development  
Weeks 5 -8 

Round 1: Initial website design concepts presented to JPPSS 
  (Main website design and three school level website designs) 
                 Website design concept refinements by JPPSS 
Round 2: Website design refinements presented to JPPSS 
                 Website design refinements approved with corrections. 
Round 3: Website design refinements to JPPSS 
                 Website design refinements approved with corrections 
 
All new website content and information needed in the development of the site is due at this time from JPPSS. 
 
Phase 3: Development, Content Migration & Implementation 
Weeks 9 - 14 

Custom WordPress themes are developed for the main website and three school level website templates using the 
approved website designs.  The website is developed on a development domain (or the new domain name) on the 
new hosting account.  The website network is completely structured as described in the information 
architecture/site map.  KC Web Concepts will add all new content to the website.  KC Web Concepts and JPPS will 
collaborate on the manual migration of the existing content.  All page content will be migrated by KC Web 
Concepts and all postings will be migrated by JPPSS.  Page content that is revised will be provided by JPPSS to KC 
Web Concepts in Word format.  Schools will migrate/revise their own website content with guidance from KC Web 
Concepts. 
The website will be tested across multiple platforms and browsers.  JPPSS will review the final website and 
refinements will be made based on user feedback. 
User Training - Ten hours of user training will be provided in person or via online screen sharing with multiple 
users. 
 
Phase 4: OPTIONAL - Changing the Domain Name of the Completed Website OR Moving the Completed Website 
Approximately 1-2 weeks 

This phase of the project will not be necessary if a new permanent domain name is used for the new website, and 
will not be necessary if Synthesis hosting is used as the web hosting for the new site. 
 
Phase 5: OPTIONAL - Outcome Evaluation 
Approximately 4-6 weeks 

Determine website evaluation parameters, design website user survey, collect website user survey information. 



 
 

 

KC Web Concepts    4833 Conti Street, Suite 210    New Orleans, LA 70119    504.486.8545    kathy@kcwebconcepts.com      [8] 

OVERVIEW OF INVESTMENT 
 
Discovery, Research & Information Architecture    80 hrs @ $80/hr = $6,400   
Website Visual Design Development (Main + 3 School Level Designs)  100 hrs @ $80/hr = $8,000  
Development & Implementation      80 hrs @ $80/hr = $6,400 
Content Migration       40 hrs @80/hr = $3,200 
User Training        10 hrs @ $80/hr = $800 

 
Total Investment        $24,800 
 
School menu system estimate (more info needed)    $1,000 - $2,000 
 
Optional Items 
Domain name change or moving website     Estimate range $1,000 - $2,000 
Outcome Evaluation       $2,000 

 
 

PAYMENT SCHEDULE 

- $5,500 to begin work 
- $5,500when Phase 1 is complete (Discovery, Information Architecture) 
- $5,500 when Phase 2 is complete (Website Visual Design) 
- $8,300 when Phase 3 is complete (Website Development, Content Migration) 

 
 
HOSTING FEES 
Estimated fees for hosting with a monthly support contract for a personalized level of support would be 
approximately $650 per month.  Hosting without the personalized support would be between $150 - $300 per 
month. 
 
 
NEXT STEPS 
 
To proceed with this project, please take the following steps: 

1. Accept the proposal as is or discuss desired changes. Please note that changes to the scope of the project 
can be made at any time, but additional charges may apply.  

2. Finalize and sign contract.  
3. Submit initial payment. 

Once these steps have been completed we will begin the project with a kick off meeting and begin preliminary 
project activities. 
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ABOUT KC WEB CONCEPTS 
 
KC Web Concepts is a small web design and development company with an interest in serving the small business, 
non‐profit and creative communities in the Greater New Orleans area.  The company focus is on blending high 
quality design with a variety of open source web applications to provide clients with an excellent product at a 
reasonable cost. 
 
The company was founded by Kathy Sautter in 2004, and has focused primarily on WordPress and Magento 
website development since 2007.  Kathy is a native New Orleanian with a background in programming and degrees 
in Fine Arts and Mathematics. 
 
Please see the portfolio page of the company website for samples of work. 
 
Company website: http://kcwebconcepts.com 
Portfolio: http://kcwebconcepts.com/portfolio.html  
 
References: 
 
Aaron Jackson, member 100 Black Men NOLA – dctono@gmail.com 
Website: http://100blackmennola.org 
 
Jennifer Shaw, Photographer – jen@jennifershaw.net  
Websites: http://hurricanestory.com and http://photonola.org 
 
Frank Rabalais, Tax Credit Consultant - frank.rabalais@crescentgrowthcapital.com  
Website: http://crescentgrowthcapital.com 
 
Beth Mabey, Event Planner - beth@pinnacle-nola.com 
Website: http://pinnacle-nola.com 
 
Additional references can be provided upon request. 
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TERMS AND CONDITIONS 
 
Thank you for choosing KC Web Concepts to handle your website project. The following agreement specifies the 
terms and conditions of this project. Please review, sign and return with your first payment. Please keep a copy of 
this agreement for your records. 
 
Jefferson Parish Public School System in this legal contract is referred to as the “client”. 
 
1. Authorization. The above-named client is engaging KC Web Concepts as an independent contractor for the 

specific purpose of developing and/or improving a website to be published on the client’s account on a 
hosting service. The client authorizes KC Web Concepts with full access to the client’s hosting account and any 
programs that are included as a part of that hosting account. 

2. Browser Compatibility. Designing a website to fully work in multiple browser and browser versions and on 
multiple operating systems can require considerable extra effort. Testing will be done to insure that the 
website functions properly in multiple browsers and across operating systems and KC Web Concepts warrants 
that the website will work properly in the following browsers: Microsoft Internet Explorer, Firefox, Opera, 
Chrome and Safari. 

3. Scope of Work. Please review the proposal for the project details, contractor services provided, client 
responsibilities and fees. 

4. Maintenance and Hourly Rate. This agreement includes minor webpage maintenance and revisions for the 
first 30 days after completion. This includes updating links, making small changes to page copy or changing out 
a few photographs. Major changes to page design, copy or other page content is not included in this 
agreement.  Major revisions will be billed at the hourly rate of $80, or KC Web Concepts can quote a fixed 
price estimate for the revisions. There is no minimum charge per update and partial hours are accumulated. 

5. Changes to Submitted Text. Please send us your finalized text.  If repeated, major changes to client-submitted 
text are required after web pages are constructed, KC Web Concepts retains the option of billing that time at 
the hourly rate of $80. 

6. Web Hosting. The client is responsible for securing hosting with a company of their own choosing or a web 
host recommended by KC Web Concepts. The relationship between the web host and the client is 
independent of the relationship between KC Web Concepts and the client. The client is directly responsible to 
the web host for all fees associated with hosting. 

7. Payment. Fees to KC Web Concepts are due and payable on the following schedule: approximately one fourth 
upon signing this contract, approximately one fourth when the information architecture is complete, 
approximately one fourth when the website design is approved and coding begins, and the final one fourth 
when the website is fully structured, all content has been incorporated, and the website has been completed 
as described. The client will only pay for services rendered if for some reason KC Web Concepts is unable to 
complete this project. 

8. Project Completion Time. KC Web Concepts and the client must work together to complete the website 
project in a timely manner. We agree to work expeditiously to complete the project in the time period 
described in the Website Proposal. Upon signing this contract KC Web Concepts will complete all contracted 
work within 120 days, contingent upon the client providing KC Web Concepts with all text, photos and any 
other materials necessary for website completion within 60 days of signing this contract. If the client does not 
provide all content for the website within 120 days, KC Web Concepts retains the option to put the project on 
hold and assess a fee equal to 10% of the total project cost when the project is reinitiated. 

9. Copyrights and Trademarks. The client represents to KC Web Concepts and unconditionally guarantees that 
any elements of text, graphics, photos, designs, trademarks, or other artwork furnished to KC Web Concepts 
for inclusion in the website are owned by the client, or that the client has permission from the rightful owner 
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to use each of these elements, and will hold harmless, protect, and defend KC Web Concepts from any claim 
or suit arising from the use of such elements furnished by the client. 
In addition, KC Web Concepts represents to the client and unconditionally guarantees that any elements of 
text, graphics, photos, designs, trademarks, or other artwork furnished by KC Web Concepts for inclusion in 
the website are owned by KC Web Concepts, or that KC Web Concepts has permission from the rightful owner 
to use each of these elements, and will hold harmless, protect, and defend the client from any claim or suit 
arising from the use of such elements furnished by KC Web Concepts. 

10.  Laws Affecting Electronic Commerce. From time to time governments enact laws and levy taxes and tariffs 
affecting Internet electronic commerce. The client agrees that they are solely responsible for complying with 
such laws, taxes, and tariffs, and will hold harmless, protect, and defend KC Web Concepts and its 
subcontractors from any claim, suit, penalty, tax, or tariff arising from the client’s exercise of Internet 
electronic commerce. 

11.  Copyright to Website and Domain. Copyright to the finished assembled work of the website produced by KC 
Web Concepts belongs solely and exclusively to the client upon final payment of this contract. KC Web 
Concepts retains the right to display graphics and other design elements as examples of work in its portfolio. 

12.  Refund Policy. The client may halt work and request a refund in writing within 30 days. Work completed will 
be billed at the hourly rate of $80, and deducted from the initial payment, the balance of which will be 
returned to the client. If at the time of the request for a refund, work has been completed beyond the amount 
covered by the initial payment, the client shall be liable to pay for all work completed at the hourly rate of 
$80, up to but not exceeding the original estimate for the project.  The client only pays for work completed.  
Should KC Web Concepts be unable to complete the project for any reason, KC Web Concepts will provide the 
client with a list of work completed, a completion percentage and a list of work remaining to be completed. 

13.  Client and Third Party Website Modifications.  KC Web Concepts is not responsible for any changes made to 
the website by any other party, or an authorized agent. Time to repair pages will be assessed at the hourly 
rate of $80 

14.  Sole Agreement. The agreement contained herein constitutes the sole agreement between KC Web Concepts 
and the client regarding this website project. Any additional work not specified in this contract or the proposal 
must be authorized by a written change order. 

15.  Summary. Fees for the services described above in total are $24,800.              
  
     

 
ACCEPTED AND AGREED: 
 
 
 
Agent for Jefferson Parish Public School System      Date 
 
 
 
Kathy Sautter for KC Web Concepts        Date


