Maintenance Job Plan-Job Estimating Work Sheet

Planner: Request #: Date:
Requestor: WO #: Date:
Equipment Number Function Location

Is this equipment in the PM or PdM program and is this a follow up work order? Y or N
Initiate a RCFA? Y or N

Work Description:
Work Group Total Travel Time:
Job Plan:: Fatigue Factor: (temp, erg., etc.)
Easy = Average Complex Light Average Heavy
Crew Size: Skill Required:
Crew Balancing Required Y or N Multi-Craft Allowance Required: Y or N
Summary of Estimate
Step  Activity Skill ~ Crew Size Time Estimate
1
2
3
4
5
6
Total Direct Work(Elapsed Time):
(Carry to below summary)
Normal Time x Allowance Factor = Estimated Time
Direct Work Time:

Job Preperation & Wrap Up:
Travel Time:
Total Normal Time = x Allowance Factor of = Estimated Duration
x Crew Size
= Total Estimated Manhours

Estimate Developed By: Slottingo  Detailed Estimate o Historical Average O Gross Estimate O

(Modified from “Maintenance Planning, Scheduling & Coordination, Don Nyman and Joel Levitt)




Maintenance Job Plan Preliminary Planning Sheet

Permits

PPE

Tools
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