CHENNAI PORT TRUST

No. 1 RAJAJI SALAI
CHENNAI - 600001

Quotation for Painting the walls of FHMC
Administrative office buildings, compound wall,
kerb wall and MS gate etc..

QUOTATION NOTICE NO.Q/FHMC 1/ 4469/2014/E




CHIEF ENGINEER
Civil Engineering Department

NIQ FOR WEB

CHENNAI PORT TRUST
CIVIL ENGINEERING

DEPARTMENT
No.1 Rajaji Salai,
Chennai — 600001
Sealed quotations are invited from the contractors
for the work of “Painting the walls of FHMC
Administrative office buildings, compound wall, kerb wall
and MS gate etc.”as per details furnished hereunder.

Estimated Cost: Rs150643/- | EMD: Rs 3100/-
(approx)

Completion period: 3 WEEKS

Quotation documents can be obtained from the Sr. AO (FH.) on
payment of Rs.525/- (inclusive of VAT @ 5% (Rs.200/- extra if by
Post). Pay order/ Demand Draft towards cost of the document
should be drawn in favour of “The Chairman, Chennai Port Trust”
payable at Chennai.

Sale period : 28.01.14 to 30.01.14.(on all working days)

Last date for | 1500 hrs on 31.01.14

Submission
Date of opening of | 1515 hrson 31.01.14 in the office of
Quotation Manager(FHMC) in FOURTH floor
of Adm.office building.

For further details, please see the quotation document

Quotation No Q/ FHMC 1/4469/ 2014 | E CHIEF ENGINEER
Visit our web site WWW.Chennaiport.gov.in

Note: For any public grievances connected with the Chennai Port
Trust, please address to “The Chairman, Chennai Port Trust,
Chennai — 600001" for early redressal.

Note: Quotation documents downloaded from the web can also be
submitted subject to the tenderer enclosing a separate DD
towards the cost of the tender documents and VAT at 5%
along with his offer.
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Quotation for Painting the walls of FHMC

Administrative office buildings, compound wall,

1.

4.2

4.3

4.4

4.5

kerb wall and MS gate etc..

GENERAL RULES AND DIRECTIONS FOR GUIDANCE

Deadline for submission of Quotation:
Quotation must reach the Manager(FHMC), 4rd Floor Old

Administrative Office Building, Chennai Port Trust, Rajaji Salai,
Chennai — 600 001 at 1500 Hrs. on 31.01.2014

Quotation Prices

The amount quoted by the tenderer in the Bill of quantities shall
allow for all costs including labour, materials, equipment,
transport charges, tests, etc. payable.

Validity of Quotation

Quotation shall remain valid for a period 60 days from the date
of opening.

Earnest Money Deposit (EMD)

Each Quotation should be accompanied by an Earnest Money
Deposit (EMD) amounting to Rs.3100/- (Rupees Three
thousand one hundred only) which shall be in the form of (i)
Cash, (i) Demand Draft / Pay Order / from any Nationalised
Bank / Scheduled Bank drawn in favour of Chairman, Chennai
Port Trust, Chennai 600 001.

In Case of 4.1 (i), the cash should be deposited at the office of
the FHMC Chennai Port Trust before 12.00 Noon on the date of
opening of Quotation and the receipt obtained for the payment
should be enclosed with the Quotation.

In this case of 4.1 (ii), the Demand Draft / Pay Order, the same
should be enclosed with the Quotation and should not be sent
separately.

Under no circumstances should currency note be enclosed in
the cover containing the Quotation as Earnest Money.

No other form of deposit towards Earnest Money shall be

accepted.



4.6

6.2

Quotation not accompanied by the Earnest Money Deposit in
the manner prescribed by the Trust will be summarily rejected.
However Small Scale Units registered with the National Small
Industries Corporation Ltd., are exempted from payment of
Earnest Money Deposit provided a Certificate from the
Registering Authority is produced to substantiate their status as
a Small Scale Unit currently registered with the National Small
Industries Corporation Ltd.,
However no exemption from payment of Security Deposit
amount will be allowed in respect of Small Scale Units
registered with National Small Industries Corporation Ltd.,
“NOTE: To claim under Clause 4.6 above, the tenderers are
required to produce an attested copy of the NSIC registration
Certificate. The attestation should be from a Gazetted Officer of
Central /State Government. The exemption from the payment of
EMD will be allowed only if the Quotation item of work / supply
is covered in the enlistment statement attached to the NSIC
certificate. No claims for exemption without the details
stipulated above will be considered
Opening of Quotation
Quotation will be opened at the office of the Manager(FHMC)
4rd Floor of Old Administrative Office Building, Chennai Port
Trust, Rajaji Salai, Chennai - 600 001 at 15.15Hrs. on
31.01.2014
Refund of EMD
When the committee finalizes one of the tenderer for the said
contract, EMD will be refunded to all other tenderers at the
earliest.
The EMD of the successful tenderer will be refunded only after
the remittance of security deposit in any manner as aforesaid.
Alternatively, the successful tenderer shall when his tender is
accepted, furnish security as specified in the clause 8 of
Special conditions after giving credit to the amount deposited

by him as earnest money. The earnest money shall retain its



character, as such, till the successful tenderer furnishes the
security deposit.

Where a person whose tender has been received on behalf of the
Board intimates that they are withdrawing their tender before
the validity period or makes any modification in the terms and
conditions of the tender which are not acceptable to the Port (or)
fail to furnish the security deposit within the prescribed time,
the Port shall without prejudice to any other right or remedy, be
at liberty to forfeit the Earnest Money deposited by such person
absolutely.

Tender Documents downloaded from the web can also be
submitted subject to condition that the tenderer should enclose
a separate DD towards the cost of the documents and VAT @
5% along with his offer.



CHENNAI PORT TRUST
SCHEDULE-A

Quotation for Painting the walls of FHMC

Administrative office buildings, compound wall,

kerb wall and MS gate etc..

(Schedule of approximate quantities and rates)

(1) (2) (3) (4) (S) (6)
Sl.| Probable Rate in | Unit in Total
No.| Quantity Description of work Figures Figures Amount
and in | and in
Words Words Rs. P.
Rs. P.
1 650 M2 | Preparing the exterior walls of 1 M2
FHMC Administrative office by (One
Square
scrapping and applying two Metre)
Coats of exterior emulsion paint
(ACE or equvalant) over one coat
of primer of approved quality to
give an even shade, all as
directed at site, including all
labour, scaffolding, materials,
tools, equipments, etc.,
complete.
2 540 M2 | Applying one coat of water proof 1 M2
cement paint for compound wall (One
Square
and other sheds to give an even Metre)
shade all as directed at site of
work including all labour,
scaffolding, materials, tools,
equipments, brushes, etc.
complete.
3 25 M2 Half Brick Work using bricks of 1 M2
class designation 50 in CM 1 : (One
Square
3 (1 cement : 3 coarse river sand Metre)




(1)

(2)

(3)

(4)

(S)

(6)

) for compound wall and kerb
walland wherever required, as
directed including curing,
labour, materials (including

cement), tools, equipment, etc.

one coat of enamel paint of
approved make (Asian / Nerolac
/ Berger ), colour to give even
shade all as directed at site of

work including all materials,

complete..
4 50 M2 Preparing the surfaces of all 1 M2
internal and external walls etc., (One
Square
and providing plastering in Metre)
cement mortar 1:5 (1 cement: 5
fine river sand), 12 mm thick to
the required finish, curing, etc.,
including all labour, scaffolding,
tools, materials, Cement,
equipments, etc., complete.
S 100 M2 | Preparing the surfaces of existing 1 M2
wooden members and applying (One
Square
one coat of synthetic enamel Metre)
paint of approved make ( Asian /
Nerolac / Berger ),colour to give
even shade, all as directed at site
of work, including all materials,
labour, scaffoldings, brushes,
tools, equipments etc., complete.
6 20 M2 Preparing the surfaces of existing 1M?2
steel members such as Rolling (One
Square
shutter and Gate and applying Metre)




(1) (2) (3) (4) (S) (6)

labour, scaffoldings, brushes,

tools, equipments etc.,
complete..
7 60 M2 Applying one coat of Synthetic 1M?2
enamel paint for wall surfaces of (One
Square
approved make ( Asian / Nerolac Metre)

/ Berger ) ,colour and to give an
even shade all as directed at site
of work including all labour,
scaffolding, materials, tools,
equipments, brushes, etc.

complete.

TOTAL =
RUPES . e
GENERAL NOTES :
1.The tenderer is advised to 'inspect the site' before accepting the

rates

2.The rate mentioned in the schedule is inclusive of all taxes, levies, duties and c
charges.

3. Value Added Tax (VAT) will be applied to this contract as per
provision of the act and will be recovered from the work bills as per
the Tamilnadu Government VAT provision. Necessary certificate
towards such "Tax deducted at source" will be issued by the Trust's
Finance department.

4.The work shall be carried out without any hindrance to the normal
working conditions of that area.

5. The contract period is 3 weeks.

6. For further details the FHMC Manager may be contacted during
office hours. Tel.29018007, 25362201Extn :2551

CHIEF ENGINEER
CHENNAI PORT TRUST



Quotation for Painting the walls of FHMC
Administrative office buildings, compound wall,
kerb wall and MS gate etc..

SCHEDULE ‘B’

SPECIAL CONDITIONS

1. The work shall be completed within Three (3) weeks from the
seventh day of placing the order (or) the actual date of starting the

work whichever is earlier.

2. CEMENT REQUIRED FOR THE WORK.

The contractor shall procure either 43 Grade (conforming to IS
8112) or 53 grade (conforming to IS 12269) Ordinary Portland cement
or any other special grade/quality of cement as required for the work,
from reputed manufacturers of cement such as Ultra Tech, Birla,
ACC, India Cements, Madras Cements, Chettinadu Cements, Dalmia
Cements , Zuari cement , penna cement or any other equivalent
brands as approved by the Engineer.

In case of non-availability of Ordinary Portland cement, Portland
pozzolana cement confirming to IS 1489 shall be used with suitable

admixtures to attain the required strength

4. SUPPLY OF DRINKING WATER AT THE SITE OF WORK:

The Contractor shall make his own arrangements.

5. SUPPLY OF WATER FOR THE WORK:

The contractor will be provided one point for the supply of water

near the site of work. He should make his own arrangements for



tapping, storing and lifting, if any, including laying pipeline from
the point so provided. The cost of water supplied to the
contractor plus meter hire charges will be recovered at the rate
prevailing from time to time. The water supply is subject to
departmental rules and regulations as regards shutdowns for
repairs and overhauling. The contractor shall not claim damages
for stopping water supply for any reason whatsoever.

In case the department is unable to supply water for any reason,
the contractor shall sink a well at his own cost near the site of
work subject to the suitability of water for the work and then
remove them on completion of work. Before sinking wells, he
should obtain the approval of the Engineer regarding the
location and depth. All arrangements for lifting water should be
made by the contractor at his own cost. The water drawn shall
be tested by the contractor at his own cost for its suitability for
the work and prior approval of the Engineer shall be obtained for
its use on the work. In case sub-soil water at site is found
unsuitable by the test result, the contractor shall make his own
arrangements to get usable water at his own cost. The decision
of the Engineer or his representative is final in this regard and
binding on the contractor.

6 Electricity Supply for Works:
Not required for this work

7. MISCELLANEOUS CONDITIONS:

(a) The Chief Engineer shall have the right to omit at his discretion
one or more items of work when placing the order.

(b) The quantities indicated in the schedule are only approximate
and can be increased or decreased at the discretion of the Chief
Engineer. However, the consequent variation in the Total Contract
Value will be limited to 20%. The rates quoted shall be firm for
such variation. In case the variation results in the total contract
value exceeding the prescribed percentage revision of rates, if any,
shall be applicable only for that portion of the contract carried out

in excess of the permissible percentage.



8. SECURITY DEPOSIT:

The Contractor shall deposit 10% of the contract value in the
form of Demand Draft/ Bankers’ Cheque drawn on any Scheduled
Bank/ Nationalized Bank, payable at Chennai as Initial Security for
the due fulfillment of the conditions of the contract, within 7 days
of placing the order failing which the order shall be cancelled and
other arrangements made for executing the work. The Security
Deposit shall not bear any interest and the Security Deposit shall
be forfeited in whole or part at the discretion of the Chief Engineer,
if in his opinion the contractor has failed to fulfill any of the
conditions of the above contract. The Security Deposit shall be
refunded to the contractor along with the bill after the work is
completed satisfactorily and certified by the Chief Engineer to that
effect.

9. Compensation for delay:

If the contractor fails to complete the work in all respects within
the time specified or within the extended time that may be allowed
by the Engineer, the contractor shall pay or allow to the Board a
sum of contract as liquidated and ascertained damages and not by
way of penalty, for every day/week or part thereof beyond the said
period or extended period as the case may be during which the
work shall remain unfinished. Such damages will be deducted
from any Amount payable to or to be payable to the contractor
including encashment of Bank Guarantee or any Securities/
Guarantees, if any available with the Port Trust. The maximum
Amount of Liquidated Damages will be worked out based on the
Total Contract value inclusive of all Taxes and Duties thereon.

In case of part / portions of the contract work/ Supply
order completed and taken possession by the Trust and the Trust
operates/ can be made for operation of the part portion/ supply
order, the calculation of Liquidated damages will be restricted to
the uncompleted/ undelivered value of the work/ supply order

subject to the amount of the maximum percentage prescribed for



the Liquidated Damages/ Late Delivery charges of the total value of
the contract/supply.

The Liquidated Damages/ Late Delivery charges will be worked
out as follows;

The Liquidated Damages/ Late Delivery charges whose
period of contract / delivery is above four weeks, Liquidated
Damages/ Late Delivery charges will be 2% (half percent) per week
or part thereof of the total value of the contract subject to a
maximum of 5% of the total value of contract.

The payment of such damages does not relieve the contractor of
his obligations to complete the works or from any other of his

obligations or liabilities under this contract.

CHIEF ENGINEER
CHENNAI PORT TRUST



CHENNAI PORT TRUST
SCHEDULE ‘C’
GENERAL CONDITIONS

. No materials will be supplied free by the Trust and it is the
responsibility of the contractor to procure and supply all the materials
required for the work at their cost.

If any materials issued to the contractor by the Trust for the use on
the work is lost or damaged, the cost thereof at the prevailing market
rate or at the Trust’s issue rate whichever is higher plus 20% storage
charges in either case will be recovered from any money due or that
may become due to the contractor.

. The quantities given in the schedule of quantities are those upon
which the approximate estimated cost of the work is based but they
are subject to alterations, omissions, deductions and additions and do
not necessarily show the actual quantities of the work to be done.

. The specification of all other materials shall be as per the Civil
Engineering Works Manual of Chennai Port Trust with Ilatest
amendments unless otherwise specified and/or relevant Indian
Standard specifications as applicable. All BIS specification referred to
in this schedule shall be the latest version.

. The work is to be carried out with due diligence and executed to a
workman like manner. The material used when supplied by the
contractor is to be of the best of its kind and in all cases to be subject
to the approval of the Chief Engineer whose decision to the rate of
progress the quality of the work or materials, sizes etc., is final

. The Chief Engineer may cancel the contract at his option at any time
without notice for any reason including poor progress of work and
may remove bad work or materials and have it replaced deducting the
value of the work rejected or materials removed and the cost of
replacing it as he may think proper from any amount due or that may
become due to the contract. The decision of the Chief Engineer is
final and will be binding on the contractor.

. In case the contractor leaves the work incomplete the Chief Engineer
shall have the right to have the work completed through any other
agency and recover the extra expenditure incurred by the Trust in so
doing from any money due or to become due to the contractor.

. The Contractor shall conform and comply with the regulations and
by-Laws of the Chennai Port Trust Board and of all other local
authorities such as the Corporation of Chennai. The Chief Electrical
Inspector to Government of Tamilnadu, the Tamilnadu Electricity
system, the Factories Act, the Government Customs and Police
Department, etc The contractor shall conform to rules, regulations,



10.

11.

12.

13.

14.

15.

etc. concerning injury to workman compensation for injury to
workmen, Insurance for workman etc. The Contractor shall also
conform to contract labour (Regulations and Abolition) Central Rule
1971 etc.

The Contractor shall be responsible for any accident, damage for
injury caused to any his employees or property or any person or
property in course of the work and shall hold the Port Trust blameless
in respect thereof any also in respect of any claim made by any person
or any reasons whatsoever.

The contractor shall be solely responsible for reporting to the Board
and Police Department immediately of any serious or fatal accident
inside the Trust’s premises to any of his employees/workmen engaged
by him or any persons involved in an accident at site of work.

The work shall be carried out without causing any inconvenience to
the Trust and to other works in progress in the neighborhood and any
losses to the Trust.

The work shall be carried out only during Trust’s working days
between 7-30 A.M. and 5-00 P.M.

The quantities of work executed will be measured and payment made
once a month generally except in the case of work for which the time
for completion is specified as six weeks or less than six weeks in
which case payment will be made once only on satisfactory completion
of the work.

It shall be clearly understood that the rates mentioned in the
schedules are inclusive of everything required to be done for the
proper completion of the work according to the specifications
drawings, general conditions and special conditions even though
specific mention thereof has been omitted in the specification and
drawings.

Measurements shall be taken jointly by the Engineer-in-charge or his
authorised representative on the one hand and by the contractor or
their representative on the other. Before taking measurements of any
work, the Engineer-in-charge or the person deputed by him for the
purpose shall give a reasonable notice to the contractor. If the
contractor fails to attend or send an authorised representative for
measurement after such a notice or fails to countersign or to record
the objection within a week from the date of measurements, then in
any such event, measurements taken by the Engineer-in-charge or by
the person deputed by him shall be taken to be the correct
measurement of the work.

The contractor shall, without extra charge, provide assistance with
every appliance and other things necessary for measurement.



16.

17.

18.

Measurements shall be signed and dated by both parties each day on
the site on completion of measurement. If the contractor objects to
any of the measurements recorded on behalf of the Employer, a note
to that effect shall be made in the measurement book against the item
objected to and such note shall be signed and dated by both parties
engaged in taking the measurements.

All payments made by the Trust to the contractor for the work shall be
rounded off to the nearest rupee.

The work shall be completed within Three (3) weeks from the 7th day
of placing the order or actual date of starting the work whichever is
earlier.

If the progress of work is held up owing to circumstances which in the
opinion of the Chief Engineer are beyond the control of the Contractor,
Such as War, stormy weather and other reasonable causes, the Chief
Engineer may at his discretion, grant to the Contractor such extension
of time as he considers reasonable for the completion of the work. The
grant of such extension of time will not bestow on them any claim for
compensation or extra payment at a future date whatsoever.

CHIEF ENGINEER
CHENNAI PORT TRUST
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