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estimating service

Mr N E Body Site address:
1 Any Road 23 Any Lane
Any Town Any Town

UK UK

Dear Mr N E Body
Subject: 4 Bedroomed House
Thank you for choosing the My Building Project Estimating Service.

Following the information and plans you have submitted, we are pleased to enclose
your Estimate Pack which includes the following:

Project cost summary

Detailed cost breakdown for materials, plant and labour

Detailed cost breakdown by build phase

Indicative build programme

Indicative cash flow projection

3D visualisation of your new home (if plans submitted were suitable)

CD with one month’s free access to EstimatorXpress and PlansXpress (where
you can make adjustments to your estimate)

e CD with all breakdowns in spreadsheet format for easy manipulation

If you are unsure about anything within the estimate, please refer to the Estimate
Assumptions page within the pack. Alternatively you can email us at
support@mybuildingproject.co.uk and we’ll be happy to help.

We trust that we have interpreted your requirements correctly. Every effort has been
made to accurately estimate your project. Please note that VAT may be payable on
some items. For further information on this please visit www.homebuilding.co.uk/vat.
Wishing you every success with your self build project.

Yours sincerely

The Estimating Service team

Email - support@mybuildingproject.co.uk

Call - 01527 834455
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Abbreviated Cost Breakdown

Resource Total

Labour £54,672.18
Material £113,338.04
Plant £16,739.95
Subcontractor £24,342.50
Sundry £750.00
Grand Total £209,842.68

*Grand Total includes builder margin.

Estimate Assumptions

We have generally assumed good site access and where possible mechanical devices
are available to assist with construction. Site is assumed to be level unless stated.

Ground is assumed to be excavated using normal plant and machinery and that the
ground is not rock or subject to ground water, running sand or other issues.

Your Build Route

My Building Project Estimating Service prices are indicative of what a main contractor
might quote based on the information (tender documents) provided. It is possible to
reduce project costs by undertaking some of the project management work or building
work on a DIY basis and by buying materials directly from suppliers at trade prices. You
can use your trial copy of EstimatorXpress by HBXL (supplied free of charge with your
estimate) to accurately reflect these savings by tailoring your estimate to suit your own
level of involvement. The following are typical indicative savings for the most popular
build routes.

Build Route A: Building using a main contractor

This is the standard route and the basis for the My Building Project Estimating Service.
Building using a main contractor hired directly by you using a standard contract. If you
hire a project manager or other professional to oversee the build, and or administer the
contract there will be additional fees, typically charged as a percentage of the contract
value.

Build Route B: DIY Self-build

You could potentially reduce your project costs by 25%

Building on a largely DIY basis, substituting a proportion of labour costs with DIY, and
employing subcontractors to undertake the rest of the building work. You will be acting
as project manager in place of a building contractor. You will be buying most of the
materials, supplying tools and hiring plant scaffold etc where necessary. You will
undertake some trades on a DIY basis e.g. second fix joinery plumbing and electrics,
landscaping, general labouring, decorating, tiling, flooring laying etc.
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Build Route C: DIY Project Manager

You could potentially reduce build costs by 20%

Building using subcontract labour with minimal DIY involvement but full DIY project
management. You will take on the role of building contractor, hiring subcontract labour,
supplying plant, machinery and tools, and most of the materials.

Build Route D: Builder Plus Subcontractors

You could potentially reduce build costs by 10%

Building using a main contractor or package supplier to complete the structure to a
weathertight stage, with the remaining work being undertaken by subcontractors. You
take over from the contractor as DIY Project Manager from the weathertight shell stage,
hiring subcontract labour as per Build Route B through to completion.

VAT

New homes are currently zero rated for VAT in the UK and consequently the supply of
eligible labour and materials used in the construction of new homes (as defined in
HMRC VAT Notice 708 Buildings and Construction) is also zero rated. To ensure that
self-builders who are not registered for VAT are not penalised there is a scheme that
allows a one-off refund of VAT after the new dwelling has been completed.

For newbuild, eligible labour and any materials supplied and fixed must be charged at
the zero rate of VAT, and materials suppliers must charge the standard rate of VAT
(20%). The VAT element can be recovered on completion of the project under HMRC
VAT Notice VAT431NB.

Those creating a new dwelling by the first time conversion of a non-residential building
must pay the reduced rate of VAT on all eligible labour and materials (currently 5%) and
the standard rate VAT (20%) on materials bought directly from suppliers, and can
recover both following completion under HMRC VAT Notice VAT431C.

VAT on services including hire of plant tools or scaffold, delivery charges, packaging,
professional fees, and non-construction materials such as carpets and white goods, is
standard rated and cannot be recovered.

For advice on what you can and can't reclaim please visit www.homebuilding.co.uk/vat
or www.hmrc.gov.uk

Additional Costs
Please note that the following fees and costs have not been included in the estimate
unless explicitly stated. Typically these would cost around:

Legal Fees (site purchase): £500-1,000

Stamp Duty and Land Tax (SDLT):

SDLT tax is currently levied on sale or transfer of non-residential or mixed use property
or land at:

0% up to £175,000

1% from £175,001 to £250,000,

3% from £250,001 to £500,000,

4% over £500,000
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SDLT is currently levied on sale or transfer of residential property (e.g. dwelling for
replacement or renovation) at:

0% up to £150,000 (£250,000 for first time buyers)
1% from £150,001 to £250,000,

3% from £250,001 to £500,000,

4% from £500,001 to £1,000,000

5% from £1,000,001 upwards

For the most recent updates on SDLT rates visit http://www.hmrc.gov.uk

Building Regulations Fees: £500-£1,000 (charged according to scale of project)
Planning Application Fees: £335

Topographical Site Survey: Typical cost £350-£500

Design Fees: Architects charge 7-15% of the total build cost for a service involving
design and supervision. For planning drawings from other sources expect to pay from
£2,500-£3,500, plus a similar figure for Building Regulations drawings

Structural Engineers’ Fees: £400-£500

Warranty: Around 1% of contract value

Self-build Insurance: £500-£800

Service (utility) connections: Typically £3,500-£6,000 total
Demolition Costs (where applicable): Typically £5,000-£10,000
External Works: Allow an average of 15% of total build cost
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Detailed Materials Cost Breakdown

Commencement

Preparation of site and commencement of all building works. H

Total Cost Excluding VAT  £3,960.53

Site set up

Set up site ready to commence building works. Provide site toilet, .
cabin, and security fencing to protect the building works during E
construction. Provide lifting equipment and other small tools. :
Ensure the provision of adequate health and safety documentation
and insurance for the duration of the contract.

Material

Sundry

Site Establishment (Site Establishment)

Site Compound Base MOT Type 1 Bulk Bag 15 Each
Site Establishment (Sundry Plant)

Wheelbarrow Hammerlin 3 Cubic Feet Wheelbarrow 2 Each
Dustbin Dustbin Heavy Duty With Lid 90L BM199 2 Each
Tape Measure Stanley Powerwinder Tape 30m 1 Each
Hose Pipe Contract Hose Pipe 50m 1 Each
Hose Pipe Hose Tap Connector + Screw Clamp 61765 2 Each
Basic Toolkit Gloves Super Rigger Pair 10 Pair
Basic Toolkit Predator Saw Second Fix 22" 1 Each
Basic Toolkit Made Up Broom Bassine 24™ 2 Each
Basic Toolkit Sledge Hammer Complete 7Ib 1 Each
Basic Toolkit Insulated Screwdriver Set 4 piece 69124 1 Each
Basic Toolkit Stanley Closed Case Fibreglass Tape 30m/100ft STA034262 2 Each

Total Cost Excluding VAT  £6,541.38

Foundations

Excavate for foundations using mechanical plant (if required) and
cast foundations. Please note that the Building Control Officer will
inspect the foundation prior to concreting and may require changes
to the foundation depth and construction. Variations for additional
excavation, trench support and concrete etc. will incur additional
COsSts.
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Material

External Walls
Brick and Block Cavity Wall (External Walls)

Structural concrete R'mix Concrete GEN 1 50 - 70mm slump 6m3 (Allowance £80) 12 m3
Garage

Multileaf Brick Wall (Garage)

Structural concrete R'mix Concrete GEN 1 50 - 70mm slump 6m3 (Allowance £80) 6.5 m3

Ground Floor
Block Wall (Ground Floor)
Structural concrete R'mix Concrete GEN 1 50 - 70mm slump 6m3 (Allowance £80) 0.35m3

Total Cost Excluding VAT  £4,517.28

Oversite and slabbing

Lay and compact subbase on reduced levels and form concrete
slab.

Material

Eloor

Beam and Block Floor Accessories (Floor)

Slip Bricks Concrete Slip Block 385 x 100 x 40mm (Each) 86 Each
Garage

Garage Slab (Garage)

Sub-base to concrete slab MOT Type 1 Bulk Bag 10 Each
Sand blinding to slab Building Sand Bulk Bag 1.7 Each
Concrete in slab R'mix Concrete RC 30, 50mm slump 6m3 (Allowance £75) 3.1m?
DPM to concrete slab Polythene DPM Blue 4 x 25m x 300mu 0.43 Each
House

Beam and Block Floor (House)

Concrete floor beams Concrete Floor Beam 150mm 117 Metre
Floor blocks Dense Concrete Flooring Block 4.2N 440 x 215 x 100mm 66 m?
DPM or radon membrane Polythene DPM Black 4 x 25m x 300mu 0.83 Each
Concrete infill R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85) 0.1 m3
Cement for grouting between blocks Blue Circle Mastercrete (Plastic) 25kg 13 Each
Sand for grouting between blocks Sharp Sand Bulk Bag 0.66 Each
Concrete floor beams Concrete Floor Beam 150mm 24 Metre
Floor blocks Dense Concrete Flooring Block 4.2N 440 x 215 x 100mm 14 m?
DPM or radon membrane Polythene DPM Black 4 x 25m x 300mu 0.22 Each
Cement for grouting between blocks Blue Circle Mastercrete (Plastic) 25kg 2.7 Each
Sand for grouting between blocks Sharp Sand Bulk Bag 0.14 Each
Concrete floor beams Concrete Floor Beam 150mm 7.7 Metre
Floor blocks Dense Concrete Flooring Block 4.2N 440 x 215 x 100mm 5.8 m?
DPM or radon membrane Polythene DPM Black 4 x 25m x 300mu 0.12 Each
Cement for grouting between blocks Blue Circle Mastercrete (Plastic) 25kg 1.2 Each
Sand for grouting between blocks Sharp Sand Bulk Bag 0.06 Each

Total Cost Excluding VAT  £6,626.73
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Footings

Construct brick and block footings off prepared foundations.

Material

External Walls
Brick and Block Cavity Wall (External Walls)

Cavity Fill R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85) 1.1ms3
Trench Blocks Celcon Foundation Block 3.6N 440 x 215 x 275mm 112 Each
Blockwork to Inner leaf below dpc Solid Concrete Blocks 7N 440 x 215 x 100mm 22 m?
Blockwork to outer leaf below dpc Solid Concrete Blocks 7N 440 x 215 x 100mm 11 m?
Bricks below splash course Facing Bricks - Provisional (Allowance £0.40 each) 224 Each
Bricks for use in splash course Engineering Brick Blue Solid Class A 65mm 447 Each
Sand below dpc in brickwork Building Sand Bulk Bag 0.48 Each
Sand below dpc in blockwork Building Sand Bulk Bag 0.46 Each
Sand below dpc in trench blocks Building Sand Bulk Bag 0.3 Each
Cement below dpc in brickwork Blue Circle Mastercrete (Plastic) 25kg 5.4 Each
Cement below dpc in blockwork Blue Circle Mastercrete (Plastic) 25kg 5.2 Each
Cement below dpc in trench blocks Blue Circle Mastercrete (Plastic) 25kg 3.5 Each
Eloor

Beam and Block Floor Accessories (Floor)

Air bricks Wall Vent 215 x 65 x 57mm 20 Each
Cranked ventilators Periscope Wall/Floor Vent 20 Each
Beam and block DPC Polythene DPC 100mm x 30m 2.4 Each
Garage

Multileaf Brick Wall (Garage)

Blockwork below dpc. Solid Concrete Blocks 7N 440 x 215 x 100mm 11 m?
Bricks below splash course Facing Bricks - Provisional (Allowance £0.40 each) 432 Each
Bricks for use in splash course Engineering Brick Blue Solid Class A 65mm 432 Each
Sand below dpc in brickwork Building Sand Bulk Bag 0.61 Each
Sand below dpc in blockwork Building Sand Bulk Bag 0.15 Each
Cement below dpc in brickwork Blue Circle Mastercrete (Plastic) 25kg 7 Each
Cement below dpc in blockwork Blue Circle Mastercrete (Plastic) 25kg 1.7 Each

Ground Floor
Block Wall (Ground Floor)

Blockwork below dpc Solid Concrete Blocks 7N 440 x 215 x 100mm 1m?
Bricks for use in splash course Engineering Brick Blue Solid Class A 65mm 20 Each
Coursing blocks to inner leaf below dpc Solid Dense Concrete Coursing Brick 7N 215 x 65 x 100mm 10 Each
Sand below dpc in brickwork Building Sand Bulk Bag 0.01 Each
Sand below dpc in blockwork Building Sand Bulk Bag 0.02 Each
Cement below dpc in brickwork Blue Circle Mastercrete (Plastic) 25kg 0.16 Each
Cement below dpc in blockwork Blue Circle Mastercrete (Plastic) 25kg 0.18 Each

Total Cost Excluding VAT  £4,496.09

Drains

Excavate for all drains and manholes. Lay drains and form
manholes as required. Provide all necessary trench supports during
installation of drainage.

Material

Drainage
Drainage Accessories (Drainage)
Drainage back inlet gullies Hepworth Supersleve Housedrain Inlet Gully Complete SDG3/1 1 Each

Drains
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Drain Runs (Drains)
Pipe bedding

Pipe cover material
Pipe protection concrete
Pipe back fill material
Drainage pipe

87.5 Drainage bends
45.00 Drainage bends
22.5 Drainage bends
Drainage junctions

Inspection Chamber (Drains)
Concrete to manhole base
Inspection chamber

Inlet bends

Concrete surround to manhole
Manhole cover

Shallow Access Manhole (Drains)
Concrete to manhole base

Manhole base

Inlet bends

Manhole raising pieces

Concrete surround to manhole
Manhole cover

Concrete to manhole base
Manhole base

Inlet bends

Manhole raising pieces
Concrete surround to manhole
Manhole cover

Concrete to manhole base
Manhole base

Inlet bends

Manhole raising pieces
Concrete surround to manhole
Manhole cover

Concrete to manhole base
Manhole base

Inlet bends

Manhole raising pieces
Concrete surround to manhole
Manhole cover

Concrete to manhole base
Manhole base

Inlet bends

Manhole raising pieces
Concrete surround to manhole
Manhole cover

Concrete to manhole base
Manhole base

Inlet bends

Manhole raising pieces
Concrete surround to manhole
Manhole cover

Concrete to manhole base
Manhole base

Inlet bends

Manhole raising pieces
Concrete surround to manhole
Manhole cover

Concrete to manhole base
Manhole base

Inlet bends

Manhole raising pieces
Concrete surround to manhole
Manhole cover

Garden

Soakaway (Garden)

Concrete to soakaway base

Deep soakaway sections

Medium depth soakaway sections
Soakaway cover slab

Soakaway regulating brickwork
Soakaway cover

Sand for soakaway mortar
Cement for soakaway mortar

Pea Gravel 10mm Bulk Bag

Pea Gravel 10mm Bulk Bag

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

MOT Type 1 Bulk Bag

OsmabDrain Drainage 110 x 3000mm Pipe Plain End 4D073

OsmabDrain Drainage 110 Double Socket Short Radius Bend 87 degree 4D561
OsmabDrain Drainage 110 Double Socket Short Radius Bend 45 degree 4D563
OsmabDrain Drainage 110 Double Socket Short Radius Bend 67 degree
OsmaDrain Drainage 110 Double Socket Equal Junction 45 degree 4D213

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Inspection Chamber PPIC 100 x 940mm Deep
OsmabDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168
R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Square Cover C 600 X 600 X 45

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Base Unit SDC5

OsmabDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168
Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame
SDC3

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Base Unit SDC5

OsmabDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168
Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame
SDC3

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Base Unit SDC5

OsmabDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168
Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame
SDC3

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Base Unit SDC5

OsmabDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168
Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame
SDC3

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Base Unit SDC5

OsmabDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168
Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame
SDC3

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Base Unit SDC5

OsmabDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168
Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame
SDC3

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Base Unit SDC5

OsmabDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168
Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame
SDC3

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Base Unit SDC5

OsmaDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168
Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame
SDC3

R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85)

PC Soakaway Unit with Double Step Irons 1050mm Diameter x 1000mm
Soakaway Unit with Double Step Irons 1050mm Diameter x 750mm

Hepworth Cover Slab 1050mm 600 x 600mm Eccentric Kitemarked KSC1056060
Engineering Brick - Class B Red 73mm

Rapide Slide Out Manhole Cover & Frame 600 x 600 x 40mm B125 H042
Building Sand Handy Bag

Blue Circle Mastercrete (Plastic) 25kg

17 Each
8.6 Each
1ms3

25 Each
33 Each
11 Each
2 Each
15 Each
5 Each

0.1ms
1 Each
3 Each
0.3 m3
1 Each

0.05 m3
1 Each
2 Each
2 Each
0.2ms

1 Each

0.05 m3
1 Each
2 Each
2 Each
0.2m?

1 Each

0.05 m3
1 Each
2 Each
2 Each
0.2 m3

1 Each

0.05 m?
1 Each
2 Each
2 Each
0.2 m3

1 Each

0.05 m3
1 Each
2 Each
2 Each
0.2 m3

1 Each

0.05 m3
1 Each
2 Each
2 Each
0.2ms

1 Each

0.05 m3
1 Each
2 Each
2 Each
0.2m3

1 Each

0.05 m3
1 Each
2 Each
2 Each
0.2 m3

1 Each

0.27 m3
1 Each
1 Each
1 Each
81 Each
1 Each
3.2 Each
1 Each
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Membrane Geotextile 4.5 x 100M 0.06 Each
Backfill material Pea Gravel 10mm Bulk Bag 3 Each

Total Cost Excluding VAT  £12,409.18

Brickwork Shell

Construct facing brick in sand/cement mortar, leaving all joints with
recessed finish. All openings around windows, doors etc. to be
provided with vertical damp proof courses where required. Internal
leaf to be formed in blockwork.

Material

Back

Back Door (Back)

Vertical DPC Polythene DPC 150mm x 30m 0.15 Each
Door frame Softwood External Door Frame 1981 x 838mm 1 Each
External/Combination lintel Catnic CG90/100 x 1200mm 1 Each
Cavity closure Manthorpe Cavity Closer 2440 x 100mm 2.5 Each
Downstairs

Double Panel Doors (Downstairs)

Internal lintel Supreme Prestressed Textured Concrete Lintel 100 x 65 x 1800mm 1 Each
External Walls

Brick and Block Cavity Wall (External Walls)

Bricks above dpc less openings Facing Bricks - Provisional (Allowance £0.40 each) 12785 Each
Blocks above dpc less openings Celcon Standard Block 440 x 215 x 100mm 3.6N 207 m?
Coursing blocks above dpc Insulation Coursing Block 3.5N 100mm 6.4 m2
Cavity Insulation Dry-Therm 100mm Cavity Insulation (1200 x 455 mm 6.55m2) 33 Each
Brick ties Class 4 Wall Tie 225mm (250 Box) 2.8 Box
DPC to brickwork Polythene DPC 100mm x 30m 1.7 Each
DPC to blockwork Polythene DPC 100mm x 30m 1.7 Each
Sand above dpc in brickwork Building Sand Bulk Bag 9.6 Each
Sand above dpc in blockwork Building Sand Bulk Bag 3.1 Each
Cement above dpc in brickwork Blue Circle Mastercrete (Plastic) 25kg 55 Each
Cement above dpc in blockwork Blue Circle Mastercrete (Plastic) 25kg 18 Each
Front

Front Door (Front)

Vertical DPC Polythene DPC 150mm x 30m 0.15 Each
Door frame Hardwood 2'9 Door Frame (Open in) 1 Each
External/Combination lintel Catnic CG90/100 x 1200mm 1 Each
Cavity closure Manthorpe Cavity Closer 2440 x 100mm 2.5 Each
Garage

Double Garage Door (Garage)

Garage Door Frame Jeld-Wen Softwood Garage Frames UF14070NS 1 Each
External/Combination lintel Catnic CX90/100 x 4575mm 1 Each
Garage Pedestrian Door (Garage)

Door frame Softwood External Door Frame 1981 x 838mm 1 Each
External/Combination lintel Catnic CG50/100 x 1200mm 1 Each
Multileaf Brick Wall (Garage)

Multi leaf bricks above dpc Facing Bricks - Provisional (Allowance £0.40 each) 6909 Each
Brick ties Class 4 Wall Tie 225mm (250 Box) 1.2 Box
DPC to brickwork Polythene DPC 100mm x 30m 1.6 Each
Sand above dpc in brickwork Building Sand Bulk Bag 5.2 Each
Cement above dpc in brickwork Blue Circle Mastercrete (Plastic) 25kg 30 Each
Ground Floor

Block Wall (Ground Floor)

Partition blocks above dpc less openings Solid Medium Density Block 440 x 215 x 100mm 3.6N 5.5 m?
Coursing blocks above dpc Insulation Coursing Block 3.5N 100mm 0.17 m2
DPC to blockwork Polythene DPC 100mm x 30m 0.07 Each
Sand above dpc in blockwork Building Sand Bulk Bag 0.08 Each
Cement above dpc in blockwork Blue Circle Mastercrete (Plastic) 25kg 0.47 Each
Typical Panel Doors (Ground Floor)

Internal lintel Prestressed Concrete Lintel 100 x 65 x 1200mm 6 Each
Internal lintel Prestressed Concrete Lintel 100 x 65 x 1200mm 1 Each
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House

Architectural Stone Quoins (House)
Architectural stone

Sundry allowance for additional fixings
Architectural stone

Sundry allowance for additional fixings
Architectural stone

Sundry allowance for additional fixings
Architectural stone

Sundry allowance for additional fixings

Gas Flue System (Flue to ridge external wall)
Starter block

Gather block

Standard straight flue
Coursing block
Coursing block

Offset blocks
Termination block

Flue jointing compound
Flue insulation

Ridge terminal

PVCu 1800 French Door (House)
Vertical DPC
External/Combination lintel
Dummy frame timber

Cavity closure

Softwood Bar Dummy Sash 1200 Deep (House)
Vertical DPC to sides of window

Window

External/Combination lintel

Dummy frame timber

Cavity closure

Softwood Horizontal Bar Windows 1200 Deep
(House)

Vertical DPC to sides of window

Window

External/Combination lintel
Dummy frame timber
Cavity closure

Main Roof
Truss Roof (Main Roof)
Gable abutment (To abutment)

Upstairs
Typical Panel Doors (Upstairs)
Internal lintel

Window

150 mm Architectural Stone Cill (Window)
Architectural stone

Sundry allowance for additional fixings
Tapered End Architectural Stone Head
(Window)

Architectural stone

Sundry allowance for additional fixings
Architectural stone

Sundry allowance for additional fixings
Architectural stone

Sundry allowance for additional fixings

Total Cost Excluding VAT

Architectural Stone Quoin
Sundry Materials (£)
Architectural Stone Quoin
Sundry Materials (£)
Architectural Stone Quoin
Sundry Materials (£)
Architectural Stone Quoin
Sundry Materials (£)

Dunbrik Standard Starter Block 1ZM

Dunbrik Gather Block 2GM

Dunbrik Straight Bonded Block Intermediate 225mm 2M
Dunbrik Straight Bonded Block Coursng 150mm 2M/150
Dunbrik Straight Bonded Block Coursing 75mm 2M/75
Dunbrik Lateral Offset Block 225mm 3ME

Dunbrik Side Exit Block 5M

Dunbrik Gas Flue Silicone Sealant 310ml 1581

Dunbrik Blackboard Patent Insulation Panel Black
Dunbrik Dunvent Ridge Vent Terminal Low Profile DUNV

Polythene DPC 150mm x 30m

Catnic CG90/100 x 2100mm

Dry Graded C16 Regularised Treated 47 x 75mm
Manthorpe Cavity Closer 2440 x 100mm

Polythene DPC 150mm x 30m

VB2N12 900 x 1200 Dummy Sash with bar
Catnic CG90/100 x 1200mm

Dry Graded C16 Regularised 47 x 75mm
Manthorpe Cavity Closer 2440 x 100mm

Polythene DPC 150mm x 30m

Jeld-Wen 1770 x 1200mm Horizontal Bar Window Side Opening Glazed
LEWH312CC

Catnic CG90/100 x 2100mm

Dry Graded C16 Regularised 47 x 75mm

Manthorpe Cavity Closer 2440 x 100mm

Cavity Tray Gable Abutment
Prestressed Concrete Lintel 100 x 65 x 1200mm

1100 x 150 mm Architectural Stone Cill
Sundry Materials (£)

2000 x 150 mm Architectural Stone Tapered End Stone Head
Sundry Materials (£)
1130 x 150 mm Architectural Stone Tapered End Stone Head
Sundry Materials (£)
1100 x 150 mm Architectural Stone Tapered End Stone Head
Sundry Materials (£)

£47,733.86

20 Each
20 Each
20 Each
20 Each
1 Each
1 Each
1 Each
1 Each

3 Each
1 Each
13 Each
1 Each
1 Each
5 Each
1 Each
3 Each
7 Each
1 Each

0.46 Each
3 Each
27m

7.5 Each

1.4 Each
15 Each
15 Each
50 m

19 Each

0.09 Each
1 Each

1 Each
4.2 m
1.3 Each

18 Each

1 Each

14 Each
70 Each

2 Each
20 Each
1 Each
7.5 Each
6 Each
30 Each
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Erect Scaffold

Erect scaffolding on site to provide access for our contractors. No
allowance has been made to adapt the scaffolding for clients or
their own contractors' requirements.

Total Cost Excluding VAT

Structural Openings

Form structural openings.

£6,342.50

[l e = ]
Material
House
Fabricated Steel Beam (House)
Attic steelwork Universal Beam 203 x 102 x 23kg per m 8.3m
Bricks to support steelwork Engineering Brick Blue Solid Class A 65mm 24 Each
Padstones to support steelwork Supreme Concrete Padstone 440 x 215 x 140mm 4 Each
Slates to pack steelwork Natural Slate 400 x 250mm (Each) (Allowance £1.50) 8 Each

Total Cost Excluding VAT

First Floor Joists

£842.21

Fix all joists and trimmers as required.

Material

Suspended Floor
Additional Floor Joists (Suspended Floor)

Floor joists Dry Graded C16 Regularised Treated 47 x 200mm 17 m
Floor joist hangers Joist Hanger 50mm Standard Leg 4 Each
Floor joist boots Joist Boot 4 Each
Suspended Floor Accessories (Suspended

Floor)

Floor joist straps Simpson Strap 30 x 5 x 1200 @ 150mm 6 Each
Floor trimmer No 1 Dry Graded C16 Regularised Treated 75 x 200mm 10m
Joist Hangers for trimmers Simpson Timber/Timber J Hanger 75 x 270mm 1 Each
Upper Floor

Suspended Floor (Upper Floor)

Floor joists Dry Graded C16 Regularised Treated 47 x 200mm 68 m
Bracing between floor joists Dry Graded C16 Regularised Treated 47 x 200mm 6.7m
Floor joist hangers Joist Hanger 50mm Standard Leg 18 Each
Nailing allowance to floor structure Round Bright Nails 100 x 4.5mm x 25kg 0.41 Box
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Floor joists

Nailing allowance to floor structure
Floor joists

Bracing between floor joists

Floor joist hangers

Nailing allowance to floor structure
Floor joists

Nailing allowance to floor structure
Floor joists

Nailing allowance to floor structure

Dry Graded C16 Regularised Treated 47 x 200mm
Round Bright Nails 100 x 4.5mm x 25kg

Dry Graded C16 Regularised Treated 47 x 200mm
Dry Graded C16 Regularised Treated 47 x 200mm
Joist Hanger 50mm Standard Leg

Round Bright Nails 100 x 4.5mm x 25kg

Dry Graded C16 Regularised Treated 47 x 200mm
Round Bright Nails 100 x 4.5mm x 25kg

Dry Graded C16 Regularised Treated 47 x 200mm
Round Bright Nails 100 x 4.5mm x 25kg

Total Cost Excluding VAT  £1,819.31

Roof Structure

Form roof structure including any fascias and bargeboards and

associated guttering as described.

Material

Ceiling
Truss Roof (Ceiling)
Noggings between roof joists

Main Roof

Cut Roof (Main Roof)
General roof joists

Noggings between roof joists
General roof rafters
Noggings between rafters
General roof gable Ladder Rafters
Gable ladder noggings

Soffit carriers

Wall plate

Apex roof ridge

Eaves fascia

Bargeboard

Bargeboard fixings

Roof structure fixings (allowance)
Gable soffits (side 1)

Eaves soffitts (side 1)

Soffit fixings

Gutter

Gutter unions

Gutter clips

Wallplate straps

Gable straps at joist level
Gable straps at verge level

Sloping Roof Accessories (Main Roof)

General roof binders
Down pipe

Stop ends

Down pipe unions
Down pipe clips
Swan necks

Gultter outlet

Gutter Angles

Truss Roof (Main Roof)
Noggings between roof joists
Truss roof assembly

Noggings between rafters
General roof gable Ladder Rafters
Gable ladder noggings

Soffit carriers

Wall plate

General roof bracing

Lean to roof apex wall plate

Lean to roof apex wall plate fixings
Lean to roof internal wall plate

Sawn Treated 47 x 50mm

Dry Graded C16 Regularised Treated 47 x 150mm
Sawn Treated 47 x 50mm

Dry Graded C16 Regularised Treated 47 x 150mm
Sawn Treated 47 x 50mm

Dry Graded C16 Regularised Treated 47 x 150mm
Sawn Treated 47 x 50mm

Treated Batten 25 x 38mm

Dry Graded C16 Regularised Treated 75 x 100mm
Sawn Carcassing Treated 25 x 200mm

Universal Fascia Board White 175mm x 5m
Universal Fascia Board White 175mm x 5m

White plastic top Nail 40mm - 10G

Round Bright Nails 100 x 4.5mm x 25kg

Multi Purpose Fascia Board White 400 x 10mm X 5m
Multi Purpose Fascia Board White 400 x 10mm X 5m
White plastic top Nail 40mm - 10G

Osma Half Round Gutter Black 4m

Osma Half Round Gutter Union Bracket

Osma Half Round Gutter Support Bracket
Simpson Strap 30 x 5 x 1200 @ 150mm

Simpson Strap 30 x 5 x 1200 @ 150mm

Simpson Strap 30 x 5 x 1600 @ 150mm

Dry Graded C16 Regularised Treated 47 x 175mm
Osma Roundline Black Pipe 5.5m

Osma Half Round External Stop End

Osma Roundline Down Pipe Connector

Half Round Downpipe Saddle Bracket 68mm
Osma Roundline Down Pipe Bend

Half Round Gutter Running Outlet 112mm

Osma Half Round Gutter Angle 90 Deg

Sawn Treated 47 x 50mm

Truss Roof Assembly

Sawn Treated 47 x 50mm

Dry Graded C16 Regularised Treated 47 x 150mm
Sawn Treated 47 x 50mm

Treated Batten 25 x 38mm

Dry Graded C16 Regularised Treated 75 x 100mm
Sawn Carcassing Treated 25 x 100mm

Dry Graded C16 Regularised Treated 47 x 150mm
Frame Fixings 8 x 100mm

Dry Graded C16 Regularised Treated 47 x 150mm

19 m

0.1 Box
69 m
6.7m

18 Each
0.41 Box
10 m
0.04 Box
14 m
0.06 Box

59 m

19m
11m
146 m
17m
34m
8.4m
6.4m
13m
6.4m
2.6 Each
3.3 Each
0.84 Each
0.56 Box
1.7 Each
1.3 Each
1.2 Each
3.2 Each
3 Each
12 Each
7 Each
7 Each
9 Each

24 m

6.3 Each
16 Each
6 Each
34 Each
16 Each
8 Each
1 Each

4m

133 Each
6.8 m
8.1m
29m
3.6m
45m
29m
45m
1.4 Pack
45m
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Lean to roof internal wall plate fixings
Eaves fascia

Bargeboard

Bargeboard fixings

Roof structure fixings (allowance)
Tilting fillets

Tilting fillet support board

Eaves ventilator

Eaves ventilator fixings

Gable soffits (side 1)

Eaves soffitts (side 1)

Soffit fixings

Gutter

Gutter unions

Gutter clips

Wallplate straps

Gable straps at joist level

Gable straps at verge level
Primer for bargeboard and fascia
Primer for soffits

Noggings between roof joists
Truss roof assembly

Noggings between rafters
General roof gable Ladder Rafters
Gable ladder noggings

Soffit carriers

Wall plate

General roof bracing

Eaves fascia

Bargeboard

Bargeboard fixings

Roof structure fixings (allowance)
Tilting fillets

Tilting fillet support board

Eaves ventilator

Eaves ventilator fixings

Gable soffits (side 1)

Eaves soffitts (side 1)

Soffit fixings

Gutter

Gutter unions

Gutter clips

Wallplate straps

Gable straps at joist level

Gable straps at verge level
Primer for bargeboard and fascia
Primer for soffits

Noggings between roof joists
Truss roof assembly

Noggings between rafters
General roof gable Ladder Rafters
Gable ladder noggings

Soffit carriers

Wall plate

General roof bracing

Eaves fascia

Bargeboard

Bargeboard fixings

Roof structure fixings (allowance)
Tilting fillets

Tilting fillet support board

Eaves ventilator

Eaves ventilator fixings

Gable soffits (side 1)

Eaves soffitts (side 1)

Soffit fixings

Gutter

Gutter unions

Gutter clips

Wallplate straps

Gable straps at joist level

Gable straps at verge level
Primer for bargeboard and fascia
Primer for soffits

Rawlbolt Plated Loose M12 60L

Universal Fascia Board White 175mm x 5m
Universal Fascia Board White 175mm x 5m

White plastic top Nail 40mm - 10G

Round Bright Nails 100 x 4.5mm x 25kg

Treated Firrings 2EX 47 x 75mm

Cement Soffit Strip 2400 x 150 x 4.5mm

Manthorpe Soffit Vent 2440 x 10 mm White G80OWH
Screws Recessed 6G x 0.75 Inch Zinc Plated (200 Box)
Multi Purpose Fascia Board White 400 x 10mm X 5m
Multi Purpose Fascia Board White 400 x 10mm X 5m
White plastic top Nail 40mm - 10G

Osma Half Round Gutter Black 4m

Osma Half Round Gutter Union Bracket

Osma Half Round Gutter Support Bracket

Simpson Strap 30 x 5 x 1200 @ 150mm

Simpson Strap 30 x 5 x 1200 @ 150mm

Simpson Strap 30 x 5 x 1600 @ 150mm

Dulux Trade Undercoat White 5L

Dulux Trade Undercoat White 5L

Sawn Treated 47 x 50mm

Truss Roof Assembly

Sawn Treated 47 x 50mm

Dry Graded C16 Regularised Treated 47 x 150mm
Sawn Treated 47 x 50mm

Treated Batten 25 x 38mm

Dry Graded C16 Regularised Treated 75 x 100mm
Sawn Carcassing Treated 25 x 100mm

Universal Fascia Board White 175mm x 5m
Universal Fascia Board White 175mm x 5m

White plastic top Nail 40mm - 10G

Round Bright Nails 100 x 4.5mm x 25kg

Treated Firrings 2EX 47 x 75mm

Cement Soffit Strip 2400 x 150 x 4.5mm

Manthorpe Soffit Vent 2440 x 10 mm White GBOOWH
Screws Recessed 6G x 0.75 Inch Zinc Plated (200 Box)
Multi Purpose Fascia Board White 400 x 10mm X 5m
Multi Purpose Fascia Board White 400 x 10mm X 5m
White plastic top Nail 40mm - 10G

Osma Half Round Gutter Black 4m

Osma Half Round Gutter Union Bracket

Osma Half Round Gutter Support Bracket

Simpson Strap 30 x 5 x 1200 @ 150mm

Simpson Strap 30 x 5 x 1200 @ 150mm

Simpson Strap 30 x 5 x 1600 @ 150mm

Dulux Trade Undercoat White 5L

Dulux Trade Undercoat White 5L

Sawn Treated 47 x 50mm

Truss Roof Assembly

Sawn Treated 47 x 50mm

Dry Graded C16 Regularised Treated 47 x 150mm
Sawn Treated 47 x 50mm

Treated Batten 25 x 38mm

Dry Graded C16 Regularised Treated 75 x 100mm
Sawn Carcassing Treated 25 x 100mm

Universal Fascia Board White 175mm x 5m
Universal Fascia Board White 175mm x 5m

White plastic top Nail 40mm - 10G

Round Bright Nails 100 x 4.5mm x 25kg

Treated Firrings 2EX 47 x 75mm

Cement Soffit Strip 2400 x 150 x 4.5mm

Manthorpe Soffit Vent 2440 x 10 mm White GB0OWH
Screws Recessed 6G x 0.75 Inch Zinc Plated (200 Box)
Multi Purpose Fascia Board White 400 x 10mm X 5m
Multi Purpose Fascia Board White 400 x 10mm X 5m
White plastic top Nail 40mm - 10G

Osma Half Round Gutter Black 4m

Osma Half Round Gutter Union Bracket

Osma Half Round Gutter Support Bracket

Simpson Strap 30 x 5 x 1200 @ 150mm

Simpson Strap 30 x 5 x 1200 @ 150mm

Simpson Strap 30 x 5 x 1600 @ 150mm

Dulux Trade Undercoat White 5L

Dulux Trade Undercoat White 5L

Total Cost Excluding VAT  £12,507.45

9.1 Each
0.91 Each
0.77 Each
0.19 Each
0.09 Box
6m

1.9 Each
1.9 Each
0.11 Box
0.29 Each
0.34 Each
0.25 Each
1.1 Each
1 Each

5 Each

3 Each

2 Each

2 Each
0.04 5L
0.04 5L
6.6m
361 Each
15m

14 m
52m
57m
7.6m
8.8m

1.5 Each
1.4 Each
0.35 Each
0.27 Box
9.5m

3.1 Each
3.2 Each
0.19 Box
0.69 Each
0.76 Each
0.58 Each
1.9 Each
2 Each

8 Each

4 Each

3 Each

4 Each
0.07 5L
0.09 5L
19m
1580 Each
44 m

44 m

16 m

16 m
21m
38m

4.2 Each
4.4 Each
1.1 Each
1.2 Box
27m

8.7 Each
8.9 Each
0.53 Box
2.2 Each
2.1 Each
1.7 Each
5.3 Each
7 Each
19 Each
11 Each
8 Each
11 Each
0.21 5L
0.26 5L
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Roof Tiling

Lay roof covering.

Material

Main Roof

Cut Roof (Main Roof)

Lathe

Lathe nails

Roofing felt

Tiles

Tile Nails

Ridge tile

Eaves tiles

Top tiles

Verge tiles

Tile undercloak 1

Sand pointing/bedding to ridge
Sand pointing/bedding to verge
Cement in pointing/bedding to ridge
Cement pointing/bedding to verge

Truss Roof (Main Roof)

Lathe

Lathe nails

Roofing felt

Tiles

Tile Nails

Eaves tiles

Top tiles

Verge tiles

Tile undercloak 1

Sand pointing/bedding to verge
Cement pointing/bedding to verge
Lean to roof ridge tile or flashing
Lean to roof cavity tray

Lathe

Lathe nails

Roofing felt

Tiles

Tile Nails

Ridge tile

Eaves tiles

Top tiles

Verge tiles

Additional tile and halfs for valleys, hips and
abbutments

Tile undercloak 1

Sand pointing/bedding to ridge
Sand pointing/bedding to verge
Cement in pointing/bedding to ridge
Cement pointing/bedding to verge
Gable abutment (On roof)

Lathe

Lathe nails

Roofing felt

Tiles

Tile Nails

Ridge tile

Eaves tiles

Top tiles

Verge tiles

Tile undercloak 1

Sand pointing/bedding to ridge
Sand pointing/bedding to verge
Cement in pointing/bedding to ridge
Cement pointing/bedding to verge

Total Cost Excluding VAT

Treated Batten 25 x 38mm

Round Wire Nails Galvanised 65mm x 25kg

Breather Membrane 700 1.5 x 50 m

Eternit Hawkins Single Camber Plain Tile Staffordshire Blue
Round Wire Nails Galvanised 65mm x 25kg

Eternit Hawkins Single Camber Half Round Ridge Tile 305mm Staffordshire Blue
Clay Eaves Tile (Allowance £0.90)

Clay Eaves Tile (Allowance £0.90)

Clay Tile & Half (Allowance £1.40 each)

Cement Soffit Strip 2400 x 150 x 4.5mm

Building Sand Bulk Bag

Building Sand Bulk Bag

Blue Circle Mastercrete (Plastic) 25kg

Blue Circle Mastercrete (Plastic) 25kg

Treated Batten 25 x 38mm

Round Wire Nails Galvanised 65mm x 25kg

Breather Membrane 700 1.5 x 50 m

Eternit Hawkins Single Camber Plain Tile Staffordshire Blue
Round Wire Nails Galvanised 65mm x 25kg

Clay Eaves Tile (Allowance £0.90)

Clay Eaves Tile (Allowance £0.90)

Clay Tile & Half (Allowance £1.40 each)

Cement Soffit Strip 2400 x 150 x 4.5mm

Building Sand Bulk Bag

Blue Circle Mastercrete (Plastic) 25kg

Lead Flashing Code 4 300 x 3000mm

Manthorpe Cavity Tray Horizontal 900mm

Treated Batten 25 x 38mm

Round Wire Nails Galvanised 65mm x 25kg

Breather Membrane 700 1.5 x 50 m

Eternit Hawkins Single Camber Plain Tile Staffordshire Blue
Round Wire Nails Galvanised 65mm x 25kg

Eternit Hawkins Single Camber Half Round Ridge Tile 305mm Staffordshire Blue
Clay Eaves Tile (Allowance £0.90)

Clay Eaves Tile (Allowance £0.90)

Clay Tile & Half (Allowance £1.40 each)

Clay Tile & Half (Allowance £1.40 each)

Cement Soffit Strip 2400 x 150 x 4.5mm

Building Sand Bulk Bag

Building Sand Bulk Bag

Blue Circle Mastercrete (Plastic) 25kg

Blue Circle Mastercrete (Plastic) 25kg

Lead Flashing Code 4 300 x 3000mm

Treated Batten 25 x 38mm

Round Wire Nails Galvanised 65mm x 25kg

Breather Membrane 700 1.5 x 50 m

Eternit Hawkins Single Camber Plain Tile Staffordshire Blue
Round Wire Nails Galvanised 65mm x 25kg

Eternit Hawkins Single Camber Half Round Ridge Tile 305mm Staffordshire Blue
Clay Eaves Tile (Allowance £0.90)

Clay Eaves Tile (Allowance £0.90)

Clay Tile & Half (Allowance £1.40 each)

Cement Soffit Strip 2400 x 150 x 4.5mm

Building Sand Bulk Bag

Building Sand Bulk Bag

Blue Circle Mastercrete (Plastic) 25kg

Blue Circle Mastercrete (Plastic) 25kg

£22,485.46

582 m
0.41 Box
0.82 Each
3341 Each
0.08 Box
21 Each
85 Each
85 Each
84 Each
6.8 Each
0.06 Each
0.17 Each
0.74 Each
1.9 Each

103 m
0.07 Box
0.14 Each
565 Each
0.01 Box
30 Each
30 Each
19 Each
1.6 Each
0.04 Each
0.44 Each
1.5 Roll
10 Each
289 m

0.2 Box
0.41 Each
1645 Each
0.04 Box
13 Each
51 Each
51 Each
35 Each
35 Each

2.8 Each
0.04 Each
0.07 Each
0.44 Each
0.8 Each
2.3 Roll
1228 m
0.86 Box
1.8 Each
7114 Each
0.18 Box
35 Each
141 Each
141 Each
109 Each
8.9 Each
0.11 Each
0.22 Each
1.2 Each
2.5 Each

Page 15 of 69



Joinery 1st Fix

Form carcassing and first fix timbers.

Material

Back
Back Door (Back)
Door frame fixings to sides

Downstairs

Double Panel Doors (Downstairs)
Door casing fixings to sides

Door casing fixings

Door casing

Eront
Front Door (Front)
Door frame fixings to sides

Garage

Double Garage Door (Garage)
Door frame fixings to sides

Door frame fixings to top and bottom

Garage Pedestrian Door (Garage)
Door frame fixings to sides

Ground Floor

Typical Panel Doors (Ground Floor)
Door casing fixings to sides

Door casing fixings

Door casing

Door casing fixings to sides

Door casing fixings

Door casing

Hall

Straight Flight Staircase (Hall)
Staircase

Full newel posts

House

PVCu 1800 French Door (House)
Door frame fixings to sides

Door frame fixings to top and bottom
Internal threshold board

Fixings to threshold board

Softwood Bar Dummy Sash 1200 Deep (House)

Window fixings to sides

Window fixings to top and bottom
Internal window board

Fixings to window board

Softwood Horizontal Bar Windows 1200 Deep

(House)

Window fixings to sides

Window fixings to top and bottom
Internal window board

Fixings to window board

Loft
Loft sundries (Loft Sundries)
Loft Hatch

Loft Access Way

Loft Access Way

Tank Stand

Tank Stand

Tank Stand and Access Way
Tank Stand

Upper Floor

Frame Fixings 8 x 100mm

Cut Clasp Nails 75mm x 25kg
Cut Clasp Nails 75mm x 25kg
PSE Softwood Door Casing Material 38 x 138mm (Redwood)

Frame Fixings 8 x 100mm

Frame Fixings 8 x 100mm
Screws Recessed 10G x 3 Inch Zinc Plated (100 Box)

Frame Fixings 8 x 100mm

Cut Clasp Nails 75mm x 25kg
Cut Clasp Nails 75mm x 25kg
Door Lining Set 686/762 32 X 138 With Stops
Cut Clasp Nails 75mm x 25kg
Cut Clasp Nails 75mm x 25kg
Door Lining Set 686/762 32 X 138 With Stops

Straight Flight (Allowance £500)
Burbidge Complete Newel Pine CNP1330P

Frame Fixings 8 x 100mm

Screws Recessed 10G x 3 Inch Zinc Plated (100 Box)
Hardwood Ply WBP 2440 x 1200 x 12mm

Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box)

Frame Fixings 8 x 100mm

Screws Recessed 10G x 3 Inch Zinc Plated (100 Box)
Softwood Window Board 25 x 225mm

Screws Recessed 10G x 3 Inch Zinc Plated (100 Box)

Frame Fixings 8 x 100mm

Screws Recessed 10G x 3 Inch Zinc Plated (100 Box)
Softwood Window Board 25 x 225mm

Screws Recessed 10G x 3 Inch Zinc Plated (100 Box)

Manthorpe Loft Door Access GL25003

Dry Graded C16 Regularised 47 x 100mm
Caberfloor TG4 P5 2400 x 600 x 22mm

Dry Graded C16 Regularised 47 x 100mm
Caberfloor TG4 P5 2400 x 600 x 22mm

Nails 65mm x 3.35mm Roundwire Lost Head 25kg
Round Wire Nails 100mm x 2.5kg

0.75 Pack

5.6m
0.75 Pack

0.75 Pack
0.14 Box

0.75 Pack

0.01 Box

6 Each

1 Each

1 Each
2 Each

2.2 Pack
0.12 Box
0.57 Sheet
0.18 Box

15 Pack
0.9 Box
15m
0.45 Box

1 Pack
0.12 Box
1.9m
0.06 Box

1 Each

20m

4 Sheet
15m

2 Sheet
0.1 Box
1 Box
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Suspended Floor (Upper Floor)
Floor Boards

Nailing to floorboards
Floor Boards

Nailing to floorboards
Floor Boards

Nailing to floorboards
Floor Boards

Nailing to floorboards
Floor Boards

Nailing to floorboards

Upstairs

Double Panel Doors (Upstairs)
Door casing fixings to sides
Door casing fixings

Door casing

Stud Wall (Upstairs)
Vertical studding

Horizontal rails (noggings)
Head runner

Sole plate

Nailing allowance to studding

Typical Panel Doors (Upstairs)
Door casing fixings to sides
Door casing fixings

Door casing

Door casing fixings to sides
Door casing fixings

Door casing

Door casing fixings to sides
Door casing fixings

Door casing

Total Cost Excluding VAT

Plumb 1st Fix

Install all pipes and plumbing fittings as described.

Material

Bathroom 1

Soil Pipe (Bathroom 1)

Pipe

Pipe brackets

2m pipe lengths

3m pipe lengths

87.5 degree rest bends
Concrete to support rest bends
87.5 degree single branches
87.5 degree access branches
Boss pipes

32mm boss pipes

40mm boss pipes

Vent cowls

Offset bends

Air admitance valves

Silicone lubricant

Drill bit for 110mm holes

House

Gas Flue System (Flue to ridge external wall)
Twin wall pipe - flue block connector

Twin wall pipe - adjustable flue
Twin wall pipe
Twin wall pipe
Twin wall pipe

Whitewood Tongue & Groove Flooring 25 x 125mm
Lost Head Round Wire Nails Bright 65mm x 25kg
Whitewood Tongue & Groove Flooring 25 x 125mm
Lost Head Round Wire Nails Bright 65mm x 25kg
Whitewood Tongue & Groove Flooring 25 x 125mm
Lost Head Round Wire Nails Bright 65mm x 25kg
Whitewood Tongue & Groove Flooring 25 x 125mm
Lost Head Round Wire Nails Bright 65mm x 25kg
Whitewood Tongue & Groove Flooring 25 x 125mm
Lost Head Round Wire Nails Bright 65mm x 25kg

Cut Clasp Nails 75mm x 25kg
Cut Clasp Nails 75mm x 25kg
PSE Softwood Door Casing Material 38 x 138mm (Redwood)

Dry Graded C16 Regularised Treated 47 x 100mm
Dry Graded C16 Regularised Treated 47 x 100mm
Dry Graded C16 Regularised Treated 47 x 100mm
Dry Graded C16 Regularised Treated 47 x 100mm
Round Bright Nails 100 x 4.5mm x 25kg

Cut Clasp Nails 75mm x 25kg

Cut Clasp Nails 75mm x 25kg

Door Lining Set 686/762mm With Stops 32 x 115mm
Cut Clasp Nails 75mm x 25kg

Cut Clasp Nails 75mm x 25kg

Door Lining Set 686/762mm With Stops 32 x 115mm
Cut Clasp Nails 75mm x 25kg

Cut Clasp Nails 75mm x 25kg

Door Lining Set 686/762 32 X 138 With Stops

£5,868.49

Soil Pipe 110mm x 3M

Soil Pipe Bracket 110mm

Soil Pipe 110mm x 2M

Soil Pipe 110mm x 3M

Soil Pipe Single Socket Bend 87.5deg 110mm

R'mix Concrete GEN 1 50 - 70mm slump 6m3 (Allowance £80)
Soil Pipe Single Socket Single Branch 87.5deg 110mm
Soil Pipe Single Socket Access Branch 87.5deg 110mm
Soil Pipe Single Socket Bossed Pipe 110mm

Soil Pipe Double Socket Bossed Pipe 32mm x 110mm
Soil Pipe Double Socket Bossed Pipe 40mm x 110mm
Soil Pipe Baloon Grating 110mm

Soil Pipe Single Socket Offset Bend 110mm

Air Admittance Valve 110mm

Silicone Lubricant 125gm

Diamond Core Drill Bit 117mm x 150mm

Dunbrik Twinwall Flue Block Connector STWBC
Dunbrik Twinwall Bend Adjustable 0-90 degree STW090
Dunbrik Twinwall Pipe 1500mm STW60

Dunbrik Twinwall Pipe 450mm STW18

Dunbrik Twinwall Pipe Adjustable 450mm STW18A

217 m
0.19 Box
54 m
0.05 Box
220 m
0.2 Box
24 m
0.02 Box
33m
0.03 Box

5m

194 m
46 m

28 m
28m
0.99 Box

2 Each
0.01 Box

5 Each

1 Each

=i

SVO

5 Each
8 Each
2 Each
2 Each
3 Each
0.15 m3
1 Each
3 Each
2 Each
3 Each
3 Each
2 Each
4 Each
1 Each
1 Each
0.05 Each

1 Each
2 Each
1 Each
1 Each
1 Each
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Twin wall pipe fixing strap

Total Cost Excluding VAT

Electrician 1st Fix

Dunbrik Twinwall Wall Bracket Adjustable To 245mm STWAB245

£12,288.01

Install all cables and conduits prior to plastering.

Total Cost Excluding VAT

Plastering

£7,500.00

Apply plastering system to walls and ceilings.

Back Door (Back)

Reveal and cill plaster finish

Reveal and cill plastering fixing system / basecoat
Reveal and cill plaster joint treatment

Reveal and cill finish to plaster

Corner Bead

Ceiling

Truss Roof (Ceiling)

Plasterboard to roof ceilings

Plasterboard fixings for roof ceilings
Plasterboard joint treatment for roof ceilings
Finish to plasterboard for roof ceilings
Insulation to ceiling (layer 1)

Insulation to ceiling (layer 2)

Downstairs

Double Panel Doors (Downstairs)
Reveal plaster finish

Reveal plastering fixing system / basecoat
Reveal plaster joint treatment

Reveal finish to plaster

External Walls

Brick and Block Cavity Wall (External Walls)
Plaster finish to walls

Plastering to inner blockwall

Wall plastering fixing system / basecoat

Wall plastering joint treatment

Eront

Front Door (Front)

Reveal and cill plaster finish

Reveal and cill plastering fixing system / basecoat
Reveal and cill plaster joint treatment

Reveal and cill finish to plaster

Corner Bead

Ground Floor

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Dri-Wall Adhesive 25kg

Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

Pvc 4mm Angle Corner Bead 2500mm

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Gyproc Drywall Timber Screws 41mm (1000 Box)
Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

GP fibreglass insulation Roll 150mm 6.99m2

GP fibreglass insulation Roll 150mm 6.99m2

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Dri-Wall Adhesive 25kg

Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

Thistle Board Finish Plaster 25kg

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Dri-Wall Adhesive 25kg

Scrim Tape 50mm x 90m

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Dri-Wall Adhesive 25kg

Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

Pvc 4mm Angle Corner Bead 2500mm

1 Each

0.27 Sheet
0.09 Each
0.02 Each
0.07 Each
2.1 Each

29 Sheet
0.81 Box
1.6 Each
7.2 Each
13 Each
13 Each

0.01 Sheet
0.13 Each
0.02 Each
0.1 Each

16 Each
64 Sheet
22 Each
3.6 Each

0.27 Sheet
0.09 Each
0.02 Each
0.07 Each
2.1 Each
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Block Wall (Ground Floor)

Plaster finish to walls

Plastering to inner blockwall

Wall plastering fixing system / basecoat
Wall plastering joint treatment

Hall

Straight Flight Staircase (Hall)
Plaster to underside of staircase
Plaster joint treatment

Fixings to plasterboard

Plaster finish to underside of staircase

House

Beam and Block Floor (House)
Readymix floor screed

Mesh reinforcement to screed
Readymix floor screed

Mesh reinforcement to screed
Readymix floor screed

Mesh reinforcement to screed

PVCu 1800 French Door (House)

Reveal and cill plaster finish

Reveal and cill plastering fixing system / basecoat
Reveal and cill plaster joint treatment

Reveal and cill finish to plaster

Corner Bead

Softwood Bar Dummy Sash 1200 Deep (House)
Reveal and cill plaster finish to window

Window reveal & cill plaster fixing system / base
coat

Window reveal and cill plaster joint treatment
Window reveal and cill finish to plaster

Window reveal corner bead

Softwood Horizontal Bar Windows 1200 Deep
(House)

Reveal and cill plaster finish to window

Window reveal & cill plaster fixing system / base
coat

Window reveal and cill plaster joint treatment
Window reveal and cill finish to plaster

Window reveal corner bead

Upper Floor
Suspended Floor (Upper Floor)

Plasterboard to floor ceilings

Plaster fixings to floor ceilings

Plaster joint treatment to floor ceilings
Finish to plaster to floor ceilings
Plasterboard to floor ceilings

Plaster fixings to floor ceilings

Plaster joint treatment to floor ceilings
Finish to plaster to floor ceilings
Plasterboard to floor ceilings

Plaster fixings to floor ceilings

Plaster joint treatment to floor ceilings
Finish to plaster to floor ceilings
Plasterboard to floor ceilings

Plaster fixings to floor ceilings

Plaster joint treatment to floor ceilings
Finish to plaster to floor ceilings
Plasterboard to floor ceilings

Plaster fixings to floor ceilings

Plaster joint treatment to floor ceilings
Finish to plaster to floor ceilings

Upstairs

Stud Wall (Upstairs)

Plasterboard to side 1 of stud wall

Plaster fixings to side 1 of stud wall

Plaster joint treatment to side 1 of stud wall
Finish to plaster to side 1 of stud wall
Insulation to stud wall

Plasterboard to side 2 of stud wall

Plaster fixings to side 2 of stud wall

Plaster joint treatment to side 2 of stud wall
Finish to plaster to side 2 of stud wall

Total Cost Excluding VAT

Thistle Board Finish Plaster 25kg

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Dri-Wall Adhesive 25kg

Scrim Tape 50mm x 90m

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Scrim Tape 50mm x 90m

Gyproc Drywall Timber Screws 25mm (1000 Box)
Thistle Board Finish Plaster 25kg

Ready mix floor screed with fibres (Allowance £120)
Reinforced Steel Mesh 4.8 x 2.4m A142
Ready mix floor screed with fibres (Allowance £120)
Reinforced Steel Mesh 4.8 x 2.4m Al142
Ready mix floor screed with fibres (Allowance £120)
Reinforced Steel Mesh 4.8 x 2.4m Al142

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Dri-Wall Adhesive 25kg

Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

Pvc 4mm Angle Corner Bead 2500mm

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Dri-Wall Adhesive 25kg

Scrim Tape 50mm x 90m
Thistle Board Finish Plaster 25kg
Pvc 4mm Angle Corner Bead 2500mm

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Dri-Wall Adhesive 25kg

Scrim Tape 50mm x 90m
Thistle Board Finish Plaster 25kg
Pvc 4mm Angle Corner Bead 2500mm

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Gyproc Drywall Timber Screws 41mm (1000 Box)
Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Gyproc Drywall Timber Screws 41mm (1000 Box)
Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Gyproc Drywall Timber Screws 41mm (1000 Box)
Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Gyproc Drywall Timber Screws 41mm (1000 Box)
Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Gyproc Drywall Timber Screws 41mm (1000 Box)
Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

Plasterboard 1200 x 2400 x 12.5mm Square Edge
Gyproc Drywall Timber Screws 41mm (1000 Box)
Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

GP fibreglass insulation Roll 100mm 10.64m2
Plasterboard 1200 x 2400 x 12.5mm Square Edge
Gyproc Drywall Timber Screws 41mm (1000 Box)
Scrim Tape 50mm x 90m

Thistle Board Finish Plaster 25kg

£13,036.62

1 Each

4 Sheet
1.4 Each
0.23 Each

1.1 Sheet
0.07 Each
0.07 Box

0.29 Each

6.6 m3
5.7 Each
1.4 m3
1.2 Each
0.58 m3
0.51 Each

0.94 Sheet
0.32 Each
0.05 Each
0.24 Each
7.5 Each

2.6 Sheet
0.89 Each

0.15 Each
0.66 Each
21 Each

0.22 Sheet
0.08 Each

0.01 Each
0.06 Each
1.8 Each

8.4 Sheet
0.24 Box
0.48 Each
2.1 Each
2.1 Sheet
0.06 Box
0.12 Each
0.53 Each
8.5 Sheet
0.24 Box
0.49 Each
2.2 Each
0.92 Sheet
0.03 Box
0.05 Each
0.23 Each
1.3 Sheet
0.04 Box
0.07 Each
0.32 Each

17 Sheet
0.5 Box
0.99 Each
4.4 Each
4.7 Each
17 Sheet
0.5 Box
0.99 Each
4.4 Each
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Joinery 2nd Fix

Fix doors and windows, fixtures and fittings.

Material

Back

Back Door (Back)
Door

Door furniture
Hinges

Sealed units

Downstairs

Double Panel Doors (Downstairs)
Architrave

Fixings to architrave

Internal door threshold board
Fixings to internal door threshold board
Door

Door furniture

Necked barrel bolt

Rebate set

Hinges

External Walls

Brick and Block Cavity Wall (External Walls)

Skirting boards
Fixings to skirtings

Front

Front Door (Front)
Door

Door furniture

Door furniture
Weather bar
Hinges

Sealed units

Garage
Double Garage Door (Garage)
Garage Door

Garage Pedestrian Door (Garage)
Door

Door furniture

Hinges

Safety Glass

Ground Floor

Block Wall (Ground Floor)
Skirting boards

Fixings to skirtings

Typical Panel Doors (Ground Floor)
Architrave

Fixings to architrave

Internal door threshold board

Fixings to internal door threshold board
Door

Door furniture

Hinges

Architrave

Fixings to architrave

Internal door threshold board

Fixings to internal door threshold board
Door

Door furniture
Hinges

Hall

Jeld-Wen External Softwood Glazed Door 838 x 1981mm E29KXT+DGC 1 Each
Mortice Dead Lock 5 Lever Brass 64mm 1 Each
Butt Hinge Brassed 102mm 1.5 Pair
Toughened Seal Units/ Ext Door (Prov) 1 Each
Architrave Torus Standard 25 x 75mm 11m
Panel Pins Bright 40mm x 0.5kg 0.22 Box
Hardwood Ply WBP 2440 x 1200 x 12mm 0.15 Sheet
Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box) 0.05 Box
Internal Pair of Doors 6 Panel Smooth 1410 x 1981mm 1 Each
Internal Latch Pack Polished Brass Scroll 2 Each
Barrel Bolt Brass 75mm 1 Each
Latch Mortice Tubular 3" Y2648 SE 1 Each
Butt Hinge Brassed 76mm 3 Pair
Skirting Torus/Ogee 25 x 125mm 85m
Cut Clasp Nails 65mm x 25kg 0.13 Box
Jeld-Wen Hardwood 9 Panel Glazed Front Door 838 x 1981mm 1 Each
Mortice Dead Lock 5 Lever Brass 64mm 1 Each
Brass Victorian Letter Plate 250 x 75mm 1 Each
Hardwood Weatherboard im

Butt Hinge Brassed 102mm 1.5 Pair
Decorative Glass Door Panel 1 Each
Double Garage Door 4267 x 1981mm (Allowance £1350) 1 Each
Jeld-Wen External Softwood Glazed Door 838 x 1981mm E29KXT+DGC 1 Each
Mortice Dead Lock 5 Lever Brass 64mm 1 Each
Butt Hinge Brassed 102mm 1.5 Pair
Toughened Sealed Units for KXT Door 1 Each
Skirting Torus/Ogee 25 x 125mm 4.4 m
Cut Clasp Nails 65mm x 25kg 0.01 Box
Architrave Torus Standard 25 x 75mm 60 m
Panel Pins Bright 40mm x 0.5kg 1.2 Box
Hardwood Ply WBP 2440 x 1200 x 12mm 0.55 Sheet
Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box) 0.18 Box
Jeld-Wen Internal Bostonian 6 Panel Grain Factory Finished Mould 864 x 6 Each
1981mm 210BTN+P

Internal Latch Pack Polished Brass Scroll 6 Each
Butt Hinge Brassed 76mm 9 Pair
Architrave Torus Standard 25 x 75mm 10 m
Panel Pins Bright 40mm x 0.5kg 0.2 Box
Hardwood Ply WBP 2440 x 1200 x 12mm 0.09 Sheet
Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box) 0.03 Box
Jeld-Wen Internal Bostonian 6 Panel Grain Factory Finished Mould 864 x 1 Each
1981mm 210BTN+P

Internal Latch Pack Polished Brass Scroll 1 Each
Butt Hinge Brassed 76mm 1.5 Pair
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Straight Flight Staircase (Hall)
Full newel post caps

Baserail

Baserail infill

Spindles

Balustrade

Wall mounted handrail

Handrail supports

Sundry fixings

Sundry timbers

House

Beam and Block Floor (House)
Insulation to beam and block floor
Insulation to beam and block floor
Insulation to beam and block floor

PVCu 1800 French Door (House)
Door

Suspended Floor

Suspended Floor Accessories (Suspended

Floor)
Perimeter floor sealant

Upstairs

Double Panel Doors (Upstairs)
Architrave

Fixings to architrave

Internal door threshold board
Fixings to internal door threshold board
Door

Door furniture

Hinges

Rebate set

Necked barrel bolt

Stud Wall (Upstairs)
Skirting board side 1 of stud wall
Skirting board side 2 of stud wall

Typical Panel Doors (Upstairs)
Architrave

Fixings to architrave

Internal door threshold board

Fixings to internal door threshold board
Door

Door furniture

Hinges

Architrave

Fixings to architrave

Internal door threshold board

Fixings to internal door threshold board
Door

Door furniture

Hinges

Architrave

Fixings to architrave

Internal door threshold board

Fixings to internal door threshold board
Door

Door furniture
Hinges

Burbidge Acorn Cap 119 x77 x 77mm LD225

Burbidge Baserail Pine BR3600/41P

Redwood Matchings bundle 13 x 100 x 2100mm (10 Pack)
Burbidge Spindle Baluster Pine 32mm SMO090P

Burbidge Handrail Pine HDR3600/32P
Burbidge Handrail Pine HDR3600/32P

Burbridge Single Handrail Brass Wall Bracket

Sundry Materials (£)
Sundry Materials (£)

Jabfloor 2400 x 1200 x 100mm
Jabfloor 2400 x 1200 x 100mm
Jabfloor 2400 x 1200 x 100mm

PVC French Doors 1790 x 2090mm

Acoustic Floor Sealant 380ml

Architrave Torus Standard 25 x 75mm
Panel Pins Bright 40mm x 0.5kg
Hardwood Ply WBP 2440 x 1200 x 12mm

Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box)
Internal Pair of Doors 6 Panel Smooth 902 x 1981mm

Internal Latch Pack Polished Brass Scroll
Butt Hinge Brassed 76mm

Latch Mortice Tubular 3" Y2648 SE
Barrel Bolt Brass 75mm

Skirting Torus/Ogee 25 x 125mm
Skirting Torus/Ogee 25 x 125mm

Architrave Torus Standard 25 x 75mm
Panel Pins Bright 40mm x 0.5kg
Hardwood Ply WBP 2440 x 1200 x 12mm

Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box)
Internal Six Panel Door Grained Primed 1981 x 610mm

Internal Latch Pack Polished Brass Scroll
Butt Hinge Brassed 76mm

Architrave Torus Standard 25 x 75mm
Panel Pins Bright 40mm x 0.5kg
Hardwood Ply WBP 2440 x 1200 x 12mm

Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box)

2 Each
2.1 Each
0.36 Each
60 Each
2.1 Each
1 Each

6 Each
30 Each
20 Each

23 Sheet
4.8 Sheet
2 Sheet

3 Each

0.98 Each

10m

0.2 Box
0.1 Sheet
0.03 Box
1 Each

2 Each

3 Pair

1 Each

1 Each

28 m
28 m

19m

0.36 Box
0.14 Sheet
0.04 Box

2 Each

2 Each

3 Pair
50m

1 Box

0.46 Sheet
0.15 Box

Jeld-Wen Internal Bostonian 6 Panel Grain Factory Finished Mould 864 x 5 Each

1981mm 210BTN+P

Internal Latch Pack Polished Brass Scroll
Butt Hinge Brassed 76mm

Architrave Torus Standard 25 x 75mm
Panel Pins Bright 40mm x 0.5kg
Hardwood Ply WBP 2440 x 1200 x 12mm

Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box)

5 Each

7.5 Pair
10m

0.2 Box
0.09 Sheet
0.03 Box

Jeld-Wen Internal Bostonian 6 Panel Grain Factory Finished Mould 864 x 1 Each

1981mm 210BTN+P
Internal Latch Pack Polished Brass Scroll
Butt Hinge Brassed 76mm

Total Cost Excluding VAT  £12,721.52

Internal Fitting Out

Fix internal fixtures and fittings as described.

1 Each
1.5 Pair
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Material

Bathroom Wall
Ceramic Wall Tiling (Bathroom Wall)

Tiles White Trade Tile 150 x 150mm 130 Each
Border tiles Ceramic Border Tile (Allowance £0.40 each) 33 Each
Decorative tiles Ceramic Decorative Tile (Allowance £0.60 each) 10 Each
Tile adhesive Waterproof Tile Adhesive 10L 0.34 10L
Tile grout Evo-Stick Waterproof Tile Adhesive & Grout 10L 0.12 10L
Tile edge trim Ceramic Tile Trim 9 x 2500mm 2 Each
Sealant to tiles Silicone Sealant White 0.31 Litre 0.25 Each
Tiles White Trade Tile 150 x 150mm 93 Each
Border tiles Ceramic Border Tile (Allowance £0.40 each) 24 Each
Tile adhesive Waterproof Tile Adhesive 10L 0.24 10L
Tile grout Evo-Stick Waterproof Tile Adhesive & Grout 10L 0.09 10L
Tile edge trim Ceramic Tile Trim 9 x 2500mm 1.4 Each
Sealant to tiles Silicone Sealant White 0.31 Litre 0.18 Each
Tiles White Trade Tile 150 x 150mm 83 Each
Border tiles Ceramic Border Tile (Allowance £0.40 each) 21 Each
Decorative tiles Ceramic Decorative Tile (Allowance £0.60 each) 4 Each
Tile adhesive Waterproof Tile Adhesive 10L 0.22 10L
Tile grout Evo-Stick Waterproof Tile Adhesive & Grout 10L 0.08 10L
Tile edge trim Ceramic Tile Trim 9 x 2500mm 0.48 Each
Tile corner trim Tile Seal Mitre & Corners 0.48 Each
Tile bath trim Bath Seal Homelix White 1.75m 1.8 Each
Sealant to tiles Silicone Sealant White 0.31 Litre 0.16 Each
Tiles White Trade Tile 150 x 150mm 179 Each
Border tiles Ceramic Border Tile (Allowance £0.40 each) 12 Each
Decorative tiles Ceramic Decorative Tile (Allowance £0.60 each) 6 Each
Tile adhesive Waterproof Tile Adhesive 10L 0.43 10L
Tile grout Evo-Stick Waterproof Tile Adhesive & Grout 10L 0.15 10L
Tile edge trim Ceramic Tile Trim 9 x 2500mm 1.8 Each
Tile shower trim Bath Seal Homelix White 1.75m 1 Each
Sealant to tiles Silicone Sealant White 0.31 Litre 0.21 Each
Bathrooms

Allowance for sanitaryware (Allowance for

sanitaryware)

Allowance for sanitaryware Sundry Materials (£) 2000 Each
Front

Allowance for Portico

Allowance for Portico Allowance for Portico 3000 Each
House

Gas Flue System (Flue to ridge external wall)

Notice plate Flue Notice Plate 1 Each
Flue testing Dunbrik Smoke Pellets (6 Per Tube) 1 Each
Kitchen

Allowance for kitchen (Allowance for Kitchen)

Kitchen and Fitting Sundry Materials (£) 5000 Each
Lounge

Feature Fire Place and Fire (Feature Fireplace)

Fire Surround Fire Surround Back Pannel & Hearth (Allowance £250) 1 Each
Fire Surround Sherwood Vintage Mantle Honey Oak 110132 1 Each
Gas Fire Sensation Deluxe Gas Fire Pebble 1 Each
Utility

Allowance for utility (Allowance for Utility

Units)

Utility Room Units Sundry Materials (£) 1000 Each

Total Cost Excluding VAT

Internal Decoration

£17,949.90

Apply decoration. (Note that a basic paint specification has been
used for the purposes of estimating the building works. However,
colours and finishes may be changed by agreement in writing.)
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Material

Back

Back Door (Back)

Decoration to reveal plastering
Primer for door frame internally
Undercoat for door frame internally
Paint for door frame internally
Primer for door internally
Undercoat for door internally

Paint for door internally

Ceiling
Truss Roof (Ceiling)
Decoration to plaster roof ceiling

Downstairs

Double Panel Doors (Downstairs)

Primer for architrave

Undercoat for architrave

Paint for architrave

Decoration to internal door reveal plastering
Primer for door casing

Undercoat for door casing

Paint for door casing

Primer for door

Undercoat for door

Paint for door

Primer for internal door threshold board
Undercoat for internal door threshold board
Paint for internal door threshold board

External Walls

Brick and Block Cavity Wall (External Walls)

Decoration to wall or plaster
Primer for skirting boards
Under Coat for skirting boards
Paint for skirting boards

Eront

Front Door (Front)

Decoration to reveal plastering
Primer for door frame internally
Undercoat for door frame internally
Paint for door frame internally
Primer for door internally
Undercoat for door internally

Paint for door internally

Garage

Double Garage Door (Garage)
Primer for door frame internally
Undercoat for door frame internally
Paint for door frame internally

Garage Pedestrian Door (Garage)
Primer for door frame internally
Undercoat for door frame internally
Paint for door frame internally
Primer for door internally
Undercoat for door internally

Paint for door internally

Ground Floor

Block Wall (Ground Floor)
Decoration to wall or plaster
Primer for skirting boards
Under Coat for skirting boards
Paint for skirting boards

Typical Panel Doors (Ground Floor)
Primer for architrave

Undercoat for architrave

Paint for architrave

Primer for door casing

Undercoat for door casing

Paint for door casing

Primer for door

Undercoat for door

Paint for door

Primer for internal door threshold board
Undercoat for internal door threshold board
Paint for internal door threshold board
Primer for architrave

Magnolia Trade Matt Emulsion 10L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

White Trade Matt Emulsion 10L

Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Magnolia Trade Matt Emulsion 10L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L

Magnolia Trade Matt Emulsion 10L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Magnolia Trade Matt Emulsion 10L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Magnolia Trade Matt Emulsion 10L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L
Dulux Trade Undercoat White 5L

0.01 10L
0.03 5L
0.03 5L
0.03 5L
0.06 5L
0.06 5L
0.06 5L

1.410L

0.03 5L
0.03 5L
0.03 5L
0.02 10L
0.03 5L
0.06 5L
0.03 5L
0.18 5L
0.18 5L
0.18 5L
0.02 2.5L
0.01 2.5L
0.02 2.5L

3.210L
0.25 5L
0.255L
0.25 5L

0.01 10L
0.03 5L
0.03 5L
0.03 5L
0.06 5L
0.06 5L
0.06 5L

0.04 5L
0.04 5L
0.04 5L

0.03 5L
0.03 5L
0.03 5L
0.05 5L
0.05 5L
0.05 5L

0.2 10L
0.015L
0.015L
0.01 5L

0.18 5L
0.18 5L
0.18 5L
0.15 5L
0.3 5L
0.155L
0.68 5L
0.68 5L
0.68 5L
0.06 2.5L
0.03 2.5L
0.06 2.5L
0.03 5L
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Undercoat for architrave

Paint for architrave

Primer for door casing

Undercoat for door casing

Paint for door casing

Primer for door

Undercoat for door

Paint for door

Primer for internal door threshold board
Undercoat for internal door threshold board
Paint for internal door threshold board

Hall

Straight Flight Staircase (Hall)
Decoration to underside of staircase
Primer for staircase

Undercoat for staircase

Decoration for staircase

House

PVCu 1800 French Door (House)
Decoration to reveal plastering
Primer for threshold board
Undercoat for threshold board
Paint for threshold board

Softwood Bar Dummy Sash 1200 Deep (House)
Window decoration to reveal plastering

Primer to interior of window

Undercoat to interior of window

Gloss to interior of window

Primer for window board

Undercoat for window board

Paint for window board

Softwood Horizontal Bar Windows 1200 Deep
(House)

Window decoration to reveal plastering

Primer to interior of window

Undercoat to interior of window

Gloss to interior of window

Primer for window board

Undercoat for window board

Paint for window board

Upper Floor

Suspended Floor (Upper Floor)
Decoration to plaster

Decoration to plaster

Decoration to plaster

Decoration to plaster

Decoration to plaster

Upstairs

Double Panel Doors (Upstairs)
Primer for architrave

Undercoat for architrave

Paint for architrave

Primer for door casing

Undercoat for door casing

Paint for door casing

Primer for door

Undercoat for door

Paint for door

Primer for internal door threshold board
Undercoat for internal door threshold board
Paint for internal door threshold board

Stud Wall (Upstairs)

Decoration to plaster to side 1 of stud wall
Decoration to plaster to side 2 of stud wall
Priming to skirting board side 1 of stud wall
Undercoating to skirting board side 1 of stud wall
Finishing coat to skirting board side 1 of stud wall
Priming to skirting board side 2 of stud wall
Undercoating to skirting board side 2 of stud wall
Finishing coat to skirting board side 2 of stud wall

Typical Panel Doors (Upstairs)
Primer for architrave

Undercoat for architrave

Paint for architrave

Primer for door casing
Undercoat for door casing

Paint for door casing

Primer for door

Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L

White Trade Matt Emulsion 10L

All Purpose Primer 5L

Dulux Trade Undercoat White 5L
Varnish Polyurethane Clear Matt 2.5L

Magnolia Trade Matt Emulsion 10L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Magnolia Trade Matt Emulsion 10L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Magnolia Trade Matt Emulsion 10L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

White Trade Matt Emulsion 10L
White Trade Matt Emulsion 10L
White Trade Matt Emulsion 10L
White Trade Matt Emulsion 10L
White Trade Matt Emulsion 10L

Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L

Magnolia Trade Matt Emulsion 10L
Magnolia Trade Matt Emulsion 10L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L

0.03 5L
0.03 5L
0.03 5L
0.05 5L
0.03 5L
0.115L
0.115L
0.115L
0.01 2.5L

0.012.5L

0.06 10L
0.2 Each
0.25L

0.8 2.5L

0.05 10L
0.03 5L
0.03 5L
0.03 5L

0.13 10L
0.32 5L
0.32 5L
0.32 5L
0.125L
0.12 5L
0.125L

0.01 10L
0.04 5L
0.04 5L
0.04 5L
0.02 5L
0.02 5L
0.02 5L

0.42 10L
0.110L

0.43 10L
0.05 10L
0.06 10L

0.03 5L
0.03 5L
0.03 5L
0.03 5L
0.05 5L
0.03 5L
0.12 5L
0.125L
0.12 5L
0.01 2.5L

0.01 2.5L

0.87 10L
0.87 10L
0.08 5L
0.08 5L
0.08 5L
0.08 5L
0.08 5L
0.08 5L

0.06 5L
0.06 5L
0.06 5L
0.05 5L
0.15L

0.05 5L
0.17 5L
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Undercoat for door

Paint for door

Primer for internal door threshold board
Undercoat for internal door threshold board
Paint for internal door threshold board
Primer for architrave

Undercoat for architrave

Paint for architrave

Primer for door casing

Undercoat for door casing

Paint for door casing

Primer for door

Undercoat for door

Paint for door

Primer for internal door threshold board
Undercoat for internal door threshold board
Paint for internal door threshold board
Primer for architrave

Undercoat for architrave

Paint for architrave

Primer for door casing

Undercoat for door casing

Paint for door casing

Primer for door

Undercoat for door

Paint for door

Primer for internal door threshold board
Undercoat for internal door threshold board
Paint for internal door threshold board

Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L
Ronseal Hardfloor Gloss Varnish 2.5L

Total Cost Excluding VAT  £4,367.29

External Decoration

Apply decoration. (Note that a basic paint specification has been
used for the purposes of estimating the building works. However,
colours and finishes may be changed by agreement in writing.)

Material

Back

Back Door (Back)

Sealant

Primer for door frame externally
Undercoat for door frame externally
Paint for door frame externally
Primer for door externally
Undercoat for door externally
Paint for door externally

Primer for external cill
Undercoat/varnish for external cill
Paint/varnish for external cill

Eront

Front Door (Front)

Sealant

Primer for door frame externally
Undercoat for door frame externally
Paint for door frame externally
Primer for door externally
Undercoat for door externally
Paint for door externally

Primer for external cill
Undercoat/varnish for external cill
Paint/varnish for external cill

Garage

Double Garage Door (Garage)
Sealant

Primer for door frame externally
Undercoat for door frame externally
Paint for door frame externally

Silicone Sealant White 0.31 Litre
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Cuprinol Yacht Varnish Clear Gloss 1L
Cuprinol Yacht Varnish Clear Gloss 1L
Cuprinol Yacht Varnish Clear Gloss 1L

Silicone Sealant White 0.31 Litre
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Cuprinol Yacht Varnish Clear Gloss 1L
Cuprinol Yacht Varnish Clear Gloss 1L
Cuprinol Yacht Varnish Clear Gloss 1L

Silicone Sealant White 0.31 Litre
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

0.17 5L
0.17 5L
0.01 2.5L
0.01 2.5L
0.01 2.5L
0.155L
0.155L
0.155L
0.13 5L
0.255L
0.135L
0.57 5L
0.57 5L
0.57 5L
0.05 2.5L
0.02 2.5L
0.05 2.5L
0.03 5L
0.03 5L
0.03 5L
0.03 5L
0.055L
0.03 5L
0.115L
0.115L
0.115L
0.01 2.5L

0.01 2.5L

0.18 Each
0.035L
0.03 5L
0.03 5L
0.06 5L
0.06 5L
0.06 5L
0.02 1L
0.02 1L
0.02 1L

0.18 Each
0.035L
0.03 5L
0.03 5L
0.06 5L
0.06 5L
0.06 5L
0.02 1L
0.02 1L
0.02 1L

0.39 Each
0.04 5L
0.04 5L
0.04 5L
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Undercoat for door externally
Paint for door externally

Garage Pedestrian Door (Garage)
Sealant

Primer for door frame externally
Undercoat for door frame externally
Paint for door frame externally
Primer for door externally
Undercoat for door externally

Paint for door externally

Primer for external cill
Undercoat/varnish for external cill
Paint/varnish for external cill

House
PVCu 1800 French Door (House)
Sealant

Softwood Bar Dummy Sash 1200 Deep (House)

Sealant to sides and top of window
Primer to exterior of window
Undercoat to exterior of window
Gloss to exterior of window

Softwood Horizontal Bar Windows 1200 Deep

(House)

Sealant to sides and top of window
Primer to exterior of window
Undercoat to exterior of window
Gloss to exterior of window

Main Roof

Truss Roof (Main Roof)

Undercoat for bargeboard and fascia
Paint for bargeboard and fascia
Undercoat for soffits

Paint for soffits

Undercoat for bargeboard and fascia
Paint for bargeboard and fascia
Undercoat for soffits

Paint for soffits

Undercoat for bargeboard and fascia
Paint for bargeboard and fascia
Undercoat for soffits

Paint for soffits

Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Silicone Sealant White 0.31 Litre
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Cuprinol Yacht Varnish Clear Gloss 1L
Cuprinol Yacht Varnish Clear Gloss 1L
Cuprinol Yacht Varnish Clear Gloss 1L

Silicone Sealant White 0.31 Litre

Silicone Sealant White 0.31 Litre

Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Silicone Sealant White 0.31 Litre

Dulux Trade Undercoat White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L
Dulux Trade Undercoat White 5L
Dulux Trade High Gloss White 5L

Total Cost Excluding VAT  £1,171.62

Landscaping

0.27 5L
0.27 5L

0.18 Each
0.03 5L
0.03 5L
0.03 5L
0.05 5L
0.05 5L
0.05 5L
0.011L
0.01 1L
0.011L

0.7 Each

1.9 Each
0.325L
0.32 5L
0.32 5L

0.18 Each
0.04 5L
0.04 5L
0.04 5L

0.04 5L
0.04 5L
0.04 5L
0.04 5L
0.07 5L
0.07 5L
0.09 5L
0.09 5L
0.215L
0.215L
0.26 5L
0.26 5L

Carry out the landscaping works as shown on drawing.Note that where planting is
included that this should be carried out during the appropriate growing season.

Material

Garden

Site Clearance and Topsoil (Site clearance and

topsoil)
Additional soil to make up levels

Top Soil (Allowance £30)

Total Cost Excluding VAT  £3,237.88

53 Tonne
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Cleaning

Site to be left clean and tidy and all surplus material to be removed
from site.

Total Cost Excluding VAT  £1,175.00

Completion

Completion of all building works.

Total Cost Excluding VAT  £244.38

Total Cost Excluding VAT  £209,842.68
Total VAT £0.00
Total Cost Including VAT  £209,842.68

SKIP
HIRE
gl 0200 000p
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Building Phases

Site Acquisition |
Design Phase |
Planning Application |
Building Regulations |
Precontract |

Commencement

Roads 1 :

Site set up
Foundations
Oversite and slabbing

Footings :

Drains

External Works 1
Main Drains
Ground Floor Joists
Brickwork Shell
Erect Scaffold
Structural Openings

First Floor Joists :

Roof Structure

Roof Tiling |

External Works 2
Joinery 1st Fx
Plumb 1st Fx
Electrician 1st Fix
Plastering
Electrician 2nd Fix
Joinery 2nd Fix

Plumb 2nd Fx |

Internal Atting Qut
Internal Decoration

External Works 3
External Decoration

Landscaping |

Cleaning
Roads 2
Completion
Post Contract

Planning Bar Chart for:- 4 Bedroomed House
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Summary of cost breakdown by resource type

Resource Type Total

Labour Bricklayer £17,221.77
Carpenter £12,147.83
Decorator £4,564.37
Groundworker £4,297.54
Plasterer £7,671.01
Roof Tiler £6,065.04
Sundry Labour £1,500.00
Insulation Installer £159.69
Ceramic Tiler £537.45
Plumber £507.50

Labour Total £54,672.18

Material Aggregate £5,203.77
Blocks £5,446.85
Bricks £11,769.73
Carcasing Timber £5,203.96
Concrete £4,278.97
Concrete Products £746.09
Decoration £832.55
Door Furniture £537.27
Doors £6,358.67
Foundation £1,083.22
Insulation £3,929.96
Lintels £3,741.30
Metalwork £1,465.34
Plastering £1,502.94
Plumbing £1,853.14
Roof Tiles £14,180.99
Roofing Sundries £1,207.24
Screws and Fixings £666.35
Sheet material £403.21
Sundry Material £11,771.76
Timber Mouldings £708.55
Timber Various £1,301.69
Windows and Door frames £7,367.70
Stairs £1,398.59
Rainwater Goods £754.22
Brickwork sundries £2,504.75
Chimney sundries £774.54
Drainage £5,383.26
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Stone £4,031.25
Ceramics etc.. £262.04
Landscaping £2,128.50
PVC-u Soil Waste £1,374.66
Bonded Abrasives £10.48
Roof Trusses £2,786.94
Equipment £110.11
Tools £257.48
Material Total £113,338.04
Plant Excavators £3,480.54
Light plant £1,036.06
Safety Equipment £0.00
Spoil removal £4,883.35
Sundry Plant £375.00
Craneage £3,190.00
Power Tool £75.00
Site Accomodation £3,412.50
Access Equipment £287.50
Transport £0.00
Plant Total £16,739.95
Sundry Insurance £0.00
Sundry Iltem £750.00
Sundry Total £750.00
Subcontractor Specialist Contractor £625.00
Electrical Contractor £7,500.00
Scaffolding Contractor £6,217.50
Plumbing Contractor £10,000.00
Subcontractor Total £24,342.50
Grand Total £209,842.68
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Summary of cost breakdown by build phase

Date Required |Build Phase Type Total

04/07/2011|Site Acquisition Insurance £0.00
Site Acquisition Total £0.00
26/12/2011/Commencement Excavators £1,527.94
Groundworker £450.00

Spoil removal £1,920.09

Sundry Plant £62.50

Commencement Total £3,960.53

Site set up Aggregate £806.05

Decoration £24.00

Excavators £281.25

Light plant £637.50

Sundry Labour £100.00

Sundry Item £625.00

Site Accomodation £3,412.50

Equipment £110.11

Tools £257.48

Access Equipment £287.50

Transport £0.00

Site set up Total £6,541.38
02/01/2012|Foundations Concrete £2,017.07
Excavators £686.98

Groundworker £627.67

Light plant £1.41

Safety Equipment £0.00

Spoil removal £1,184.15

Foundations Total £4,517.28
09/01/2012|Oversite and slabbing Aggregate £672.80
Blocks £1,738.22

Concrete £324.09

Concrete Products £83.38

Excavators £140.63

Foundation £102.54

Groundworker £1,107.58

Insulation £0.00

Light plant £60.25

Lintels £1,807.24

Roofing Sundries £0.00

Sundry Plant £125.00

Craneage £440.00
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Power Tool £25.00

Oversite and slabbing Total £6,626.73
11/01/2012|Footings Aggregate £97.15
Blocks £963.17

Bricklayer £1,459.61

Bricks £1,077.69

Carpenter £0.00

Concrete £127.78

Concrete Products £113.87

Foundation £7.19

Groundworker £463.30

Light plant £0.90

Roofing Sundries £185.44

Footings Total £4,496.09
16/01/2012|Drains Aggregate £2,734.46
Bricks £87.08

Concrete £423.35

Concrete Products £4.90

Excavators £562.50

Foundation £14.90

Groundworker £1,348.99

Light plant £86.00

Plumbing £335.94

Safety Equipment £0.00

Spoil removal £1,252.80

Sundry Labour £0.00

Sundry Material £0.00

Sundry Plant £125.00

Drainage £5,383.26

Power Tool £50.00

Drains Total £12,409.18
25/01/2012|Ground Floor Joists Carcasing Timber £0.00
Carpenter £0.00

Metalwork £0.00

Ground Floor Joists Total £0.00
30/01/2012Brickwork Shell Aggregate £859.69
Blocks £2,745.46

Bricklayer £15,632.16

Bricks £10,585.61

Carcasing Timber £142.43

Carpenter £244.38

Concrete Products £504.41
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Foundation £606.44

Insulation £818.99

Lintels £1,829.57

Metalwork £131.16

Roof Tiles £193.00

Roofing Sundries £322.80

Sundry Labour £0.00

Sundry Material £227.77

Windows and Door frames £7,261.54

Brickwork sundries £2,504.75

Chimney sundries £373.71

Craneage £2,750.00

Brickwork Shell Total £47,733.86
Erect Scaffold Sundry Item £125.00
Scaffolding Contractor £6,217.50

Erect Scaffold Total £6,342.50
20/02/2012|Structural Openings Bricklayer £130.00
Bricks £19.35

Lintels £104.49

Metalwork £511.56

Roof Tiles £16.13

Spoil removal £60.68

Sundry Material £0.00

Sundry Plant £0.00

Craneage £0.00

Structural Openings Total £842.21
27/02/2012|First Floor Joists Carcasing Timber £1,144.79
Carpenter £472.07

Metalwork £94.87

Roofing Sundries £26.88

Screws and Fixings £80.71

First Floor Joists Total £1,819.31
12/03/2012|Roof Structure Carcasing Timber £1,847.61
Carpenter £5,532.17

Decoration £23.78

Metalwork £608.26

Roofing Sundries £43.41

Screws and Fixings £197.82

Sheet material £62.35

Sundry Material £650.88

Rainwater Goods £754.22

Roof Trusses £2,786.94
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Roof Structure Total £12,507.45
26/03/2012|Roof Tiling Aggregate £33.62
Carcasing Timber £1,213.69

Concrete Products £39.53

Plumbing £328.67

Roof Tiler £6,065.04

Roof Tiles £13,971.87

Roofing Sundries £573.38

Screws and Fixings £167.34

Sheet material £92.33

Roof Tiling Total £22,485.46
16/04/2012Joinery 1st Fix Carcasing Timber £855.44
Carpenter £2,488.50

Insulation £0.00

Roofing Sundries £55.34

Screws and Fixings £172.30

Sheet material £196.62

Sundry Labour £0.00

Sundry Material £0.00

Timber Mouldings £341.80

Timber Various £1,014.43

Stairs £744.06

Joinery 1st Fix Total £5,868.49
Plumb 1st Fix Concrete £16.13
Chimney sundries £379.25

Plumber £507.50

Plumbing Contractor £10,000.00

PVC-u Soil Waste £1,374.66

Bonded Abrasives £10.48

Plumb 1st Fix Total £12,288.01
23/04/2012|Electrician 1st Fix Electrical Contractor £7,500.00
Electrician 1st Fix Total £7,500.00
30/04/2012|Plastering Aggregate £0.00
Carpenter £0.00

Concrete £1,370.56

Concrete Products £0.00

Foundation £352.15

Insulation £1,860.78

Metalwork £119.50

Plasterer £7,671.01

Plastering £1,502.94

Sundry Labour £0.00
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Sundry Material £0.00

Insulation Installer £159.69

Plastering Total £13,036.62
28/05/2012Joinery 2nd Fix Carpenter £2,993.44
Door Furniture £537.27

Doors £6,358.67

Insulation £1,250.19

Screws and Fixings £48.17

Sheet material £51.90

Sundry Labour £0.00

Sundry Material £67.19

Timber Mouldings £366.75

Timber Various £287.26

Windows and Door frames £106.16

Stairs £654.53

Joinery 2nd Fix Total £12,721.52
11/06/2012(Internal Fitting Out Light plant £0.00
Plumbing £1,188.53

Sundry Labour £1,100.00

Sundry Material £10,809.05

Chimney sundries £21.58

Stone £4,031.25

Ceramic Tiler £537.45

Ceramics etc.. £262.04

Internal Fitting Out Total £17,949.90
25/06/2012|Internal Decoration Decoration £651.01
Decorator £3,716.28

Internal Decoration Total £4,367.29
16/07/2012External Decoration Carpenter £172.90
Decoration £133.75

Decorator £848.09

Sundry Material £16.87

External Decoration Total £1,171.62
Landscaping Excavators £281.25
Groundworker £300.00

Spoil removal £465.63

Sundry Plant £62.50

Landscaping £2,128.50

Landscaping Total £3,237.88
06/08/2012|Cleaning Light plant £250.00
Sundry Labour £300.00

Page 35 of 69




Specialist Contractor £625.00

Cleaning Total £1,175.00
13/08/2012|Completion Carpenter £244.38
Sundry Labour £0.00

Completion Total £244.38

Grand Total £209,842.68
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Itemised cost breakdown by build phase

Build Phase Resource Type Description Item Used For Total
Site Acquisition Sundry Insurance Insurance Insurance £0.00
Sundry Total £0.00
Site Acquisition Total £0.00
Commencement Labour Groundworker Groundworker Banksman to assist with clearance of site £450.00
Labour Total £450.00
Plant Excavators JCB 3CX Excavator & Driver (8hr. day) Clear topsoil for removal from site £916.76
Clear topsoil for storage of site £611.17
Spoil removal 20 Tonne Tipper & Driver inc. Land Fill Tax Removal of spoil from site £1,782.59
3 Tonne Dumper Dumper to assist with site clearance £137.50
Sundry Plant Delivery (10 to 15 Miles) Deliveries of plant for site clearance £62.50
Plant Total £3,510.53]
Commencement Total £3,960.53
Site set up Labour Sundry Labour |General Labourer Set up Site Compound £100.00
Labour Total £100.00
Material Aggregate MOT Type 1 Bulk Bag Site Compound Base £806.05
Decoration Made Up Broom Bassine 24™ Basic Toolkit £24.00
Equipment Dustbin Heavy Duty With Lid 90L BM199 Dustbin £50.96
Hose Tap Connector + Screw Clamp 61765 Hose Pipe £11.21
Contract Hose Pipe 50m Hose Pipe £47.95
Tools Gloves Super Rigger Pair Basic Toolkit £38.83
Stanley Powerwinder Tape 30m Tape Measure £28.06
Hammerlin 3 Cubic Feet Wheelbarrow Wheelbarrow £101.51
Stanley Closed Case Fibreglass Tape 30m/100ft STA034262 Basic Toolkit £32.01
Insulated Screwdriver Set 4 piece 69124 Basic Toolkit £13.16
Sledge Hammer Complete 7lb Basic Toolkit £32.59
Predator Saw Second Fix 22" Basic Toolkit £11.33
Material Total £1,197.63
Plant Excavators JCB 3CX Excavator & Driver (8hr. day) Clear Site Compound £281.25
Light plant Mixer 4/3 Petrol or Electric Mixer £240.00
Bowser 250 gall Fuel or Water (Road Tow) Water Bowser £0.00
Tarpaulins 18' x 12' Tarpaulins £97.50
Generator 1.5 & 2kva, 110V, Petrol Generator £300.00
Site Accomodation Fencing - Site Security per Metre Security Fencing (30M) £975.00
Site Cabin Site Cabin £1,625.00
Portable Toilet Site Toilet £812.50
Access Equipment Steps 4' 6" to 6' 0" Steps £100.00
Ladder to 20' Double (Class 1 industrial) Ladder £187.50
Transport Small Van Travel Costs £0.00
Medium Van Travel Costs £0.00
Large Van Travel Costs £0.00
Plant Total £4,618.75
Sundry Sundry Item Sundry Costs Traffic Regulation £0.00
Health and Safety Costs £625.00
Security £0.00
Sundry Total £625.00
Site set up Total £6,541.38
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Foundations Labour Groundworker Groundworker Excavate trench £152.66
Lay mass concrete £0.00

Lay structural concrete £140.73

Place cavity fill £125.86

Prepare bottom of trench £127.22

Remove spoil from site £81.20]

Groundworker and Labourer Planking and strutting £0.00

Labour Total £627.67
Material Concrete R'mix Concrete GEN 1 50 - 70mm slump 6m3 (Allowance £80) Mass concrete £0.00
Structural concrete £2,017.07

Material Total £2,017.07
Plant Excavators JCB 3CX Excavator & Driver (8hr. day) Plant for excavation of trench £686.98
Light plant Shovel Plant for placing concrete £1.41

Safety Equipment Trench Sheets Plant for planking and strutting £0.00

Spoil removal 20 Tonne Tipper & Driver inc. Land Fill Tax Plant to remove excavated spoil from site £1,184.15

Plant Total £1,872.54
Foundations Total £4,517.28
Oversite and slabbing Labour Groundworker Groundworker and Labourer Lay sand blinding £33.93]
Tamp finish to concrete slab £0.00

Float finish to concrete slab £77.56

Place and compact concrete slab £63.02

Fix top reinforcement £0.00

Fix bottom reinforcement £0.00|

Fix perimeter insulation £0.00

Lay insulation to underside of slab £0.00

Lay DPM to slab £14.54

Place and compact sub-base to slab £65.44]

Fix beam and block floor £796.83

Lay sundry concrete £3.13

Fix DPM or radon membrane £53.12

Labour Total £1,107.58,
Material Aggregate Building Sand Bulk Bag Sand blinding to slab £81.86]
MOT Type 1 Bulk Bag Sub-base to concrete slab £550.17

Sharp Sand Bulk Bag Sand for grouting between blocks £40.77|

Blocks Dense Concrete Flooring Block 4.2N 440 x 215 x 100mm Floor blocks £1,598.98

Concrete Slip Block 385 x 100 x 40mm (Each) Brick slips £0.00

Slip Bricks £139.24

Concrete R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85) Concrete infill £11.42

R'mix Concrete RC 30, 50mm slump 6m3 (Allowance £75) Concrete in slab £312.67

Concrete Products Blue Circle Mastercrete (Plastic) 25kg Cement for grouting between blocks £83.38]

Foundation Steel Reinforcement Mesh 4.8 x 2.4m B785 Reinforcement to top of slab £0.00

Reinforcement to underside of slab £0.00

Polythene DPC 100mm x 30m Beam and block DPC £0.00

Polythene DPM Black 4 x 25m x 300mu DPM or radon membrane £74.51

Polythene DPM Blue 4 x 25m x 300mu DPM to concrete slab £28.03

Insulation Flooring Grade Polystyrene Insulation Sheet 2400 x 1200 x 25mm Perimeter insulation £0.00,

Jabfloor 2400 x 1200 x 100mm Insulation to underside of slab £0.00
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Lintels Concrete Floor Beam 150mm Concrete floor beams £1,807.24

Roofing Sundries Periscope Wall/Floor Vent Cranked ventilators £0.00

Material Total £4,728.28
Plant Excavators JCB 3CX Excavator & Driver (8hr. day) Excavator for preparation of slab £140.63
Light plant Shovel Shovel for slab construction £1.50

Vibrating Poker Concrete vibrator for slab construction £15.00

Bolt Croppers Bolt croppers for slab construction £0.00

Power Float 36" Power float for slab construction £0.00|

Plate Compactor Plate compactor for preparation of slab £13.75

'Wheelbarrow \Wheel barrow for slab construction £2.50

Wheel barrow for beam and block floor laying £5.00

Block Cutter Block cutter for laying beam and block floor £22.50

Sundry Plant Delivery (10 to 15 Miles) Plant delivery and collection £62.50

Crane delivery and collection charge £62.50]

Craneage 25 Tonne Mob Tele Crane & Driver (8hr. Day) Crane for laying beam and block floor £437.50

Sling Slings for crane for laying beam and block floor £2.50

Power Tool Disc Cutter 12" Petrol Disc cutter for laying beam and block floor £25.00

Plant Total £790.88
Oversite and slabbing Total £6,626.73
Footings Labour Bricklayer 2 Bricklayers and Mate Lay blockwork to inner leaf below dpc £251.72
Lay blockwork to outer leaf below dpc £125.86

Lay bricks below splash course £307.38

Lay bricks for use in splash course £421.64

Lay Trench Blocks £220.25

Lay blockwork below dpc £11.25

Lay blockwork below dpc. £121.50

Bricklayer Bed wallplates £0.00

Build in airbricks £0.00

Fix periscope extension sleeves £0.00

Carpenter Joiner Prepare wall plates £0.00

Groundworker Groundworker Backfill trench £224.66

Groundworker and Labourer Build in airbricks £103.13

Fix periscope extension sleeves £103.13

Lay slip bricks £32.38

Labour Total £1,922.90)
Material Aggregate Building Sand Bulk Bag Sand below dpc in blockwork £29.70
Sand below dpc in brickwork £52.85

Sand below dpc in trench blocks £14.60)

Blocks Solid Dense Concrete Coursing Brick 7N 215 x 65 x 100mm Coursing blocks to inner leaf below dpc £9.41

Coursing blocks to outer leaf below dpc £0.00

Solid Concrete Blocks 7N 440 x 215 x 100mm Blockwork to Inner leaf below dpc £243.54

Blockwork to outer leaf below dpc £121.77

Blockwork below dpc £10.89

Blockwork below dpc. £117.55

Celcon Foundation Block 3.6N 440 x 215 x 275mm Trench Blocks £460.01

Bricks Facing Bricks - Provisional (Allowance £0.40 each) Bricks below splash course £352.47

Engineering Brick Blue Solid Class A 65mm Bricks for use in splash course £725.23
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Concrete R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85) Cavity Fill £127.78

Concrete Products Blue Circle Mastercrete (Plastic) 25kg Cement below dpc in blockwork £34.84

Cement below dpc in brickwork £61.91

Cement below dpc in trench blocks £17.12]

Foundation Polythene DPC 100mm x 30m DPC to suspended floor joists £0.00

Beam and block DPC £7.19

Roofing Sundries Periscope Wall/Floor Vent Periscope extension sleeves £0.00

Cranked ventilators £142.44

\Wall Vent 215 x 65 x 57mm Air bricks £43.00

Material Total £2,572.29
Plant Light plant Shovel Plant to backfill Trench £0.90
Plant Total £0.90
Footings Total £4,496.09
Drains Labour Groundworker Groundworker Fix drainage back inlet gullies £14.06]
Fix drainage junctions £23.44

Fix drainage gullies £0.00

Fix drainage bends and collars £131.25

Fix drainage pipe adaptors £0.00

Fix drainage rodding accesses £0.00

Construct manhole £712.50

Fix soil pipe drains £0.00

Construct soakaway £140.63

Groundworker and Labourer Backfill and level bedding material £36.74

Backfill and level cover material £18.37

Lay concrete pipe protection £12.63]

Backfill and compact drainage fill material £106.29

Lay drains £153.08

Sundry Labour To be defined Fix special drainage fixings £0.00

Labour Total £1,348.99
Material Aggregate MOT Type 1 Bulk Bag Pipe back fill material £1,340.33
Pea Gravel 10mm Bulk Bag Pipe cover material £413.60

Pipe bedding £827.19

Backfill material £146.04

Building Sand Handy Bag Sand for soakaway mortar £7.31

Bricks Engineering Brick - Class B Red 73mm Soakaway regulating brickwork £87.08

Concrete R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85) Pipe protection concrete £115.44

Concrete to manhole base £60.31

Concrete surround to manhole £217.02

Concrete to soakaway base £30.58]

Concrete Products Blue Circle Mastercrete (Plastic) 25kg Cement for soakaway mortar £4.90

Foundation Geotextile 4.5 x 100M Membrane £14.90

Plumbing Square Cover C 600 X 600 X 45 Manhole cover £335.94

Sundry Material To be defined Drainage special fittings £0.00

Drainage OsmaDrain Drainage 110 Double Socket Short Radius Bend 45 degree 4D563 45.00 Drainage bends £45.80

OsmabDrain Drainage 110 Double Socket Short Radius Bend 67 degree 22.5 Drainage bends £371.68

Hepworth Supersleve Housedrain Inlet Gully Complete SDG3/1 Drainage back inlet gullies £76.84]

OsmaDrain Drainage 110 x 3000mm Pipe Plain End 4D073 Drainage pipe £720.13

OsmabDrain Drainage 110 Double Socket Short Radius Bend 87 degree 4D561 87.5 Drainage bends £251.87
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Soil pipe drains £0.00

OsmaDrain Drainage 110 Double Socket Equal Junction 45 degree 4D213 Drainage junctions £160.31

Hepworth Supersleve Inspection Chamber PPIC 100 x 940mm Deep Inspection chamber £288.85

OsmaDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168 Inlet bends £354.37

Universal Raising Piece 700mm Large raising pieces £0.00

Hepworth Supersleve Universal Inspection Chamber Base Unit SDC5 Manhole base £747.13

Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4 Manhole raising pieces £634.90

Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame SDC3 Manhole cover £747.13

PC Soakaway Unit with Double Step Irons 1050mm Diameter x 500mm Shallow depth soakaway sections £0.00]

Soakaway Unit with Double Step Irons 1050mm Diameter x 750mm Medium depth soakaway sections £302.34

Rapide Slide Out Manhole Cover & Frame 600 x 600 x 40mm B125 H042 Soakaway cover £115.86

Hepworth Cover Slab 1050mm 600 x 600mm Eccentric Kitemarked KSC1056060 Soakaway cover slab £134.72

PC Soakaway Unit with Double Step Irons 1050mm Diameter x 1000mm Deep soakaway sections £431.34

Plastic Paved Area Gully 110mm (with Grid) Drainage gullies £0.00

Plastic Pipe Bend DS 11.25 deg 110mm 11.25 Drainage bends £0.00

Plastic Pipe Coupling DS 110mm Drainage pipe collars £0.00

Collars for soil pipe drain £0.00

Plastic Rodding Eye 110mm Drainage rodding acesses £0.00

Plastic to Clay Pipe Adapter 110mm Drainage pipe adaptors £0.00

Universal M/H Insp Chamber Raising Piece Sealing Ring Raising piece sealing rings £0.00

Universal M/H Insp Chamber Raising Piece 175mm Small raising pieces £0.00

Material Total £8,983.88
Plant Excavators JCB 3CX Excavator & Driver (8hr. day) Excavator for drains £562.50
Light plant Shovel Shovel for drains £6.00

Wheelbarrow Wheelbarrow for drains £10.00

Trench Rammer Wacker BS45/BS60 Trench compactor for drains £70.00

Safety Equipment Trench Sheets Trench sheets for drains £0.00

Trench Props Trench props for drains £0.00

Spoil removal 20 Tonne Tipper & Driver inc. Land Fill Tax Removal of spoil from drains £988.68

Removal of spoil from manholes £128.95

Removal of spoil from soakaway £135.17

Sundry Plant To be defined Other plant for drainage £0.00

Delivery (10 to 15 Miles) Deliveries and collections of plant £125.00

Power Tool Disc Cutter 12" Petrol Pipe cutter for drains £50.00]

Plant Total £2,076.30,
Drains Total £12,409.18
Ground Floor Joists Labour Carpenter Joiner Fix trimmer joist hangers £0.00,
Joiner + Mate Fix floor trimmer No 2 £0.00

Labour Total £0.00]
Material Carcasing Timber Dry Graded C16 Regularised Treated 75 x 200mm Floor trimmer No 2 £0.00,
Dry Graded C16 Regularised Treated 75 x 100mm Wallplate to support ground floor joists £0.00

Metalwork Simpson Timber/Timber J Hanger 75 x 270mm Joist Hangers for trimmers £0.00

Material Total £0.00
Ground Floor Joists Total £0.00
Brickwork Shell Labour Bricklayer 2 Bricklayers and Mate Fix cavity Insulation £359.58
Fix external lintel £28.13]

Lay blocks above dpc less openings £2,907.21
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Lay bricks above dpc less openings £5,993.07

Lay coursing blocks above dpc £183.35

Lay coursing blocks below dpc £4.69

Lay partition blocks above dpc £77.37

Lay multileaf bricks above dpc £3,562.42

Bricklayer Fix external lintel £220.00

Fix preformed cavity tray £88.00

Fix vertical DPC/ Cavity closure £210.00

Form opening £570.00

Fix Lean to roof cavity tray £22.71]

Fix gable abutment (To abutment) £90.09

Fix_lintel £53.44

Bricklayer and Labourer Fix lintel £10.86

Fix architectural stone £1,153.75]

Construct flue £97.50

Carpenter Joiner Form dummy frame £201.88
Make door frame £42.50

Sundry Labour Not required Fix external cill £0.00
Fix internal lintel £0.00

Fix preformed cavity tray £0.00

Fix vertical DPC/ Cavity closure £0.00

Form opening £0.00

Fix_lintel £0.00]

Labour Total £15,876.54
Material Aggregate Building Sand Bulk Bag Sand above dpc in blockwork £151.12
Sand above dpc in brickwork £708.57

Blocks Insulation Coursing Block 3.5N 100mm Coursing blocks above dpc £262.80
Solid Medium Density Block 440 x 215 x 100mm 3.6N Partition blocks above dpc less openings £65.80)

Celcon Standard Block 440 x 215 x 100mm 3.6N Blocks above dpc less openings £2,416.86

Bricks Facing Bricks - Provisional (Allowance £0.40 each) Bricks above dpc less openings £6,872.05
Multi leaf bricks above dpc £3,713.55

Carcasing Timber Dry Graded C16 Regularised 47 x 75mm Dummy frame timber £92.36
Dry Graded C16 Regularised Treated 47 x 75mm Dummy frame timber £50.07

Concrete Products Blue Circle Mastercrete (Plastic) 25kg Cement above dpc in blockwork £89.05
Cement above dpc in brickwork £415.35

Foundation Manthorpe Cavity Closer 2440 x 100mm Cavity closure £580.84
Polythene DPC 150mm x 30m Vertical DPC £3.51

Vertical DPC to sides of window £6.88

Polythene DPC 100mm x 30m DPC to blockwork £5.28

DPC to brickwork £9.94

Insulation Dry-Therm 100mm Cavity Insulation (1200 x 455 mm 6.55m2) Cavity Insulation £818.99
Lintels Catnic CG90/100 x 1200mm External/Combination lintel £869.20
Catnic CG90/100 x 2100mm External/Combination lintel £366.15

Catnic CX90/100 x 4575mm External/Combination lintel £485.78

Supreme Prestressed Textured Concrete Lintel 100 x 65 x 1800mm Internal lintel £8.94

Catnic CG50/100 x 1200mm External/Combination lintel £49.30

Prestressed Concrete Lintel 100 x 65 x 1200mm Internal lintel £50.20

Metalwork Class 4 Wall Tie 225mm (250 Box) Brick ties £131.16
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Roof Tiles Dunbrik Dunvent Ridge Vent Terminal Low Profile DUNV Ridge terminal £193.00

Roofing Sundries Cavity Tray Gable Abutment Gable abutment (To abutment) £322.80

Sundry Material Not required Cavity closure £0.00

Door Former £0.00

Door frame £0.00

External cill £0.00|

Internal lintel £0.00]

Sundry Materials (£) Sundry allowance for additional fixings £227.77

Windows and Door frames |Hardwood 2'9 Door Frame (Open in) Door frame £177.38

Softwood External Door Frame 1981 x 838mm Door frame £156.57

Jeld-Wen Softwood Garage Frames UF14070NS Garage Door Frame £127.84

VB2N12 900 x 1200 Dummy Sash with bar Window £6,272.63

Jeld-Wen 1770 x 1200mm Horizontal Bar Window Side Opening Glazed LEWH312CC Window £527.13

Brickwork sundries 1100 x 150 mm Architectural Stone Cill Architectural stone £620.81

Architectural Stone Quoin Architectural stone £1,410.94

2000 x 150 mm Architectural Stone Tapered End Stone Head Architectural stone £161.25

1130 x 150 mm Architectural Stone Tapered End Stone Head Architectural stone £45.69

1100 x 150 mm Architectural Stone Tapered End Stone Head Architectural stone £266.06

Chimney sundries Dunbrik Gas Flue Silicone Sealant 310ml 1581 Flue jointing compound £33.42

Dunbrik Standard Starter Block 1ZM Starter block £17.01

Dunbrik Gather Block 2GM Gather block £13.16

Dunbrik Straight Bonded Block Intermediate 225mm 2M Standard straight flue £114.77

Dunbrik Straight Bonded Block Coursng 150mm 2M/150 Coursing block £6.65

Dunbrik Straight Bonded Block Coursing 75mm 2M/75 Coursing block £6.65

Dunbrik Side Exit Block 5M Termination block £27.76

Dunbrik Blackboard Patent Insulation Panel Black Flue insulation £104.50

Dunbrik Lateral Offset Block 225mm 3ME Offset blocks £49.79

Material Total £29,107.33
Plant |Craneage |4 x 4 Forklift Mast & Driver |Forklift £2,750.00
Plant Total £2,750.00
Brickwork Shell Total £47,733.86)
Erect Scaffold Sundry |Sundry Item |Sundry Costs |Allowance for sundry costs £125.00
Sundry Total £125.00
Subcontractor Scaffolding Contractor Scaffolding contractor Additional weeks hire charge £1,867.50
Scaffold budget £4,350.00

Subcontractor Total £6,217.50
Erect Scaffold Total £6,342.50)
Structural Openings Labour Bricklayer Bricklayer Fix_steelwork £80.00|
Bricklayers Labourer Fix_steelwork £50.00

Labour Total £130.00
Material Bricks Engineering Brick Blue Solid Class A 65mm Bricks to support steelwork £19.35]
Lintels Supreme Concrete Padstone 440 x 215 x 140mm Padstones to support steelwork £104.49

Metalwork Universal Beam 203 x 102 x 23kg per m Attic steelwork £511.56

Roof Tiles Natural Slate 400 x 250mm (Each) (Allowance £1.50) Slates to pack steelwork £16.13

Sundry Material Sundry Materials (£) Allowance for fabrication and connections £0.00

Material Total £651.53
Plant Spoil removal Skip 7m3 inc. Land Fill Tax Plant to remove spoil from site £60.68
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Sundry Plant Not required Plant for forming opening (1) £0.00

Plant for forming opening (2) £0.00

To be defined Plant for forming structural opening £0.00,

Craneage 25 Tonne Mob Tele Crane & Driver (8hr. Day) Crane for structural steelwork opening £0.00

Plant Total £60.68
Structural Openings Total £842.21
First Floor Joists Labour Carpenter Joiner Fix floor joist hangers £85.00
Fix bracing between floor joists £42.74)

Fix trimmer joist hangers £4.25

Fix floor joist straps £19.13]

Joiner + Mate Fix floor joists £243.22

Fix joist boots £4.05

Fix floor trimmer No 1 £50.41

Fix floor timmer No 2 £0.00

Fix floor joists £23.27

Labour Total £472.07
Material Carcasing Timber Dry Graded C16 Regularised Treated 47 x 200mm Floor joists £989.39
Bracing between floor joists £67.21]

Dry Graded C16 Regularised Treated 75 x 200mm Floor trimmer No 1 £88.18

Floor trimmer No 2 £0.00

Metalwork Joist Hanger 50mm Standard Leg Floor joist hangers £59.13

Simpson Strap 30 x 5 x 1200 @ 150mm Floor joist straps £33.54

Simpson Timber/Timber J Hanger 75 x 270mm Joist Hangers for trimmers £2.20

Roofing Sundries Joist Boot Floor joist boots £26.88

Screws and Fixings Round Bright Nails 100 x 4.5mm x 25kg Nailing allowance to floor structure £80.71

Material Total £1,347.24
First Floor Joists Total £1,819.31)
Roof Structure Labour Carpenter Joiner Fix valley undercloak strips £0.00
Prime bargeboard and fascia £84.02

Prepare bargeboard and fascia for painting £84.02

Prime soffits £81.34

Fix eaves ventilator £141.52

Fix soffit carriers £67.15]

Fix hip corner ties £0.00

Fix wall plate £97.96

Fix gable soffits (sidel ) £10.65|

Fix eaves soffitts (side 1) £28.66|

Fix wallplate straps £79.69

Fix gable straps at joist level £63.75|

Fix gable straps at verge level £82.88]

Fix noggings between roof joists £317.91

Fix noggings between rafters £262.30

Fix gable ladder noggings £104.57

Fix tilting fillets £89.25|

Fix tilting fillet support board £70.76]

Fix gutter £195.92

Fix down Pipe £110.93

Fix gable soffits (sidel) £20.17|
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Joiner + Mate Fix eaves fascia £155.58

Fix valley boards £0.00

Fix hip ridge board £0.00

Fix Lean to roof apex wall plate £23.00

Fix Lean to roof internal wall plate £23.00

Fix bargeboard £56.39

Fix sarking £0.00

Fix General roof rafters £589.70

Fix valley lay boards £0.00

Fix apex roof ridge board £21.60|

Fix General roof gable ladder rafters £405.89

Fix General roof roof joists £38.88]

Fix longitudinal bracing £0.00

Fix General roof binders £123.21

Fix General roof purlins £0.00

Fix bargeboard £110.03

Fix general roof bracing £101.45

Fix truss roof assembly £1,890.00,

Labour Total £5,532.17
Material Carcasing Timber Sawn Dry Graded Structural Softwood Treated 25.0 x 150mm Valley boards £0.00
Valley lay boards £0.00]

Sawn Dry Graded Structural Softwood Treated 75.0 x 225mm General roof purlins £0.00

Dry Graded C16 Regularised Treated 47 x 200mm Hip ridge rafter £0.00

Dry Graded C16 Regularised Treated 75 x 100mm Wall plate £236.01

Dry Graded C16 Regularised Treated 47 x 100mm Hip corner ties £0.00

Treated Batten 25 x 38mm Soffit carriers £17.41

Tile undercloak valley strip £0.00

Sawn Carcassing Treated 25 x 200mm Apex roof ridge £33.71

Dry Graded C16 Regularised Treated 47 x 150mm Lean to roof internal wall plate £16.05

General roof gable Ladder Rafters £354.18

Lean to roof apex wall plate £16.05

General roof rafters £514.57

General roof joists £67.85)

Sawn Treated 47 x 50mm Noggings between rafters £95.10|

Gable ladder noggings £37.91]

Noggings between roof joists £115.26

Treated Firrings 2EX 47 x 75mm Tilting fillets £116.26

Dry Graded C16 Regularised Treated 47 x 175mm General roof binders £102.69

Sawn Carcassing Treated 25 x 100mm Longitudinal bracing £0.00

General roof bracing £124.55

Decoration Dulux Trade Undercoat White 5L Primer for bargeboard and fascia £11.00
Primer for soffits £12.78

Metalwork Simpson Strap 30 x 5 x 1200 @ 150mm Wallplate straps £139.75
Gable straps at joist level £111.80

Simpson Strap 30 x 5 x 1600 @ 150mm Gable straps at verge level £356.71

Roofing Sundries Manthorpe Soffit Vent 2440 x 10 mm White GBOOWH Eaves ventilator £43.41]
Screws and Fixings Clout Nails Galvanised 65mm x 25kg (slating) Nails for sarking £0.00
Screws Recessed 6G x 0.75 Inch Zinc Plated (200 Box) Eaves ventilator fixings £2.46
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Round Bright Nails 100 x 4.5mm x 25kg

Roof structure fixings (allowance)

£164.88

Frame Fixings 8 x 100mm Lean to roof apex wall plate fixings £0.57

Rawlbolt Plated Loose M12 60L Lean to roof internal wall plate fixings £29.91]

Lean to roof apex wall plate fixings £0.00

Sheet material BBA OSB3 2400 x 1220 x 18mm Sarking £0.00

Cement Soffit Strip 2400 x 150 x 4.5mm Tilting fillet support board £62.35

Sundry Material White plastic top Nail 40mm - 10G Soffit fixings £70.21

Bargeboard fixings £15.72

Bargeboard fixings £30.66

Universal Fascia Board White 175mm x 5m Bargeboard £130.27

Eaves fascia £121.79

Multi Purpose Fascia Board White 400 x 10mm X 5m Eaves soffitts (side 1) £136.00

Gable soffits (side 1) £146.23

Rainwater Goods Half Round Gutter Running Outlet 112mm Gutter outlet £53.75

Half Round Downpipe Saddle Bracket 68mm Down pipe clips £95.94]

Osma Half Round Gutter Support Bracket Gultter clips £62.67

Osma Half Round Gutter Union Bracket Gutter unions £41.58

Osma Half Round Gutter Black 4m Gutter £206.74]

Osma Roundline Down Pipe Connector Down pipe unions £18.06

Osma Half Round External Stop End Stop ends £42.57

Osma Roundline Black Pipe 5.5m Down pipe £166.30

Osma Half Round Gutter Angle 90 Deg Gutter Angles £6.18

Osma Roundline Down Pipe Bend Swan necks £60.42

Roof Trusses Truss Roof Assembly Truss roof assembly £2,786.94

Material Total £6,975.28
Roof Structure Total £12,507.45
Roof Tiling Labour Roof Tiler Roof tiler Fix additional tile and halfs for valleys, hips and abbutments £35.00|
Fix eaves tiles £32.27]

Fix top tiles £46.10)

Fix proprietary ridge fixing system £0.00

Fix proprietary gable fixing system £0.00

Fix tile undercloak 1 £59.17

Fix hip irons £0.00

Fix verge tiles £49.31

Fit ridge vent £20.00]

Roof tiler + mate Fix ridge tile £81.03]

Fix hip ridge tile £0.00

Fix proprietary hip ridge fixing system £0.00

Fix Lean to roof ridge tile or flashing £59.06

Form valley incl. tiles, pointing and lining £0.00

Fix gable abutment (On roof) £174.03

3 Roof tilers_+ mate Fix tiles, felt and lathe. £5,509.07|

Labour Total £6,065.04
Material Aggregate Building Sand Bulk Bag Sand pointing/bedding to hip ridge £0.00
Sand pointing/bedding to valley £0.00

Sand pointing/bedding to verge £23.65]

Sand pointing/bedding to ridge £9.97

Carcasing Timber Treated Batten 25 x 38mm Lathe £1,213.69
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Concrete Products Blue Circle Mastercrete (Plastic) 25kg Cement in pointing/bedding to valley £0.00
Cement in pointing/bedding to hip ridge £0.00

Cement in pointing/bedding to ridge £11.72]

Cement pointing/bedding to verge £27.81]

Plumbing LEAD Flashing Code 4 - 3m x 450mm Valley Lining (Tile, Lead or preformed) £0.00
Lead Flashing Code 4 300 x 3000mm Lean to roof ridge tile or flashing £130.14

Gable abutment (On roof) £198.52

Roof Tiles Clay Tile & Half (Allowance £1.40 each) Verge tiles £463.82
Additional tile and halfs for valleys, hips and abbutments £65.84

Eternit Hawkins Single Camber Half Round Ridge Tile 305mm Staffordshire Blue Hip ridge tile £0.00

Ridge tile £616.11

Clay Eaves Tile (Allowance £0.90) Top tiles £371.67

Eaves tiles £371.67

Eternit Hawkins Single Camber Plain Tile Staffordshire Blue Tiles £12,082.74]

Roofing Sundries Breather Membrane 700 1.5 x 50 m Roofing felt £520.52
PVC Dry Ridge Vent System Proprietary hip ridge fixing system £0.00

Proprietary ridge fixing system £0.00

PVC Dry Verge System Proprietary gable fixing system £0.00

Manthorpe Cavity Tray Horizontal 900mm Lean to roof cavity tray £52.86

Screws and Fixings Clout Nails Galvanised 50mm x 25kg (slating) Proprietary hip ridge fixings £0.00
Round Wire Nails Galvanised 65mm x 25kg Lathe nails £138.83

Tile Nails £28.51

Proprietary gable fixings £0.00

Proprietary ridge fixings £0.00

Scrolled Hip Iron 12 x 6 x linch Hip Irons £0.00

Sheet material Cement Soffit Strip 2400 x 150 x 4.5mm Tile undercloak 1 £92.33
Material Total £16,420.43
Roof Tiling Total £22,485.46
Joinery 1st Fix Labour Carpenter Joiner Fix door frame £63.75|
Fix glazing £318.75

Fix internal threshold board £60.24

Fix window £318.75

Fix insulation to sloping ceilings (layer 2) £0.00

Fix insulation to sloping ceilings (layer 1) £0.00

Fix internal window board £179.56

Fix door casing £270.94

Form Access way £42.50

Fit Loft Hatch £42.50

Construct Tank Stand £42.50

Joiner + Mate Fix glazing £50.63]

Fix window £50.63]

Fix stairs £67.50

Fix floorboarding £410.28

Fix head runner £37.13]

Fix studding £261.33

Fix horizontal rails (noggings) £234.39

Fix sole plate £37.13

Sundry Labour Not required Fix door frame £0.00
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Labour Total £2,488.50
Material Carcasing Timber Dry Graded C16 Regularised 47 x 100mm Tank Stand £35.48]
Loft Access Way £47.30

Dry Graded C16 Regularised Treated 47 x 100mm Sole plate £72.06

Head runner £72.06

Horizontal rails (noggings) £121.32

Vertical studding £507.23

Insulation Polyisocyanurate Insulation Board 2400 x 1200 x 20mm Insulation to rafters (layer 2) £0.00]

Polyisocyanurate Insulation Board 2400 x 1200 x 100mm Insulation to rafters (layer 1) £0.00

Roofing Sundries Manthorpe Loft Door Access GL25003 Loft Hatch £55.34]

Screws and Fixings Lost Head Round Wire Nails Bright 65mm x 25kg Nailing to floorboards £37.24

Cut Clasp Nails 75mm x 25kg Door casing fixings £1.99

Door casing fixings to sides £7.95

Round Bright Nails 100 x 4.5mm x 25kg Nailing allowance to studding £77.63

Frame Fixings 8 x 100mm Door frame fixings to sides £2.19

\Window fixings to sides £6.66

Screws Recessed 10G x 3 Inch Zinc Plated (100 Box) Door frame fixings to top and bottom £2.31

Window fixings to top and bottom £9.05

Fixings to window board £4.52

Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box) Fixings to threshold board £1.33

Nails 65mm x 3.35mm Roundwire Lost Head 25kg Tank Stand and Access Way £8.30

Round Wire Nails 100mm x 2.5kg Tank Stand £13.14

Sheet material Hardwood Ply WBP 2440 x 1200 x 12mm Internal threshold board £18.61]

Caberfloor TG4 P5 2400 x 600 x 22mm Tank Stand £20.88

Loft Access Way £41.76

Softwood Window Board 25 x 225mm Internal window board £115.36

Sundry Material Not required Sealed units £0.00

Timber Mouldings Door Lining Set 686/762mm With Stops 32 x 115mm Door casing £122.09

Door Lining Set 686/762 32 X 138 With Stops Door casing £147.06)

PSE Softwood Door Casing Material 38 x 138mm (Redwood) Door casing £72.64]

Timber Various Whitewood Tongue & Groove Flooring 25 x 125mm Floor Boards £1,014.43

Stairs Burbidge Complete Newel Pine CNP1330P Full newel posts £72.19

Straight Flight (Allowance £500) Staircase £671.88

Softwood Staircase Half Newel Half newel posts £0.00]

Material Total £3,379.99
Joinery 1st Fix Total £5,868.49
Plumb 1st Fix Labour Plumber Plumber Fix 87.5 degree double branches £0.00
Fix 45 degree double branches £0.00

Fix 87.5 degree access bends £0.00

Fix 87.5 degree rest bends £15.00

Fix 87.5 degree access branches £15.00|

Fix corner branches £0.00|

Fix boss pipes £20.00

Fix boss access pipes £0.00

Fix 32mm boss pipes £30.00|

Fix 2m pipe lengths £50.00

Fix pipe fixings £20.00|
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Fix pipe £125.00

Fix 4m pipe lengths £0.00

Fix 87.5 degree single branches £10.00|

Fix 40mm boss pipes £30.00|

Fix 45 degree bends £0.00

Fix 87.5 degree bends £0.00

Fix air admitance valves £5.00

Fix concrete to support rest bends £15.00|

Fix vent cowls £10.00

Fix single Sockets £0.00

Drill holes for 32mm and 40mm pipe in external walls £0.00

Drill holes for 110mm pipe in external walls £12.50

Fix offset bends £20.00|

Fix 3m pipe lengths £50.00|

Fix double sockets £0.00

Plumber & Mate Fit flue £80.00]
Labour Total £507.50
Material Concrete R'mix Concrete GEN 1 50 - 70mm slump 6m3 (Allowance £80) Concrete to support rest bends £16.13
PVC-u Soil Waste Soil Pipe Bracket 110mm Pipe brackets £43.00
Soil Pipe 110mm x 2M 2m pipe lengths £80.63
Soil Pipe 110mm x 3M 3m pipe lengths £107.50
Pipe £268.75

Soil Pipe Baloon Grating 110mm Vent cowls £14.78
Silicone Lubricant 125gm Silicone lubricant £14.78
Soil Pipe Single Socket Offset Bend 110mm Offset bends £166.63
Soil Pipe Doublew Socket 110mm Double sockets £0.00
Soil Pipe Single Socket 110mm Single Sockets £0.00
Soil Pipe Double Socket Bossed Pipe 40mm x 110mm 40mm boss pipes £36.28
Soil Pipe Double Socket Bossed Pipe 32mm x 110mm 32mm boss pipes £36.28
Air Admittance Valve 110mm Air admitance valves £119.59
Soil Pipe Single Socket Double Branch 45deg 110mm 45 degree double branches £0.00
Soil Pipe Single Socket Bossed Access Pipe 110mm Boss access pipes £0.00
Soil Pipe Single Socket Bossed Pipe 110mm Boss pipes £37.63
Soil Pipe Single Socket Corner Branch 87.5deg 110mm Corner branches £0.00
Soil Pipe Single Socket Access Branch 87.5deg 110mm 87.5 degree access branches £306.38
Soil Pipe Single Socket Double Branch 87.5deg 110mm 87.5 degree double branches £0.00
Soil Pipe Single Socket Single Branch 87.5deg 110mm 87.5 degree single branches £45.69
Soil Pipe Single Socket Bend 87.5deg 110mm 87.5 degree rest bends £96.75
87.5 degree bends £0.00

Soil Pipe Single Socket Bend 45deg 110mm 45 degree bends £0.00
Soil Pipe 110mm x 4M 4m pipe lengths £0.00
Soil Pipe Single Socket Access Bend 87.5deg 110mm 87.5 degree access bends £0.00
Chimney sundries Dunbrik Twinwall Pipe 450mm STW18 Twin wall pipe £39.75
Dunbrik Twinwall Wall Bracket Adjustable To 245mm STWAB245 Twin wall pipe fixing strap £29.01
Dunbrik Twinwall Pipe Adjustable 450mm STW18A Twin wall pipe £65.86)
Dunbrik Twinwall Flue Block Connector STWBC Twin wall pipe - flue block connector £20.68
Dunbrik Twinwall Pipe 1500mm STW60 Twin wall pipe £112.39
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Dunbrik Twinwall Bend Adjustable 0-90 degree STW090 Twin wall pipe - adjustable flue £111.56

Bonded Abrasives Diamond Core Drill Bit 117mm x 150mm Drill bit for 110mm holes £10.48

Diamond Core Dirill Bit 45mm x 150mm Drill bit for 40mm holes £0.00

Diamond Core Dirill Bit 38mm x 150mm Drill bit for 32mm holes £0.00

Material Total £1,780.51
Subcontractor Plumbing Contractor Budget price for plumbing and heating Budget for Plumbing and Heating £10,000.00
Subcontractor Total £10,000.00
Plumb 1st Fix Total £12,288.01]
Electrician 1st Fix Subcontractor Electrical Contractor Electrical Contractor Allowance for first fix electrical £3,750.00
Allowance for second fix electrical £3,750.00|

Subcontractor Total £7,500.00|
Electrician 1st Fix Total £7,500.00,
Plastering Labour Carpenter Joiner Fix floating floor £0.00
Plasterer 2 Plasterers and 1 Plasterers Mate Apply finish to wall plastering £1,447.46

Apply reveal and cill finish to plaster £39.45

Apply window reveal and cill finish to plaster £75.52

Fix reveal and cill plastering £39.45)

Fix window reveal and cill plastering £75.52

Fix/apply plastering to walls £1,206.22

Fix plasterboard to roof ceilings £356.40

Apply finish to ceiling plaster to roofs £763.71

Fix plasterboard to sloping ceilings £0.00

Apply finish to ceiling plaster to sloping ceiling £0.00

Apply finish to plaster to floors £569.84

Fix plasterboard to floor ceilings £265.92

Apply finish to plaster to side 2 £372.67

Apply finish to plaster to side 1 £372.67

Fix plasterboard to side 1 £217.39

Fix plasterboard to side 2 £217.39

Apply finish to internal door reveal plaster £10.50]

Fix internal door reveal plastering £10.50

Fix insulation to underside of screed or floating floor £132.81

Lay floor screed £1,328.06

Plasterer Plaster staircase £95.00

Plasterers Mate Fix_insulation £74.53

Sundry Labour Not required Fit floor insulation layer 2 £0.00

General Labourer Fix floor insulation £0.00]

Insulation Installer Insulation Specialist Fix insulation to ceiling (layer 1) £79.84

Fix insulation to ceiling (layer 2) £79.84]

Labour Total £7,830.69
Material Aggregate Sharp Sand Bulk Bag Floor screed sand £0.00
Concrete Ready mix floor screed with fibres (Allowance £120) Readymix floor screed £1,370.56

Concrete Products Blue Circle Mastercrete (Plastic) 25kg Floor screed cement £0.00

Foundation Reinforced Steel Mesh 4.8 x 2.4m A142 Mesh reinforcement to screed £352.15

Insulation GP fibreglass insulation Roll 150mm 6.99m2 Insulation to ceiling (layer 1) £792.07

Insulation to ceiling (layer 2) £792.07

Insulation to floors £0.00]

GP fibreglass insulation Roll 2100mm 10.64m2 Insulation to stud wall £276.63
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Metalwork Pvc 4mm Angle Corner Bead 2500mm Corner Bead £41.00
Window reveal corner bead £78.49

Corner Bead to internal door reveal £0.00

Plastering Plasterboard 1200 x 2400 x 12.5mm Square Edge Plastering to inner blockwall £428.43
Reveal and cill plaster finish £9.34]

Reveal and cill plaster finish to window £17.88

Plasterboard to sloping ceilings £0.00

Plasterboard to roof ceilings £180.84

Plaster to underside of staircase £7.26]

Plasterboard to floor ceilings £134.93

Plasterboard to side 2 of stud wall £110.30

Plasterboard to side 1 of stud wall £110.30

Reveal plaster finish £0.07|

Plaster/render to walls £0.00

Scrim Tape 50mm x 90m Reveal and cill plaster joint treatment £0.41
Wall plastering joint treatment £19.04

\Window reveal and cill plaster joint treatment £0.79

Plasterboard joint treatment for sloping ceilings £0.00

Plasterboard joint treatment for roof ceilings £8.03

Plaster joint treatment £0.33

Plaster joint treatment to floor ceilings £6.00

Plaster joint treatment to side 2 of stud wall £4.90

Plaster joint treatment to side 1 of stud wall £4.90

Reveal plaster joint treatment £0.11

\Wall plastering/rendering joint treatment £0.00

Thistle Board Finish Plaster 25kg Plaster finish to walls £92.20
Reveal and cill finish to plaster £2.01

Window reveal and cill finish to plaster £3.85

Finish to plasterboard for roof ceilings £38.92]

Finish to plasterboard for sloping ceilings £0.00

Plaster finish to underside of staircase £1.57

Finish to plaster to floor ceilings £29.04]

Finish to plaster to side 1 of stud wall £23.74)

Finish to plaster to side 2 of stud wall £23.74

Reveal finish to plaster £0.54

Plaster/render finish to walls £0.00

Drywall Timber Screws 60mm 500 box Plasterboard fixings for sloping ceilings £0.00
Gyproc Drywall Timber Screws 25mm (1000 Box) Fixings to plasterboard £1.00
Dri-Wall Adhesive 25kg Reveal and cill plastering fixing system / basecoat £3.92
\Wall plastering fixing system / basecoat £179.88

Window reveal & cill plaster fixing system / base coat £7.51

Reveal plastering fixing system / basecoat £1.04

\Wall plaster/rendering fixing system / basecoat £0.00

Gyproc Drywall Timber Screws 41mm (1000 Box) Plasterboard fixings for roof ceilings £16.90
Plaster fixings to floor ceilings £12.61]

Plaster fixings to side 2 of stud wall £10.31

Plaster fixings to side 1 of stud wall £10.31

Sundry Material Not required Insulation to floor layer 2 £0.00
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Material Total £5,205.92]
Plastering Total £13,036.62,
Joinery 2nd Fix Labour Carpenter Joiner Fix door furniture £451.56

Fix glazing £63.75]

Fix weather bar £10.63

Hang door £701.25

Apply perimeter floor sealant £0.00

Fit Weather Bar £21.25

Fix internal door threshold board £167.98

Joiner + Mate Hang door £607.50

Second fix staircase and handrails etc. £270.00

Joiners Mate Fix skirting boards £222.86

Apply perimeter floor sealant £18.50]

Fix skirting board to side 2 £68.75

Fix skirting board to side 1 £68.75|

Fix architrave £320.66

Sundry Labour Not required Fix door furniture £0.00
Fix glazing £0.00

Fit Weather Bar £0.00

Labour Total £2,993.44
Material Door Furniture Brass Victorian Letter Plate 250 x 75mm Door furniture £19.94
Mortice Dead Lock 5 Lever Brass 64mm Door furniture £92.80

Internal Latch Pack Polished Brass Scroll Door furniture £373.52

Butt Hinge Brassed 102mm Hinges £10.28

Barrel Bolt Brass 75mm Necked barrel bolt £6.26

Butt Hinge Brassed 76mm Hinges £34.47

Doors Hardwood Weatherboard Weather bar £9.97
Toughened Seal Units/ Ext Door (Prov) Sealed units £134.38

Jeld-Wen External Softwood Glazed Door 838 x 1981mm E29KXT+DGC Door £550.00

Double Garage Door 4267 x 1981mm (Allowance £1350) Garage Door £1,814.06

Internal Pair of Doors 6 Panel Smooth 902 x 1981mm Door £108.84

Internal Pair of Doors 6 Panel Smooth 1410 x 1981mm Door £108.84

Jeld-Wen Hardwood 9 Panel Glazed Front Door 838 x 1981mm Door £198.26

Toughened Sealed Units for KXT Door Safety Glass £201.56)

PVC French Doors 1790 x 2090mm Door £2,616.28

Internal Six Panel Door Grained Primed 1981 x 610mm Door £68.48

Jeld-Wen Internal Bostonian 6 Panel Grain Factory Finished Mould 864 x 1981mm 210BTN+P |Door £547.99

Insulation Acoustic Floor Sealant 380ml Perimeter floor sealant £4.99
Jabfloor 2400 x 1200 x 100mm Insulation to beam and block floor £1,245.21

Screws and Fixings Cut Clasp Nails 65mm x 25kg Fixings to skirtings £26.05
Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box) Fixings to internal door threshold board £3.77

Panel Pins Bright 40mm x 0.5kg Fixings to architrave £18.35

Sheet material Hardwood Ply WBP 2440 x 1200 x 12mm Internal door threshold board £51.90
Moisture Resistant Chipboard Flooring TG4 P5 2400 x 600 x 18mm Floating floor £0.00

Sundry Material Not required Beading £0.00
Door furniture £0.00

Hinges £0.00
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Sealed units £0.00

\Weather bar £0.00

Sealed units/Glazing £0.00

Sundry Materials (£) Sundry fixings £40.31]

Sundry timbers £26.88

'Wood Adhesive 1 Litre Adhesive for floating floor £0.00

Timber Mouldings Redwood Matchings bundle 13 x 100 x 2100mm (10 Pack) Baserail infill £11.28

Skirting Torus/Ogee 25 x 125mm Skirting boards £214.42

Skirting board side 1 of stud wall £66.15|

Skirting board side 2 of stud wall £66.15)

Latch Mortice Tubular 3" Y2648 SE Rebate set £8.76

Timber Various Architrave Torus Standard 25 x 75mm Architrave £287.26

\Windows and Door frames_|Decorative Glass Door Panel Sealed units £106.16

Stairs Burbidge Acorn Cap 119 x77 x 77mm LD225 Full newel post caps £7.23

Burbidge Baserail Pine BR3600/41P Baserail £123.62

Burbidge Spindle Baluster Pine 32mm SMO090P Spindles £221.72

Burbidge Handrail Pine HDR3600/32P Balustrade £151.82

Wall mounted handrail £72.57]

Burbridge Single Handrail Brass Wall Bracket Handrail supports £77.56

Softwood Staircase Half Newel Cap Acorn Half newel post caps £0.00

Material Total £9,728.08
Joinery 2nd Fix Total £12,721.52
Internal Fitting Out Labour Sundry Labour Specialist Fitter Erect Portico £800.00
Fit Gas Fire £100.00

Fit Fire Surround £200.00

Ceramic Tiler Ceramic Tiler Fix decorative tiles £93.75

Fix and grout borders £191.25

Fix and grout tiles £252.45

Labour Total £1,637.45]
Material Plumbing Fire Surround Back Pannel & Hearth (Allowance £250) Fire Surround £335.94
Sherwood Vintage Mantle Honey Oak 110132 Fire Surround £354.44

Sensation Deluxe Gas Fire Pebble Gas Fire £498.16

Sundry Material Silicone Sealant White 0.31 Litre Sealant to tiles £3.63

Sundry Materials (£) Kitchen and Fitting £6,718.75

Allowance for sanitaryware £2,687.50

Utility Room Units £1,343.75

\Waterproof Tile Adhesive 10L Tile adhesive £34.85

Evo-Stick Waterproof Tile Adhesive & Grout 10L Tile grout £20.56

Chimney sundries Dunbrik Smoke Pellets (6 Per Tube) Flue testing £14.86

Flue Notice Plate Notice plate £6.72

Stone Allowance for Portico Allowance for Portico £4,031.25

Ceramics etc.. Ceramic Border Tile (Allowance £0.40 each) Border tiles £48.03

White Trade Tile 150 x 150mm Tiles £143.56

Ceramic Decorative Tile (Allowance £0.60 each) Decorative tiles £16.13

Ceramic Tile Trim 9 x 2500mm Tile edge trim £39.47

Tile Seal Mitre & Corners Tile corner trim £1.16

Bath Seal Homelix White 1.75m Tile bath trim £8.77
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| | |Ti|e shower trim £4.93

Material Total £16,312.45
Plant |Light plant |Ti|e Cutter |Hire of tile cutting machine £0.00
Plant Total £0.00
Internal Fitting Out Total £17,949.90
Internal Decoration Labour Decorator Decorator Apply decoration to plaster reveals £8.68
Apply decoration to wall or plaster £398.05

Apply decoration to window plaster reveals and cill £16.61]

Apply gloss to interior of door £15.85

Apply gloss to interior of window £61.97|

Apply paint to door frame internally £31.18

Apply paint to skirting boards £50.14]

Apply paint to threshold board £7.44

Apply primer to threshold board £7.44

Apply primer to door frame internally £31.18]

Apply primer to interior of door £15.85

Apply primer to interior of window £61.97

Apply primer to skirting boards £50.14]

Apply undercoat to threshold board £7.44

Apply undercoat to door frame internally £31.18

Apply undercoat to interior of door £15.85]

Apply undercoat to interior of window £61.97

Apply undercoat to skirting boards £50.14]

Prepare threshold board for decoration £7.44

Prepare int. of door for primer or paint £15.85

Prepare int. of window for prime or paint £61.97|

Prepare interior of door frame for decoration £31.18

Prepare plaster reveals for decoration £8.68

Prepare skirting boards for decoration £50.14]

Prepare wall or plaster for decoration £108.56

Prepare window plaster reveals for decoration £16.61

Prepare sloping ceiling for decoration £0.00

Decorate sloping ceiling plaster £0.00

Decorate ceiling plaster £168.02

Prepare roof ceiling for decoration £45.82

Apply undercoat for window board £22.18]

Apply paint for window board £22.18]

Apply primer for window board £22.18

Prepare window board for decoration £22.18]

Apply decoration to staircase £75.00

Apply undercoat to staircase £75.00

Decorate underside of stairs £18.75

Apply primer to staircase £75.00]

Prepare floor ceilings for decoration £34.19

Decorate plaster to floor ceilings £125.36

Decorate plaster to side 2 £102.48

Prepare skirting for priming/painting 1 £15.47

Apply primer to skirting to side 1 £15.47

Apply undercoat to skirting to side 1 £15.47
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Apply finishing to skirting to side 1 £15.47
Prepare skirting for priming/painting 2 £15.47
Apply primer to skirting to side 2 £15.47
Apply undercoat to skirting to side 2 £15.47
Apply finishing to skirting to side 2 £15.47
Decorate plaster to side 1 £102.48
Apply undercoat to door £182.31
Apply gloss door £182.31
Prepare internal door threshold board for decoration £20.75]
Apply primer to door casing £160.33
Apply primer to door £182.31
Prepare door for primer or paint £182.31
Apply undercoat to door casing £160.33
Prepare door casing for decoration £160.33
Apply decoration to plaster internal door reveals £2.31
Prepare plaster internal door reveals for decoration £2.31
Apply finish to internal door threshold board £20.75]
Apply undercoat to internal door threshold board £20.75
Apply primer to internal door threshold board £20.75]
Apply paint to door casing £160.33
Labour Total £3,716.28
Material Decoration Dulux Trade Undercoat White 5L Primer for threshold board £0.95
Primer for door frame internally £3.97
Primer for door internally £5.65
Primer for skirting boards £8.93
Primer to interior of window £12.26
Under Coat for skirting boards £8.93
Undercoat for threshold board £0.95
Undercoat for door frame internally £3.97
Undercoat for door internally £5.65
Undercoat to interior of window £12.26
Primer for window board £4.51
Undercoat for window board £4.51
Undercoat for staircase £6.68|
Undercoating to skirting board side 2 of stud wall £2.75
Priming to skirting board side 2 of stud wall £2.75
Undercoating to skirting board side 1 of stud wall £2.75
Priming to skirting board side 1 of stud wall £2.75
Primer for door £64.94
Primer for architrave £17.13]
Undercoat for door casing £28.55
Undercoat for architrave £17.13
Primer for door casing £14.28
Undercoat for door £64.94
White Trade Matt Emulsion 10L Decoration to plaster sloping ceiling £0.00
Decoration to plaster roof ceiling £30.52]
Decoration to underside of staircase £1.23]
Decoration to plaster £22.77
VVarnish Polyurethane Clear Matt 2.5L Decoration for staircase £22.68

Page 55 of 69



Dulux Trade High Gloss White 5L Gloss to interior of window £12.41

Paint for door frame internally £4.01]

Paint for door internally £5.71

Paint for skirting boards £9.04

Paint for threshold board £0.96

Paint for window board £4.57

Finishing coat to skirting board side 1 of stud wall £2.79

Finishing coat to skirting board side 2 of stud wall £2.79

Paint for door casing £14.45

Paint for door £65.72]

Paint for architrave £17.34

Magnolia Trade Matt Emulsion 10L Decoration to reveal plastering £1.56

Decoration to wall or plaster £71.75

\Window decoration to reveal plastering £2.99

Decoration to plaster to side 1 of stud wall £18.47|

Decoration to plaster to side 2 of stud wall £18.47

Decoration to internal door reveal plastering £0.42

Ronseal Hardfloor Gloss Varnish 2.5L Primer for internal door threshold board £6.57

Paint for internal door threshold board £6.57

Undercoat for_internal door threshold board £3.29

All Purpose Primer 5L Primer for staircase £6.72

Material Total £651.01
Internal Decoration Total £4,367.29
External Decoration Labour Carpenter Joiner Apply sealant £40.24]
Apply sealant to sides and top of window £51.32

Prepare soffits for painting £81.34

Decorator Decorator Apply gloss to exterior of door £41.51]

Apply gloss to exterior of window £68.85

Apply paint to door frame externally £31.18]

Apply paint/varnish to external cill £3.94

Apply primer to external cill £3.94

Apply primer to door frame externally £31.18]

Apply primer to exterior of door £15.85

Apply primer to exterior of window £68.85

Apply undercoat to door frame externally £31.18

Apply undercoat to exterior of door £41.51

Apply undercoat to exterior of window £68.85|

Apply undercoat/varnish to external cill £3.94

Prepare external cill for decoration £3.94

Prepare exterior of door for painting £41.51

Prepare exterior of door frame for decoration £31.18

Prepare exterior of window for painting £68.85|

Undercoat bargeboard and fascia £74.14)

Paint bargeboard and fascia £74.14

Undercoat soffits £71.77

Paint soffits £71.77]

Labour Total £1,020.99
Material Decoration Dulux Trade Undercoat White 5L Primer for door externally £5.65
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Primer for door frame externally £3.97

Primer to exterior of window £12.26]

Undercoat for door externally £14.79

Undercoat for door frame externally £3.97

Undercoat to exterior of window £12.26]

Undercoat for soffits £12.78

Undercoat for bargeboard and fascia £11.00]

Cuprinol Yacht Varnish Clear Gloss 1L Paint/varnish for external cill £0.54

Primer for external cill £0.54]

Undercoat/varnish for_external cill £0.54

Dulux Trade High Gloss White 5L Gloss to exterior of window £12.41

Paint for door externally £14.96]

Paint for door frame externally £4.01

Paint for soffits £12.94

Paint for bargeboard and fascia £11.14

Sundry Material Silicone Sealant White 0.31 Litre Sealant £7.42

Sealant to sides and top of window £9.46

Material Total £150.63

External Decoration Total £1,171.62
Landscaping Labour |Groundworker |Groundworker |Banksman to assist with clearance of site £300.00
Labour Total £300.00

Material |Landscaping |Top Soil (Allowance £30) |Additional soil to make up levels £2,128.50

Material Total £2,128.50

Plant Excavators JCB 3CX Excavator & Driver (8hr. day) Excavator to clear site and lay top soil £281.25

Spoil removal 20 Tonne Tipper & Driver inc. Land Fill Tax Removal of spoil from site £328.13

3 Tonne Dumper Dumper to assist with site clearance £137.50

Sundry Plant Delivery (10 to 15 Miles) Deliveries of plant for site clearance £62.50

Plant Total £809.38

Landscaping Total £3,237.88
Cleaning Labour |Sundry Labour |General Labourer |Cleaning down brickwork etc £300.00
Labour Total £300.00

Plant |Light plant |Steam Cleaner with Lance |Cleaning down brickwork etc £250.00

Plant Total £250.00

Subcontractor |Specia|ist Contractor |Specia|ist contractor |Professional cleaning of house £625.00

Subcontractor Total £625.00

Cleaning Total £1,175.00
Completion Labour Carpenter Joiner Return to ease door £244.38
Sundry Labour Not required Return to ease door £0.00

Labour Total £244.38

Completion Total £244.38
£209,842.68
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Itemised cost breakdown by resource type

Type Description Purchase Units  |Sum of Quantity Sum of Wastage  Order Quantity  Total Costs
Aggregate Building Sand Bulk Bag Each 22.35 1.68 24.03 £1,072.32
Pea Gravel 10mm Bulk Bag Each 28.91 2.17 31.08 £1,386.83
MOT Type 1 Bulk Bag Each 50.18 3.76 53.94 £2,696.54
Building Sand Handy Bag Each 3.20 0.24 3.44 £7.31
Sharp Sand Bulk Bag Each 0.85 0.06 0.91 £40.77
Aggregate Total 105.49 7.91 113.40 £5,203.77
Blocks Insulation Coursing Block 3.5N 100mm M2 6.52 0.49 7.01 £262.80
Solid Dense Concrete Coursing Brick 7N 215 x 65 x 100mm EA 10.00 0.75 10.75 £9.41
Solid Medium Density Block 440 x 215 x 100mm 3.6N M2 5.50 0.41 5.91 £65.80
Celcon Standard Block 440 x 215 x 100mm 3.6N M2 206.73 15.51 222.24 £2,416.86
Solid Concrete Blocks 7N 440 x 215 x 100mm M2 45.36 3.40 48.76 £493.74
Celcon Foundation Block 3.6N 440 x 215 x 275mm Each 111.87 8.39 120.27 £460.01
Dense Concrete Flooring Block 4.2N 440 x 215 x 100mm M2 85.00 6.37 91.37 £1,598.98
Concrete Slip Block 385 x 100 x 40mm (Each) EA 86.35 6.48 92.83 £139.24
Blocks Total 557.34 41.80 599.14 £5,446.85
Bricks Facing Bricks - Provisional (Allowance £0.40 each) Each 20349.91 1526.24 21876.15 £10,938.07
Engineering Brick - Class B Red 73mm EA 81.00 6.08 87.08 £87.08
Engineering Brick Blue Solid Class A 65mm Each 923.51 69.26 992.77 £744.58
Bricks Total 21354.41 1601.58 22955.99  £11,769.73
Carcasing Timber Dry Graded C16 Regularised 47 x 75mm M 53.70 4.03 57.73 £92.36
Sawn Dry Graded Structural Softwood Treated 25.0 x 150mm MT 0.00 0.00 0.00 £0.00
Dry Graded C16 Regularised Treated 47 x 75mm M 27.00 2.03 29.03 £50.07
Dry Graded C16 Regularised Treated 47 x 200mm M 210.81 15.81 226.62 £1,056.60
Dry Graded C16 Regularised Treated 75 x 200mm M 9.96 0.75 10.71 £88.18
Dry Graded C16 Regularised Treated 75 x 100mm M 46.10 3.46 49.56 £236.01
Dry Graded C16 Regularised 47 x 100mm M 35.00 2.63 37.63 £82.78
Dry Graded C16 Regularised Treated 47 x 100mm M 294.88 22.12 316.99 £772.66
Treated Batten 25 x 38mm M 2234.55 167.59 2402.14 £1,231.10
Sawn Carcassing Treated 25 x 200mm M 6.40 0.48 6.88 £33.71
Dry Graded C16 Regularised Treated 47 x 150mm M 274.11 20.56 294.67 £968.72
Sawn Treated 47 x 50mm M 214.83 16.11 230.94 £248.26
Treated Firrings 2EX 47 x 75mm M 42.00 3.15 45.15 £116.26
Sawn Dry Graded Structural Softwood Treated 75.0 x 225mm MT 0.00 0.00 0.00 £0.00
Dry Graded C16 Regularised Treated 47 x 175mm M 24.34 1.83 26.16 £102.69
Sawn Carcassing Treated 25 x 100mm M 50.10 3.76 53.86 £124.55
Carcasing Timber Total 3523.77 264.28 3788.05 £5,203.96
Concrete R'mix Concrete GEN 1 50 - 70mm slump 6m3 (Allowance £80) M3 18.91 1.42 20.33 £2,033.19
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R'mix Concrete GEN 1, 125mm slump 2-3 m3 (Allowance £85) M3 4.93 0.37 5.29 £562.55
R'mix Concrete RC 30, 50mm slump 6m3 (Allowance £75) M3 3.10 0.23 3.34 £312.67
Ready mix floor screed with fibres (Allowance £120) M3 8.50 0.64 9.14 £1,370.56
Concrete Total 35.44 2.66 38.10 £4,278.97
Concrete Products Blue Circle Mastercrete (Plastic) 25kg Each 152.12 11.41 163.53 £746.09
Concrete Products Total 152.12 11.41 163.53 £746.09
Decoration Dulux Trade Undercoat White 5L 5L 11.91 0.89 12.80 £397.65
White Trade Matt Emulsion 10L 10L 2.55 0.19 2.74 £54.52
Varnish Polyurethane Clear Matt 2.5L 2.5L 0.80 0.06 0.86 £22.68
Cuprinol Yacht Varnish Clear Gloss 1L 1L 0.14 0.01 0.15 £1.62
Dulux Trade High Gloss White 5L 5L 5.78 0.43 6.21 £195.25
Magnolia Trade Matt Emulsion 10L 10L 5.35 0.40 5.75 £113.67
Ronseal Hardfloor Gloss Varnish 2.5L 2.5L 0.40 0.03 0.42 £16.43
All Purpose Primer 5L EA 0.20 0.02 0.22 £6.72
Made Up Broom Bassine 24™ Each 2.00 0.15 2.15 £24.00
Decoration Total 29.11 2.18 31.30 £832.55
Door Furniture Brass Victorian Letter Plate 250 x 75mm Each 1.00 0.08 1.08 £19.94
Mortice Dead Lock 5 Lever Brass 64mm Each 3.00 0.23 3.23 £92.80
Butt Hinge Brassed 102mm PR 4.50 0.34 4.84 £10.28
Barrel Bolt Brass 75mm Each 2.00 0.15 2.15 £6.26
Butt Hinge Brassed 76mm PR 28.50 2.14 30.64 £34.47
Internal Latch Pack Polished Brass Scroll Each 19.00 1.43 20.43 £373.52
Door Furniture Total 58.00 4.35 62.35 £537.27
Doors Hardwood Weatherboard M 1.00 0.08 1.08 £9.97
Toughened Seal Units/ Ext Door (Prov) Each 1.00 0.08 1.08 £134.38
Jeld-Wen External Softwood Glazed Door 838 x 1981mm E29KXT+DGC Each 2.00 0.15 2.15 £550.00
Double Garage Door 4267 x 1981mm (Allowance £1350) EA 1.00 0.08 1.08 £1,814.06
Internal Pair of Doors 6 Panel Smooth 902 x 1981mm EA 1.00 0.08 1.08 £108.84
Internal Pair of Doors 6 Panel Smooth 1410 x 1981mm EA 1.00 0.08 1.08 £108.84
Jeld-Wen Hardwood 9 Panel Glazed Front Door 838 x 1981mm Each 1.00 0.08 1.08 £198.26
Toughened Sealed Units for KXT Door Each 1.00 0.08 1.08 £201.56
PVC French Doors 1790 x 2090mm Each 3.00 0.23 3.23 £2,616.28
Internal Six Panel Door Grained Primed 1981 x 610mm Each 2.00 0.15 2.15 £68.48
Jeld-Wen Internal Bostonian 6 Panel Grain Factory Finished Mould 864 x 1981mm 210BTN+P  |Each 13.00 0.98 13.98 £547.99
Doors Total 27.00 2.03 29.03 £6,358.67
Foundation Manthorpe Cavity Closer 2440 x 100mm Each 32.50 2.44 34.94 £580.84
Polythene DPC 150mm x 30m Each 2.25 0.17 2.42 £10.39
Polythene DPC 100mm x 30m Each 7.35 0.55 7.90 £22.41
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Geotextile 4.5 x 100M EA 0.06 0.00 0.06 £14.90
Polythene DPM Black 4 x 25m x 300mu Each 1.17 0.09 1.26 £74.51
Steel Reinforcement Mesh 4.8 x 2.4m B785 EA 0.00 0.00 0.00 £0.00
Polythene DPM Blue 4 x 25m x 300mu Each 0.43 0.03 0.46 £28.03
Reinforced Steel Mesh 4.8 x 2.4m A142 Each 7.39 0.55 7.95 £352.15
Foundation Total 51.16 3.84 54.99 £1,083.22
Insulation Polyisocyanurate Insulation Board 2400 x 1200 x 20mm SH 0.00 0.00 0.00 £0.00
Polyisocyanurate Insulation Board 2400 x 1200 x 100mm EA 0.00 0.00 0.00 £0.00
Acoustic Floor Sealant 380ml EA 0.98 0.07 1.05 £4.99
GP fibreglass insulation Roll 150mm 6.99m2 EA 26.79 2.01 28.80 £1,584.14
Dry-Therm 100mm Cavity Insulation (1200 x 455 mm 6.55m2) Each 32.51 2.44 34.94 £818.99
Jabfloor 2400 x 1200 x 100mm Sheet 29.75 2.23 31.98 £1,245.21
Flooring Grade Polystyrene Insulation Sheet 2400 x 1200 x 25mm SH 0.00 0.00 0.00 £0.00
GP fibreglass insulation Roll 100mm 10.64m2 EA 4.68 0.35 5.03 £276.63
Insulation Total 94.70 7.10 101.81 £3,929.96
Lintels Catnic CG90/100 x 1200mm Each 17.00 1.28 18.28 £869.20
Catnic CG90/100 x 2100mm Each 4.00 0.30 4.30 £366.15
Catnic CX90/100 x 4575mm Each 1.00 0.08 1.08 £485.78
Supreme Prestressed Textured Concrete Lintel 100 x 65 x 1800mm Each 1.00 0.08 1.08 £8.94
Catnic CG50/100 x 1200mm Each 1.00 0.08 1.08 £49.30
Prestressed Concrete Lintel 100 x 65 x 1200mm Each 8.00 0.60 8.60 £50.20
Concrete Floor Beam 150mm MT 149.44 11.21 160.64 £1,807.24
Supreme Concrete Padstone 440 x 215 x 140mm Each 4.00 0.30 4.30 £104.49
Lintels Total 185.44 13.91 199.34 £3,741.30
Metalwork Joist Hanger 50mm Standard Leg EA 40.00 3.00 43.00 £59.13
Class 4 Wall Tie 225mm (250 Box) Box 3.98 0.30 4.28 £131.16
Simpson Strap 30 x 5 x 1200 @ 150mm Each 51.00 3.83 54.83 £285.09
Simpson Timber/Timber J Hanger 75 x 270mm Each 1.00 0.08 1.08 £2.20
Pvc 4mm Angle Corner Bead 2500mm Each 34.34 2.58 36.91 £119.50
Simpson Strap 30 x 5 x 1600 @ 150mm Each 26.00 1.95 27.95 £356.71
Universal Beam 203 x 102 x 23kg per m M 8.28 0.62 8.90 £511.56
Metalwork Total 164.59 12.34 176.94 £1,465.34
Plastering Plasterboard 1200 x 2400 x 12.5mm Square Edge Sheet 157.56 11.82 169.38 £999.35
Scrim Tape 50mm x 90m Each 9.03 0.68 9.70 £44.51
Thistle Board Finish Plaster 25kg Each 40.11 3.01 43.12 £215.60
Drywall Timber Screws 60mm 500 box BX 0.00 0.00 0.00 £0.00
Gyproc Drywall Timber Screws 25mm (1000 Box) Box 0.07 0.00 0.07 £1.00
Dri-Wall Adhesive 25kg Each 24.77 1.86 26.62 £192.35
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Gyproc Drywall Timber Screws 41mm (1000 Box) Box 2.42 0.18 2.60 £50.13
Plastering Total 233.95 17.55 251.50 £1,502.94
Plumbing LEAD Flashing Code 4 - 3m x 450mm RO 0.00 0.00 0.00 £0.00
Square Cover C 600 X 600 X 45 EA 1.00 0.08 1.08 £335.94
Fire Surround Back Pannel & Hearth (Allowance £250) EA 1.00 0.08 1.08 £335.94
Sherwood Vintage Mantle Honey Oak 110132 Each 1.00 0.08 1.08 £354.44
Sensation Deluxe Gas Fire Pebble Each 1.00 0.08 1.08 £498.16
Lead Flashing Code 4 300 x 3000mm Roll 3.82 0.29 411 £328.67
Plumbing Total 7.82 0.59 8.41 £1,853.14
Roof Tiles Clay Tile & Half (Allowance £1.40 each) EA 281.55 21.12 302.67 £529.66
Clay Eaves Tile (Allowance £0.90) EA 614.66 46.10 660.75 £743.35
Dunbrik Dunvent Ridge Vent Terminal Low Profile DUNV Each 1.00 0.08 1.08 £193.00
Eternit Hawkins Single Camber Half Round Ridge Tile 305mm Staffordshire Blue Each 69.26 5.19 74.45 £616.11
Eternit Hawkins Single Camber Plain Tile Staffordshire Blue Each 12664.52 949.84 13614.36 £12,082.74
Natural Slate 400 x 250mm (Each) (Allowance £1.50) EA 8.00 0.60 8.60 £16.13
Roof Tiles Total 13638.98 1022.92 14661.91  £14,180.99
Roofing Sundries Breather Membrane 700 1.5 x 50 m EA 3.12 0.23 3.36 £520.52
Cavity Tray Gable Abutment EA 18.48 1.39 19.86 £322.80
Joist Boot EA 4.00 0.30 4.30 £26.88
PVC Dry Ridge Vent System M 0.00 0.00 0.00 £0.00
PVC Dry Verge System M 0.00 0.00 0.00 £0.00
Wall Vent 215 x 65 x 57mm EA 20.00 1.50 21.50 £43.00
Periscope Wall/Floor Vent EA 20.00 1.50 21.50 £142.44
Manthorpe Loft Door Access GL25003 Each 1.00 0.08 1.08 £55.34
Manthorpe Soffit Vent 2440 x 10 mm White GBOOWH Each 13.99 1.05 15.03 £43.41
Manthorpe Cavity Tray Horizontal 900mm Each 10.32 0.77 11.10 £52.86
Roofing Sundries Total 90.91 6.82 97.73 £1,207.24
Screws and Fixings Cut Clasp Nails 65mm x 25kg BX 0.13 0.01 0.14 £26.05
Lost Head Round Wire Nails Bright 65mm x 25kg BX 0.49 0.04 0.52 £37.24
Clout Nails Galvanised 65mm x 25kg (slating) BX 0.00 0.00 0.00 £0.00
Clout Nails Galvanised 50mm x 25kg (slating) BX 0.00 0.00 0.00 £0.00
Round Wire Nails Galvanised 65mm x 25kg BX 1.86 0.14 2.00 £167.34
Scrolled Hip Iron 12 x 6 x linch EA 0.00 0.00 0.00 £0.00
Round Bright Nails 100 x 4.5mm x 25kg Box 4.14 0.31 4.45 £323.22
Frame Fixings 8 x 100mm Pack 22.60 1.70 24.30 £9.42
Screws Recessed 10G x 3 Inch Zinc Plated (100 Box) Box 1.79 0.13 1.92 £15.88
Screws Recessed 10G x 2.5 Inch Zinc Plated (100 Box) Box 0.69 0.05 0.74 £5.10
Cut Clasp Nails 75mm x 25kg BX 0.05 0.00 0.05 £9.94
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Nails 65mm x 3.35mm Roundwire Lost Head 25kg Box 0.10 0.01 0.11 £8.30
Round Wire Nails 100mm x 2.5kg Box 1.00 0.08 1.08 £13.14
Panel Pins Bright 40mm x 0.5kg Box 3.38 0.25 3.63 £18.35
Rawlbolt Plated Loose M12 60L Each 9.09 0.68 9.77 £29.91
Screws Recessed 6G x 0.75 Inch Zinc Plated (200 Box) Box 0.83 0.06 0.89 £2.46
Screws and Fixings Total 46.15 3.46 49.61 £666.35
Sheet material BBA OSB3 2400 x 1220 x 18mm SH 0.00 0.00 0.00 £0.00
Cement Soffit Strip 2400 x 150 x 4.5mm EA 33.86 2.54 36.40 £154.68
Hardwood Ply WBP 2440 x 1200 x 12mm Sheet 2.15 0.16 2.31 £70.51
Caberfloor TG4 P5 2400 x 600 X 22mm Sheet 6.00 0.45 6.45 £62.65
Softwood Window Board 25 x 225mm M 16.90 1.27 18.17 £115.36
Moisture Resistant Chipboard Flooring TG4 P5 2400 x 600 x 18mm SH 0.00 0.00 0.00 £0.00
Sheet material Total 58.90 4.42 63.32 £403.21
Sundry Material Not required Unit 144.00 0.00 144.00 £0.00
Silicone Sealant White 0.31 Litre EA 4.49 0.34 4.82 £20.51
Sundry Materials (£) EA 8219.50 616.46 8835.96  £11,044.95
To be defined Unit 0.00 0.00 0.00 £0.00
White plastic top Nail 40mm - 10G EA 6.20 0.46 6.66 £116.60
Waterproof Tile Adhesive 10L 10L 1.22 0.09 1.32 £34.85
Evo-Stick Waterproof Tile Adhesive & Grout 10L 10L 0.43 0.03 0.46 £20.56
Wood Adhesive 1 Litre EA 0.00 0.00 0.00 £0.00
Universal Fascia Board White 175mm x 5m Each 19.08 1.43 20.51 £252.05
Multi Purpose Fascia Board White 400 x 10mm X 5m Each 9.33 0.70 10.03 £282.23
Sundry Material Total 8404.25 619.52 9023.77 £11,771.76
Timber Mouldings Redwood Matchings bundle 13 x 100 x 2100mm (10 Pack) EA 0.36 0.03 0.39 £11.28
PSE Softwood Door Casing Material 38 x 138mm (Redwood) M 10.60 0.80 11.40 £72.64
Door Lining Set 686/762mm With Stops 32 x 115mm Each 7.00 0.53 7.53 £122.09
Door Lining Set 686/762 32 X 138 With Stops Each 8.00 0.60 8.60 £147.06
Skirting Torus/Ogee 25 x 125mm M 144.14 10.81 154.95 £346.71
Latch Mortice Tubular 3" Y2648 SE Each 2.00 0.15 2.15 £8.76
Timber Mouldings Total 172.11 12.91 185.02 £708.55
Timber Various Whitewood Tongue & Groove Flooring 25 x 125mm M 547.05 41.03 588.07 £1,014.43
Architrave Torus Standard 25 x 75mm M 171.02 12.83 183.85 £287.26
Timber Various Total 718.07 53.85 771.92 £1,301.69
Windows and Door frames Decorative Glass Door Panel EA 1.00 0.08 1.08 £106.16
Hardwood 2'9 Door Frame (Open in) EA 1.00 0.08 1.08 £177.38
Softwood External Door Frame 1981 x 838mm Each 2.00 0.15 2.15 £156.57
Jeld-Wen Softwood Garage Frames UF14070NS Each 1.00 0.08 1.08 £127.84
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VB2N12 900 x 1200 Dummy Sash with bar EA 15.00 1.13 16.13 £6,272.63
Jeld-Wen 1770 x 1200mm Horizontal Bar Window Side Opening Glazed LEWH312CC Each 1.00 0.08 1.08 £527.13
Windows and Door frames Total 21.00 1.58 22.58 £7,367.70
Stairs Straight Flight (Allowance £500) EA 1.00 0.08 1.08 £671.88
Burbidge Complete Newel Pine CNP1330P Each 2.00 0.15 2.15 £72.19
Burbidge Acorn Cap 119 x77 x 77mm LD225 Each 2.00 0.15 2.15 £7.23
Burbidge Baserail Pine BR3600/41P Each 2.13 0.16 2.29 £123.62
Burbidge Spindle Baluster Pine 32mm SM090P Each 60.00 4.50 64.50 £221.72
Burbidge Handrail Pine HDR3600/32P Each 3.15 0.24 3.38 £224.40
Burbridge Single Handrail Brass Wall Bracket Each 6.00 0.45 6.45 £77.56
Softwood Staircase Half Newel EA 0.00 0.00 0.00 £0.00
Softwood Staircase Half Newel Cap Acorn EA 0.00 0.00 0.00 £0.00
Stairs Total 76.27 5.72 82.00 £1,398.59
Rainwater Goods Osma Half Round Gutter Support Bracket Each 44.00 3.30 47.30 £62.67
Osma Half Round Gutter Union Bracket Each 13.00 0.98 13.98 £41.58
Osma Half Round Gutter Black 4m Each 11.52 0.86 12.39 £206.74
Osma Roundline Down Pipe Connector Each 6.00 0.45 6.45 £18.06
Osma Half Round External Stop End Each 16.00 1.20 17.20 £42.57
Osma Roundline Black Pipe 5.5m Each 6.33 0.47 6.80 £166.30
Half Round Downpipe Saddle Bracket 68mm EA 34.00 2.55 36.55 £95.94
Osma Half Round Gutter Angle 90 Deg Each 1.00 0.08 1.08 £6.18
Half Round Gutter Running Outlet 112mm EA 8.00 0.60 8.60 £53.75
Osma Roundline Down Pipe Bend Each 16.00 1.20 17.20 £60.42
Rainwater Goods Total 155.85 11.69 167.54 £754.22
Brickwork sundries 1100 x 150 mm Architectural Stone Cill EA 14.00 1.05 15.05 £620.81
Architectural Stone Quoin EA 42.00 3.15 45.15 £1,410.94
2000 x 150 mm Architectural Stone Tapered End Stone Head EA 2.00 0.15 2.15 £161.25
1130 x 150 mm Architectural Stone Tapered End Stone Head EA 1.00 0.08 1.08 £45.69
1100 x 150 mm Architectural Stone Tapered End Stone Head EA 6.00 0.45 6.45 £266.06
Brickwork sundries Total 65.00 4.88 69.88 £2,504.75
Chimney sundries Dunbrik Gas Flue Silicone Sealant 310ml 1581 Each 3.00 0.23 3.23 £33.42
Dunbrik Standard Starter Block 1ZM Each 3.00 0.23 3.23 £17.01
Dunbrik Gather Block 2GM Each 1.00 0.08 1.08 £13.16
Dunbrik Straight Bonded Block Intermediate 225mm 2M Each 13.00 0.98 13.98 £114.77
Dunbrik Straight Bonded Block Coursng 150mm 2M/150 Each 1.00 0.08 1.08 £6.65
Dunbrik Straight Bonded Block Coursing 75mm 2M/75 Each 1.00 0.08 1.08 £6.65
Dunbrik Side Exit Block 5M Each 1.00 0.08 1.08 £27.76
Dunbrik Blackboard Patent Insulation Panel Black Each 7.00 0.53 7.53 £104.50
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Dunbrik Lateral Offset Block 225mm 3ME Each 5.00 0.38 5.38 £49.79
Dunbrik Smoke Pellets (6 Per Tube) Each 1.00 0.08 1.08 £14.86
Flue Notice Plate Each 1.00 0.08 1.08 £6.72
Dunbrik Twinwall Pipe 450mm STW18 Each 1.00 0.08 1.08 £39.75
Dunbrik Twinwall Wall Bracket Adjustable To 245mm STWAB245 Each 1.00 0.08 1.08 £29.01
Dunbrik Twinwall Pipe Adjustable 450mm STW18A Each 1.00 0.08 1.08 £65.86
Dunbrik Twinwall Flue Block Connector STWBC Each 1.00 0.08 1.08 £20.68
Dunbrik Twinwall Pipe 1500mm STW60 Each 1.00 0.08 1.08 £112.39
Dunbrik Twinwall Bend Adjustable 0-90 degree STW090 Each 2.00 0.15 2.15 £111.56
Chimney sundries Total 44.00 3.30 47.30 £774.54]
Drainage Plastic Paved Area Gully 110mm (with Grid) EA 0.00 0.00 0.00 £0.00
Plastic Pipe Bend DS 11.25 deg 110mm EA 0.00 0.00 0.00 £0.00
OsmaDrain Drainage 110 Double Socket Short Radius Bend 87 degree 4D561 Each 11.00 0.83 11.83 £251.87
OsmaDrain Drainage 110 Double Socket Equal Junction 45 degree 4D213 Each 5.00 0.38 5.38 £160.31
OsmaDrain Drainage 110 Double Socket Short Radius Bend 45 degree 4D563 Each 2.00 0.15 2.15 £45.80
Plastic Pipe Coupling DS 110mm EA 0.00 0.00 0.00 £0.00
OsmaDrain Drainage 110 Double Socket Short Radius Bend 67 degree Each 15.00 1.13 16.13 £371.68
OsmaDrain Drainage 110 x 3000mm Pipe Plain End 4D073 Each 32.66 2.45 35.11 £720.13
Plastic Rodding Eye 110mm EA 0.00 0.00 0.00 £0.00
Plastic to Clay Pipe Adapter 110mm EA 0.00 0.00 0.00 £0.00
Hepworth Supersleve Housedrain Inlet Gully Complete SDG3/1 Each 1.00 0.08 1.08 £76.84
Universal M/H Insp Chamber Raising Piece Sealing Ring EA 0.00 0.00 0.00 £0.00
Universal M/H Insp Chamber Raising Piece 175mm EA 0.00 0.00 0.00 £0.00
Universal Raising Piece 700mm EA 0.00 0.00 0.00 £0.00
OsmaDrain Drainage 110 Single Socket Short Radius Bend 11 degree 4D168 Each 19.00 1.43 20.43 £354.37
Hepworth Supersleve Inspection Chamber PPIC 100 x 940mm Deep Each 1.00 0.08 1.08 £288.85
Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame SDC3 Each 8.00 0.60 8.60 £747.13
Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4 Each 16.00 1.20 17.20 £634.90
Hepworth Supersleve Universal Inspection Chamber Base Unit SDC5 Each 8.00 0.60 8.60 £747.13
PC Soakaway Unit with Double Step Irons 1050mm Diameter x 1000mm EA 1.00 0.08 1.08 £431.34
Soakaway Unit with Double Step Irons 1050mm Diameter x 750mm EA 1.00 0.08 1.08 £302.34
PC Soakaway Unit with Double Step Irons 1050mm Diameter x 500mm EA 0.00 0.00 0.00 £0.00
Hepworth Cover Slab 1050mm 600 x 600mm Eccentric Kitemarked KSC1056060 Each 1.00 0.08 1.08 £134.72
Rapide Slide Out Manhole Cover & Frame 600 x 600 x 40mm B125 H042 Each 1.00 0.08 1.08 £115.86
Drainage Total 122.66 9.20 131.86 £5,383.26
Stone |AIIOwance for Portico |EA 3000.00 225.00 3225.00 £4,031.25
Stone Total 3000.00 225.00 3225.00 £4,031.25
Ceramics etc.. |Ceramic Border Tile (Allowance £0.40 each) |EA 89.35 6.70 96.05 £48.03
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White Trade Tile 150 x 150mm Each 485.60 36.42 522.02 £143.56
Ceramic Decorative Tile (Allowance £0.60 each) EA 20.00 1.50 21.50 £16.13
Ceramic Tile Trim 9 x 2500mm EA 5.76 0.43 6.19 £39.47
Tile Seal Mitre & Corners EA 0.48 0.04 0.52 £1.16
Bath Seal Homelix White 1.75m Each 2.78 0.21 2.99 £13.70
Ceramics etc.. Total 603.97 45.30 649.27 £262.04]
Landscaping |Top Soil (Allowance £30) Tonne 52.80 3.96 56.76 £2,128.50
Landscaping Total 52.80 3.96 56.76 £2,128.50
PVC-u Soil Waste Soil Pipe Bracket 110mm EA 8.00 0.60 8.60 £43.00
Soil Pipe 110mm x 2M EA 2.00 0.15 2.15 £80.63
Soil Pipe 110mm x 3M EA 7.00 0.53 7.53 £376.25
Soil Pipe Baloon Grating 110mm EA 2.00 0.15 2.15 £14.78
Silicone Lubricant 125gm EA 1.00 0.08 1.08 £14.78
Soil Pipe Single Socket Offset Bend 110mm EA 4.00 0.30 4.30 £166.63
Soil Pipe Doublew Socket 110mm EA 0.00 0.00 0.00 £0.00
Soil Pipe Single Socket 110mm EA 0.00 0.00 0.00 £0.00
Soil Pipe Double Socket Bossed Pipe 40mm x 110mm EA 3.00 0.23 3.23 £36.28
Soil Pipe Double Socket Bossed Pipe 32mm x 110mm EA 3.00 0.23 3.23 £36.28
Air Admittance Valve 110mm EA 1.00 0.08 1.08 £119.59
Soil Pipe Single Socket Double Branch 45deg 110mm EA 0.00 0.00 0.00 £0.00
Soil Pipe Single Socket Bossed Access Pipe 110mm EA 0.00 0.00 0.00 £0.00
Soil Pipe Single Socket Bossed Pipe 110mm EA 2.00 0.15 2.15 £37.63
Soil Pipe Single Socket Corner Branch 87.5deg 110mm EA 0.00 0.00 0.00 £0.00
Soil Pipe Single Socket Access Branch 87.5deg 110mm EA 3.00 0.23 3.23 £306.38
Soil Pipe Single Socket Double Branch 87.5deg 110mm EA 0.00 0.00 0.00 £0.00
Soil Pipe Single Socket Single Branch 87.5deg 110mm EA 1.00 0.08 1.08 £45.69
Soil Pipe Single Socket Bend 87.5deg 110mm EA 3.00 0.23 3.23 £96.75
Soil Pipe Single Socket Bend 45deg 110mm EA 0.00 0.00 0.00 £0.00
Soil Pipe 110mm x 4M EA 0.00 0.00 0.00 £0.00
Soil Pipe Single Socket Access Bend 87.5deg 110mm EA 0.00 0.00 0.00 £0.00
PVC-u Soil Waste Total 40.00 3.00 43.00 £1,374.66
Bonded Abrasives Diamond Core Dirill Bit 117mm x 150mm EA 0.05 0.00 0.05 £10.48
Diamond Core Drill Bit 45mm x 150mm EA 0.00 0.00 0.00 £0.00
Diamond Core Drill Bit 38mm x 150mm EA 0.00 0.00 0.00 £0.00
Bonded Abrasives Total 0.05 0.00 0.05 £10.48
Roof Trusses |Truss Roof Assembly |Each 2074.00 155.55 2229.55 £2,786.94
Roof Trusses Total 2074.00 155.55 2229.55 £2,786.94
Equipment |Dustbin Heavy Duty With Lid 90L BM199 |Each 2.00 0.15 2.15 £50.96
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Hose Tap Connector + Screw Clamp 61765 Each 2.00 0.15 2.15 £11.21
Contract Hose Pipe 50m Each 1.00 0.08 1.08 £47.95
Equipment Total 5.00 0.38 5.38 £110.11
Tools Gloves Super Rigger Pair PR 10.00 0.75 10.75 £38.83
Stanley Powerwinder Tape 30m Each 1.00 0.08 1.08 £28.06
Hammerlin 3 Cubic Feet Wheelbarrow Each 2.00 0.15 2.15 £101.51
Stanley Closed Case Fibreglass Tape 30m/100ft STA034262 Each 2.00 0.15 2.15 £32.01
Insulated Screwdriver Set 4 piece 69124 Each 1.00 0.08 1.08 £13.16
Sledge Hammer Complete 7lb Each 1.00 0.08 1.08 £32.59
Predator Saw Second Fix 22" Each 1.00 0.08 1.08 £11.33
Tools Total 18.00 1.35 19.35 £257.48
Grand Total 55988.33 4188.33 60176.66 £113,338.04
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Breakdown of Customer Costs by Resource Type

B Sundry - 0.4%

® Labour ™ Material =Plant ®Subcontractor = Sundry
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Cost

Indicative Cash Flow
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— Costs (Excl VAT) Cash Flow
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B PVC-u Soil Waste - 1.2%

B Plumbing - 1.6%
B Plastering - 1.3%
® Metalwork - 1.3%

H Lintels - 3.3%
B Landscaping -

1.9%

B Insulation -
3.5%

B Doors -
5.6%
i Door
Furniture|
0.5%

Breakdown of Customer Costs by Material Type
® Screws and Fixings - 0.6%

= Roofing Sundries - 1.1%
E Sheet material - 0.4%

= Brickwork sundries - 2.2%

Other - 19.0%

Ceramics efc.. - 0.2%

7 Stais - Bopeed

Abrasives -
0.0%

“_ © Rainwater
Goods -
0.7%

" Equipment -

\ 0.1%
Tools -

0.2%

B Decoration 1 0.7% B Aggregate - 4.6%
L] Concc;ete Products -
= Foundatioog Blocks -

B gopgete - 3.8% " ks - 4.8%

B Chimney sundries - 0.7%
B Carcasing Timber - 4.6%

® Aggregate m Blocks m Bricks

® Concrete B Concrete Products ® Decoration
® Drainage m Foundation m Insulation
E Metalwork m Plastering ® Plumbing

= Rpofing Sundries
m Timber Various
m Stairs = Bonded Abrasives

Tools

m Screws and Fixings

= Sheet material

= Windows and Door frames m Brickwork sundries

Rainwater Goods

m Carcasing Timber
® Door Furniture

® Landscaping

B PVC-u Soil Waste
= Sundry Material
= Stone

= Roof Trusses

Timber

Mouldings - 0.6

B Timber Various - 1.1%

® Chimney sundries

®m Doors

m Lintels

m Roof Tiles

= Timber Mouldings
Ceramics etc..

= Equipment
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No building works to be commenced until full planning permission has been granted or permitted development has
been confirmed.
All works to be carried out in accordance with current Building Regulations and to the approval of the Building
Control Officer. No work to commence until approval of plans has been made.
T  — —  — —  — — | S — | S —  — — - All works to be carried out in accordance with safe working practices and in accordance with CDM 2007
S S S G S S S S G G S S S G G s s s regulations. v
D D S U W B S S D W W i S A W W G W B o s o EXISTING SERVICES
?:Fr—;—g——;—?—;—g——;—?—;—g——;—?—;—;—;—?—;—;—;—?—;—;—;ﬁ Existing Electrical Supplies. Prior to commencement of all building works positions of all cables and apparatus should
T}T’TjJJJJJJJJJJJJJJJJJJJJJJJT be identified and marked on site and also recorded on plans and made available in health and safety file.
1 T T T T T T T T T T T T T T T T T T T T T/ Existing Gas Supplies. Prior to commencement of all building works positions of all pipes, conduits and apparatus
Wjﬁ:tr—ET—QJ}—EFEFQJ}—EFEFQJ}—EFEFE;}—[FEFE;}—[FEFE;}T should be identified and marked on site and also recorded on plans and made available in health and safety file.
Tj;’E’?ﬂ?ﬁ?ﬂ?ﬁ?ﬂ?ﬁ?ﬂ?ﬁ?ﬂ?ﬁ?ﬂ? — Existing W.ater _Slupplies. Prior to commencement of all building works positions of ?II pipfes, conduits and appgratus
I O A O A I O R I O R O e e N e should be identified and marked on site and also recorded on plans and made available in health and safety file.
N e e e e Existing Telecoms and Cabling. Prior to commencement of all building works positions of all pipes, conduits and
| N N N U U A N ) B O B B B apparatus should be identified and marked on site and also recorded on plans and made available in health and
B U A U U A s U A A A B B A B safety file.
—
o [O [ L[] 1] [ - 1] L[] L1 S e
f
[N ‘ % % All vegetable matter to be stripped from site of building and treated with proprietary weed killer where required.
V ~ Topsoil to be set aside for reuse.
\ / [ 1 [ 1 [ 1 [ 1 [ 1 1 /—— BUILDING REGULATIONS PART E: July 2003
A RESISTANCE TO THE PASSAGE OF SOUND
All new dwellings are subject to pre-completion testing (PCT) for demonstrating that the proposals and workmanship
- comply with Requirement E1 of the building regulations. The developer is to liaise with the Local Building Inspector
= ‘ oSN to arrange for a satisfactory testing programme.
> - i < 1 7
= ’,!Hm ] [ITTIITT 1) BUILDING REGULATIONS PART L
— 8 E — CONSERVATION OF FUEL AND POWER
__ All new dwellings must be given an energy rating, using the Standard Assessment Procedure (SAP). The rating must
\ D J be displayed in the property in the form of a notice of durable material, indelibly marked.
bl bl b .
BUILDING REGULATIONS PART M May 2004 ACCESS AND USE OF BUILDINGS Provide:
: : : =57 : : : I A level, ramped or stepped approach (design criteria in accordance with the approved document part M) to the
principle entrance door, whichever is suitable to the individual design.
ﬂ:| |:| [ Overall external door frame width of 932mm (838mm door).
= = T Disabled thresholds to entrance doors.
Internal doors to be 838mm wide with linings and stops to suit 900mm structural opening.
Ambulant disabled steps internally to ground floor storey
Electrical sockets and switches to be within 450-1200mm from finished floor level.
Ground floor WC with an unobstructed clearance of 1000mm wide and 750mm deep to the door (on frontal
. . . . approach). Internally provide min. width of 900mm with a clear unobstructed access of 650mm - max. basin size
Front Elevation Rear Elevation Side Elevation 350x250mm centred max. 400mm from the front face of the W.C.
BOILER
Condensing boiler as indicated, flue to terminate minimum 300mm from any adjacent opening (where oil fired
boiler is to be used 600mm from openings) and in accordance with CORGI Regulations and Guidelines. (Gas)
Heating system to incorporate zone controls via thermostatic radiator valves and boiler to incorporate timing device,
interlock facilities and flow control to prevent unnecessary boiler cycling. Provide and supply commissioning
4243 o instructions to end user.
M o M o
Minimum Domestic Boiler SEDBUK rating not less than the appropriate entry below:
‘ 1226 ‘ 1226 ‘ ‘ 10178 ‘ Condensing Boiler 90% (Rating A or B)
\ NOTICE PLATES
3600 5935 o Every combustion appliance to have a suitably positioned label of durable material, indelibly marked to indicate its
- e 1558 900 2311 900 2092 900 1518 limitations of use. The label should be fixed in a secure position, such as adjacent to the gas or electricity consumer
‘ {,@B 4 [ ] ‘ ‘ ‘ unit, the water supply stop cock or next to the chimney or hearth described.
‘ ‘ L % r L 1 N A cqmpletion geniﬁcalg froma competent person wi]l t;e required _to confirm that the combustion appliances
‘ -+ — 1 W st Engineers Design Ll N‘ ‘ ’ - — - ‘ achieve compliance with the requirements of the Building Regulations.
1 t [oO = s 7 m— HOT WATER STORAGE
— o
! r 7 - — o Bjﬁ Storage vessel to comply with BS3198 and to incorporate a thermostat and timer. Heating system to comply with
‘ -_—t— [ TH y_ BS5449 1990. Hot water vessels and all pipework in unheated areas to be insulated. Pipework within 1 metre of hot
‘ I ‘ ‘ Breakfast/Kitchen ‘ ‘ water storage cylinder to be insulated to achieve maximum 'U' value of 0.45W/m*°C.
‘ | 8 Bathroom 1
B r [ PLUMBING
r i T y_ Bedroom 4 Bedroom 3 ° New waste connections to air admittance valves having rodding eye and access point at base.
‘ ‘ o ‘ . JE— [ ER— Sink, Bath and Shower 38mm waste and 76mm trap
‘ ‘ ‘ N ‘ g L — T < - < - <1 Wash Basin 32mm waste and 76mm trap
‘ ‘ > 2 SR PR PN PN PN PRI PRI o W.C. and Cistern 100mm branch connection
| [ Landing [ Nﬁ 9 X h, X 4 a a a a4 4 =] All above ground drainage to comply with BS 5572.
‘ ‘ ‘ i g ‘ ‘ ; § ') ‘ . N Re-sealing traps where applicable. Head of drainage run to be vented via soil and vent pipe, minimum 900mm
8 | B ‘ 8 % H — _ _ 5 K N ‘ ‘ ‘ ‘ ‘ above any adjacent opening.
: | | - = =
< ! ‘ . ‘ @ \ / § § 4 4 4 4 4y “ B BACKGROUND VENTILATION
‘ Family Room Lounge - ‘ ‘ 9 X - - - - Background ventilation to the whole dwelling is to be at least equivalent to min 5000mm? to all habitable rooms and
‘ I H o é 4 . . . . . 2500mm? to Kitchens, Utility Rooms and Bathrooms with external walls). All internal doors are to have a 10mm
[ ‘ ‘ > o 0 < < < - undercut.
‘ ‘ J R S N S 8 The whole building ventilation rate is to be as follows:
‘ ‘ ‘ ‘ ‘ Z K l=) © [ ) N N N N ‘ Iee) o 1 bedroom dwelling 13 I/s
‘ L N ‘ < __ : © % g o . ~ © 2 bedroom dwelling 17 I/s
— — ‘ ‘ Bedroom 1 Bedroom 2 — < ¢ Concrete Slab "~ » <. 3 bedroom dwelling 21 Iis
| e o) b K . . . . . 4 bedroom dwelling 25 I/s
‘ OSSR = S ‘ N ‘ H ‘ b K R - Y e Y 7 5 bedroom dwelling 29 I/s
} i o ° = = = =
2 Ino. ‘ Dining Room Il o ; 2 o EXTRACT VENTILATION
225 x 225 mm ‘ vl = B K K’ N v v v M L o Mechanical ventilation is to be installed:
‘ Air Bricks ‘ ‘ Jﬁ:nsune 1 ‘ li b K N 4 \A 4 \A 4 \A 4 \A 4 \A 4 o Kitchen extractor fan capable of 60 I/s, or cooker hood capable of at least 30 I/s
‘ = GE = — A 3 % R . . o N S Utility extractor fan capable of 30 I/s
‘ L | 2 ol X b K . Bathroom/En-Suite extractor fan capable of 15 I/s
— — - — — _—— — — ‘ ! | T— | e K L — L S ¢, WC extractor fan capable of 6 I/s with 15 minute over run & connected to light switch (internal W.C.'s only)
= — — — — — o
‘ S = = — — = = - i \ \ ‘ | ST AR — —— — — N SMOKE ALARMS
: Smoke alarms where indicated to be inter-connected and mains wired with emergency battery back-up supply. To
£ KB be minimum 300mm from electrical fittings and maximum 7.5 metres from any adjacent habitable room door. All
‘ ‘ ‘ ‘ to comply with B.S. 5446 Part 1.
Side Elevation BUILDING REGULATIONS PART P
1350 | 900 | 1350 | 900 | 900 | 900 | 900 | 1024 | 930 | 1024 | 900 | 900 | 900 | 900 ELECTRICAL SAFETY
‘ T T T T T T T T T ‘ ‘ 900 900 890 900 1044 900 1044 900 900 900 900 ‘ 787 4427 787 Electrical installation to be carried out by a professional contractor and to comply with the Electricity At Work
Regulations 1989 as amended.
3600 10178 Installation to comply with the Electrical Safety, Quality & Continuity Regulations 2002. Installation to be tested
10178 6000 before being taken into service and to comply with BS 7671:2001 and certification to be provided.
L N N N N N N N N N N N N N N N N J L - N N N N N N N N N N I J Gas flue comprising:
G FI Pl F Fl PI Dunbrik Twinwall Pipe Adjustable 450mm STW18A, Dunbrik Blackboard Patent Insulation Panel P S H G PI 'T'hOSeEéIEQIS(;SlﬁiQ\’\t‘?aﬁrl;ggr?(?g?mfon to be assessed to carry the additional load or improved to carry the
Black, Dunbrik Twinwall Flue Block Connector STWBC, Dunbrik Smoke Pellets (6 Per Tube), Dunbrik A A > : - . : °
round oor an IrSt oor an Twinwall Pipe 1500mm STW60, Dunbrik Twinwall Pipe 450mm STW18, Dunbrik( Twinwall V\}all roposed eCtIOI’l arage an additional load. The correct protective measures are to be used and the earthing and equipotential bonding
Bracket Adjustable To 245mm STWAB245, Flue Notice Plate, Dunbrik Dunvent Ridge Vent Terminal arrangements are satisfactory.
Low Profile DUNV, Dunbrik Twinwall Bend Adjustable 0-90 degree STW090, Dunbrik Straight
Bonded Block Intermediate 225mm 2M, Dunbrik Side Exit Block 5M, Dunbrik Lateral Offset Block LIGHTING EFFICIENCY ) , - o
225mm 3ME, Dunbrik Straight Bonded Block Coursing 75mm 2M/75, Dunbrik Gas Flue Silicone Methz_)d for determining the number of locations to be equipped as a reasonable provision for efficient lighting (per
Sealant 310ml 1581, Dunbrik Straight Bonded Block Coursng 150mm 2M/150, Dunbrik Standard floor): . .
Starter Block 1ZM, Dunbrik Gather Block 2GM No. of Rooms 1-3  Min. number of locations 1
No. of Rooms 4-6  Min. number of locations 2
3600 5935 4243 No. of Rooms 7-9  Min. number of locations 3
No. of Rooms 10-12 Min. number of locations
Provide 2 No. lighting outlets/luminaries to ground floor and 2 No. to first floor that only take lamps having a
luminous efficacy greater than 40 lumens per circuit watt as follows:
- - —— —— —— "
' Ground Floor
‘ < - . 1 No. fitting to Hall
o N . o 1 No. fitting to Kitchen/Utility
| ’A ° 4 ° 4 ° 4 ‘
N co- N N First Floor
1 T 4 4 4 1 No. fitting to Landing
P Fe_— ’
N N N N N N N N N N N N N N N N N N N w0 = I \ M v v ‘ 1 No. fitting to Bathroom
Ty N a a a
N \ Drains Generally N N N N N N N N N N N N N N N N , - e § ‘ “r [N [— “T\ = — 1 SN - - e External lighting system to include:
- -
o " ’ - ‘. ‘. ‘ ‘ ‘. ‘o ‘ ‘. ‘ ‘ Automatic extinguisher when there is enough daylight, and when not required at night, OR have sockets that can
S o | o o o E E o o u g gh daylight, q ght,
Construct Drains in accotdance withmanufacturers recorsmendations e e e e e e e W e e e \J/ © 3 g L L L L L t R Lo Lo L ‘ only be used with lamps having an efficacy greater than 40 lumens per circui_t watt (such as fluorescent or compact
v . MOT Type, OsmaDyain Drainage 110 x 3000mm Pipe Plain End 4D073, QsmaDrain Drainage 110 Double, Socket Short Radius,Bend 87 degree 4D561, OsmaDyain ), v v ‘ oA 29 ‘F . 4 4 4 ‘ | S | 4 4 4 fluorescent lamp types, and not GLS tungsten lamps with bayonet cap or Edison screw bases)
Drainage 110 Double Sockgt Short Radius Bend 45 degree 4D563, Osmal;)raln Drainage 110 Double Socket Short Radlus Bend 67 degree, OsmaDrain Drainage 110 / W . . . . . . . . . ‘ . . . .
Dol.bble Socke&Equal Jun&tlon 45 dg)gree 4D21v3, , Pea G@vel 10mr@(R mix C@crete GEﬂ 1, 125m@ slump U{Ejer dnvev\@y) N N Ny N N N N RN - < < ‘V < < < LT N < < < N ‘
Inspection Chamber Comprising: ‘ ‘ s, s, s % s, e, sy ‘ b o e T g e, ey
v " Hepworth Supersleve Universal Inspectioli ChambérBase Unit'SDC5, OsthaDrain Drainage 110 Single Stcket ShoitRadius Bend 11 degtee 4D168/R'mix Contrete GEN/ v Y = N N N N N N N - { = E f N r — = ®
1, 125mm slump, Hepworth Supersleve Universal Inspection Chamber Raising Piece SDC4, Hepworth Supersleve Universal Inspection Chamber Polymer Cover & Frame | Y ‘ a a a a a a a a o1 a ‘ bl [ a K )
SDEC3 N N N N \2 N N4 N\ N\ N\ N\ N\ N\ N N\ N\ N\ N\ | 8 - 7 M | M M M ‘ 7 7 M M [o2]
— 2 S o ‘ P 4 4 P P P b : HiR 4 4 . ©
. S 4 4 4 4 4 4 4 4 4 4
N - Inspection Chamber, NG N N i N N\ N N W N \ N N N N N = . . . . . . . E . . . i - -
Hepworth Supersleve Inspection Chamber PPIC 100 x 940mm Deep, Square Cover C 600 X 600 X 45, R'mix Concrete GEN 1, 125mm slump, OsmaDrain Drainage ™ . . . 1 . . . ‘ ) . . L . .
110, Single Sacket Short Radius Bend 11 degrge 4D168 |, N N N N N N N N N N N v/ N ‘ }7 N N~ ‘ - - - < [ - - - L ‘ BN | N | R
S ‘ 1 L RV ‘ S s Flr= = = =
N\ N\ N\ N\ N\ N\ N N N\ N\ Q— N\ N\ N\ N\ N\ N N N\ N\ _@ N\ A N N N N N N I = s - S -~ T
| et | PSRy | LRI | PRI 1
N\ N\ N\ N\ N\ N N\ N\ \( N\ N\ N\ N\ N\ N N\ N\ N\ L A P Beam and Block Floor . . . . . .
N i i = AN g s bk e a0
N N N N N N N N2 N \ \ N L N N N ? L— — — — 4 - s N N N N ‘
\ — — — — — .
| \ “@‘ - . . . py B B B . . .
N\ N\ N\ N\ N\ N N\ \Z G- 1 -® 29Q4 2x225x v v v v ‘1 v v v
T e -— —I— — -+ \ [ Al o 225 mm P P P L |~ RN BRI PR P PR
U’ 1 T w“‘ -~ Air Bricks A A A A A A A A A A
N N N N v v N N v | \ v v o : : : : . : : : : ‘
/ ‘ - — L | . . . PR N I . . J
v v v v v v N v ‘ R R \ v v v - = = 4 - = - = =
N N \ !
N\ N\ N\ N\ N\ N\ N / N\ ‘ ‘ ‘ ‘ \ AN N\ N\ Lo — — — — — — — — — — -+
Soakaway 5 E N J . t L t
PC Soakaway Wnit with Double Step.lrons 105Qmm Diar?ér X N2 N2 < o] ‘ R \ N4 N4 O|S a OU 1
1000mm, Soakaway Unit with Double Step Irons 1050maf Diameter x ‘ £ x , y H BXL H Ome DeS| n
i £ e 10178
N L/50mm, ix Concrete GEN 1\V125mm slump, He, rth Cover Slab |, = = ™ N External Walls to House
1050mm 600 x 600mm Eccentric Kitemarked KSC%%%O, Class B & g ' ' e Suspended Floor
Engineering Brick, Rapide Slide Out Manhole Cowér & Frame 600 x % ‘ ! ’ Footings built up in cavity construction in 3:1 mortar with lean mix concrete cavity fill to 225 mm
600 X 40mm B125 H042,§uilding _Sa d Handy Bag, Blue Circle e e % ‘ } , i i , } be|0‘lN%PCu_l Dg%l to bt\e”s}:et mininleurln 15|0m'm above ;V)I(temm grolﬁnd to intema\llla{mil external Floor joists as specified, with strutting (1/3 & 2/3 of span where span ofjoi_sts exceeds
N2 vMastercreﬁe ’ LotrakJSOO Geotﬁxtlle 4.5mvx om, Fiﬁa Gravelv N2 \ ' ! ) ! ) ! leaf. Externally cavity wall construction. Stainless steel cavity ties to BS1243 at 750mm horizontal :tisrg?nrgg)t.o‘]%rs\tdsi:;:?ci??ougr:gigggre'sa?et;?sni aFTc?osr‘ggr\?ls?r-Ecq;T]ntlgq)sé sJe%Ztrse 3%?&@5‘%0 form F d t L t P ro _] ect
- - - and 450mm vertical centres, 225mm around openings. Comprising: . ! - ' . v .
\ N ~ ~ P g s 9 annular ring shanked nails at 200mm centres. All joints to be glued. Joists to Engineers design or oundation ayou
% % % % v/ % N2 % % = —_— —_— R'mix Concrete RC 30, 50mm slump, Class 4 Wall Tie 225mm (250 Box), Engineering Brick as shown on the drawing. Noggins to be fitted to all floor perimeters & under any square edged H H H
bt - — N Blue Solid Class A 65mm, Facing Bricks - Provisional (Allowance £0.50 each), Celcon Standard jointin the boards. Lateral restraint to walls using steel straps as shown or at max 2.000m rOJ eC escrl p I O n
N2 N2 N2 N2 N2 N2 N N% NP —100 x 75 Tintel — [ —— e_ . . , o Block 440 x 215 x 100mm 3.6N, Polythene DPC 100mm x 30m, Solid Concrete Blocks 7N centres. All joists bearing on external walls to be supported on joist hangers or to be built in and
over drains 1 440 x 215 x 100mm, Celcon Standard 4N Coursing Units 4N 65 x 215 x 100mm, Celcon sealed. Where joist hangers are to be used full restraint hangers to cornply with BS 6178:Part
N% N2 N2 N2 N2 N N2 1 - - - Foundation Block 3.6N 440 x 215 x 275mm, Dry-Therm 100mm Cavity Insulation (1200 x 455 1:1990 should be adopted and should be clearly marked on the underside of the joist flange 1 Ave Road
mm 6.55m2), Thistle Board Finish Plaster 25kg, Dri-Wall Adhesive 25kg, Scrim Tape 50mm x ‘;’r']fg ;heefglfnh :;;Z?';Q :t"sgig :Cfttehdetg'gc!; mfev;';';: ;f;gvd?;fe';‘;?g::gftfhgéolfsstesdt-ng‘: type
’ 90m, Plasterboard 1200 x 2400 x 12.5mm Square Edge 1Z/ Ui ul i | JOI
v v v v v g Tarmac Drive q 9 supported, and should be built-in in accordance with the manufacturers details securely held in B rO m Sg rove
‘ \ \ Block Walls to House place with a sufficient height of masonry above. (The above flange masonry should be allowed to
v v v g v Driveway N mature adequately before hangers are loaded). Provide solid timber blocking to joist bearing ends. WO rceste rs h i re
- Tarmac 28mm Base Course, MOT Type 1, Aquamac Footings built up in blockwork construction in 3:1 mortar. DPC to be set minimum 150mm
N N N N N N Bituminious Black Paint 25L, Tarmac 6mm Wearing above ground. Comprising:
Patio —_— ‘ Course, Tarmac 20mm Base Course Upper Floor: ) . .
N2 N2 N N2 N2 NI N2 R'mix Concrete RC 30, 50mm slump, Scrim Tape 50mm x 90m, Polythene DPC 100mm, Whitewood Tongue & Groove F[oorlng 25 x 125mm, Plasterboard 1290 X 2400 x 12.5mm Dranng Tltle
Dri-Wall Adhesive 25kg, Plasterboard 1200 x 2400 x 12.5mm Square Edge, Thistle Board Finish Square Edge, Gyproc Drywall Timber Screws 41mm (1000 Box), Scrim Tape 50mm x 90m, Dry
N N N N N N Plaster 25kg, Blue Circle Mastercrete (Plastic) 25kg, 7N Solid Dense Concrete Coursing Brick, Graded C16 Regularised Treated 47 x 200mm, White Trade Matt Emulsion, Thistle Board Finish Ge ne ral Arra n m e nt
‘ Celcon Standard 4N Coursing Units 4N 65 x 215 x 100mm, Solid Medium Density Block 440 Plaster 25kg, Joist Hanger . Dry Graded C16 Regularised Treated 75 x 200mm Trimmers, g
v v v v v o v x 215 x 100mm 3.6N, Engineering Brick Blue Solid Class A 65mm, Solid Concrete Blocks 7N Simpson Strap 30 x 5 x 1200 @ 1500mm, Simpson Timber/Timber J Hanger 75 x 270mm,
\ g 440 x 215 x 100mm GTEC Acoustic Sealant to perimeter of roof
c
=3
N N N N N N % S} ‘ : Studwork partitions comprising:
~ ~ Brick Wall to G p prising
- ‘ , N , N rick Wall to Larage Thistle Board Finish Plaster 25kg, Scrim Tape 50mm x 90m, Gyproc Drywall Timber Screws .
NG NG NG NG \ NG NZ NG ‘ Footings built up in cavity construction in 3:1 mortar and if required with lean mix concrete 41mm (1000 Box), Plasterboard 1200 x 2400 x 12.5mm Square Edge, Dry Graded C16 Chent
‘ cavity fill to 225 mm below DPC. DPC to be set minimum 150mm above ground. Where Regularised Treated 47 x 100mm, Fibreglass insulation Roll 100mm .
% % % % % N\ 4 externally cavity wall construction. Stainless steel cavity ties to BS1243 at 750mm horizontal and M r A WI n n e r
10183 450mm vertical centres, 225mm around openings. Comprising Truss Roof . . o i
N N N N N N S o 1 Blue Circle Mastercrete, Polythene DPC 100mm x 30m, R'mix Concrete RC 30, 50mm slump, Prefabricated roof trusses by specialist, designed, erected and braced strictly in accordance with
| — — r ' Facing Bricks - Provisional (Allowance £0.50 each), Class 4 Wall Tie 225mm (250 Box), BS5268 Part 1. 1985.
N Turfed Area |, N N —_— — — ~— - - - - Engineering Brick Blue Solid Class A 65mm, Solid Concrete Blocks 7N 440 x 215 x 100mm . N 1
Main Roof Comprising:
B f Garage Slab Truss Roof Assembly to Specialist Design, Universal Fascia Board White 175mm x 5m secured
N2 N2 N2 N2 N2 N N2 N2 N2 N2 N2 N2 N2 N with V_\Ihite pl_astic _top Nail 40mm, R_ube_roid Rubersh_ield Pro Breather _Membrane 50m x 1.5m, N u m be r
‘ ‘ Concrete floor slab on DPM lapped into 150mm into horizontal DPC all laid on well consolidated Eterit Hawkins Single Camber Plain Tile Staffordshire Blue, Soffit Strip Non Asbestos 4 X 2440
N N N N N NV NY N £ N N N N N N NV and sand blinded hard-core. Comprising: X 150mm, Multi Purpose Fascia Board White 400 x 10mm X 5m, Manthorpe Soffit Vent 2440 x
§ 1 10 mm White G800WH3 Eternit Hawkins Single Caml_)er Half Round Ridge Tile 305mm D S 1
v v v v v o v v = ‘ ‘ v v v v v v v Polythene DPM Blue 4 x 25m x 300mu, MOT Type 1, Building Sand Delivered by Lorry, R'mix Staffordshire Blue, Cavity Tray Gable to Abutment. Simpson Strap 30 x 5 x 1200 @ 150mm, ate cale
E | Turfed Area Concrete RC 30, 50mm slump 6m3 Sll)rgp‘son S‘trap 30 x 5 x 1600 @ 2000 mm, Manthorpe Cavity Tray Horizontal 900mm to
N N N N N N N N N ‘ il ‘ N% l N% N% N% N% N% N aobutments June 2011 1:100
I B d Block Floor to H Ceiling to Roof Comprising 2 x Fibreglass insulation Roll 150mm, Thistle Board Finish Plaster
N N N N N Nz \( N e ‘ W N N N N N g ) eam and Block Foor fo House 25kg, Scrim Tape 50mm x 90m, Gyproc Drywall Timber Screws 41mm Plasterboard 1200 x Drawn by Checked by
‘ ‘ Reinforced sand/cement screed on DPM lapped into horizontal DPC laid on beam and block 2400 x 12.5mm Square Edge
v v v v v 4 g \V 4 | e ‘ 4 4 4 4 4 4 N floor to specialist design and specification. Insulated upstand to perimeter of floor. Provide cross Ad rian W|Id
)‘ P = ventilation to sub-floor void with telescopic void ventilators at max. 2.000m centres. Comprising: .
N N N N NG N NG \ NG NG P ‘ NI N NI N N N NI N2 Cut Roof to Garage Comprising . ) )
G_ < [ I S e — _e Ready mix floor screed with fibres, Jabfloor 2400 x 1200 x 100mm, Sharp Sand Bulk Bag, R'mix Rafters, purlins and ceiling joists and binders as specified at centres shown on drawing. . | 5000 mm |
N N N N N N N N N N N N ~ N N N N N Concrete GEN 1, 125mm slump, Polythene DPM Black 4 x 25m x 300mu, Dense Concrete . ) ) ! . ) S -
~ Flooring Block 7N, Concrete Floor Beams to Manufacturer's Recommendations, Blue Circle Simpson Strap 30 x 5 x 1200 @ 150mm, Eternit Hawkins Single Camber Half Round Ridge Tile Pag e IZe A1 | |
Mastercrete , Reinforced Steel Mesh A142 305mm Staffordshire Blue, Soffit Strip Non Asbestos 4 X 2440 X 150mm, Eternit Hawkins Single
Camber Plain Tile Staffordshire Blue, Simpson Strap 30 x 5 x 1600 @ 1500mm
Manthorpe Telescopic Under Floor Vent G960, Concrete Slip Block, Polythene DPC 100mm.
Glidevale Maxi Vent With Periscope Extension
Fabricated Steel Beam to rear extension: Universal Beam to Engineers calculations
30000 _ _
Architectural Stone Quoins
Fix all architectural stone quoins in line with all manufacturers instructions. Scaﬁ0|d | ng Pla n






