
 
110 Fieldcrest Ave, #8 

6th Floor 

Edison, NJ 08837 

Tel: 732-225-7000 

Fax: 732-225-7851 

 

July 25, 2013 
 
 
Mr. Judson Cross 
State of New Jersey 
Department of Treasury 
Division of Purchase and Property Procurement 
33 West State Street, 9th Floor 
Trenton, New Jersey 08625 
 
Subject: Round 2 BAFO – RFQ787923S —Proposal for Environmental Assessment Field Contractors for 

Environmental and Historic Reviews, New Jersey’s CDBG-DR Grant Program  
 

Dear Mr. Cross: 

CDM Smith is pleased to submit the enclosed second best and final offer (Round 2 BAFO) for 
Environmental Assessment Field Contracting services to conduct Environmental and Historic Reviews 
under the State’s Community Development Block Grant Disaster Recovery (CDBG-DR) Grant Program. As 
per your letter dated July 24, 2013, we have thoroughly scrutinized all of the firm fixed price task items 
with the associated assumptions and we feel that the attached schedules represent CDM Smith’s best and 
final offer. Please note, our Round 2 BAFO is identical to our original BAFO.   

We remain committed to assisting New Jersey in the recovery and rebuilding following Superstorm Sandy.  

Quote Letter Acknowledgements  
As required in the Request for Quote (RFQ), CDM Smith acknowledges the following: 

• CDM Smith has reviewed the RFQ, addenda and BAFO requests and understands the scope of work 
required by the State to complete environmental and historic preservation reviews. 

• CDM Smith is a licensed engineering firm and is registered to do business in the State of New 
Jersey. If additional licenses or certifications are required to perform this project, we will obtain 
them. 

• CDM Smith has not had a record of substandard work. 

• CDM Smith operates under the guidance of five corporate core values—Excellence, Integrity, 
Shared Commitment, Team Work and Initiative—which are the fundamental principles that guide 
our collective and individual decisions, strategies and actions. CDM Smith has not had a record of 
unethical work practices. 

• If awarded a contract for this project with the State, CDM Smith acknowledges responsibility for its 
share of the contract, including payment of any and all performance penalties included in the 
contract. 



 
 
Mr. Judson Cross 
July 25, 2013 

Page 2 
 
 

• Thomas R. Schoettle, P.E., Vice President is the named individual authorized to negotiate and enter 
into an agreement between CDM Smith and the State on this project.  

CDM’s proposal includes our best representation of our firm’s experience, as well as a proven approach 
with professional team members and SBE subcontractors that can get the job done. We look forward to the 
opportunity to work on this contract with the State.  Please call me directly with any questions regarding 
the proposal at (732) 225-7000. 

Very truly yours, 

 

Maria D. Watt, P.E.    Thomas R. Schoettle, P.E. 
Program Director    Vice President 
CDM Smith Inc.     CDM Smith Inc. 
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Tab 12
Cost Quote and Price  
Schedule/Sheet

Best and Final Offer - July 25, 2013
CDM Smith Cost Estimate 
Assumptions
�� The applications CDM Smith receives for 
review will be reasonably accurate and will 
contain the information required to complete 
the required review. CDM Smith will not be 
responsible for obtaining additional informa-
tion from applicants if necessary.

�� If an application changes, CDM Smith will 
be compensated for the additional work 
required to update the ERR to fit the modified 
application.

�� Written authorization for EAF contractors to 
enter properties for which an application has 
been submitted will be obtained by others 
before CDM Smith receives the application for 
review.

�� Additional FEMA requirements can be 
addressed in a manner similar to the meth-
odology used in the Tier 1 environmental 
assessment and the Tier 2 checklist for the 
Rehabilitation, Reconstruction, Elevation and 
Mitigation (RREM) Program and the Small 
Rental Properties Program. 

�� The assessments will not include inventory 
of typical homeowner household hazardous 
materials (such as properly labeled smaller 
containers). The assessment will include an 
inventory larger and clearly suspect hazardous 
materials.

�� Signs of failing septic systems will be based on 
human perception of odor and visual signs of 
breakouts
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CDM Smith Best and Final Offer    
July 25, 2013
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Cost Quote Price Schedule 2 EAF Contractor - Loaded Hourly Rate Pricing
A bidder must fit its existing personnel and that of proposed subcontractors in the following Labor Titles.

Line # Labor Title
Hourly Rate 

Year 1
Hourly Rate 

Year 2
Hourly Rate 

Year 3

Office and Management Staff

16 Principal  $240.17  $248.10  $256.29 

17 Program Director  $203.97  $210.70  $217.65 

18 Task Manager  $176.63  $182.45  $188.48 

Project Field Staff

19 Field Manager  $176.63  $182.45  $188.48 

20 Field Professional  $153.41  $158.47  $163.70 

21
Principal/Senior EnvH. 
Scientist/Engineer/Architect

 $153.41  $158.47  $163.70 

22 Principal/Senior Biologist  $153.41  $158.47  $163.70 

23
Principal/Senior Historic Preservation 
Specialist

 $153.41  $158.47  $163.70 

24 Senior Hydrogeolgist  $153.41  $158.47  $163.70 

25 Junior Hydrogeolgist  $115.41  $119.22  $123.16 

26 Field Associate  $118.88  $122.80  $126.85 

27 Field Observer  $96.53  $99.71  $103.00 

28
Staff Environmental Scientist, Engineer, 
Architect

 $129.22  $133.49  $137.89 

29 Hydrogeologist  $129.22  $133.49  $137.89 

30 Senior Technician  $129.22  $133.49  $137.89 

31 Junior Technician  $71.65  $74.01  $76.45 

32 Senior GIS Specialist  $153.41  $158.47  $163.70 

33 Junior Gis Specialist  $84.13  $86.91  $89.77 

34 Administrative Support/Data  $93.82  $96.92  $100.12 

CDM Smith Best and Final Offer    
July 25, 2013



 
110 Fieldcrest Ave, #8 

6th Floor 

Edison, NJ 08837 

Tel: 732-225-7000 

Fax: 732-225-7851 

 

July 9, 2013 
 
 
Mr. Judson Cross 
State of New Jersey 
Department of Treasury 
Division of Purchase and Property Procurement 
33 West State Street, 9th Floor 
Trenton, New Jersey 08625 
 
Subject: BAFO – RFQ787923S —Proposal for Environmental Assessment Field Contractors for 

Environmental and Historic Reviews, New Jersey’s CDBG-DR Grant Program  
 

Dear Mr. Cross: 

CDM Smith is pleased to submit the enclosed best and final offer (BAFO) for Environmental Assessment 
Field Contracting services to conduct Environmental and Historic Reviews under the State’s Community 
Development Block Grant Disaster Recovery (CDBG-DR) Grant Program. As per your letter dated July 5, 
2013, we have removed all assumptions that you have requested and have provided a reduced price for the 
items that were identified. We are committed to assisting New Jersey recover and rebuild following 
Superstorm Sandy.  

Quote Letter Acknowledgements  
As required in the Request for Quote (RFQ), CDM Smith acknowledges the following: 

• CDM Smith has reviewed the RFQ, addenda and BAFO request and understands the scope of work 
required by the State to complete environmental and historic preservation reviews. 

• CDM Smith is a licensed engineering firm and is registered to do business in the State of New 
Jersey. If additional licenses or certifications are required to perform this project, we will obtain 
them. 

• CDM Smith has not had a record of substandard work. 

• CDM Smith operates under the guidance of five corporate core values—Excellence, Integrity, 
Shared Commitment, Team Work and Initiative—which are the fundamental principles that guide 
our collective and individual decisions, strategies and actions. CDM Smith has not had a record of 
unethical work practices. 

• If awarded a contract for this project with the State, CDM Smith acknowledges responsibility for its 
share of the contract, including payment of any and all performance penalties included in the 
contract. 



 
 
Mr. Judson Cross 
July 9, 2013 

Page 2 
 
 

• Thomas R. Schoettle, P.E., Vice President is the named individual authorized to negotiate and enter 
into an agreement between CDM Smith and the State on this project.  

CDM’s proposal includes our best representation of our firm’s experience, as well as a proven approach 
with professional team members and SBE subcontractors that can get the job done. We look forward to the 
opportunity to work on this contract with the State.  Please call me directly with any questions regarding 
the proposal at (732) 225-7000. 

Very truly yours, 

 

Maria D. Watt, P.E.    Thomas R. Schoettle, P.E. 
Program Director    Vice President 
CDM Smith Inc.     CDM Smith Inc. 
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Tab 12
Cost Quote and Price  
Schedule/Sheet

Best and Final Offer - July 9, 2013
CDM Smith Cost Estimate 
Assumptions
�� The applications CDM Smith receives for 
review will be reasonably accurate and will 
contain the information required to complete 
the required review. CDM Smith will not be 
responsible for obtaining additional informa-
tion from applicants if necessary.

�� If an application changes, CDM Smith will 
be compensated for the additional work 
required to update the ERR to fit the modified 
application.

�� Written authorization for EAF contractors to 
enter properties for which an application has 
been submitted will be obtained by others 
before CDM Smith receives the application for 
review.

�� Additional FEMA requirements can be 
addressed in a manner similar to the meth-
odology used in the Tier 1 environmental 
assessment and the Tier 2 checklist for the 
Rehabilitation, Reconstruction, Elevation and 
Mitigation (RREM) Program and the Small 
Rental Properties Program. 

�� The assessments will not include inventory 
of typical homeowner household hazardous 
materials (such as properly labeled smaller 
containers). The assessment will include an 
inventory larger and clearly suspect hazardous 
materials.

�� Signs of failing septic systems will be based on 
human perception of odor and visual signs of 
breakouts
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July 9, 2013
Cost Quote Price Schedule 2 EAF Contractor - Firm Fixed Pricing 
Pricing for services required under this RFQ will be a blend of firm fixed rates and hourly rates. Bidders must complete all price cells within the Price Schedule or  
be deemed non-responsive.

Line 
No.

Description Unit
Estimated 
Quantity 

(A)

Year 1 
(B)

Year 1 Total 
(A) * (B)

Year 2 
(C)

Year 2 Total 
(A) * (C)

Year 3 
(D)

Year 3 Total 
(A) * (D)

1 Base Price per application for Exempt (Volume 1 to 100) 
Section 3.2.2 Each 100  $135.93  $13,593.34  N/A  N/A  N/A  N/A 

2 Base Price per application for Exempt (Volume 101 to 200)
Section 3.2.2 Each 100  $132.00  $13,200.01  N/A  N/A  N/A  N/A 

3 Base Price per application for Exempt (Volume >200) 
Section 3.2.2 Each 100  $130.69  $13,068.90  $135.00  $13,500.18  $139.46  $13,945.68 

4
Base Price per application (Fixed Fee) for Categorically 
Excluded Subject to 58.5 (Volume 1 to 100)  
Section 3.2.4

Each 100  $9,151.03  $915,103.42  $9,453.02  $945,301.84  $9,764.97  $976,496.80 

5
Base Price per application (Fixed Fee) for Categorically 
Excluded Subject to 58.5 (Volume 101 to 200)  
Section 3.2.4

Each 100  $8,886.25  $888,624.70  $9,179.49  $917,949.32  $9,482.42  $948,241.64 

6
Base Price per application (Fixed Fee) for Categorically 
Excluded Subject to 58.5 (Volume GT 200)  
Section 3.2.4

Each 100  $8,797.98  $879,798.46  $9,088.32  $908,831.81  $9,388.23  $938,823.26 

7
Base Price per application (Fixed Fee) for non-tiered 
Environmental Assessments (Volume 1 to 100)  
Section 3.2.2

Each 100  $20,993.55  $2,099,354.91  $21,686.34  $2,168,633.62  $22,401.99  $2,240,198.53 

8
Base Price per application (Fixed Fee) for non-tiered 
Environmental Assessments (Volume 101 to 200)  
Section 3.2.2

Each 100  $20,386.10  $2,038,609.61  $21,058.84  $2,105,883.73  $21,753.78  $2,175,377.89 

9
Base Price per application (Fixed Fee) for non-tiered 
Environmental Assessments (Volume GT 200)  
Section 3.2.2

Each 100  $20,183.61  $2,018,361.18  $20,849.67  $2,084,967.09  $21,537.71  $2,153,771.01 

10
Base Price per application for Tier 2 Site Specific Reviews 
(Volume 1-100)  
Section 3.2.8

Each 100  $2,446.80  $244,680.06  $2,527.55  $252,754.50  $2,610.95  $261,095.40 

11
Base Price per application for Tier 2 Site Specific Reviews 
(Volume 101-200)  
Section 3.2.8

Each 100  $2,376.00  $237,600.19  $2,454.41  $245,440.99  $2,535.41  $253,540.55 

12
Base Price per application for Tier 2 Site Specific Reviews 
(Volume GT 200)  
Section 3.2.8

Each 100  $2,352.40  $235,240.23  $2,430.03  $243,003.16  $2,510.22  $251,022.26 

13 FEMA Addendum  
Section 3.2.3, 3.2.8 Each UNK  $-    $-    $-   

14 Reporting Functions  
Section 3.2.13, 3.2.14, 3.2.15 Month 12  $9,900.00  $118,800.00  $10,226.70  $122,720.40  $10,564.18  $126,770.17 

15 Environmental Impact Statement Fee  
Section 3.2.2 Each UNK  $3,000,000  $3,099,000  $3,201,267 

 $9,716,035.01  $10,008,986.63  $10,339,283.19 
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Cost Quote Price Schedule 2 EAF Contractor - Loaded Hourly Rate Pricing
A bidder must fit its existing personnel and that of proposed subcontractors in the following Labor Titles.

Line # Labor Title
Hourly Rate 

Year 1
Hourly Rate 

Year 2
Hourly Rate 

Year 3

Office and Management Staff

16 Principal  $240.17  $248.10  $256.29 

17 Program Director  $203.97  $210.70  $217.65 

18 Task Manager  $176.63  $182.45  $188.48 

Project Field Staff

19 Field Manager  $176.63  $182.45  $188.48 

20 Field Professional  $153.41  $158.47  $163.70 

21
Principal/Senior EnvH. 
Scientist/Engineer/Architect

 $153.41  $158.47  $163.70 

22 Principal/Senior Biologist  $153.41  $158.47  $163.70 

23
Principal/Senior Historic Preservation 
Specialist

 $153.41  $158.47  $163.70 

24 Senior Hydrogeolgist  $153.41  $158.47  $163.70 

25 Junior Hydrogeolgist  $115.41  $119.22  $123.16 

26 Field Associate  $118.88  $122.80  $126.85 

27 Field Observer  $96.53  $99.71  $103.00 

28
Staff Environmental Scientist, Engineer, 
Architect

 $129.22  $133.49  $137.89 

29 Hydrogeologist  $129.22  $133.49  $137.89 

30 Senior Technician  $129.22  $133.49  $137.89 

31 Junior Technician  $71.65  $74.01  $76.45 

32 Senior GIS Specialist  $153.41  $158.47  $163.70 

33 Junior Gis Specialist  $84.13  $86.91  $89.77 

34 Administrative Support/Data  $93.82  $96.92  $100.12 

CDM Smith Best and Final Offer    
July 9, 2013
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Smith
110 Feldcrest Ave. eg

6 Foor

Edison Ni 08837

Tel: 732-225-7000

Fax. 732-225-7851

June 26, 2013

Mr. Judson Cross

State of New Jersey
Department of Treasury

Division of Purchase and Property Procurement

33 West State Street, 9th Floor

Trenton, New Jersey 08625

Subject: RFQ787923S—Proposal for Environmental Assessment Field Contractors for Environmental and

Historic Reviews, New Jersey’s CDBG-DR Grant Program

Dear Mr. Cross:

CDM Smith is pleased to submit the enclosed proposal for Environmental Assessment Field Contracting services

to conduct Environmental and Historic Reviews under the State’s Community Development Block Grant Disaster

Recovery (CDBG-DR) Grant Program. We are committed to helping New Jersey recover and rebuild following

Superstorm Sandy, and to assist the State during the next phase of recovery with the CDBG- DR program.

CDM Smith has already been supporting the State’s disaster recovery program on two fronts. First, CDM Smith’s

team of disaster recovery and CDBG-DR experts developed the State’s overall program strategies for housing and

community recovery through a contract with the Department of Community Affairs (DCA). Within three days

CDM Smith mobilized a team of 30 CDBG experts to the New Jersey state capitol to begin working on the first

deliverable. Major components of the scope-of-services included conducting a data driven needs assessment, the

creation of a fast tracked Action Plan for acceptance and implementation of recommended programs, and the

development of Requests for Proposals (RFP) to procure contractors to implement these programs.

Also under the same contract with DCA, CDM Smith assisted the NJDEP in performing environmental reviews of

HUD-funded programs. We helped NJDEP prepare Tier 1 environmental assessments (EA) for the rehabilitation,

reconstruction, elevation and mitigation (RREM) program for single-family homes and the portion of the small

rental properties program for buildings with up to four residential units, CDM Smith helped modify the Tier 1 EA

o nec’ tiie rcuremen1s of FEMA. We also Jraftcd the .:heckiist to be used in er 2 site-specific reviews.

Persor i& ii HT D s reglonal nd iat ona otriccs ret’esxed ar d con;nlerit ci n RtJ drart 2 1 and 2 er 2 LA

document’, and CUM cm tF sas ,her ‘o heJ 1 LP under’ an. alu e, .iu rspJn 0 e rr 1t S a’

appropriate. From this experience we behese we can provide exceptlonai ‘.aiue to NIDEP through our reiationship

with HUD regional and national environmental personnel who will weigh in on key issues related to environmental

reviews performed for Superstorm Sandy recovery actions. Our proposed project team will be lead by two key

individuals, Ms. Maria Watt and Mr. Mack Rugg, both of who have long proven track records working with NJDEP

and have provided valuable input on the proiects noted above.

Moct recently CDM Smith has completed eniron mental and historical reviews on six contracts with size and

scope similar to the work that would be performed under thrt contract. Foar or the six contracts !n’oiS e UT Ti

- VlONMf%JT IRANSPOP .ATIflN -NFRCY CA(H ITlES



CDM
Smith
Mr. Judson Cross
January 26, 2013

Page 2

funded disaster recovery projects, one involves HUD-funded projects not related to a disaster, and one involves
FEMA-funded hazard mitigation projects. Environmental reviews completed under these contracts are described
in detail in Tabs 7 and 8 of our proposal.

Quote Lettcr Acknowledgements

As required in the Request for Quote (RFQ). CDM Smith acknowledges the following:

• CDM Smith has reviewed the RFQ and understands the scope of work required by the State to complete
environmental and historic preservation reviews.

• CDM Smith is a licensed engineering firm and is registered to do business in the State of New Jersey. If
additional licenses or certifications are required to perform this project, we will obtain them.

• CDM Smith has not had a record of substandard work.

• CDM Smith operates under the guidance of five corporate core values—Excellence, Integrity, Shared
Commitment, Team Work and Initiative—which are the fundamental principles that guide our collective
and individual decisions, strategies and actions. CDM Smith has not had a record of unethical work
practices.

• If awarded a contract for this project with the State, CDM Smith acknowledges responsibility for its share
of the contract, including payment of any and all performance penalties included in the contract.

• Thomas R. Schoettle, P.E., Vice President is the named individual authorized to negotiate and enter into
an agreement between CDM Smith and the State on this project.

CDM’s proposal includes our best representation of our firm’s experience, as well as a proven approach with
professional team members and SBE subcontractors that can get the job done. We look forward to the
opportunity to work on this contract with the State. Please call me directly with any questions regarding the
proposal at (732) 225-7000.

Very truly yours,

Maria ) \ at I I I I on as R Schocttlc I F
Prinupal-rn-Charge iLe President
CDM Smith Inc. CDM Smith Inc
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Tabi
Management Overview

CDM Smith has assembled an exceptional
management and technical team familiar with the
challenges facing the State and the programmatic
requirements to execute the tasks described in the
State’s Request for Quotation (RFQ) efficiently and
effectively. Maria Watt, our proposed Program
Director, and Mack Rugg, our Technical Director,
will utilize their years of experience working with
both the State of New Jersey and other state and
federal agencies on environmental projects and
disaster recovery efforts. Leading our team, they
will be directly accountable to the State and deliver
quality services to expedite reconstruction of New
Jersey Counties and Municipalities.

Maria and Mack have access to the extensive
resources available within CDM Smith and have
structured the team with individuals suited to under
take each specific project assignment. Our approach
is therefore based on assembling a team with an
appropriate balance of disaster recovery experts and
environmental professionals that together provide
the experience and know how to handle the multi
faceted program requirements in a timely manner.
Our approach then builds on the extensive experi
ence of the team members to utilize tried and true
project control and quality control systems that will
meet contract objectives and requirements. As we
will demonstrate in the remainder of this section, the
CDM Smith team has the necessary process in place
to lend and assist the State address all of its needs that
wifi lead to successful contract completion

The State will benefit from our teams familiarity
with disaster recovery and our expert knowledge
ot HUD Community Development Block Grant
- Disaster Relief (CDBG-DR) and FEMA Public
Assistance (PA) grant funding. The CDM Smith
team has ample staff capacity in our Edison, Ness
Jerse and other nearby offices to execute this

project as well as support from our seven SBE
subconsultants.

Our experience supporting state and federal
clients and local stakeholders in developing and
implementing effective solutions to challenges in
all phases of disaster recovery and funding will
directly benefit us to effectively assist the the State.
Our extensive experience, and the lessons we’ve
learned on projects nationwide, will be leveraged
to develop practical and effective solutions to the
NJDEP program.

0 0 Ui t Ui er;etI t?

ftorts t ri ila N ou t’

1 .2 Applying nno’ation and
Tc x lr€

The CDM Smith ream has utilized our rnatrrx nrga
izatic t s igr the best teehr ical reso i ces to

meet speu1i. project needs. Because the CDM Smith
team is a matrix organization, our technical staff
routinely works across office, regional, and national
boundaries to complete projects. Long-established
resource management systems, procedures, and
tools facilitate worldwide assignment of appropriate
staff. When personnel from multiple offices collabo
‘ate on a project, the task manager, with support
torn the I cal program manager will p omote

1’

at s ‘ n y
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communication and coordination with the State through

regular progress conference calls, meetings, and e-mail

correspondence. The CDM Smith team’s information

technology supports constant communication and sharing

of data and work products across all work locations, This

alloiss local team members with site specific knowledge to

e( ilaborate it real imu. isitli tchnieai eaperts t cffieientl

develop cal solutions to km c ha lerges

1 3 Pr e t Qu ii y Ma a e it

CDM Smith knows that successful program administration!

project coordination is not something that just happens; it

must be planned and then implemented with the appropri

ate levels of management, oversight, and control. CDM

Smith’s proven management tools create the framework

for program-wide schedules. cost and qualit’, Lontrul and

facilitate highly efficient team communications, harnessing

the knowledge and talent of all program participants.

Because CDM Smith uses this management approach on

all of our programs, we are well-versed in the require

ments for program specific tools, which provide inclusive

planning for high quality work products, One of the initial

pro si ti at will be ut lized by the program tcair is ill

be tOe Proicct Quality Management tPM meetflg with

\JDEP The PQM process reflects two basic tenets of

effective project delivery: the importance of planning; and

the value of a unified and motivated project delivery team.

The objective of the Project Quality Management (PQM)

session is to insure that, at the beginning of the project, all

key stakeholders are in agreement on the project mission

(vision): factors critical to the project s completion (goals):

and processes, activities and tasks ‘actions that must be

k

PROVEN NJDEP
EXPERIENCE CAPACITY FOR MULTIPLE

CONCURRENT WORK
ORDERS

COMPREHENSIVE DISASTER
RECOVERY EXPERTISE

NATIONWIDE MATRIX
RESOURCES

PROVEN PERFORMANCE ON
NJDEP AND NJDCA SANOV

RELATED TASK ORDER
CONTRACTS

r
C

r
[
F
r

t

LOCAL STAFF RESOURCES
FAMILIAR WITH NJDEP

AND OTHER STAKEHOLDER
AGENCIES

LEADERS IN DEFINING BEST
PRACTiCES FOR

CDBG - DR ENVIRONMENTAL
REVIEWS AND FEMA PUBLIC

ASSISTANCE GRANT FUNDING

ØUALIFIED AND
EXPERIENCED LEADERSHIP

AND STAFF

COM
Smith



accomplished to achieve success, The PQM allows the
project team to clearly develop and describe the scope and
expectations from different members of the project team.

I With a clear path forward, the project team is ready to
execute each of the project tasks.

1 A Project Controls
Efficient and effective delivery of the CDBG-Disaster

f Recovery funding program relative to Superstorm Sandy
requires the management of multiple initiatives and
activities concurrently and a proactive administrative

r and monitoring system to provide financial controls
, required by the underlying HUD program rules. The CDM

Smith team will draw upon our experience with effective
CDBG-DR programs in Iowa, Iffinois, Texas, Louisiana,
and Mississippi to form an effective organization provid
ing technical oversight and implementation for policies,
processes and systems needed for the successful delivery of
the critical environmental assessment records required of
the New Jersey Office of Environmental Protection.

r Environmental review records require an ongoing effort
which will be harmonized by the program oversight func
tion, This function will be under the direction of Maria
Watt, Program Director, and Technical Director, Mack
Rugg, who will work with the New Jersey Departments of
Environmental Protection in order to define an organi
zational structure which clearly and effectively delineates
lines of responsibility and communication. The structure
will be transparent throughout the execution phases and
encourage visibility into the operations and delivery of
the Environmental Review Records processes. The CDM
Smith team will customize our existing CDBG-DR project
controls and reporting tools specifically for the known and
anticipated variables associated with the Superstorm Sandy
program rules. Data will be collected and distributed
quickly, allowing for timely and informed decisions
making. The CDM Smith project controls will provide an
appropriate level of detail reflecting:

Effluent and effectie planning of work activities

Measurement and analssis

Early warning systems to detect and report prohlerr s

Monitoring and compliance

Progress reporting

CDM Smith will employ internal performance indicators
which we have designed to capture and report trends
and progress. Various other performance indicators will
he developed that roll up from the production of the

Environmental Review Records level and into the Program
Management level. A series of analytic tools wifi constantly
monitor key performance indicators and reports to
highlight efficiencies or areas of concern.

1.5 Technical Approach
While completing environmental reviews at all levels of
complexity for projects funded by HUD and FEMA, CDM
Smith has developed efficient internal environmental review
procedures. Many of the individuals who have developed
these processes are included on our project team.

Our processes for executing environmental reviews for this
project will involve the general procedure outlined below
which is designed to; (1) minimize delays caused by lack of
needed information; and (2) avoid delays by maximizing
overlap between the period of consultation with regulatory
agencies and the period during which the balance it on
individual of the environmental review is completed.

CDM Smith receives task order and application pack
age from State Contract Manager (SCM) or Program
Manager (PgM).

CDM Smith information manager enters task order
and application documents into CDM Smith’s
internal document management system.

CDM Smith technical director assigns the task order
to a task order manager.

Technical director and task order manager review
the application documents for completeness and to
confirm the level of environmental review assigned
by the SCM or PgM. If application is not complete,
technical director reports deficiencies to SCM or
PM. If CDM Smith does not agree with the level of
environmental review determined by the SCM or PM,
CDM Smith reports this to the SCM or PM with an
explanation for the disagreement.

Task order manager completes Determination of
Level of Rviw Fc’rm and tehncai directc’r resIess
ar d signs the for r

I ask order manager and staff. including subcon
tractors, perform the following functions:

Determine if the proposed activities would affect
wetlands or the 100-year floodplain and initiate
early public notice if required

Prepare maps for use in agency and tribal consulta
tiOfl and sitc inspection

CDM
Smith



Identify agencies and tribes requiring consultation

and initiate consultation

Inspect the site and immediate vicinity to collect

needed information not accessible in a desktop

review, and notify the State Contract Manager in

writing regarding the findings of the site inspection

Determine whether the proposed project requires

additional studies not covered by the firm fixed

unit price, such as a phase 1 environmental site

assessment, a cultural resources assessment, an

engineering study, a biological assessment, or

wetland delineation.

Complete the appropriate level of historic preserva

tion analysis and documentation in accordance

with Section 106 of the National Historic

Preservation Act, 36 CFR Part 800, the New Jersey

Register of Historic Places Act, and the program

matic agreement attached to the RFQ

Prepare environmental review documents appro

priate for the level of review required, with sup

porting documentation, in compliance with HUD

regulations in 24 CFR Part 58, FEMA regulations

in 44 CFR Part 10, and the NEPA regulations of the

Council on Environmental Quality in 40 CFR Parts

1500 through 1508

Prepare any required public notices and documents

related to environmental clearance and release of

funds

Task manager signs all forms requiring the signature

of the preparer

Task order staff prepare a PDF of the entire

environmental review record and enter it into the

Environmental Review Management System to be

created by DEP or the Program Manager.

(DM Smith has round that ER I) Sample irid Notes

Checklist is not optimal tor use m the field because it

calls for a large amount of information that can better be

determined in a desktop review. CDM Smith will develop

a field assessment checklist that focuses on information

that can only be collected in the field.

Add to9al Studes

If a proposed project requires an additional study, CDM

Smith will submit a written notification to the State

Contract Manager or Program Manager that contains a

summary of the findings of the site inspection, a descrip

tion of the additional study needed, an explanation of how

CDM Smith decided additional study is needed, the types

of personnel to be used, and a budget based on the hourly

rates in this bid and the number of hours required to

complete the study.

CDM Smith anticipates four general levels of review for

compliance with Section 106 of the National Historic

Preservation Act and the New Jersey Register of Historic r
Places Act: [

Online research including review of maps showing

zones already determined to contain no historic

structures, New Jersey GeoWeb, New Jersey State

Museum records, online historic aerial imagery, and

online street level imagery

Review described above plus site visit, current photo

of property, and background research including visit

to Historic Preservation Office and local repositories

Reviews described above plus development of work

scope, delineation of area of potential effects, iden

tification of interested parties, assessment of effects,

recommendations for treatment and mitigation,

coordination of a memorandum of understanding,

determination of the applicability of New Jersey

Register of Historic Places Act, completion of applica

tion for project authorization under New Jersey

Register of Historic Places Act, and presentation to

the Historic Sites Council

• Phase I, II and Ill archaeological studies and intensive

architectural surveys not included in the firm fixed

unit prices.

\JD[Phact cpa dn county p ifi icr cr ron

mental a’,sessment br the Rehabilitation. ReconstruLtion

Elevation and Mitigation (RREM) Program a portion

of the Small Rental Properties Program. DEP has also

prepared a Tier 2 site-specific checklist for the same

programs. The Tier 1 EAs and Tier 2 checklist comply

with HUD requirements and incorporate additional

requirements of FEMA. FEMA reviewed and approved

he dxcuments CDM Smith plans to use the existing Tier

and Fir 2 documents as models CDM Smith plans t

F

I
r
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incorporate compliance with FEMA requirements into the
same environmental review documents that demonstrate

compliance with HUD requirements. CDM Smith does
L not plan to prepare separate FEMA-specific environmental

review documents.

1 6 Project Levei Proposed by CDM Smith
The CDM Smith proposal and costs are based on perform

r ing level 2 environmental and historical preservation
reviews, which include between 1,000 to 3,000 reviews of
varying types within the first 90-180 days.

r 1 .7 Time Frame Required to Perform
Required Scope of Work

Individual CEXST reviews do not require field inspec
tion or signfficant desktop review and can generally be
completed within two days of receiving a task order. For

r CEST and EA reviews, CDM Smith anticipates that initial

L desktop review and field inspection for individual sites
can be completed within a week after receipt of a task
order. For groups of sites larger than 40, this is likely to
require an additional week for each additional 100 sites.
CDM Smith anticipates that completion of CEST reviews,
nontiered EAs, and tier 1 of a tiered EA will generally
require 8 weeks because of the time required for project
review by regulatory agencies and completion of the
8-step floodplain decision making process, including
public notices and public comment periods. This is likely
to increase to 3 months if the NJHPO requests additional
documentation of a property before work begins. The
actual time required is largely determined by the length of

L the initial and subsequent periods of NJHPO review.

Phase I environmental site assessments are likely to
require 6 weeks because up to a month is required to
obtain a response to an information request submitted
under the Freedom of Information Act. Phase II ESAs
typically require two and a half months because obtain
ing laboratory reports typically requires 6 weeks. A
biological sur.’ey or wetland delineation of an individual
propert can generdilr he Lompieted and the reu]ts
reported ithn cks if thc peialiied percnnd
required for thi, work are not overshclrned with
other work. An archaeological sur ey can generally be
completed and the results reported within a month if
the weather is reasonably good. The time required for
engineering studies depends on the type of study.

CDM Smith estimates we could complete the numbers of
re’iews listed in anr one ot the bullet ftrns below.

• 182 CENST reviews per week or 792 per month

73 tier 2 site-specific reviews per week or 317 per
month after completing the tier 1 review

• 12 CEST reviews per week or 53 per month

5 environmental assessments per week or 23 per
month

• 46 CENST reviews per week or 198 per month, plus
18 tier 2 site-specific reviews or 79 per month, plus
3 CEST reviews per week or 13 per month, plust 1.3
environmental assessments per week or 5.7 per month

AU reviews would incorporate the requirements of Section
106 and FEMA.

th



Tab2
Startup Team

Table 2-1 provides the names of all management, supervisors key personnel and other project personnelassigned to the contract, their project role (s), the corresponding labor titles specified in the cost quote priceschedule 2 for EAF Contractors, the percentage of FTE work each staff member would be committed to, andthe location where the CDM Smith Team members will be primarily performing project assignment work.

Table 2 1 Management cripenilsory, key personne; and other proposedproject personnel

Name/Title Project Role - Organization Chart NJCDBG Labor Category

15to25%

25 to 50%

5Oto 75%

25 to 50%

50to75%

25 to 50%

25 to 50%

25to50%

8Oto 100%

5 o S

25to50%

25to50°

15to25%

25 to 50%

25to50%

25to50%

25to50%

SOto i5°

5 to 1 5’’

Location
Kyrieleel Administrative Support/Data Administrative Support/Data New Jersey
RobertW. Ball, RPA Historic Preservation/Cultural Resource

Principal/Senior Historic
25 to 50% KentucPreservation

Jessica R. Beattie, RG., [NV SP Environmental Investigations Senior Hydrogeologist 25 to 50% New Jersey
Principal Advisor - NEPA CompliancefHenry R. Boucher, RE., BCEE, AICP Principal 25 to 50% PennsylvaniaTechnical Review

David K. Braune CFM Principal Advisor - FEMA Compliance Principal Louisiana
George J. Carbo, AICP Task Order Manager Task Manager Mississippi
Dwight R. Dunk, LRD., RW.S. Wetlands/Endangered Species Principal MassachusettsPatrick W. Dunn, CFM Task Order Manager Task Manager Illinois
Marcie A. Encinas Environmental Review Records Staff Env. Scientist New Jersey

Information Management - SystemJonathon Enser, PMP Task Manager 25 to 50% ColoradoDesign/Manager
Patricia K. Forgang, CHMM Environmental Investigations Senior Env. Scientist 25 to 50% New Jersey

Information Management - SeniorSteven Green Principal 25 to 50% LouisianaAdvisor
Melissa A. Harclerode, ENV SP Environmental Investigations Staff Env. Scientist New JerseyAlexandra H. Kleyman Environmental Review Records Staff Env. Scientist MassachusettsJessica A. Kretch F ield Assessment Field Professional New Jersey
Rebecca 5. Jablon, AICP tEED AP Task Order Manager Task Manager Virg cia
1len y }iank Mann rig Principai Advisor CDBG Non Noosing Prireipa Illinois
heorge Molnar WetIands/Endanqere Species Senior Biologist New Jersey
Niriam Parker Administrative Support/Data Administrative Support/Data New Jersey
Eric C. Pescatore, CFM, GISP GIS Senior GIS Specialist MassachusettsMelissa A. Peters Environmental Review Records Field Professional PennsylvaniaMatthew F. Petty Wetlands/Endangered Species Staff Env. Scientist Virginia
Andrew R. Poyant Environmental Review Records Field Professional MassachusettsF. Mack Rugg Technical Director Program Director Nw Jo seThomas B Schoettle RE BCEE Officer-in Charge Principal New Jersey

CDM
Smith



Name/Title Project Role-Organization Chart NJCDBG Labor Category Project Workload Location

F

Kelly A. Simmons

Michael Spletto

Nanette Vignola-Henry

Maria D. Watt, RE.

Nhan Dang

Jonathon Marino

Erik Lukjantschenko

Wenliu,Ph.a,EIT

Richard Kurisko, NJLSRP

Randy S. Kertes, PG., CPG

Jerome J. Harcar

Matthew J. 8rene RE.

Leah B. Yasenchak, PhD, AICP/

PRCEcD,EDP

Beth Landers

Andrea Mules

Andrew Leung, RE.

Charles McCusker, PG.,

CHMM, 151W

William P Lammey, AlA

Grant C. Peatman, AlA, CID

Paul J. McEachen, RPA

Damon Tvarynanas

Patrick Harshbarger

RichardW. Hunter, RPA

James Lee, RPA

Lynn Brass-Smith

DouglasJ. Chabrak, PWS

i, Maxwell Devane

AmyS Greene. °WS

ienmf°r Lattella

John P. Pabish

Susan C. Quackenbush, PWS

William M. Romaine, PWS

Sean J. Ronan

Harry Strano

Task Order Manager Task Manager

Principal Advisor - HIJD CDBG Housing Principal

Task Order Manager Task Manager

Program Director Program Director

Field Assessment Field Observer

Field Assessment Field Observer

Field Assessment Staff Env Scientist

Field Assessment Senior Hydrogeologist

Historic Preservation/Cultural Resource Senior Hist Pres Specialist

Field Assessment Engineer

Historic Preservation/Cultural Resource Field Professional

Historic Preservation/Cultural Resource Field Professional

Spec

Historic Preservation/Cultural Resource Field Professional

Wetlands/Endangered Species Field Professional

Wetlands/Endangered Species Field Professional

Wetlands/Endangered Species Senior Biologist

Wdards Endangered Specie Senior Eec Scwnost

//elands, Endangered Specc’s Fed Profewional

Jumot 615 Specialist

Field Manager

Senior Environ Scientist

Senior GlS Specialist

Field Professional

50 to 753o New York

25 to 50% Louisiana

50 to 75% New York

15to25% Newiersey

80 to 100% New Jersey

80 to 100% New Jersey

80 to 100% New Jersey

8OtolOO% New Jersey

80 to 100% New Jersey

80 to 100% New Jersey

25 to 50% New Jersey

8Oto 100% New Jersey

80 to 100% New Jersey

80 to 100% New Jersey

8Oto 100% New Jersey

8Oto 100% New Jersey

80 to 100% New Jersey

80 to 100% New Jersey

8Oto 100% New Jersey

80 to 100% New Jersey

8Oto 100% New Jersey

80 to 100% New Jersey

80 to 100% New Jersey

8Oto 100% New Jersey

80 to 100% New Jersey

80 to 100% New Jersey

8Oto 100% New Jersey

80 to 100” iew Jersey

8Otc iOO 4w iery

80 to 100% New Jersey

80 to 100% New Jersey

80 to 100% New Jersey

8Oto 100% New Jersey

8Oto 100% New Jersey

CDM
4 Smith

Field Assessment

Field Assessment

Field Observer

Field Professional

Michele L Christina

Kevin McAllistet PG.

Field Assessment

Field Assessment

Senior Env Scientist

Senior Hydrogeologist

F

Field Assessment Senior Env Scientist

Field Assessment

Field Assessment

8Oto100% Newiersey

80 to 100% New Jersey

Field Professional

Field Professional

Field Assessment Senior Engineer

Environmental Investigations Senior Env Scientist

Historic Preservation/Cultural Resource Principal

• Senior Historic Preservation
Historic Preservation/Cultural Resource

Spec

• Senior Historic Preservation
Histonc Preservation/Cultural Resource

Spec

Historic Preservation/Cultural Resource
Senior Historic Preservation

615

Wetlands/Endangered Species

Wetlands/Endangered Species

615

Wetlands/Endangered Species



Tab3
Contract Management

CDM
Smith

3.1 Operational Management Plan
CDM Smith can offer NJDEP the resources of more
than 5,200 staff, Together with our subconsultants
our project team can draw from over 500 individuals
located in the greater New Jersey area. We have the
necessary resources to undertake this time-critical
disaster recovery contract, and have demonstrated
this on similar multitask disaster recovery term con
tracts in Illinois, Texas, Louisiana, and Mississippi.
We have also demonstrated our local capabilities
by executing numerous successful project on our
current NJDCA and NJDEP Term Contract.

Because CDM Smith is a matrix organization, our
technical staff routinely work across office, regional,
and national boundaries to complete environmental
assessments. Long-established resource management
systems, procedures, and tools facilitate worldwide
assignment of appropriate staff. When personnel
from multiple offices collaborate on a projects, the
Task Manager, with support from the Program and
Technical Directors, will promote communication
and coordination through regular progress confer
ence calls, meetings, and e-mail correspondence,
CDM Smith’s information technology supports
constant communication and instant sharing of data
and work products across any distance.

Our proposed Program Director, Maria Watt
and Technical Director, Mack Rugg will ensure
coordination across offices is occurring and that
work is being completed consistently across the
onrract Both Mar a nd Mack ar air ad sup rt

mg projects with JDEP and hare been respor sible
for helping to lay the groundwork for the State’s
Superstorm Sandy environmental review process.

Program oversight will be provided by Maria Watt,
Program Director, and Mack Rugg, Technical
Director who will work with NJDEP to refine an
organizational structure that clearly delineates lines
of responsibility and communication The structure
will elicit transparency throughout the execution of

environmental review operations and allow visibility
into the functional operations of the program
delivery

The CDM Smith team will customize our existing
CDBG-DR program project control and reporting
tools for NJDEP program delivery Our program
controls will provide an appropriate level of detail for:

Efficient planning of work

Budget and cash flow projections

• Measurement and analysis

• Variance tracking

• Early warning of potential problems

• Monitoring and compliance

Program reporting

Progress reporting

• Contract oversight

• Contract cost control

• Invoicing

Oversight of the contract for environmental services
requires detailed attention to the scope of services,
budget, and schedule, Progress reports wifi be
generated to offer insight into progress toward
contract completion.

3.2 Scope Management
Effective control of the environmental services
requires considerable attention to scope manage
rd (DM5 iith will attend the project laur ch
meeting with NTDI P and its merall Pmgrarn

Manager to confirm and coordinate our contracted
scope of services. We recommend a quarterly review
of the scope of services to ensure that the contracted
services remain accurate, necessary, and reflective of
program goals and objectives. Scope definition will
be managed with the same vigor as schedule and
budget to effectively meet and exceed expectations
for environmental review services

3-1
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3 3 Budget and Schedule Control for
Numerous Concurrent Tasks

As a long-time provider of environmental services to

state and Federal government agencies, the CDM Smith

team has in-place government-approved scheduling,

management information systems and reporting tools to

enable us to manage work under a term contract.

[ii1
Measurement
and Analysis

4—,,
Cost Estimating

i1EJ

______

Cost Management

PRISM, our financial planning and control system,

will be used as the basis for cost and schedule control.

PRISM generates information on project financial status

throughout the life of the project, including incurred

costs, invoice data, and earned value information. These

are based upon a work breakdown structure consistent

with the Project Management Institute (PMI). Project

Managers will use this data for status information relative

to master schedules and earned value, ‘Ihe Task Order

Managers wtll utilize PRISM to control all elements

t proet ‘ts Ihis s stem is ill be used generate
C urrent Pertod Charge Reports (CP’ Rs that track

charges on a sseekk basis and comparc budget versus

actual information on each task and subtask, as well

as the status on subcontractor invoices. This reporting

system allows the Task Order Manager to track progress

on Task Order assignments, identify potential problems

early, and implement corrective measures.

PRISM is also fully integrated with the Basic

Management Tool (BMT), which allows for

the development of Excel worksheets for

setting up and managing a project, including

detailed staffing requirements. The BMT

allows entry of the contract terms, resources,

and schedules. The system also generates

S-curves that plot cumulative budget and

actual cost by week; presents a picture of

how actual costs compare with the budget;

identifies each milestone and plots both on

the budget and actual curve. BMT prints out

Gantt charts, detailing task order subtasks

plotted over the weeks from project start to

finish. For each assignment, the task order

manager will utilize PRISM to track and

control the budget for each task compared to

the percent completion. The CDM Smith team

will track performance to budget on a weekly

basis and implement budget trend reporting

to allow for CDM Smith’s program director, technical

director, and task leaders to readily identify potential

budget issues and make course corrections before

potential issues are realized.

PRISM also provides for flexibility in invoicing, allowing

formats to be developed that best meet the needs of

the client. With this system, charges to the project are

available for invoicing at any time. CDM Smith account

ing staff has experience with the ins nice formatting

requ r ents 1r NTDI P

Our protect nntrols speiaiists will use the Critical Path

Method (CPM of planning and scheduling by breaking

a project into small manageable units (Work Breakdown

Structure, or WBS). During the WBS planning phase

of the project, each element of the WBS is established

(activity, milestone, and event). The WBS identifies the

duration of each activity and the sequence of activities

that isill take place to accomplish each of the project

tasks MS Project and Prirnavera software capabilities

GDM
Smith

Another powerful project management tool generated

in PRISM is our Project Status Report (PSR). Generated

on a monthly basis, these reports contain budget and

incurred costs. During monthly PSR review with the

contract manager, all project managers are requested to

identify and quantify any variances from the contract’s

budget, schedule, and scope and to project estimates-

to-complete. The PSR is also used as a communication

mechanism to the contract manager and

corporate accounting group.

Progress Reporting

Time - Phased Budgeting
and Cost Estimating

Document
Management

F
F
F
F

F

F
Project Controls System

Management
Information System

Scheduling

b/es rodrovd city ep duct wh e



are used to determine activities on the
critical path and for assisting the project

[ manager in keeping the overall project on
schedule, CDM Smith has experience with
a variety of different scheduling software

[ and, based on the complexity of a Task
Order, we can provide scheduling using the
NJDEP-preferred software.

3,4 Information Technology
An Information Management system will
be used for document management and will

[ maintain all data in a secure environment.
CDM Smith’s document management

r system consists of coordinated manual and

automated operations to provide for the
receipt, controlled distribution, tracking,
reporting, and storage of the key documents
pertinent to the Environmental Review
Records. CDM Smith will integrate our
document management system with those

Streamline review and workfiows.

Force.com

Data ‘ina”agement

P’atform
Features
•Ravd Ape ,caeon
Deveop’nent

‘t “Reprimeg

:
Aea’cvas
Dsta nsta”y ag
5mad r’d Cal’ tpggmg

‘contact MaRaemaflt

mom cafbstoots
‘Ca’6ernandiiser
&aisbHty
•utdustry Staedard
Security for l4fgfi Secuñty
0

CDM Smith will work with NJDEP to ensure data security
meets the State’s security requirements.

Since this system tracks and monitors all reviews, report
ing on the status of any group of reviews, any specific task
order or any individual review will be easily accessible
through real time reports to the CDM Smith staff, the
Program Manager, or the State Contract Manager. All
documents created or received as part of this process will
be retained and available in a records management system.

3 5 Communication and Business
Collaboratior T o s

A thoughtful communication plan is critical to the
success of the program. The amount of information
generated by every aspect of a CDBG-DR program is
considerable so information must be carefully managed
and reported in a useful manner if it is to be valuable
to program stakeholders and proiect team members.
Keeping lines of communication open to program
stakhoiders, a well as w thIn th progr m tearr canrot
I e left tc hanec or goo I ntentions Report and
program information will be made available to NJT)LP for
distribution to Congressional and other stakeholders as
directed by NJDEP. Ad hoc reporting will be made avail
able for local council members, State Representatives,
State Senators and Congressmen that request information
on projects in their districts.

The CDM Smith team will work with NJDEP and its
selected LommuniLations staff to prepare a program

New Jersey
Disaster Recovery
Data Management

Platforms

Drawhop
Document Storage

Connector end
Automatic Document

Ceotian Plug-in

Features
•connectvtorce curt and
AreazonS3ier document
management
‘Addeibihryto omen
template documents
within For e,com

AmazonS3
Document Storage

Features
,cwCostStCraCe

‘tag” Oversee ty
‘O’De,nardScalaw Ity
induttry Standa’d
Sentrity foral# Seu l’y

of the Program Manager so that the entire team wifi be
compliant with the State of New Jersey and Federal grant
reporting and regulatory requirements relative to the HUD
Disaster Recovery Reporting System.

As part of our task order management process, CDM
Smith will utilize a cloud-based information management
system for documenting and controlling the environmental
review process, quality control, tracking of deliverables and
reporting. We will be using a Force.com application for

[ these purposes. This application allows for:

Ability to track progress via dashboards and reports.

Email notifications to keep program staff, subcontrac
tors, and NJDEP up to date.

Structured workflows for greater accountability.

Tracked milestones to identify stage location of each
review and duration nfeauh step for cad’ review

I ud ii dLl Lar purn t emc te auucss a staff nd
NJDLP

As task orders are received for environmental reviews,
every review will be entered into the system and assigned
to a staff member. The system will contain and track all
relevant information about each review. This includes due
dates, milestones, correspondence documentation. record
management. qualits control. deliverables, and approvals.

CDM
Smith



Communications Plan that will identify

precisely who needs what information, in

what format, and how often. The plan will

recommend procedures and protocols for

communication from the top down, bottom

up, within, and across the program. It will

emphasize both formal and informal com

munications and will use a variety of commu

nication vehicles to share information. The

communication function will be responsible

for implementing the Communication Plan

throughout program deliveryc The Plan will

be reviewed monthly to identify additional

communication needs and/or improvements

to delivery methods or vehicles.

CDM Smith is a leader in the application of

business collaboration tools and continually

looks for new and innovative software and

hardware developments to undertake task

order activities via the internet, intranet,

teleconferencing, Live Meetings, and NetMeeting, and

eRooms. The use of these innovative methods has enabled

us to fast-track a number of task order that might other

wise have been slow to progress due to scheduling con

flicts. Below are brief descriptions of some of the computer

based collaboration tools we have and will deploy on the

NJDEP Term Contract.

E-mail discipline distribution lists — Access to

5000+ resources worldwide.

Office communicator — instant messaging to connect

resources more efficiently than e-mail. Allows

multiple parties to brainstorm issues on-line.

Audio Conferencing — A conference call for three

or more people, by itself or with any of the other

meeting tools listed for invited participants, within

or outside of the firm.

NetMeeting A presentation or meeting to collabo

rate on a project within our network small groups

t in the fire

LiveMeeting I us piscniatiafls ii d codaburaton

among project team members and i’sJDEP,

Worldcom Net Conferencing Presentation Tool - A

presentation within or outside of our network, for

invited participants, within or outside of the firm.

Worldcom Instant Net Conferencing Collaboration

Iool A meeting to collaborate on a pro!ect by

sharing an application or file ithin or outside our

eRa a n ojec o ab ratior by eating a v rtual sp e vher
stattcar r ate “ t nogea c dis usa tngsreatedtoo ojt

network, for invited participants, within or outside of

the firm.

eRoom — A collaborative web-based shared space

for projects. We maintain two eRoom servers, one

accessible over our network, the other available

through the Internet. Team members, within or,

using the external Web Server, outside of the firm

can access the eRoom.

Project Wise- CDM Smith utilizes an “enterprise

level” electronic data management system (EDMS)

that allows environmental staff to work more closely

and in a structured and managed environment,

creating a central repository for all related project

data. Applying specific rules and permissions to the

project data ensures that a consistent “workflow” is

used. Implementing these specific rules provides a

secure integrated environment. The EDMS allows

the use of a single, integrated “data centric” physical

model, allowing the design team to communicate

more openh thereby reducing inconsistencies much

aries inthecc gr pr ss

CDM Smith’s quality management approach has been

effectively used on work assignments or task order

contracts similar to this term contract and is applied

to all projects, regardless of size or type of deliverable.

CDM Smith’s delis erables are thoroughly reviewed prior

to release to clients. We xviii use our QA QC procedures

F
F

FComments
Notes &
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Smith



which are standardized for all projects and include
technical reviews, data reviews, and conformance with

[ standards reviews. CDM Smith believes that each person
I. is responsible for quality and technical reviews of the final

product that results in the quality document expected by

F the client. CDM Smith’s subcontractors will be contractu
I ally obligated to follow the QAJQC requirements. Each

subcontractor-developed deliverable will be reviewed by a
technical specialist

The Compliance function encompasses compliance with
state and federal requirements and quality management

[ (including quality assurance and quality control). The
I CDM Smith team can develop a process that will ensure

that the correct level of environmental review is completed

F for each project and that all applicable federal and state
I environmental laws are considered as part of all environ

mental reviews.

Quality control measures are applied to ensure the
adequacy of all technical products. CDM Smith’s quality
control procedure consists of the following features:

Technical review process

Individual technical review

Technical review committee

• Audits

Internal QA — Quality has been the cornerstone of the
CDM Smith’s reputation for more than half a century.
From the smallest study or environmental assessment, to
the most complex project, quality management is fully
integrated into every project task. Project quality manage
ment, or PQM, is the umbrella process by which we
impose the most stringent quality controls on our projects.
This process can be implemented in various degrees,
depending on the nature and magnitude of a given project.
PQM can be defined as all activities undertaken to ensure
that the services provided by CDM Smith to meet client
expectations and contract requirements. These activities
are further subdivided into two categories—the first being
pecifie Q(. proedures undertaken h staff engaged in

artieular proje t and the second being time oervicss
lvi authorized staff to ensure that such control procedures
are being followed to the extent appropriate lo guide
these efforts, CDM Smith has developed PQM manuals to
provide procedures and guidelines to be followed in the
execution of all projects. The processes outlined in these
documents apply to all project-related activities—from
proposal preparation to the storage of project records.
Areas include.

DM
Smith

Project Startup Activities: PMP preparation, WBS,
budget and cost allocations, project planning and
scope review, health and safety programs, project
kick-off meeting.

Lead Practitioner: Assignment of a lead practitioner
is made by the Program Director at project startup
to guide the technical aspects of a project and insure
compliance with CDM Smth’s internal quality man
agement plans.

• Project Audits: Conducted on a quarterly basis by the
Program Manager.

Project Closeout Activities: Closeout forms, storage of
project records.

Central to the success of this rigorous quality management
program are three main elements:

• Client participation

• Standardization

• Independent technical reviews

CDM Smith’s QA program is a documented management
system designed so that QC procedures appropriate to
each type and scope of work are in place and functioning.

Technical Review — The goal of a technical review is to
have an independent evaluation of work products with
technical content. The purpose of these technical reviews
will focus attention on:

• Appropriate data quality objectives

• Accurate and appropriate data

Pertinent regulatory requirements applied

Accomplishment of what project objectives will be, or
have been

Technical Review is part of the work concept or work
product, not a separate activity or an add-on. A technical
review committee is comprised of several principal advi
sors to review Task Order activities and documents. The
outcome of these reviews is nciuded in a memorandum
hat idntfles all luestlons or ss vi relakd to jeet
ii ii erahle ihi m iorandu r ns St he adir scid h the
project team.

Individual Technical Reviews An individual review is
required for all technical documents, including environ
mental and site-specific assessments. The individual review
consists of the following steps:

The document author and project manager identify
eviewers. CPM Smth malntans a database of



I

qualified individual reviewers for the various types

of documents (environmental assessments, wetland

protection, historic preservation, site-specific traffic,

noise and toxic studies. etc.)

The document is submitted to the individual

reviewer(s) and they are provided time to review the [document. The reviewer(s) transmit comments back

to the document author for incorporation into the

document.

The author and Project Manager resolve any questions
with the individual reviewer(s).

Technical Review Committees - Technical review

committees are required for complex, site-specific studies

as defined by the Program and Technical Directors.

The review committee meets to discuss the documents

under review. Minutes of the meeting are recorded,

and include the comments and recommendations of
the review committee.

The Program and Technical Director are responsible
for incorporating comments and resolving outstand

ing issues with the members of the review committee.

CDM
Smith



Tab4
Potential Challenges

CDM
Smith

Inconsistent and irregular flow of work to the
EAF contractors is a potential challenge. Initially
there may be a backlog of complete and approved
applications requiring environmental review The
rate at which these applications are bundled into
work orders for the EAF contractors may be slow
at first, then speed up. After the contractors work
through the initial backlog of applications ready for
review, the rate at which the EAF contractors receive
additional applications for review may decline.
CDM Smith will address this challenge by engaging
people before they are needed, assigning them to
other projects when they are no longer needed for
this project, and bringing them back if the need
increases again. As a large firm with many projects,
CDM Smith has the ability to be flexible in this
respect.

Another potential challenge will result from
applications with incomplete information, especially
incomplete information about the footprint of
the proposed structure. Compliance with many
regulatory requirements can be influenced by
changes in the building footprint. If the proposed
footprint is not known, the environmental finding
may have to include restrictions on changes in the
footprint. It may turn out that these restrictions are
not compatible with the plans of the property owner.
This problem should be addressed primarily during
screening of the applications for funding. As an
EAF contractor, CDM Smith will identify potential
problems related to building footprint during initial
review ot each application TE information abut
the propostd footprint is inuthuent, CDM Smith
will inform the State Contract Manager or Program
Manager that the footprint must be better defined
before the environmental review can be completed.

Regulatory agencies with responsibility for review
ing aspects of the proposed projects are likely to

be overwhelmed. CDM Smith will work with these
agencies to identify types of proposed activities they
need to review, types of activities they do not need
to review, and forms of information, including maps
and photos, that will facilitate their review.

Small business enterprises with relevant expertise
are required to participate on this contract. Many
of these firms are also likely to be overwhelmed. In
anticipation of this, CDM Smith’s proposal includes
multiple SBEs for the same type of work. This wifi
increase CDM Smith’s opportunities to meet the
25% SBE goal, without over burdening any firm with
an unmanageable volume of work.

Initially, some project personnel who have general
familiarity with NEPA review will not be familiar
with the unique aspects of HUD environmental
review, FEMA environmental review, and envi
ronmental regulation in New Jersey. CDM Smith
will provide training to all environmental review
personnel. We will also prepare annotations of
the environmental review forms that explain the
requirements related to each part of each form,
provide typical language to address common
scenarios, and include links to relevant web sites.

The necessity of complying with Section 106 of the
National Historic Preservation Act in accordance
with the programmatic agreement has the potential
to delay work on many structures 48 or more years
old. In the case of structures to be rehabilitated,
delays at the environmental review stage could be
minm1zed f the proposed rehabilitation conforms
to the tier ii allosances in the programmatic agree
ment and the applicant provides work desLriptions
adequate to demonstrate conformance to the tier II
allowances.



Tab5

Organizational Support
and Experience

The CDM Smith Team has outstanding qualifica

tions and a wealth of local and national experts to
execute all tasks under this contract. Our previous
and current Housing and Urban Development

(HUD) Community Development Block Grant-
Disaster Recovery (CDBG-DR), Federal Emergency

Management Agency (FEMA) and other recovery

projects range from small short-term solutions

to some of the most complex, comprehensive
CDBG-DR/FEMA programs delivered in the last 10

years. In short, the CDM Smith Team has the right
experience and qualifications to provide the State of

New Jersey (State) with a successful outcome.

CDM Smith will be supported on this project by

seven key subconsultants, who will play important

roles throughout project delivery Our proposed
SBE subconsultants are presented in Figure 5-1,
and included in Tab 9 - Subconsultants. The

project experience and resumes of key staff are

also included in the required RFQ Tabs (Tab 6 -

Resumes, Tab 7 - Experience, and Tab 8 - Additional

Experience).

A summary of each firm’s relevant experience is

pro ided on the following pages. Figure present’.

ur proicet organIzatIon hart oJuding prow,t

managenwnt. kex pcr’onnei. and stag of our ShE

subcontractors assigned to projet tasks.

CDM Smith Dehv r
Consufting, Engi ic

and Construct
At CDM Smith, we are committed to building

strong and lasting relationships with our lients

and each other. iAe work together n teams and

Service
Derations

CDM
smith

CDM Smith can draw upon lessons learned, previously developed policies,
procedures, protocols, and successfdl infrastructure, housing, and economic
development programs to implement the State’s CDBG-DRIFEMA program, and
HUG public assistance grant funding.

flout i
tacnvimernioL
U ronsocronis.

Amy Green Environmental Consultants, Inc. will provide wetlands delineation and
biological resources assessment (task3.2.10) and possiblydesktop assessments (task
3.2,3) and development of environmental review records (task 3,2.4).

Brownfield Development Solutions, Inc. will be responsible for field assessments

(task 328) and possibly desktop assessments (task 12 3) and development of

environmental review records (task 3.2.4).

iii ‘, I, ,l “I ‘,Fi( ii

Hunter Research, Inc. will ensure compliance with Section 106 (tasks 3.2.5, 3.2.8,

and possibly 3.2.10)

Lamm

Lammey & Giorgio, P.C is responsible for compliance with Section 106 (tasks 3.2.5,

3.2.8, and possibly 3.2.10)

Richard Grubb & Associates, Inc. will ensure compliance with Section 106 (tasks

3.2.5, 3.2.8, and possibly 3.2.10)

IFS3JaE \,s,,c,aes irc

Sadat Associates, Inc t responsibilities will include field assessments (task 3.2.8) and

possibly desktop assessments (task 32.3) and development of environmental review

records ‘task 32 4

iJ & Associates will do field assessments task 3.2 8 and oossrbiy desktop assess

ments (task 323) and deveiopment of environmental review records ,task 32 4j

in partnerships with our clients to solve complex
environmental and infrastructure challenges.
Together. we pro ide smart integrated solutto s

and are Lommitted to d vhat i ight for ur

DM
Smith
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Jonathan M. Enser, PMP
System Design/Manager

Steven C. Green
Senior Advisor

Jessica R. Beattie, RG., ENV SP
Melissa A, Harclerode, ENV SP

‘C,

— Maria D.Watt, RE.

F. Mack Rugg

Rebecca S. Jablon, AICR LEED AP
PatrickW. Dunn, CFM

Kelly A. Simmons
George J. Carbo, AICP

Nanette VignolaHenry

Michael Spletto
HUD CDBG Housing

David K. Brauner, CFM
FEMA Compliance

Henry R. Boucher, P.E., BCEE, AICP
NEPA Compliance/Technical

Review

Henry”Hank” Manning
CDBG (Non - Housing)

Dwight R. Dunk, LRD., RW.S.
Wetlands/Endangered Species

SEE Sdbcontractors

Amy S. Greene Environmental Consultants, Inc.
Brownfield Redevelopment SoluOons, Inc.
Hunter Research, Inc.
Lammey & Giorgio, P.C.
Richard Grubb & Associates, Inc.
Sadat Associates Inc.
YLI&Associates Inc

Marcie A Enclnas

Thomas R. Schoettle, P.E,, BCEE

I
F
F

Robert W. Ball, RPA George Molnar
Matthew E. Petty

Eric C. Pescatore, CFM, GISP
GlS Specialist

Patricia Forgang, CHMM Andrew R. Poyant Jessica Kretch
Alexandra H. Kleyman

Melissa A. Peters
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clients, our communities, each other and the future. We
remain fully committed to our corporate philosophy to
listen, think. deliver.—and to provide exceptional client
service, quality results and enduring value for each client,

on every project.

CDM Smith is an
employee-owned global
consulting engineering,
construction and
operations firm. We
currently employ more than
5,000 specialized personnel
in 125 offices in the ljnited
States and abroad. Such
robust resources allow
CDM Smith to respond
decisively and effectively to
our clients.

Our accomplishments
in national engineering
projects underscores that
we continue to maintain

the size, stability, and resources necessary to successfully
develop and complete a diverse range of projects,
drawing quickly upon the expertise of our entire staff.
Importantly, virtually all work for this project will be
conducted from CDM Smiths New Jersey (Edison) office,
ensuring qurck responses In eonerns or nerds the State
mas base throughout the protect.

Over the years CDM Smith has entered new fields to
better serve our clients, initiated new ideas, and soon
found ourselves among the industry leaders. Since our
work on the Hurricane Katrina recovery, we have built
a disaster recovery practice that serves crucial roles on
programs similar to the State’s Superstorm Sandy r&overy
program. For ever project ‘e in orporate our total

quality management (TQM) processes, address issues of
health and safety and community relations, and position
ourselves as strong client advocates during regulatory
strategy development and negotiations. The result is the
best total solution for each and every client.

CDM
Smith bythe

FOUNOFA -s
hi arid

eee-owned w5h over

Location of Project Management
Services provided to the State by the CDM Smith Project
Team will be overseen by Maria D. Watt, P.E. As the
client services manager, Ms. Watt will work to ensure
that all resources are directed as necessary to complete
each assignment task in accordance with the State’s scope
and schedule requirements, proactively providing quick
responses to any concerns or needs, Her office contact
information is:

DM Srnrth

HO FtckLiest irrenuc. 5

Edison NI 0883’
Telephone’ (‘H2) 225 7000
Email:wattmd@cdmsmith.com
Contact: Maria D. Watt, BE.

Our proposed technical director, B Mack Rugg who is
also located in the Edison, NJ office, will work closely with
Ms Watt, directing and executing the work coordinating
the project team and overseeing project quality on all
tasks and deliverables. Both si ill he supported at the

cDM
tDM

structwefrom
partnershipto

of o S that s’ uld fror e tect a’ grou d set ne rand d fo’ c err ce/ice nO
ha ends It ti ntr ear 0 go u p cc

ENGINEERING NEWS-RECORD
2013 RANKINGS

th
ALL SERVICES

-i r (ccnsr4thig. enneeOig. coifftnx”

I

DESIGN FIRMS

152
ENVIRONMENTAL

FIRMS

14)
CONSTRUCTION

FIRMS

/rrtf or tsr aik
gmhcto mg a. noo

d on tirm mfrmn S

more than
EMPLOYEES
in OFFICES

woddAde

in annual
REVENUE

5-3



corporate level by the Mid-Atlantic Regional Manager, Mr.

Daniel M. Gerritv, RE. and Area Manager Mr. Thomas R.

Schoettle, RE.

CUM Smith s Service CapabIlities

CDM Smith maintains a full-service office in Edison.

NJ that hosts over 130 staff Locally our protect team is

supported by 500 local technical and support staff. The

convenience of the CDM Smith office and those of our NJ

SBE subconsultants will enable project team members to

respond quickly to the State’s needs and concerns. With a

large, multidisciplinary staff specializing in comprehensive

engineering services, disaster management as well as

the environmental sciences and planning, CDM Smith

is equipped to manage and execute multiple projects

simultaneously from planning through construction for a

wide range services as shown on Table 1-1.

D it st 0 fD ye
CDBG - DR and FEMA Publ c Assistance
Grant Funding Programs Successfully

The CDM Smith Team will successfully support the

State’s Housing Recovery Program to meet the housing

assistance needs in the State’s CDBG-DR Action Plan in

order to help citizens affected by Superstorm Sandy, and

achieve sustainable housing solutions that allow citizens

Table 1-1. CDM Smith’s Applicable Engineering,
Management and Environmental Services

• Disaster management and recovery (CDBG and FEMA)

• Wastewater and stormwater collection, treatment,
and disposition

• Drainage, flood control, and irrigation

Surface/groundwater hydrology, supply
development, and protection

• Water supply, transmission, treatment, and
distribution

Water resources planning

Transportation planning, design and construction
services

Permitting

Environmental and community planning

Solid and hazardous waste management

Environmental assessments investgations and
studies

• Environmental remedial design and construction

Engineering services during construction and
resident engineering

- Management and financial consulting

Geographic information systems

Information management services

- Surveys, investigations, studies, and reports

Engineering and architectural design

Funding assistance

to remain in the State, and where possible, return to their

neighborhoods. In fact, CDM Smith was contracted by

the State’s Department of Community Affairs (DCA)

to write the state’s Action Plan for the recovery from

Superstorm Sandy.

Because of our experience delivering similar, successful

programs for local and state governments across the

United States, we can draw upon lessons learned,

previously developed policies, procedures, processes,

systems, tools, and successful infrastructure, housing, and

economic development programs to implement the State’s

CDBG-DR and FEMA public grant funding programs.

The CDM Smith team understands the complex HUD and

FEMA regulations, policies and guidance from previous

programs, and this intelligence is important in developing

programs that meet HUD and FEMA requirements, and

the State’s objectives and strategies for housing recovery

and community rebuilding in order to accelerate the

distribution of funding and start making improvements in

affected counties and municipalities.

CDM Smith’s experience with funding through HUD’s

CDBG was instrumental in a recently awarded contract

with the NJDCA to assist in developing Action Plans

that will be used to help distribute financial assistance to

residents and businesses devastated by Sandy. CDM Smith

is also providing disaster assistance and emergency repairs

to the Passaic Valley Sewerage Authority (PVSC) under a

Design/Build contract for the centrifuge dewatering facility

that was lost when the facility was flooded during Sandy.

CDM Smith assessed the condition of the partially flooded

facility and was awarded the $3.5-million contract to bring

the facility back on line.

In Nassau County. NY, CDM Smith is providing program

management of hurricane recovery efforts. The CDM Smith

Program Team is also providing management and oversight

of all DPW and contractor staff and subcontractors for

compliance with applicable state and federal reimbursement

requirements. Also for the County. CDM Smith managed

the Sheltering and Temporar Essential Power (STFP)

I tog am by kvelopang policies pro edure processes,

systeriis, and tools required tu quiekh start up and ugerdte

this disaster recovery program and assist assau County

homeowners by restoring power, heat, and hot water to

impacted residences.

CDM Smith has proven experience in all phases of

emergency and disaster management, and we are

knowledgeable of the rules and regulatory requirements to

successfully work within the HUD and FEMA guidelines to
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maximize funding to the affected local governments. This

knowledge has been gained by staff being involved with

r innumerable presidential declared disasters. Worldwide,

L CDM Smith has assisted clients in times of emergenc

Our experience includes a full slate of architectural, multi

discipline engineering and environmental services (A&E),

including experience providing full A&E services for Gulf

Coast dients in Louisiana and Mississippi after Hurricanes

r Katrina, Rita and Gustav, in Texas following Ike and for

FEMA directly for their headquarters in Virginia for projects

throughout the lnited States. With our experience handling

many types of projects, CDM Smith brings proven expertise

and full service program management, architectural,
engineering and environmental capabilities to communities

struck by natural disasters.

Our level of understanding and experience with the

requirements of the State’s RFQ is demonstrated in the

r following portfolio of project experience as well as in Tab

L 8 - Additional Experience of the CDM Smith Team.

Subonsuftants

[ flAMYS.GREENE AmyS.Greene
iENYIllONMENTAL Environmental

U CONSUITANTS Consultants inc.

I ASGECI has provided professional environmental services

to Federal, state and local public agencies and private

sector clients for over 3,500 projects in 11 states to facilitate

planning, design, permitting and construction. ASGECI
holds a GSA Schedule in Special Items for Environmental
Planning Services and Documentation Numbers 899-1 &

899- 1RC (Disaster Recovery) and Geographic Information
Services 899-7 and 899-7RC (Disaster Recovery).

ASGECI has performed environmental screening

analyses and prepared and contributed many levels of

environmental documents including Categorical Exclusion

Documentation (CED), Environmental Assessments (EAs)

and Fnvironmental Impact Statements (EISs) in accordance

with National Environmental Policy Act regulations.
ihc- have also prepared FAs ENs in accordance with
State ieOuirement, and ioal rnuniapal oidinances. and

performed hundreds of uetiand deiineations and inventorieS.

of wetland and upland habitats in accordance with both

U.S. Army Corps of Engineers Section 404/10 and NJDEP

coastal and freshwater wetlands protection methodologies.
ASGECI has also performed surveys for endangered and

threatened species in accordance with methodologies
outlined by NJDEP under the Endangered and Nongame

B

Species Act and by IJSFWS/NOAA NMFS under the

Endangered Species Act.

ASGECI has also obtained NJDEP Freshwater Wetland

and Coastal Wetlands permits as well as US Army Corps of

Engineers wetlands permits and obtained State and regional

environmental permits including NJDEP Flood Hazard

Area Permits in accordance with the NJ Flood Hazard Area

Control Act and CAFRA and Waterfront Development in

accordance with the Coastal Zone Management Act Rules

and NJ Tidelands licenses. Reviess of in-house project GIS

mapping may include determination of applicability with

the Wild and Scenic Rivers Act. ASGECI has provided

environmental services on projects where FEMA statutory

requirements were involved.

Brownfield
Redevelopment
Solutions, Inc. (BRS)
BRS, a New Jersey certified

______

small business enterprise

(SBE) is a unique consulting firm specializing in

providing turnkey technical assistance for environmental

remediation projects. With over 25 years cumulative

experience in environmental management and policy,

BRS provides quality expertise that can be brought to bear

on any remediation project endeavour, guaranteeing an

unqualified success.

IlL TER HF SE ARCH
Hunter Research, Inc.

I •
Hunter Research, Inc.

_____

(HRI) has conducted

nearly 1,700 cultural resource projects in the Northeastern

United States since its establishment in 1986 as a full-

service cultural resource management company. Typical

services have included reconnaissance and survey-level

historic architectural and archaeological studies as well as

mitigation operations such as HABS/HAER documenta

tion and archaeological data recovery through large-scale

excavation and monitoring. Hunter Research has also

received numerous New Jersey State Historic Preservation
awards in recognition ot the quah of its work Most

reLentk. the Lompanx has keen direetl} insoised in the

conser anon interpretation and Jisplax of the archaeoiog

cal site of Petty Run in Trenton- \j as a maior addition to

the historic resources of the State Capitol area.

Throughout the firm’s quarter century of business opera

tions Hunter Research has contracted with numerous state

and federal agencies on a task order/indefinite quantity

basis, notably with state departments of transportation.

the US. Army Corps of Engineers d’stricts the Natural

CDM
Simth



Resources Conservation Service and the New Jersey Schools
Development Authority As a result of working on contracts
of this type the company is experienced in providing a
range of services at short notice, from preliminary desktop
assessments and background research studies to field evalu
ations to more complex documentation, monitoring and
mitigation projects. Of particular relevance to New Jersey’s
CDBG-DR Grant Program as it applies to Superstorm Sandy
are multiple cultural resources studies carried out in the
1 990s and early 2000s in New Jersey’s shore communities
in connection with U.S. Army Corps of Engineers shoreline
protection and flood damage reduction projects. Over
the same period our firm was also routinely engaged by
cell phone companies to provide initial cultural resources
assessments of potential cell phone tower locations, a type
of work that involved preliminarily studying multiple sites
concurrently by means of desktop analyses, background
research and site inspections.

Currently the firm is also engaged in providing on-call
archaeological monitoring and documentation services
for the National Park Service in the wake of Superstorm
Sandy damage to Liberty Island and Ellis Island in New
York Harbor. Similar monitoring services have been
provided at short notice to the NJDEP within recent weeks
at the Moores Beach restoration project in Cumberland
County. Over the past 25 years the firm has periodically
worked on HUD CDBG projects requiring compliance
with Section 106 of the National Historic Preservation
Act. This work has mostly taken the form of site-specific
urban redevelopment projects in Trenton, Paterson, Jersey
City, Newark and New Brunswick and has involved the
provision of both historic architectural and archaeological
services. Our most recent HUD-related project, conducted
in 2012, centered on an affordable housing project in the
rural Monmouth County village of Clarksburg where
evaluation of a property containing an early 19th-century
farmstead required building and site evaluation and agency
coordination within a short time frame.

Lammey & Giorgio’s,
P,A. (LG)
I Gs practice is broad in
scope and varied in scale ssith
projects ranging from modest

structures to complex building developments. Their
resume includes work for schools, hospitals, health service
organizations, private clubs, churches, and municipal,
state and federal agencies. Projects have included building
evaluations, cost studies, reports, phased renovations,
addiiion, and adaptise re-me ot older structures They

have dealt with numerous historic preservation projects
where they have been required to assess issues, document
existing conditions, and recommend treatment methods.
All treatment methods are reviewed against the Secretary
of Interior’s Standards for Treatment of Historic Properties
and with HPO at early informal reviews. They will be
available to present the historic aspects of the project to
the CDM Smith Project Team. If required, they will also
prepare necessary renderings and documents and assist in
presenting the project to the New Jersey Sites Council.

Richard Grubb & Associates,
Inc. (RGA)
RGA is a full-service cultural resource
management firm established
in 1988. They assist public and
private clients through the process
of complying with federal, state,

county and municipal cultural resource and historic
preservation regulations. RGAs multi-disciplinary staff of
cultural resource professionals have met or exceeded the
Secretary of Interior’s Qualifications Standards (36CFR61)
for archaeology, architectural history, and history. The
Principal Investigators for archaeology have performed
or supervised site assessments and screenings, Phase IA,
Phase I and Phase II archaeological surveys and Phase III
data recovery investigations of prehistoric and historic
sites. The Principal Investigators for architectural history
and history have performed or supervised reconnaissance
and intensive-level architectural surveys and have suc
cessfully competed cultural resource mitigation, including
HABS/HAER documentation, interpretive displays,
educational brochures, preservation plans, and bridge pres
ervation covenants. All Principal Investigators routinely
undertake assessments of National Register eligibility
and effects, assess projects for adherence to the Secretary
of the Interior’s Standards for the Treatment of Historic
Properties, and consult and coordinate with the various
State Historic Preservation Offices for the preparation and
completion of Memorandum of Agreement stipulations
and other mitigation measures. RCA also has a full cait.
archae k gical lahorat ry at d qualified tafl to ensure
compliance with 3bc 1R19 Luration ot ieera1l-t) sne
and Administered Archaeological Collections,

Sadat Associates, Inc.
(SAl)
SAT is a full-service

environmental science and engineering consulting firm
located in Trenton, NJ. Founded in 1986 by Marwan M.
Sadat, Ph D. Ph , LSRP. Ai handlec a nde variety of

r
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environmental and civil engineering projects in the areas

of geotechnical engineering, brownfield redevelopment,

risk assessment, solid waste, landfill design and closure,

L hazardous waste, wastewater management and design,

groundwater management, water supply design, air quality

analysis, regulatory compliance, and dam safety SAl is

considered by its clients to be the premier firm for provid

ing fast and efficient service. As an example, New Jersey

f Business and industry Association, in its 2003 Awards for

Excellence, awarded their Environmental Quality Award

to SAT for its fast track in the permitting and design of a

r North Wildwood project involving redevelopment of an

L old municipal landfill for mid-rise condominiums, which

involved complex geotechnical investigation and design.

The firms strengths come from the strong scientific

background of its associates and staff and a thorough

knowledge of agency rules, regulations and policies.

The experience of the engineers and scientists at SAT

was gained not only from helping clients comply with

environmental policies, but also from helping shape those

policies while serving in critical management positions

within the NJDEP. SAT staff have maintained sound

working relationships with key decision makers within

the agency and, based on a thorough understanding of the

basis and background to regulations and procedures, are

able to assist clients in permitting efforts and remediation

strategies.

YU & Associates (YU)

YU provides comprehensive
& Associates environmental management

solutions to local, state and
— —J federal governments and

industrial, municipal, and commercial clients. To address

environmental concerns, they provide a full spectrum of

environmental investigation, remedial design, remediation,

compliance, engineering consulting, and construction

services. Having personnel with decades of experience in

the industry, they have built long-term relationships with

our clients and customi/e their project delivers 5) stem

to icet th spccthL techrica r qa rements flnancia

jp’trai’ and ‘egr.latar’ raniates integrate and

appl) technology and management strategies that pros ide

best value’ results, and deliver low cost, low risk, and high

quality performance through a comprehensive client-

focused approach based on the principles of safety quality

and effective cost/schedule management.

CDM
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The CDM Smith Team
The CDM Smith Team organization presented in Figure

5-2 illustrates the strength of experience that CDM Smith

has available for this very important protect, as well as

the staff of our seven SBE subcontractors. The key staff

includes professionals that represent twenty years of CDBG

experience, including extensive experience completing all

levels of HIJD-funded CDBG-DR programs and Hazard

Mitigation Grant Program (HMGP), HUD National

Environmental Policy Act (NEPA) reviews, FEMS statu

tory reviews, and Section 106 of the National Historic

Preservation Act of 1966 reviews. In addition, the team

features highly skilled and experienced professionals,

including those with unsurpassed expertise in developing

policy and procedures for catastrophic disasters such as

Sandy, Katrina, Rita, Gustav, Ike, Dolly, Midwest flooding

and many others over the years. Not only are these years of

experience key with this team, but the lessons learned and

program diversification this team brings to the project is

unmatched and critical to the success of this project.

Our streamlined project team structure identifies key

people and their respective project responsibilities. In

order to provide our services most effectively, we have

designated Maria D. Watt, P.E. as our Program Director.

Ms. Watt will serve as a direct liaison with the state to

provide guidance and direction in the execution of critical

tasks, while ensuring that all necessary technical resources

are made available as appropriate. She will have access

to the full range of expertise available throughout CDM

Smith and our SBE subcontractors, and will work with Mr.

E Mack Rugg, our proposed Technical Director to identify

those individuals whom are most appropriate to address

any issue of concern.

Brief biographies of our key project team staff are

presented below and detailed resumes for the entire CDM

Smith Team are presented in Section 6. Table 5-1 provides

the names of all management. supervisory, key personnel

and other project personnel assigned to the contract. their

project role s). and the orresponding labor titles specified

ii he ost quote price chedul o EM- C a t a to s

Ihomas R Schoettle, PE, BCF.L Officer- in Charge

has 25 years of diverse experience in the field of water and

wastewater engineering, with significant contributions on

planning, design and construction projects throughout

New Jersey and New York. As the Officer-in-Charge, Mr.

Schoettle will ensure client satisfaction throughout the

project. serve as the point of contact for all contractual

issues, and see to it that Ms. Watt and Mr Rugg hase



appropriate resources directed as necessary to complete
each assignment task in accordance with the State’s scope
and schedule requirements, and proactivelv providing
quick responses to any concerns or needs.

Maria D. Watt, P.E. - Program Director has over 28
years of extensive experience in managing multi-task,
multi-disciplinary programs requiring team coordination
and agency negotiation. Her background includes a wide
variety of environmental assessments, restoration and
Brownfields redevelopment projects. Ms. Watt’s recent
disaster recovery experience includes being positioned as
the principal-in-charge for the New Jersey Department
of Community Affairs (NJDCA) contract to develop New
Jersey’s Action Plan in response to Superstorm Sandy as
well as the development of procurement documents to
facilitate obtaining the proper resources to implement the
HUD approved Action Plan. Her well-rounded expertise
provides exceptional skills for the environmental assess
ment, redevelopment and restoration of urban and coastal
environments. Ms. Waft mobilized a team of over 30 staff
to the NJDCA office in Trenton within 48 hours of notice
of award. This highly experienced disaster recovery team
developed a Draft Action Plan that included a detailed
needs assessment within 5 business days. In addition to
the above NJDCA support, CDM Smith assisted the New
Jersey Department of Environmental Protection (NJDEP)
in performing environmental reviews of HUD-funded
programs for recovery from Superstorm Sandy. CDM
Smith helped NJDEP prepare Tier I environmental assess
ments for the Rehabilitation, Reconstruction, Elevation
and Mitigation (RREM) Program for single-family homes
and the portion of the Small Rental Properties Program
for buildings with up to four residential units. CDM Smith
helped modify the Tier 1 EA to meet the requirements
of FEMA, and drafted the checklist to be used in Tier 2
site- specific review.

F. Mack Rugg — Technical Director specializes in environ
mental impact assessment and regulatory analysis. He has
28 years of experience in the environmental field, and for
the past E scars. his primars protecsonal ativtx has been
ens ironmental iesiesss of prolects proposed for funding by
the S Department of Housing and L rban Development
(HUD). His work has received favorable reviews from
the HUD Office of the Inspector General and HUD
environmental personnel in Washington, D.C. Mr. Rugg
helped NJDEP prepare the first Tier of a Tiered environ
mental assessment for HUD-funded rehabilitation and
reconstruction of housing in the nine New Jersey counties
most affected b Superstorm Sandy. the crvironmental

assessment covers programs for single-family housing and
rental properties with one to four housing units. Mr. Rugg
also helped XJDEP create an annotated form for use in
the site-specific Tier of the Tiered review. While helping
create the Tier 1 and Tier 2 documents, he helped NJDEP
personnel learn the HUD environmental review process.

Jonathan M. Enser, PMP — System Design /Manager is a
management consultant providing leadership in program
controls and systems at CDM Smith. He specializes in
leading project teams to align program goals, controls’
business processes, and information technology to provide
overall program control system solutions. He has experi
ence across numerous industries in the areas of business
analysis, process improvement, information architecture,
project management, financial/schedule controls,
performance dashboards, and system implementation. For
Harris County and the City of Galveston “Ike” CDBG-DR
Programs, Mr. Enser led a system team to implement grant
management systems to support housing disaster recovery
programs with grant allocations in excess of $200 million,

Steven C. Green, CPA - Senior Advisor is part of CDM
Smith’s team to serve as program administrator on feder
ally funded disaster recovery projects, and is responsible
for the design and oversight of all financial operations. As
Financial Manager, Mr. Green also assists in the selection,
negotiation, contracting and oversight of subcontractors.
This position requires expertise in Federal regulations,
contract negotiations, accounting policies and controls,
and project management. He also assists in the develop
ment and implementation of project policies and proce
dures especially in dealing with CDBG requirements. Mr.
Green assists with the design of and controls in software
applications used on these projects. Since joining CDM
Smith, Mr. Green has worked on project management on
several disaster recovery projects including Galveston and
Harris County; Texas, Minot, North Dakota, and the States
of Illinois and New Jersey.

Michael Spletto - HUD CDBG Housing has more than 25
years of experience in the field of community development
and the admlnistF aton 1 tederal grants. He has extensive
knowledge and evperiei cc with DBC ( DBG Dicactr
and HOMF programs in addition to having played a
key role in many of the largest disaster programs in the
country; Mr. Spletto has delivered numerous training
sessions related to CDBG, HOME, HUD environmental
requirements (24 CFR part 58), lead-based paint, Section
504, labor standards, HUD compliance monitoring, HQS,
strategic planning, and other related housing topics. bor
the state of North Dakota. Mr Spietto managed the HOME

I
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program from 1992 to 2006 which, according to HUD’s
“snapshots,’ has the number one ranked HOME programr of all state participating jurisdictions. He has been in the
field of Community Development since 1989. Mr. Spletto
also served as the Program Manager for tasks associated

F with and on-call contract with the NJDCA, organizing a
team of over 30 CDBG experts in three days to guide the
NJDCA in developing a Draft Action Plan that included
a detailed needs assessment within five business days.
In addition to the fast-tracked Action Plan, he also led
the team in providing long-term planning; CDBG-DR

r program specific policies and procedure development; and
Internal NJDCA policy and procedure development. He
led the effort to create a variety of Requests for Proposals
to assist the NJDCA in meeting federal guidelines and
procuring contractors to implement the various programs
developed in the Action Plan.

David K. Brauner, CEM, CFM - Technical Advisor
has 31 years of comprehensive emergency management
experience. Having begun his career with the dawn
of the Federal Emergency Management Agency, his
background and experience is extensive in the fields of
preparedness, response, recovery and hazard mitigation.
In all, Mr. Brauner was a chief architect of the current
Federal Response Framework and a recognized authority
in the Robert T. Stafford Disaster Relief and Emergency
Assistance Act as well as the Disaster Mitigation Act of
2000. Mr. Brauner held key leadership roles in field centric
disaster operations, planning, and logistics. In all, Mr.
Brauner has had direct administration of and responsibility
for the disbursement of $7.4 billion in Public Assistance
and Section 406 Hazard Mitigation Proposals and related
grant funding. In addition, Mr. Brauner adjudicated
approximately $1.3 billion in formal first and second level
Public Assistance appeal proceedings. Mr. Brauner holds
formal certifications in emergency, floodplain and con
struction inspection management. Mr. Brauner serves the
NJDCA’s Principal Advisor relative to the Public Assistance
and Hazard Mitigation Grant Programs administered by
the l-FMA -sod their nterrciarunship sith the CDBt DR
mehanins administered by the H D. Mr. Bauner
contributed to the lormulation of the formal \ew ]erses
Action Plan, and provides subject matter expertise and
programmatic liaison among the NJDCA and XJDLP as
circumstances and situations warrant.

Henry R. Boucher, RE., BCEE, AICP, Principal Advisor -

NEPA Compliance/Technical Review has over 38 years of
experience as an environmental engineer and planner, with
eprtise in the fields uf emironmtntal and oLioeonomlc

COM
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impact assessment, environmental permitting, planning,
and engineering, transportation planning. solid waste
management, land use development, and utility rate-
making and financing. He has prepared environmental
impact reports under CEQA, environmental impact
statements under NEPA, socioeconomic impact analyses,
regulatory studies, comprehensive and specific land use
plans, and site analyses. In addition, he has prepared
feasibility studies and facility plans for wastewater, hazard
ous and solid waste, and water projects. He has substantial
experience participating in various types of public forums
on environmental issues and has written extensively
on technical subjects for non-technical audiences. Mr.
Boucher was senior planner for environmental review of
housing developments proposed by housing authorities
on the Mississippi Gulf Coast. The environmental reviews
were conducted in accordance with HUD regulations
per 24 CFR parts 51, 55 and 58. These projects received
environmental clearance and became eligible for a share of
HUD funds administered by the Mississippi Development
Authority. For FEMA, Mr. Boucher served as the project
manager for environmental and historic preservation
compliance documentation for thirteen hazard mitigation
projects in California, Hawaii and American Samoa.

Henry “Hank” Manning - CDBG Compliance (Non
Housing) has more than 30 years in the field of community
development including 29 years administering federal
grant programs and 5 years as a city administrator. He
has extensive knowledge and experience with the CDBG
program and CDBG-DR. He played a key role in disaster
recovery activities following the Midwest floods of 2008,
and has delivered numerous training sessions related to
CDBG including environmental review, procurement,
green sustainability initiatives, and other related topics.
For the State of Iowa, Mr. Manning also managed CDBG
funds for water/sewer, disaster recovery, childcare centers
and other community facilities, community wind turbines,
downtown revitalization, and community sustainabilitv.
For the Harris County CDBG-DR infrastructure program.

con’uiftd sith p’ocI delx ers stdtt on best pr3ctee
for admimstering Li)Bt!-DR programs including alternate
methods ot environmental review tot disaster recovery
projects. Mr Manning also assisted in program deliver}
for CDBG-DR housing and infrastructure programs and
consulted with disaster recovery program staff on best
practices for CDBG disaster recovery projects.

Dwight R. Dunk, L,RD., P.W.S., Principal Advisor -

Wetlands/Endangered Species is a senior environmental
sjentist isith osr 25 sears of ezperience during whlLh it



grew his professional and academic practice developing
interdisciplinary solutions to environmental challenges.
He applies his expertise to projects nationwide servicing
federal. state and local clients. His recent academic
research developed an empirical model to value natural
resource damages from coastal oil spills and applied
principles of regulatory economics to prove the efficacy
of simplified models for that purpose. Dr. Dunk’s primarY
scientific expertise is in the field of freshwater and coastal
wetland ecology including: delineation; function / value
assessment; environmental impact assessment; ecological!
wetland mitigation planning, design and construction
oversight; plus Stage I ecological risk assessment; and
feasibility and planning studies. Environmental policy!
permitting experience includes preparing National
Environmental Policy Act (NEPA) documents and state
level equivalents as well as securing federal, state and local
environmental permits.

William P. Lammey, AlA, Principal Advisor — Historic

Preservation a principal of Lammey & Giorgio, is actively
involved in all phases of management and design of
the firm’s projects. His resume includes an extensive

array of projects for public and private institutional
clients, governmental agencies, health organizations,
educational institutions, and housing authorities. Mr.

Lammey exceeds the qualifications of 36 CFR Par 61,
National Parks Services Standards for Architecture and
Historic Architecture. He has over 35 years of experience
with projects involving historic buildings, including
new facilities that are integrated within historic sites.
He has worked with the New Jersey State Historic
Preservation Office, New Jersey Historic Trust and local
historic district review boards in order to obtain project
approval. He has also been exposed to an array of public
and private historic preservation projects including
being the Principal- in-Charge for multiple projects as
the NJ Executive State House and for over 200+ projects
with NJDEP and NJDPMC. Mr. Lammey has also been
the Principal-in-Charge for over 30 New Jersey agency
consultant c ntract providing design histori pr serva

Hon res ies and LonstI ULtion management scrsies tor
over 500 facilities nroiects in all of the maior inStitUtionS

and buildings utilized by the State of New Jersey.

Rebecca S. Jablon, AICP, LEED AP’ - Task Order
Manager is a city and regional planner with experience
on an array of projects involving sustainability and envi
ronmental planning. She has a background in performing
ens ironmental review conforming to the requirements set
forth bi th ‘atinal Ens ironmental Policy t ‘NEPA)

for a variety of disaster recovery projects. Ms. Jablon

aided the NJDEP as they began the environmental effort
to assist the New Jersey in Superstorm Sandy recovery

efforts. Ms. Jablon helped determine the general level
of environmental review required for various program
activities, and drafted the certificates of exemption and
categorical exclusion documentation (not subject to
24 CFR 58.5) for applicable activities. She aided in the
development of the environmental review forms, and the
finding of no significant impact and request for release
of funds. In Minot, North Dakota, Ms. Jablon is part

of the CDBG-DR Program project team, leading the

environmental effort to assist the City in roadway and

utility infrastructure redevelopment and enhancements,
as well as approximately 250 households whose homes

have been damaged or destroyed by a June 2011 severe

flooding event. She supervises a team of environmental

scientists and planners and oversees the completion of

the Environmental Review Records (ERRs) per the HUD
NEPA requirements.

Patrick W. Dunn, CFM - Task Order Manager special

izes in performing HUD environmental reviews to

comply with the NEPA as set forth in 24 CFR Part 58.
His project experience includes disaster recovery projects
and the City of Chicago’s CDBG programs. Mr. Dunn is

also knowledgeable in geographic information system
(GIS) technology, and his skill set includes using the
ArcGIS software package to support data conversion,

map production, and data analysis. Mr. Dunn is also the

environmental review officer for the project team provid

ing program management for the Illinois Department
of Commerce and Economic Opportunity’s CDBG-DR
funds. He is responsible for the design and implementa
tion of the environmental review process for the disaster

recovery projects administered by CDM Smith to ensure

compliance with HUD’s environmental regulations under

NEPA. He determines the level of environmental review

for each project, manages the environmental review
process, and provides technical assistance and oversight
br compiling an ERR leading to the issuan e of environ

mental Llcaianec Mr. Dunn has completed r oersecn
completion of more than 1,150 ens ironmentai reviews.

which included exempt projects, categorically excluded

projects, and environmental assessments. In the program.

there were 15 tiered environmental reviews.

Kelly A. Simmons - Task Order Manager is an

environmental scientist with 17 years of combined

professional experience that is based upon a biology!

niarinc biologs background and includes kr-m ledge ot

r
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marine biology, ecology and microbiology research. Ms.
Simmons is experienced in the preparation of ERRs as
part of the NEPA process for federal agencies such as
1-IUD and Environmental Impacts Statements (ETS for
clients such as the Federal Aviation Agency (FAA) and

[ U.S. Army Corps of Engineers (USACE). She has also
( participated in the preparation of Project Worksheets for

FEMA as for the Public Assistance portion of the Nassau
County New York Hurricane Sandy Disaster Recovery
program. For the Illinois “IKE” Disaster Recovery
Program, Ms. Simmons prepared the ERRs, flood plain

r notices and combined Finding of No Significant Impact
(FONSI) and Request for Release of Funds (RROF)
forms necessary to show the state that projects proposed
under the Public Infrastructure, Property Buy-out

L and Economic Development-Business Stimulus and
Community Stimulus Programs would not significantly
impact the human environment. As part of this process,
Ms. Simmons directly collaborated with grant managers,
municipal applicants, an Illinois-based environmental
sub consultant and interested state agencies, such as
the Illinois Historic Preservation Agency, to obtain
the information and approvals needed to complete the
ERRs and provide the information needed for the state
to release the recovery funds to the municipalities. For
Hancock and Stone County, Mississippi, Ms. Simmons
prepared the 8 Step wetland decision making process
documents, early and late floodplain notices, Finding of
No Significant Impact (FONSI) and Request for Release
of Funds according to NEPA EA/HUD guidelines for 10
of the projects identified. Ms. Simmons also assisted with
writing the Wetland and Floodplain portions of the EA
and with compiling the ERR for each of the ten projects.

George J. Carbo, AICP — Task Order Manager has more
than 20 years experience in planning and zoning projects
in multiple states. He has been responsible for preparing
planning studies, compiling environmental assessments,
reviewing and writing ordinances, drafting proposals
with developers, code enforcement, informing media
an c t icnc f de lop r rt d upc m g Proj c

IS napping and creati ig phased plans for dtselop ncnt
and redevelopment projects As the task manager
environmental planner for the Coastal Protection and
Restoration Authority, Mr. Carbo prepared multiple
environmental reports on behalf of the State of Louisiana
for a variety of coastal restoration project. Environmental
reviews included environmental assessments and HUD
categorical exclusions Documentation included NEPA

Irphance and thc 8-stcp dc,.ision making process for

projects within the floodplain and wetlands. Mr. Carbo
was the environmental planner for the CDBG-DR
Program in Minot, North Dakota, where wrote two broad
review environmental assessments utiliring a tiered
review process for multiple sites. The projects included
acquisition of flooded properties and housing rehabilita
tion and reconstruction. The broad review documents
demonstrated NEPA and HUD environmental compli
ance, including the strategy for individual site compliance
documentation. As an environmental planner for the
Illinois “Ike” Disaster Recovery Program, Mr. Carbo was
part of the project team performing NEPA environmental
assessments for the public infrastructure and community
stabilization programs.

Nanette Vignola-Henry - Task Order Manager has
considerable experience in environmental impact
assessment, facility permit applications, wetland
investigation, environmental resource management, and
community relations. She has supervised and prepared
environmental impact statements (EISs) for both
private and municipal clients for development projects
of varying types and magnitudes. Ms. Vignola-Henry
has been involved in New York State Environmental
Quality Review-related (NYSEQR) public participation
programs. She has assisted in the preparation of scoping
documents to highlight potential impacts of controversial
projects, community information newsletters, and
public presentations. She also has expertise in urban
and regional planning of water resources and wildlife
and habitat management. As the project manager for an
environmental impact statement in Orange County, New
York, Ms. Vignola-Henry managed the preparation of the
NYS SEQR required EIS for the upgrade and expansion
of the Harriman WWTP. For the long-term, land-based
sludge management plan for the Westchester County
Department of Environmental Facilities (DEF), Ms.
Vignola-Henry served as task manager with responsibil
ity for preparing a NYSEQR EIS.

CDM
Simth



y person nd oshe c t personr el assigned to t e contract

NamelTitle Project Role Orgarnzatrton Chart N)CDBG Labor Category

I

Kyrie Tee!

RobertW. Ball, RPA

Jessica R. Beattie, RG., ENV SP

Henry R. Boucher, RE., BCEE, AICP

David K. Brauner, CFM

George J. Carbo, AICP

Dwight R. Dunk, LP.D., P.W.S.

PatrickW. Dunn, CFM

Marcie A. Encinas

Jonathon Enser, PMP

Patricia K. Forgang, CHMM

Steven Green

Melissa A. Harcierode, ENV SP

Alexandra H. Kleyman

Jessica A. Kretch

Rebecca S. Jablon, AICB LEED AP

Henry”Hank” Manning

George Molnar

Niriam Parker

Eric C. Pescatore, CFM, GISP

Melissa A. Peters

Matthew E. Petty

Andrew R. Poyant

F. Mack Rugg

Thomas R. Schoettle, RE., BCEE

Kelly A. Simmons

Michael Spletto

Nanette Vignola-Henry

Maria D. Watt, RE.

Nhan Dang

Jonathon Marino

Erik Lukjantschenko

WenLu PhD., Eli

Richard Kurisko, NJLSRP

Randy S. Kertes, RG., CPG

Jerome J. Harcar

Matthew J. Brener, RE.

Michele L. Christina

Kevin McAllister, RG.

Leah B Yasenchak, PhD, AICP/PP CEcD, EDP

Beth Landers

Administrative Support/Data

Historic Preservation/Cultural Resource

Environmental Investigations

Principal Advisor - NEPA Compliance!

Technical Review

Principal Advisor FEMA Compliance

Task Order Manager

Wetlands/Endangered Species

Task Order Manager

Environmental Review Records

Information Management System

Design/Manager

Environmental Investigations

Information Management - Senior Advisor

Environmental Investigations

Environmental Review Records

Field Assessment

Task Order Manager

Principal Advisor - CDBG Non-Housing

Wetlands/Endangered Species

Administrative Support/Data

gis

Environmental Review Records

Wetlands/Endangered Species

Environmental Review Records

Technical Director

Officer-in-Charge

Task Order Manager

Principal Advisor - HUD CDBG Housing

Task Order Manager

Program Director

Field Assessment

Field Assessment

Field Assessment

held Assessmer t

F,ld Assessrne,,t

Field Assessment

Historic Preservation/Cultural Resource

Field Assessment

Field Assessment

Field Assessment

Field Assessment

Field Assessment

Administrative Support/Data

Principal/Senior Historic Preservation

Senior Hydrogeologist

Principal

Principal

Task Manager

Principal

Task Manager

Staff Env. Scientist

Task Manager

Senior Env. Scientist

Principal

Staff Env. Scientist

Staff Env. Scientist

Field Professional

Task Manager

Principal

Senior Biologist

Administrative Support/Data

Senior GIS Specialist

Field Professional

Staff Env. Scientist

Field Professional

Program Director

Principal

Task Manager

Principal

Task Manager

Program Director

Field Observer

Field Observer

Field Observer

Field Professionai

Staff En Scientist

Senior Hydrogeologist

Senior Hist Pres Specialist

Engineer

Senior Env Scientist

Senior Hydrogeologist

Senior Env Scientist

Field Professional

CDM
Smth

t
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Andrea Mules

Andrew Leung, P.E.

Charles McCusker, PG., CHMM, LSRP

William P. Lammey, AlA

Grant C. Peatman, AlA, CID

Paul J. McEachen, RPA

Damon Tvarynanas

Patrick Harshbarger

Richard W. Hunter, RPA

James Lee, RPA

Lynn Brass-Smith

Douglas J. Chabrak, PWS

J. Maxwell Devane

Amy S. Greene, PWS

Jennifer LaStella

John R. Pabish

Susan C. Quackenbush, PWS

William M. Romaine, PWS

Sean J. Ronan

Harry Strano

Field Assessment

Field Assessment

Environmental Investigations

Historic Preservation/Cultural Resource

Historic Preservation/Cultural Resource

Historic Preservation/Cultural Resource

Historic Preservation/Cultural Resource

Historic Preservation/Cultural Resource

Historic Preservation/Cultural Resource

Historic Preservation/Cultural Resource

Wetlands/Endangered Species

Wetlands/Endangered Species

Wetlands/Endangered Species

Wetlands/Endangered Species

Wetlands/Endangered Species

GIS

Wetlands/Endangered Species

Wetlands/Endangered Species

GIS

Wetlands/Endanqered Species

Field Professional

Senior Engineer

Senior Env Scientist

Principal

Senior Historic Preservation Spec

Senior Historic Preservation Spec

Field Professional

Field Professional

Senior Historic Preservation Spec

Field Professional

Field Professional

Field Professional

Senior Biologist

Senior Env Scientist

Field Professional

Junior GIS Specialist

Field Manager

Senior Environ Scientist

Senior GIS Specialist

Field Professional

CDM
Smth



Maria D. Watt, RE.

Program Director
Ms. Watt has aver 28 years of extensive experience in managing multi-task, multi- Education
disciplinary programs requiring team coordination and agency negotiation. Her ES. Chemical
background includes a wide variety of environmental assessments, restoration and Engmeerrng Rutgers

Brownfields redevelopment projects. Ms. Watt’s recent disaster recovery experience University, New

includes being positioned as the principal-in-charge for the New Jersey Department of BIliflsWick, New Jersey;

Community Affairs contract to develop New Jersey’s Action Plan in response to 1985

Superstorm Sandy as well as the development of procurement documents to facilitate Registration
obtaining the proper resources to implement the HUD approved Action Plan. Her well-

Professional Engineer:
rounded expertise provides exceptional skills for the environmental assessment,

New Jersey
redevelopment and restoration of urban and coastal environments.

Years Experience:
NJDCA Superstorm Sandy Action Plan, Procurement Documents and Environmental

Review Support. Principal-in-Charge. Dates 2/2013 to present. Ms Watt serves as the
Principal-in-Charge for the NJDCA on-call contract Ms. Watt mobilized a team of over 30

staff to the NJDCA office in Trenton within 48 hours of notice of award. This highly

experienced disaster recovery team developed a Draft Action Plan that included a detailed

needs assessment within 5 business days. Action Plans typically require 3 0-45 days to

complete. Extensive resource mobilization and management, weekly financial reporting

and daily tracking of progress and deliverables were critical on such an expedited

schedule. This high profile project required extensive communication and coordination

with the Governor’s representatives. A high quality document produced on an expedited

schedule received HUD approval. In addition to expediting the development of the Action

Plan, the team simultaneously began development of procurement documents to obtain

additional resources and teams needed to implement the Action Plan. In addition to the

above DCA support, CDM Smith assisted the New Jersey Department of Environmental

Protection in performing environmental review of HUD-funded programs for recovery

from Superstorm Sandy. CDM Smith helped DEP prepare tier 1 environmental

assessments for the Rehabilitation, Reconstruction, Elevation and Mitigation (RREM)

Program for single-family homes and the portion of the Small Rental Properties Program
for buildings with up to four residential units. CDM Smith helped modify the tier 1 EA to

meet the requirements of FEMA. CDM Smith also drafted the checklist to be used in tier 2

site-specific review.

NJDEP Environmental Restoration Term Contract, Harrison Ave Landfill

Brownfields Redevelopment, Camden, New Jersey. Program Manager. Dates:

2009/2011 Ms Watt serves as the Program Manager on this multi-million dollar major

or T rde hi I r ud r xncli d

B as rt ld rede lopir “rt pro’e tar form r azardou wast andfill ir r urbar

community Extcrsivc takeholder nvoIcemert max mized site reuse This highly visible

and cornerstone project served to reduce poverty, create local jobs, strengthen community

institutions, and catalyze neighborhood revitalization. She received commendations from

the client and agencies for expediting the environmental assessment and ultimate site

redevelopment.

NJDEP Environmental Restoration Term Contract, Liberty State Park Freshwater

Wetland Ecosystem Restoration Project Jersey City New Jersey. P ogr r Ma i gcr



MariaD Watt,PE

Dates: 2011 to present. Ms. Watt serves as the Program Manager on this multi-million

dollar major restoration program under this 5-year on-call contract including the design

and construction management services for the creation and restoration of wetlands at

Liberty State Park ILSP). The LSP ecosystem restoration proiect was chosen to serve as the

site model for implementing the overall area-wide restoration of the Hudson-Raritan

Estuary Ecosystem Restoration program. The implementation plan ultimately developed

for LSP includes the phased-in restoration of the 230-acre park. The four components of

the phased restoration project include the creation of approximately 46 acres of salt

marsh, the creation and enhancement of approximately 26 acres of freshwater wetlands,

the creation of approximately 50 acres of warm weather grasslands and the enhancement

of approximately 100 acres of urban forest comprised of successional northern

hardwoods and maritime shrubland. This project helps to restore the locally endangered

ecological habitat, enhances overall park connectivity for increased public use and benefit,

and is an important first step of an ambitious restoration process for the Port District

section of the Hudson-Raritan Estuary.

Occidental Chemical Corporation (0CC) Environmental Impact Statement Project

Manager. Dates: 1988 to 1995. Ms. Watt served as the Project Manager for three major

Environmental Impact Statements for the remediation of the Love Canal Site located in

Niagara Falls, New York. Ms. Watt expeditiously mobilized a team of over 50 engineers

and scientists and created an on-site team of specialist to develop three multi-million

dollar Environmental Impact Statements in accordance with Federal NEPA and New York

State SEQRA requirements. The expedited response was required to meet an aggressive

Administrative Consent Order schedule. The environmental impacts from the solid waste

incinerator, liquid waste incinerator and the centralize waste dewatering and storage

facility were the assessed using site-specific traffic, noise, air modeling, wetland and

endangered species and toxic chemical analysis. Ms. Watt received client commendations

for delivering high quality environmental impact statements (ElS) for the incinerators and

storage facility to dispose of the Love Canal waste. A state-of-the-art cumulative impact

assessment was negotiated with the New York State Department of Environmental

Conservation (NYSDEC) in response to new EPA guidance. Protocols were developed that

set precedence for NYSDEC EIS policy.

Environmental Review for Demolition of Public Housing in Newark, New Jersey

Senior Technical Advisor. Dates: 2007-2008. Ms. Watt served as a Senior Technical

Advisor for the preparation of a complete environmental assessment for proposed

demolition of two public housing developments with a total of 32 buildings and 791

housing units. The environmental assessments were completed in accordance with HUD

regulations in 24 CFR Part 58 A phase I environmental site assessment (ESA) was

‘-rcn cd a o rt t1 ‘n n rtal ssess nent ca h l-ousirg dc l rrer le

L c dd cda 1 s a r i. ci lc. Ia ardcu i t nal,

USEPA Region 2 Alternative Remedial Contracting Strategy II (ARCS II) Brownfield

Program. Dates: 2004-2006. Ms Watt served as Program Manager for the EPA Region 2

Brownfield Grant Program where Targeted Brownfield Assessment (TBA) and

Brownfield’s Community Relations work was performed to assist cities, municipalities and

communities with Brownfield redevelopment and urban restoration. She has received

numerous commendations during the course of the program.



F. Mack Rugg

Technical Director

With advanced degrees in law and environmental science, Mr. Rugg specializes in

environmental impact assessment and regulatory analysis. He has 28 years of experience in Education

the environmental field. For the past 7 years, his primary professional activity has been M . -

environmental review of projects proposed for funding by the U.S. Department of Housing and Environmental

Urban Development (HUD), His work has received favorable reviews from the HUD Office of Scienc Rutgers

the Inspector General and HUD environmental personnel in Washington, D.C.
Universit,, 1988

J D. - Rutgers
Adviser to New Jersey Department of Environmental Protection, HUD Environnmental School of Law—

Review of Superstorm Sandy Housing Recovery Programs (March to May 2013). Mr. Rugg Newark, 1977

helped NJDEP prepare the first tier of a tiered environmental assessment for HUD-funded B.A. - Wayne

rehabilitation and reconstruction of housing in the nine New Jersey counties most affected by State University,
1974

Superstorm Sandy. The environmental assessment covers programs for single-family housing

and rental properties with one to four housing units. Mr. Rugg also helped NJDEP create an

annotated form for use in the site-specific tier of the tiered review. While helping create the Registrations

tier 1 and tier 2 documents, he helped NJDEP personnel learn the HUD environmental review Attorney at Law:
process. New Jersey

Task Manager, Environmental Review of Housing Projects Proposed for HUD Funding

(February 2007 to October 2010). For the Mississippi Development Authority, Mr. Rugg

managed environmental review of housing developments proposed by housing authorities on

the Mississippi Gulf Coast following Hurricane Katrina. Mr. Rugg led the preparation of 15

environmental assessments for new construction, 4 reviews of categorically excluded housing

rehabilitation projects, and 2 reviews for purchase of housing developments by a housing

authority.

Technical Reviewer for FEMA EHP Review in Three Regions (December 2010 to present). Mr.

Rugg has served as CDM Smith’s primary technical reviewer for environmental and historic

preservation (EHP) review of proposed hazard mitigation projects in Texas (Region VI), Kansas

(Region VII), and California (Region IX). He is familiar with FEMA’s requirements for records of

environmental consideration (REC5), environmental assessments, and environmental impact

statements.

Lead Technical Reviewer and Adviser, HUD Environmental Review of Proposed Workforce

Housing Projects (October 2008 to February 2011). In the Mississippi Development

Authonty s HUD-funded Long Term Workforce Housing Program organizations seeking funds

ava t f r c t so d iv a m ta ew o r e t t f

pro t th y p op d I ugg wa t i ad ad s t t or Ult it or par i, t

e ivironrre its docurne tt o aid was t e cad eviewer of the documeitat on subrritted As

part of the project he and another CDM Smith employee, Rebecca Jablon, prepared a state-

and county-specific annotation of HUD’s environmental assessment forms. The annotation

explained the documentation and analysis required in each part of the form, provided typical

language, and listed links to sources of relevant information on the internet.



F Mack Rugg

HUD Environmental Review of Housing and Infrastructure Projects in Texas (October 2009 to

January 2011). Following Hurricane Ike, Mr. Rugg wrote the first draft of the first tier

environmental assessment for rehabilitation and reconstruction of single-family housing in

Harris County, Texas. He provided technical review and guidance on regulatory requirements

for environmental review of housing and infrastructure projects in Harris County. He assisted

with preparation of public notices, agency consultation letters, and guidance for preparation of

other environmental documentation. He determined which projects were “critical actions”

under HUD regulations.

HUD Environmental Review of Proposed Disaster Recovery Projects in Illinois (July 2011 to

present). Mr. Rugg prepared environmental reviews for 13 infrastructure projects proposed by

Illinois municipalities under the Illinois “IKE” Disaster Recovery Program. He completed 10

environmental assessments and environmental documentation for 3 categorically excluded

projects. He also prepared findings of no significant impact and requests for release of funds

and certifications. He has provided thorough technical review of approximately 60

environmental reviews prepared by others, including reviews for infrastructure improvements,

mixed use development, business assistance, and buyout and demolition projects.

Task Manager, HUD Environmental Review of Proposed Demolition of Public Housing

(December 2007 to July 2008). For the Newark Housing Authority, Mr. Rugg managed

preparation of environmental assessments for proposed demolition of two public housing

developments. The environmental assessments included “conditions for approval” designed to

minimize impacts to the adjacent neighborhoods during demolition. Because the

developments proposed for demolition were among the first constructed under the Public

Housing Act of 1937, their eligibility for listing in the National Register of Historic Places

became an issue in the environmental assessments. After an intensive architectural

assessment by a qualified historic preservation specialist, the New Jersey Historic Preservation

Office concluded that the developments were not eligible for listing in the National Register.

Task Manager, HUD Environmental Assessment for Redevelopment of Historic Factory

Building (June to September 2010). Mr. Rugg led the preparation of an environmental

assessment for redevelopment of a historic factory building in Chicago, Illinois. The building is

listed on the National Register of Historic Places. The proposed redevelopment involved

exterior restoration and interior reconstruction for mixed commercial and residential use. In

addition to historic preservation, principal issues in the environmental review were hazardous

materials in the factory building and noise from an adjacent railroad and an expressway.



Jonathan M. Enser, PMP

Information Management — Manager

Mr. Enser is a management consultant providing leadership in program controls and
Ed

systems at CDM Smith, He specializes in leading project teams to align program goals,
uca on

controls’ business processes, and information technology to provide overall program M.B.A - Systems

control system solutions. He has experience across numerous industries in the areas of and Project

business analysis, process improvement, information architecture, project management, Management, Regis
University, 2005financial/schedule controls, performance dashboards, and system implementation.

Project Manager, Program Management Information System (PMIS), Nashville
8.5. - Information
Studies, Syracuse

Cleanwater Overflow Abatement Program, Tennessee. Mt Enser is leading a team to University, 1992
architect and implement a program-wide controls system for a $1.4 billion consent decree

wastewater improvement program.

CertificationsProgram Financial Analyst, Program Oversight, City of Austin WTP4, Texas. Mr. Enser

provides ongoing financial analysis and modeling of the Austin’s water supply expansion Certified Project

program with a budget of $508 million, including a CMAR contract of $359 million. Management
Professional

Lead, Program Information Architecture R&D, CDM Smith. Mr. Enser manages an (PMP), Project
annual corporate allocation to research and develop optimal information management Management
technologies and respective implementation techniques. This effort ensures CDM Smith is Institute
able to provide industry leading program system solutions to worldwide programs.
Projects have included a Program Management Portal Framework to integrate program
elements into a unified “gateway” for all program staff/stakeholders and a Performance
Metric Monitoring Framework with dashboard delivery solutions.

Project Manager, Program Grant Management System Implementation, Harris
County and City of Galveston Ike CDBG Disaster Recovery Programs, Texas. Mr. Enser
led a system team to implement grant management systems to support Housing disaster
recovery programs with grant allocations in excess of $200 million.

Implementation Manager. Program Controls and Systems, Metolong Dam Water

Supply Program, Maseru, Lesotho. Mr. Enser led the implementation of program
controls operations and system for this $300 million water supply program.

Controls Systems Analyst, Disaster Recovery Programs, Various Locations - US Gulf

Coast. Mr. Enser performed analysis of overall program information environments, and

developed solutions to optimize operational processes and analysis generation.

Project Manager, Document Management System, Cincinnati Project Groundworks,
LInLznnati Ohio Mr f ser ed U-s desigr a d de e opn- e fl of ePoint based
documert management system ised in uanagirg a captal in pronnent program

consisting of federally mandated $1 9 billion Wet Weather Improvement Program (WWIP)

Lead, Program Performance Dashboard, Metropolitan District Commission,
Hartford, Connecticut. Mr. Enser led a team to redevelop a program performance portal

to provide visibility into the status of a 15 year, $1.6 billion capital improvement program

for the Hartford Metropolitan District Commission.



Steven C Green CPA

requirements, CDBG eligibility, contractual compliance and allowability under state
statute. Mr. Green participated in the negotiation and preparation of all contracts and he
was responsible for reporting to upper management and testifying before legislative
committees. Provided oversight to anti-fraud efforts and investigations and participated in
an Anti-Fraud Task Force involving the Louisiana Attorney General’s Office, the Louisiana
Legislative Auditor, HUD’s Office of the Inspector General, FBI, and others.

Branch Manager, Commonwealth of Kentucky, Governor’s Office for Local

Development, Frankfort, Kentucky. Duties included responsibility for all financial and
programmatic information for the State’s Community Development Block Grant. This
involved preparation of the Program Evaluation Report, all draws from HUD, all payments
to grantees and contractors, administrative cost accumulation and reimbursement, and
interface with HUD’s IDIS system. Served on committees to assist HUD in software and
program development and assisted in the review regulations.

Local Government Advisor Chief, Commonwealth of Kentucky, Governor’s Office of

Local Development, Frankfort, Kentucky. Mr. Green acted as a program advisor to
economic development applicants and projects. This included meeting with business and
government leaders to discuss possible projects and the structuring of the projects,
making recommendations to the loan committee, and oversight of the project after
receiving grant awards. Responsible for the review and analysis of the financial
information contained in the project applications. Responsible for the technical review of
all audits involving communities receiving CDBG and some Appalachian Regional
Commission grants. Reviewed these audits for compliance with Federal and State
regulations, generally accepted accounting principles, Governmental Auditing Standards,
and accuracy with agency records.

Other duties included working with the communities and audit firms in assisting them in
the completion of the required audit procedures so that reports were accurate and
contained all the information needed for a timely review and quick approval. Prepared the
Division’s Schedule of Federal Financial Assistance and maintained the supporting data
files. Worked as the Division Intermediary with the State Auditor’s Office in resolving any
questions and/or findings they had and assisted in training their staff in the area of
compliance auditing in dealing with CDBG projects.

Assistant Director, Division of Fiscal Affairs, Commonwealth of Kentucky, Kentucky

Higher Education Assistance Authority, Frankfort, Kentucky. Mr. Green’s
responsibilities included supervision and maintenance of the agency’s accounting system
including the design, control, and implementation of accounting policy and procedures. He
supervised and prepared the agency’s biennial budget and the annual operating budget for
the student loan orporation and prepared analysis and projections of fir ancial
nfor Ti tb for both nte n and externa se He di e tly upers sed six accountar ts and
iaintaiiiedjiuurdi iated the ageiay s cuiiiputei ited accuuiitirig systeni His add tiunai

responsibilities included coordinating the purchasing and use of micro-computer systems



Michael Spletto

Principal Advisor—HUD CDBG Housing

Mr Spletto has more than 25 years of experience in the field of community development

and the administration of federal grants. He has extensive knowledge and experience with Education

CDBG, CDBG Disaster; and HOME programs, in addition to having played a key role in many -

of the largest disaster programs in the country Mr. Spletto has delivered numerous Sociolo
training sessions related to CDBG, HOME, HIJD Environmental requirements (24 CFR part University of
58), lead-based paint, Section 504, labor standards, HUD compliance monitoring, HQS, North Dakota,
strategic planning, and other related housing topics. For the State of North Dakota, Mr. 1989
Spletto managed the HOME program from 1992 to 2006 which, according to HIJD’s

“snapshots” has the number one ranked HOME program of all state participating B.S. -

jurisdictions. He has been in the field of Community Development since 1989, Psychology,

University of
NJDCA Superstorm Sandy Action Plan, Procurement Documents and Environmental North Dakota,
Review Support. Program Manager. Dates 2/2013 to present. Mr. Spletto served as the 1987
Program Manager for tasks associated with and on-call contract with the New Jersey

Department of Community Affairs (NJDCA). Mr. Spletto organized a team of over 30 CDBG

experts in three days to guide the NJDCA in developing a Draft Action Plan that included a

detailed needs assessment within five business days. In addition to the fast-tracked Action

Plan, he also led the team in providing long-term planning; CDBG-DR program specific

policies and procedure development; and Internal DCA policy and procedure

development. Mr. Spletto also led the effort to create a variety of Requests for Proposals to

assist the NJDCA in meeting federal guidelines and procuring contractors to implement the

various programs developed in the Action Plan.

Director of HUD Programs, CDM Smith. As the Director of HUD Programs for CDM Smith,

Mr Spletto works with local and state governments throughout the United States. He

provides lessons learned and promotes streamlined disaster recovery methods, and has

made numerous presentations to national organizations and state and local governments

on disaster recovery When CDBG-DR programs are awarded to CDM Smith, Mr. Spletto

assures that expert CDBG staff are available to assist in the delivery of the disaster funds.

He now coordinates over 50 CDBG staff with a cumulative knowledge base of over 500

years of CDBG experience, many of whom have over 20 years of CDBG experience.

Director, Community Development Block Grant Program, State of Illinois. Mr. Spletto

is the director of the CDBG program for the State of Illinois Disaster Program, which

received over $100 million for housing, infrastructure, economic development, and

economic revitalization ard housing buy-out programs as a rcsult of darrage from

P tf g d ct dgpl tr

al c t r fic ti r a id r c Ic f n n ial s i tz v r t ii ci a r

and qual ty control for di projcct

Director, Community Development Block Grant Program, Harris County Texas. Mr.

Spletto is the director of the CDBG program for Harris County, which received $142 million

for the repair and replacement of damaged and destroyed housing and infrastructure

following Hurricane Ike He is responsible for oversight of grant management, including

application intake application verification and processing for financial assistancc



Michael Spletto

operation of Housing Assistance Centers, outreach programs for applicants, and quality

control for the project.

Prior to CDM Smith

Director, State of Louisiana Disaster Recovery Unit, Baton Rouge Louisiana. ME

Spletto assisted in the creation and delivery of the single largest disaster program in the

country, which included over $13 billion of assistance. As the director of over 100 staff, ME

Spletto worked in coordination with FEMA, the Louisiana Governor’s office of Homeland

Security; LRA, HUD, State Legislatures, and Federal Legislators. The $912 million contract

disbursed nearly $7 billion in assistance in 12 months. He also had oversight of the

consulting firm that had over 2,000 employees to assist in the delivery of the housing

programs. While at the Disaster Recovery Unit, Mr. Spletto was involved with assisting over

100,000 homeowners receive compensation for their losses, which included the largest

buy-out program in the country with over 12,000 homes purchased with CDBG-DR funds.

HOME Program Manager/Community Development Block Grant Administrator, State

of North Dakota’s Division of Community Services, Bismarck, North Dakota. ME

Spletto managed nearly all aspects of the HOME, CDBG and CDBG disaster programs in

North Dakota for nearly 20 years. He was responsible for working with local governments,

non-profits, and for-profit agencies, and acted as the State point-of-contact for strategic

planning. Mr. Spletto supervised staff, monitored projects for compliance, reviewed and

interpreted federal regulations, conducted public hearings, and established and

maintained labor environmental, and civil rights requirements for the program.

Associate Planner, Roosevelt Custer Regional Planning Council, Dickinson, North

Dakota. In his role as associate planner, ME Spletto worked with city and county

governments to develop surveys, administer CDBG projects at a local level, and write state

and federal applications.

Spletto, M. “Growth Fundamentalism in Dying Rural Towns: Implications for Rural

Development Practitioners.” Agriculture and Human Values, Volume 8, Number 3, June

1991.

Spletto, M. “Special Report: Stress in Rural North Dakota.” North Dakota Rural Life Poll

Report, University of North Dakota, Grand Forks, July 1987.

Numerous presentations at local, state, regional and national meetings.



David K. Brauner, CEM®,CFM’

Principal Advisor — FEMA Compliance
Mr Brauner has 31 years of comprehensive emergency management experience. Having

begun his career with the dawn of the Federal Emergency Management Agency, his

background and experience is extensive in the fields of preparedness, response, recovery

and hazard mitigation. In all, Mr Brauner was a chief architect of the current Federal

Response Framework and a recognized authority in the Robert ‘I’. Stafford Disaster Relief

and Emergency Assistance Act as well as the Disaster Mitigation Act of 2000. Mr. Brauner

held key leadership roles in field centric disaster operations, planning, and logistics. In all,

Mr Brauner has had direct administration of and responsibility for the disbursement of

$7.4 billion in Public Assistance and Section 406 Hazard Mitigation Proposals and related

grant funding. In addition, Mr Brauner adjudicated approximately $1.3 billion in formal

first and second level Public Assistance appeal proceedings. Mr. Brauner holds formal

certifications in emergency, floodplain and construction inspection management.

Principal Advisor, NJDCA Superstorm Sandy Action Plan, Procurement Documents

and Environmental Review Support. Project Dates 2/2013 to present. Mr Brauner

serves the NJDCA’s Trenton office as its Principal Advisor relative to the Public Assistance

and Hazard Mitigation Grant Programs administered by the Federal Emergency

Management Agency and their interrelationship with the Community Development Block

Grant Disaster Recovery mechanisms administered by the U.S. Department of Housing and

Urban Development. In this role, Mr. Brauner provides extensive consulting expertise in

areas of the coordination of federal funding mechanisms, ensuring no duplication of efforts

or funding exist among the federal disaster relief programs. Mr. Brauner contributed to the

formulation of the formal New Jersey Action Plan. Additionally, Mr. Brauner provides

subject matter expertise and programmatic liaison among the NJ DCA and NJ DEP as

circumstances and situations warrant.

Project Manager and Federal Funding Policy Specialist, City of Nashville, Tennessee

Project Dates: May 2010 to Present Reference: Mr David Tucker. 1700 ThirdAvenue,

Nashville, TN 37208, Phone: 615-862-4782 Mr. Brauner directes the FEMA Public

Assistance interests for the City of Nashville and provides direction on precipitating

Federal funding grant resource documentation as they relate to the May, 2010 flooding

events, His duties are comprehensive over the FEMA compliant Project Worksheets

ensuring their programmatic adherence and quality control consultation and include all

pertinent Federal funding resources. Mr. Brauner also leads a multi-disciplined team of

engineers in efforts to formulate, design and implement cost effective hazard mitigation

measures The role also imputes the eventual management of $300 million in United Statics

Dma & I u U b r Jr t t r 15 1 C ‘I o tEl kG a

Dim tRo (GUIlD DR urdig

Project Manager, Preliminary Damage Assessments, Tioga County, New York Projc t

Dates September, 2011 through May, 2012. Reference. Mr ChuckShager, 56 Main StreeG

Owego, NY 13827 Phone: 607-687-8676 Mr. Brauner held the responsibility to coordinate

the FEMA Public Assistance and Hazard Mitigation interests of the Tioga County

Government with the New York State Emergency Management Office (SEMO) by assisting

the Tioga County Government through their Preliminary Damage Assessment and the 60-

day ident ficat n f ro e t ii tl ft matt f th r as aa fth Il rar ant of ro cal

Education:

Master of Laws — Paul
M. Hebert School of

Law, Louisiana State
University, 1988

Juris Doctor - Paul M.

Hebert School of Law,

Louisiana State

University, 1986

Certifications:
Certified Emergency

Manager

Certified Floodplain
Manager

Certified Construction

Inspector

Years Experience:

With Firm: 5
Total Years: 31



David K Brauner, CEM CFM

Storm Lee. Aiding the FEMA efforts, he continues to provide guidance in the formulation of
FEMA compliant documentation supporting eligible and ineligible expenditures as well as
providing overall FEMA Public Assistance oriented programmatic and operational
consultation. Mr. Brauner also provides the orchestration for additional disaster funding

sources that include those of the United States Department of Agriculture’s National
Resources Conservation Service (NRCSj Emergency Watershed Protection Program (EWP)

and Federal Highway Administration’s Emergency Response Program (FHWA-ER).

Senior FEMA Funding and Policy Specialist, Plaquemines Parish Sheriffs Office

Detention Facilities, Plaquemines Parish, Louisiana.Project Dates: October, 2008 [through March, 2011 Reference: Mr. Fred Yorsch, 302 Main Street, Belle Chassg, LA 70037

Phone: 504-297-5120 Mr. Brauner serves as the principal federal funding coordinating

officer for the construction of an 871 bed, 205,000 square foot permanent detention [facility, a temporary training facility, and the relocation of the departmental weapons
target range. The project involves the alignment of eligible activities related to
architectural and engineering services and recurring reporting requirements to both
FEMA and the State of Louisiana’s Governor’s Office of Homeland Security and Emergency
Preparedness. The reporting interface among the federal and state governments includes
the design and construction management. The projected construction cost of the [permanent facilities is $110 million. Mr. Brauner oversees the funding mechanisms on

behalf of the Plaquemines Parish Sheriff’s Office and includes both the FEMA Public
Assistance and Hazard Mitigation programs.

Federal Funding and Policy Specialist, City of Laredo, Texas. Project Dates: August

2010 through January, 2011, Reference: Jesus Olivares, Deputy City Manager, Phone: 956-

791-7309 As a result of Hurricane Alex in July, 2010, Mr. Brauner functioned in the lead
role to orchestrate and coordinate the efforts of FEMA, the state of Texas through its

Division of Emergency Management in order to produce rapid needs assessments and the
preliminary damage forecasts. As a result of Mr. Brauner’s knowledge of the FEMA Public
Assistance and Hazard Mitigation Programs, his early and consistent guidance to the City
of Laredo helped preserve the integrity of the prescriptive elements of the various federal
and state funding sources. In all, Mr. Brauner provided the funding mechanisms to
complete the estimate of damages including the formal documentation of the estimates for
repair, and to aid the City in their contribution to the preparation of the FEMA Project
Worksheets.

Project Manager and Senior FEMA Policy Specialist, Hurricane Ike, Harris County,

Texas, Project Dates September, 2008 through January, 2011 Mr. Brauner held the lead
role in organizing and prioritizing the Harris County, Texas Response and Recovery

operatives within hours of the passing of HurricanL Ike CDM Smith was tasked to collect
r t n i age renorts aur ss all FEMA t r I W k ti tE viE’St

crrpha s at gc ,ies C, Ii, dnd F, more ornmonir Eros r a Roadc B ilth g and

Utilities respectivel} [he team challenge wa to empirically capture au pertinent

damages to several large civil pieces of infrastructure and systematically work with FEMA
to obtain complete eligibility to repair and or replace the given asset.

CDM
Smith



Henry R. Boucher, RE., BCEE, AICP

NEPA Compliance/Technical Review

Mc Boucher has over 38 years of experience as an environmental engineer and planner,

with expertise in the fields of environmental and socioeconomic impact assessment, Education
environmental permitting, planning, and engineering, transportation planning, solid waste

management, land use development, and utility rate-making and financing. He has MS. - Environmental
Engineering,prepared environmental impact reports under CEQA, environmental impact statements
Stanford University,

under NEPA, socioeconomic impact analyses, regulatory studies, comprehensive and
1972

specific land use plans, and site analyses. In addition, he has prepared feasibility studies

and facility plans for wastewater, hazardous and solid waste, and water projects. He has Sc.B Materials
Engineering, Brownsubstantial experience participating in various types of public forums on environmental
University, 1970

issues and has written extensively on technical subjects for non-technical audiences.

Senior Environmental Planner, HUD NEPA Environmental Review of Proposed
Registration

Housing Projects, Mississippi. (2007-2008) Mr. Boucher was senior planner for Professional

environmental review of housing developments proposed by housing authorities on the Engineer: New

Mississippi Gulf Coast The environmental reviews were conducted in accordance with Jersey (1985) and
Delaware

regulations of the U.S. Department of Housing and Urban Development (HUD) in 24 CFR

parts 51, 55 and 58. Projects receiving environmental clearance became eligible for a Professional

share of HUD funds administered by the Mississippi Development Authority. Planner: New Jersey
(1986)

The majority of the proposed projects involved new construction and required full

environmental assessments. Other proposed housing projects involve repair or purchase Certifications

of existing structures and require assessment of compliance with a variety of laws, American Institute

regulations, and executive orders, but not a full environmental assessment Mr. Boucher of Certified Planners

performed noise analyses in conformance with HUD guidelines for the housing projects. Honors/Awards

Project Manager, FEMA Environmental and Historic Preservation Compliance for Board Certified
Hazard Mitigation Projects, California, Hawaii and American Samoa. (2011 to Environmental
present) For the Federal Emergency Management Agency, Mr. Boucher is project manager Engineer (BCEE) -

for environmental and historic preservation compliance documentation for thirteen American Academy

hazard mitigation projects in California, Hawaii and American Samoa. of Environmental
Engineers

Task Manager, FEMA Environmental and Historic Preservation Compliance for

Hazard Mitigation Projects, Texas. (2013 to present) For the Federal Emergency

Management Agency, Mr. Boucher is task manager for environmental and historic

preservation compliance documentation for four wildfire hazard mitigation projects in

Texas

Deputy Project Manager L IS for Proposed Master Plan, New Jersel (1992 1999)M

Bc u c v epat rc ie t rr r cc c e r c: I in - ac s ate r
proposcd mastcr olar for the Hackcnsack Meadowiards Distri tin New Jer ey ‘ goal of

the EIS was to develop a coordinated permitting process among the regional, state, and

federal agencies with jurisdiction over the area. Among the key issues being examined are

wetlands, transportation, air quality, and land use. He was project manager for

development of a preliminary environmental and health impact statement for the

Hackensack Meadowlands District Keegan Landfill



Henry R, Boucher, P E,, BCEE, AICP

Deputy Project Manager, EIS for Parkway Extension, New Jersey. (2000-2003)For
Essex County, New Jersey, Mr. Boucher was deputy project manager for a joint FHWA and
New jersey Executive Order 215 Environmental Impact Statement and Section 4(f)
evaluation on the proposed northerly extension of the Eisenhower Parkway in western

Essex County

Project Manager, EIS for Highway Project, New Jersey. (2001- 2006)Mr. Boucher was [
project manager for a federal EIS on the proposed New Jersey Turnpike Authority Route
92 highway project in central New Jersey. The four-lane, limited access highway would

stretch 6.7 miles and would be constructed through federal wetlands, which are under the
jurisdiction of the Army Corps of Engineers. A goal of the EIS is to provide an independent
analysis of a set of practical alternatives to the proposed highway.

Project Director, Comprehensive Update to EHIS, Burlington Count New Jersey.
(1995-1996)For the Burlington County Board of Chosen Freeholders, Mr. Boucher

directed a comprehensive update to the Environmental Health and Impact Statement
(EHIS) for the Burlington County (NJ) Resource Recovery Complex. The EHIS update was

prepared in support of a solid waste facility permit renewal application for the complex.

Senior Environmental Planner, Environmental Impact Assessment, Water Supply
and Treatment Facilities, New Jersey. (1992-1997) Mr. Boucher was senior
environmental planner for the preparation of an environmental impact assessment for the
New Jersey Water Supply Authority Delaware and Raritan Canal, Route 1 Conduit project
and the Elizabethtown Water Company Canal Road water treatment plant. He conducted
traffic and noise analyses, and was technical reviewer of both projects.

Technical Reviewer, Hydroelectric Project, Rockaway, New Jersey. (1994-1995) Mr.
Boucher was responsible for a critical review of an application for a proposed
hydroelectric project for Rockaway Township, New Jersey. The site for the $1.2 billion
facility is proposed in a sensitive watershed and sole-source aquifer area. In addition, he
supervised the review of development proposals in Rockaway Township, including
evaluation of wetlands delineation and effects of potential wetlands disturbance by
development.

Project Engineer, Environmental Assessments for Brick Sewer Rehabilitation
Project, Newark, New Jersey. (2003-2005) Mr. Boucher prepared Environmental

Assessments for a landfill expansion for the Delaware Solid Waste Authority Southern
Solid Waste Management Center and for a city-wide brick sewer rehabilitation project.
Technical Director, EIS for Proposed Wastewater Treatment Plant Expansion, New
York (1996-1997) For the Orange County Department of Environmental Facilities and

Services, Mr Boucher was technical director for the preparation of a New York State

F QRA Env o r cit I ,pr Staterner’t for a propoced 2 nI i r aa I d ( gdj
xpars or of vaste i e’ treatment iant in Harrimar, Nes york

Project Manager, EIS for Water Pipeline Project, New York. (1998-2002) Mr [3oucher
was project manager for a New York State Environmental Quality Review Act (SEQRA)

Environmental Impact Statement for a proposed connection to the New York City Catskill
Aqueduct by the Village of Kiryas Joel. The proposed connection involves a new aqueduct
connection and pumping station, a 13-mile transmission pipeline, and a new water
treatment facility.

CDM
Smtb



Henry “Hank” Manning

Principal Advisor — CDBG (Non-Housing)

Mr. Manning has more than 30 years in the field of community development including 29
Education

years administering federal grant programs and 5 years as a city administrator. He has
extensive knowledge and experience with the Community Development Block Grant (CDBG) M.P.A, - Drake University,

program and CDBG disaster recovery. He played a key role in disaster recovery activities 1978

following the Midwest floods of 2008. Mr. Manning has delivered numerous training sessions BA. — Political Science,

related to CDBG including environmental review, procurement, green sustainability initiatives, Wartburg College, 1977

and other related topics. For the State of Iowa, Mr. Manning also managed CDBG funds for Honors/Awards
water/sewer, disaster recovery, childcare centers and other community facilities, community

Iowa Department of
wind turbines, downtown revitalization, and community sustainability. Economic Development

Team Leader of the Year,
Public Infrastructure Program Manager, Illinois IKE Disaster Recovery Program, Springfield, 2002
Illinois. July 2010 to Present. During his tenure the program has created operating procedures Education for the Public
and application guidebook and conducted 4 application workshops for the disaster recovery Service Fellowship, Drake
public infrastructure program. Following award of grants his team will manage all University, 1977

infrastructure projects in non-entitlement communities. He developed environmental review
procedures for all Illinois disaster recovery programs managed by CDM. He assisted staff from
the Illinois Department of Commerce and Economic Opportunity and the Illinois Housing
Development Authority in developing environmental review processes for disaster recovery

housing programs.

Community Development Block Grant Program, Harris County, Texas. February —May 2010

Mr. Manning prepared a policies and procedures manual for the Harris County CDBG disaster
recovery infrastructure program. He also consulted with project delivery staff on best practices

for administering CDBG disaster recovery programs including alternate methods of
environmental review for disaster recovery projects.

Community Development Block Grant Program, City of Galveston, Texas. February — May
2OlOMr. Manning assisted in program delivery for CDBG disaster recovery housing and
infrastructure programs and consulted with disaster recovery program staff on best practices
for CDBG disaster recovery projects.

Team Leader, State of Iowa Community Development Block Grant Program, Iowa Department
of Economic Development, Des Moines, Iowa. October, 2008 — December, 2009 Mr. Manning
assisted in the creation and delivery of a program including approximately $800 million in
CDBG disaster recovery funds in response to the Midwest floods of 2008 He served as agency

representative to the Rebuild Iowa Office (RIO) that was establ shed to coordmate the
t v sifo vg t ‘OS va o

a s but o r vrs g a os $130 I on fo fra tru t p er s to d saster

ecovery Mr Mann ng also coor&nated w tt representat yes of owa Homeland Security to
jointly fund hazard mitigation projects for housing buyouts and infrastructure. Mr Manning
was also responsible for administration of a portion of the regular CDBG program. Under the
regular CDBG program, Mr. Manning was responsible for the distribution of up to $20 million a
year for water/sewer, community facility (child care centers, community health centers,
homeless shelters, etc.), downtown revitalization, community sustainability, and emergency
projects In 1998 Mr Mann ng led efforts to create the CDBG community facilities and serv ces



Henry ‘Hank” Manning

fund in response to need for more community childcare. Over the next 10 years, the fund

invested over $20 million in the construction and expansion of more than 70 childcare centers.

In 2002, Mr. Manning led efforts to utilize CDBG funding for the erection of wind turbines by

municipal utilities. In 2008, Mr. Manning led efforts to utilize CDBG funding for alternative

storm water management systems that emphasized retention, filtration, and water quality.

Mr. Manning was responsible for working with other state and federal agencies, local

governments, regional planning commissions, and not-for-profit agencies. He supervised staff,

developed agency policy, and reviewed and interpreted federal regulations.

Project Manager, State of Iowa Community Development Block Grant Program, Iowa

Department of Economic Development, Des Moines, Iowa. September, 1983 - October, 2008.

As project manager, Mr. Manning worked with local governments and regional planning

commissions to ensure all CD8G funded projects were completed in compliance with CDBG

regulations. He also reviewed applications for funding and coordinated funding decisions with

other state and federal agencies. He participated in workshops providing instruction on

completing applications and complying with federal regulations. He supervised the review of

applications for disaster funding for infrastructure projects following the flooding of 1993 and

the winter storms of 1998. While project manager he served as the environmental review

officer for the CDBG and HOME programs.

City Administrator, City of West Point, Iowa. Mr. Manning supervised all city departments

including an electric utility. He prepared an annual operating budget, a five-year capital

improvements program and applications for state and federal grants. He led efforts to

establish a not-for-profit corporation and obtain financing for a senior citizens housing

complex. He managed grants received by the city.

COM
Smith
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Dwight R. Dunk, LRD, RWS.

Wetlands / Endangered Species

Dr. Dunk is a senior environmental scientist with over 25 years of experience during which

he grew his professional and academic practice to develop interdisciplinary solutions to
environmental challenges. He applies his expertise to projects nationwide servicing

federal, state and local clients. His recent academic research developed an empirical model

to value natural resource damages from coastal oil spills and applied principles of Education

regulatory economics to prove the efficacy of simplified models, Dr. Dunk’s primary LP.D. Law & Policy,
scientific expertise is in the field of freshwater and coastal wetland ecology including: Northeastern
delineation; function / value assessment; environmental impact assessment; University, 2012

ecological/wetland mitigation planning, design and construction oversight; plus Stage I MS. - Biology/Applied
ecological risk assessment; and feasibility and planning studies. Environmental Marine Ecology,
policy/permitting experience includes preparing National Environmental Policy Act University of
(NEPA) documents and state level equivalents as well as securing federal, state and local Massachusetts/Boston

environmental permits. 1996

Lead Practitioner, Wetland Assessment and Design for Landfill Closure and Re-Use, BS. Biology/Ecology,

Staten Island, New York. Dr. Dunk was the lead practitioner for wetland services at the University of

Brookfield Avenue Landfill Closure and Re-Use project. He conducted wetland boundary Massachusetts/

delineation and assessment, lead the freshwater wetland and salt marsh mitigation design,
Boston, 1987

and developed technical design specifications and design details fur un-site wetlands and Registrations

salt marshes. This project included approximately 9 acres of constructed freshwater Professional Wetland
wetlands and 7 acres of constructed salt marsh. This project is in construction. Scientist: Society of

Task Manager, Wetland Assessment and Design at Superfund Site, Sayreville, New Wetland Scientists

Jersey. For the Horseshoe Road Superfund Operable Unit 1 (OU-1) Site, Dr. Dunk directed Certified Wetland
and conducted wetland delineation and assessment and wetland and stream channel Scientist: State of New

restoration design. He also prepared relevant technical design specifications and provided Hampshire

construction period review and inspections for approximately 1,000 linear feet of stream Certified Ecologist:
channel and over 2 acres of freshwater wetland. His ongoing work at OU-3 includes Ecological Society of
designing up to 7 acres of salt marsh restoration along the Raritan River. America

Task Manager, Wetland Assessment and Design at Superfund Site, Howell, New Certifications
Jersey. For the Zschiegner Refining Co. Superfund Site, Dr Dunk directed and conducted

40-Hour OSHA
wetland delineation and assessment and wetland and stream channel restoration design.

He also prepared relevant technical design specifications and provided construction

period review inspections for approximately 800 linear feet of stream channel and over 2

acres of forested wetland CDM Smith began S-year post- onstruction monitoring in 2010

lechnical Manager Final Wetland and Stream Mitigation Plans, King William County
Virginia r t1 U ‘ , t ‘ r V A l1a ty it d
resultcd in flooding 400 acres of wetlands and 21 milcs of streams. CDM Smith was thc

design lead, supported by three other firms, to prepare final wetland and stream

mitigation plans for 800 acres of wetland (2:1 mitigation ratio) and 21 miles of stream
credits. Dr. Dunk was the design lead for CDM Smith responsible for developing and

implementing project strategy to meet project schedule, production and quality control of
CDM Smith work as well as coordinating with team members on quality schedule and

b idg t I h p ct I cd a i g o ot nti fi site c nd ,, i



Dwight R Dunk, LRD, PWS,

assessments, and preparing conceptual plans for stream and wetland mitigation for agency

approval. The team also solicited mitigation credits from wetland and stream mitigation

banks in the York River watershed, assessed anadromous fish passage blockages and

planned to remove one dam to provide anadromous fish passage to over 40 miles of river

habitat. The design teani negotiated with the federal and state resource to successfully

secure stream credits for the dam removal to reduced the miles of streams which would

require active mitigation work. This project concluded at the preliminary design stage.

Task Manager, Environmental Permitting for Landfill and Brownfleld

Redevelopment Project, Boston, Massachusetts. For the Lower Neponset River Master

Plan and Pope John Paul Il Park in Boston, Dr. Dunk contributed to the master plan for the

Metropolitan District Commission (MDC)-owned lands along the Lower Neponset River

and provided design and permitting services for the proposed Pope John Paul II Park at the

former Neponset Drive-In (hazardous waste site) and Hallet Street Landfill (unlined

landfill). For the master plan, he delineated wetland resources along the river and

prepared the permitting analysis. For the park project, Dr. Dunk delineated the resource

area; directed the preparation of environmental permits and MEPA submittals; met with

federal, state and local resource agency staff in pre-application meetings to expedite

issuance of permits/approvals; and prepared contract specifications for approximately 2

acres of salt marsh restoration.

Lead Practitioner, Machado Lake Ecosystem Rehabilitation and Wilmington Drain

Multi-Use Project, City of Los Angeles, California. Dr. Dunk serves as a lead practitioner

regarding wildlife, habitat, permitting, and constructed treatment wetland project

components. The goal of the Machado Lake and Wilmington Drain Ecosystem

Rehabilitation project is to improve the water quality conditions and related park facilities,

enhance wetland function and values, enhance habitat for target RTE species, re-introduce

recreational fishing, and to meet Total Maximum Daily Load requirements and other water

quality targets. To meet project goals, the design integrates ecological and engineering

solutions, watershed-based management approaches, in-lake restoration, riparian

enhancements, guidance from resource agencies to enhance target species habitat, and

application of storm water best management practices.

Member, Society of Wetland Scientists

Member Association of State Wetland Managers

Member Ecological Society of America

kD )Bi r K d t Retrt t E r tt(t

hr - ul I Park Bro t c d Pro t th N p is t R r Fstua y l3ostr

Massachusetts Paper preser ted at the Souetl of Wetland Scientists 26th Annual Mceting,

Charleston, South Carolina, June 5-10, 2009.

Dunk, D., D. Krause, and J. Mihm, “Effective Integration of Site Remediation and Wetlands

Restoration at the Alcoa Massena New York Site” Paper presented at the New York State

Wetland Forum - 2009 Annual Conference and Meeting. Glens Falls, New York, April 6—7,

2005



Rebecca S. Jablon, AICP, LEED AP

Task Order Manager

Ms. Jablon is a city and regional planner with experience on an array of projects involving

sustainability and environmental planning. She has a background in performing

environmental review conforming to the requirements set forth by the National

Environmental Policy Act (NEPA) for a variety of disaster recovery projects.
Education

Environmental Advisor, CDBG Disaster Recovery Program, New Jersey; March, 2013

— Present. Ms. Jablon aided the New Jersey Department of Environmental Protection M.C.R.R - City and
Regional Planning,

(NJDEP) as they began the environmental effort to assist the State of New Jersey in
Georgia Institute of

Superstorm Sandy recovery efforts. Ms. Jablon helped determine the general level of
Technology 2006

environmental review required for various program activities, and drafted the certificates

of exemption and categorical exclusion documentation (not subject to 24 CFR 58.5) for BA. - Urban Studies,

applicable activities. She aided in in the development of the environmental review forms, University of
Pennsylvania, 2001

and the finding of no significant impact and request for release of funds.
Certifications

Task Manager, CDBG Disaster Recovery Program, Manot, North Dakota; June, 2012 -

Present. Ms. Jablon is part of the Community Development Block Grant Disaster Recovery AICP, American

(CDBG-DR) Program project team, leading the environmental effort to assist the City of Institute of Certified

Minot in roadway and utility infrastructure redevelopment and enhancements, as well as Planners

approximately 250 households whose homes have been damaged or destroyed by a June LEED AP,

2011 severe flooding event. Ms. Jablon supervises a team of environmental scientists and Leadership in

planners and oversees the completion of the Environmental Review Records (ERRs) per Energy and

the U.S. Department of Housing and Urban Development (HUD) NEPA requirements. Environmental
Design Accredited

Task Manager, CDBG Disaster Recovery Program, Ward Counts North Dakota; Professional

October, 2012 - Present. Ms. Jablon is part of the CDBG-DR Program project team,

leading the environmental effort to assist Ward County in the removal of all existing

structures from acquired properties by way of a variety of means, including demolition,

salvage or auction (whereby the winning bidder would relocate the structures). The

project provides an urgent need by allowing the County to have better access to, and

expand upon, existing flood control options and allow property owners the opportunity to

move to safe and livable housing. Ms. Jablon oversees the completion of the ERRs per the

HUD NEPA requirements.

Task Manager, CDBG Homeowner Disaster Recovery Program, Harris County Texas;

July, 2009 - June, 2013. Ms. Jablon was part of the Harris County CDBG-DR Program

project team, assisting more than 600 households whose homes were damaged or

destroyed by Hurricap ike M. Tahlon uperviced a team of ens ironmental scientist’S and

lanners as tEes dusdop’ed ERRs ror “a° eogb -ate and she revaewed each ERR for

accuracy and auaias She developed an annotated template to serve as a go-by for thu

environmental documentation required under NEPA, as administered by HUD. In addition,

Ms. jablon served as the client’s environmental point of contact.

Task Leader, CDBG Disaster Recovery Program, Galveston, Texas; November, 2009 -

February 2012. Ms. Jablon was part of the CDBG-DR Program, assisting approximately

1,000 individual homeowners and property owners of small rental properties (1-4 units)

throughout the city whose home and rental units were damaged by Hurricane Ike, Ms

COM
Si’ith



Rebecca S Jablon, AICP, LEED AP

Jablon developed an annotated template to serve as a go-by for the environmental

documentation required under NEPA, as administered by HUD. She served as part of the
team leading the ERR effort, helping guide a team of environmental scientists and planners r
as they develop ERRs for each eligible site, and reviewing each ERR for accuracy and
quality.

Task Leader, HUD Environmental Review of Proposed Long Term Workforce Housing

Projects, Mississippi; August, 2008 - November, 2009. Ms. Jablon provided regulatory
guidance and support to organizations proposing projects under the Mississippi

Development Authority’s (MDA) Long Term Workforce Housing Program. The Program
was administered by the MDA on behalf of HUD using funds aimed at stimulating recovery
from Hurricane Katrina. Ms. jablon determined the level of environmental review required,
provided assistance in preparing required environmental documents, reviewed the
documents and provided guidance to ensure full compliance with HUD regulations.

Project Planner, Gulf Coast Regional Infrastructure Program, Mississippi; August,

2007 - December, 2008. Ms. jablon was a member of the project team for the MDA’s Gulf
Coast Regional Infrastructure Program. The NEPA documentation process was compressed
and occurred simultaneously with conceptual design and property acquisition in order to
speed the infrastructure recovery along the Mississippi Gulf Coast, as per the Governor’s
mandate. Ms. jablon oversaw the completion of several ERRs, and worked with the team to
complete a series of environmental assessment reports for various combinations of new
water or wastewater treatment facilities, pump stations, and distribution or collection
areas.

Project Planner, CDBG Disaster Recovery Public Housing Program, Mississippi;
February. 2007 - November, 2009. Ms. jablon was a member of the project team
conducting on-site inspections of potential relocation and reconstruction public housing
sites along the Mississippi Gulf Coast in order to ascertain their environmental feasibility.
She prepared Environmental Assessments on behalf of the CDBG-DR Division of the
Mississippi Development Authority.

Project Planner, Housing Plan, Southern Plaquemines Parish, Louisiana; March,

2009 — September 2009. Ms. jablon, as part of the project team that developed a housing
recovery plan for Southern Plaquemines Parish, Louisiana, evaluated pre- and post
Hurricane Katrina infrastructure and socioeconomic data, The plan’s aim was to guide the
parish in stimulating reconstruction of its housing stock in a sustainable fashion.

Secretary, City of Alexandria. Virginia F nvironmental Policy Commission

Mero- .mrican Planning A,aat



Patrick W. Dunn, CFM

Task Order Manager

Mr. Dunn specializes in performing U.S. Department of Housing and Urban Development

(HUD) environmental reviews to comply with the National Environmental Policy Act EdLWiltIffli

(NEPA) as set forth in 24 CFR Part 58. His project experience includes disaster recovery BS, — Environmental

projects and the City of Chicago’s Community Development Block Grant (CDBG) programs. Geography, Ohio

Mr. Dunn is also knowledgeable in geographic information system (GIS) technology His University, 2004

skill set includes using the ArcGIS software package to support data conversion, map Certifications
production, and data analysis.

Certified Floodplain
Environmental Review Officer, Illinois Disaster Recovery Program, Springfield, Manager, 2010
Illinois. Mr. Dunn is the environmental review officer for the project team providing

program management for the Illinois Department of Commerce and Economic

Opportunity’s CDBG disaster recovery funds. In his role, Mr. Dunn is responsible for the

design and implementation of the environmental review process for the disaster recovery

projects administered by CDM Smith to ensure compliance with HUD’s environmental

regulations under NEPA. He determines the level of environmental review for each project,

manages the environmental review process, and provides technical assistance and

oversight for compiling an environmental review record (ERR) leading to the issuance of

environmental clearance. Projects in the program support housing rehabilitation, property

buyout, community stabilization, economic development, business assistance, and public

infrastructure. Mr Dunn has completed or overseen completion of more than 1,150

environmental reviews, which included exempt projects, categorically excluded projects,

and environmental assessments. In the program, there were 15 tiered environmental

reviews.

Task Manager, NEPA Environmental Review, Chicago, Illinois. Mr Dunn is responsible

for managing a project team performing environmental reviews in accordance with HUD

NEPA regulations for eight housing programs for the City of Chicago. He is responsible for

coordinating all project tasks involved with compiling an ERR. Tasks generally involve

assessing fioodplains, wetlands, historic sites, noise sources, and City of Chicago

department records among others. Site visits are also performed for several of the

programs. Mr. Dunn has completed or overseen completion of more than 5,600 site specific

environmental reviews. One environmental assessment was completed for a mixed-use

redevelopment project.

GIS Specialist, Harris County and City of Galveston Disaster Recovery Programs,

Harris County and City of Galveston, Texas In the aftermath of Hurricane Ike in 2008,

ri th man BC dsast progra’r (ounty

f 1alt ston ft at r d r d reola d r i.ed o do to u I ‘g and

nfrastru ture Mr Dur n a sisted in th prcp ratio i of arious environmental ma s for

both housing and nonhousing projects as part of compiling an ERR for each project. He

was also involved with performing initial environmental analysis utilizing GIS to determine

whether projects would require additional review and coordination.

GIS Specialist, Flood Hazard Map Modernization Program, Federal Emergency

Management Agency (FEMA). Mr. Dunn was involved with various tasks in FEMXs map
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modernization program for Region V leading to the issuance of a GIS-based digital flood
insurance rate map (DFIRM). His responsibilities included populating complex spatial
databases in accordance with FEMA’s Guidelines and Specifications for Flood Hazard
Mapping Partners, developing topographic and basemap data, digitizing and attributing
flood hazard features, performing redelineation using new digital terrain data, updating
flood profiles with the use of Rasplot, and utilizing DFIRM tools on the Mapping
Information Platform (MIP) for DFIRM production.

Task Manager, Data Conversion for Water Distribution System GIS, Springfield,
Massachusetts. In his role as task manager, Mr. Dunn trained and managed a team to [complete a second round of edits for the data conversion effort for the water distribution
system GIS for the Springfield Water and Sewer Commission. As task manager, he
communicated progress to both the project manager and the client. He maintained a Eweekly earned value report that tracked budget expenditures versus project completion
and managed burn-rate estimates. Mr. Dunn was also tasked with the performing the QAQC
of the final deliverable to the client.

GIS Technician, Data Conversion for Water Distribution System GIS, Springfield,
Massachusetts. For the Springfield Water and Sewer Commission, Mr. Dunn assisted with
the data conversion effort for a water distribution system GIS. In this role, he performed
document scrubbing and digitization/attribution of water system features in an ESRI Arc
SDE environment.

GIS Technician, Data Conversion for Water Distribution System GIS, Montgomery
County Ohio. For the Montgomery County Sanitary Engineering Department, Mr. Dunn
assisted with the data conversion effort for a large-scale water distribution system GIS. In
this role, he performed document scrubbing and raster image geo-referencing to support
multiple team members at the project site.

Member, American Planning Association, Illinois Chapter

Member, Illinois Association for Floodplain and Stormwater Management



Kelly A. Simmons

Task Order Manager

Ms. Simmons is an environmental scientist with 17 years of combined professional Education
experience that is based upon a biology/marine biology background and includes
knowledge of marine biology ecology and microbiology research. Ms. Simmons is MS. - Marine Biology,

University ofexperienced in the preparation of Environmental Record Reviews (ERRs) as part of the
M h

NEPA process for federal agencies such as Housing and Urban Development (HUD and
assac use

- Dartmouth, 2003
Environmental Impacts Statements (EIS) for clients such as the Federal Aviation Agency

(FAA) and U.S. Army Corps of Engineers (IJSACE). She is also experienced in the B.S. - Biology.

preparation of state and city level NEPA equivalents such as New York State Environmental University of
Massachusetts

Quality Review (N\SEQR) and Massachusetts Environmental Policy Act (MEPA) documents
Dartmouth 1993

and New York City Environmental Quality Review documents (NYCEQR). She has also
participated in the preparation of Project Worksheets for FEMA as for the Public Assistance Certifications

portion of the Nassau County New York Hurricane Sandy Disaster Recovery program. us. Army Corps

Ms. Simmons is experienced in the analysis of federal laws, regulations, statutes and Wetland Delineation
Certification— Rutgersexecutive orders, such as ED 11988 Floodplain Management, as they pertain to
University

environmental review. She is also experienced in wetland identification and delineation, data
analysis for industrial sites, securing New York City permits and zoning approvals as well as Classes: Vegetation

ensuring compliance with applicable sedimentation and erosion control measures and Identification for
- , Wetland Delineation,

preparing permits for Large Construction Projects (greater than 5 acres), Notice s Of Intent
Hydric Soils and

(NOl) to conduct projects under this type of permit and Stormwater Pollution Prevention Wetland Delineation
Plans (SWPPP). She is also familiar with the requirements of the Federal Energy Regulatory
Commission (FERC) with regard to obtaining environmental clearance for the expansion

and/or upgrade of hydropower facilities as well as New York State soil and groundwater
regulatory standards.

2011 Project Scientist, Illinois “IKE” Disaster Recovery Program, Springfield, Illinois.
Ms. Simmons prepared the prepared the Environmental Record Reviews (ERRs), flood plain
notices and combined Finding of No Significant Impact (FONSI) and Request for Release of
Funds (RROF) forms necessary to show the state that projects proposed under the Public
Infrastructure, Property Buy-out and Economic Development-Business Stimulus and
Community Stimulus Programs wouki not significantly impact the human environment to
assist municipalities throughout the state of Illinois recover from flooding that preceded
Hurricane Ike in 2008. As part of this process, Ms. Simmons directly collaborated with
grant managers, municipal applicants, an Illinois-based environmental sub consultant and
interested state agencies such as the lllnois Historic Preservation Agency to obtain the

I o a d I needed to cempletc the hRR p de Ic riot a r
e ded or he tate c frasethc reco’ers tundstoch ‘i iaiities

2010 Task Manager, Texas Housing Disaster Recovery, Harris County and Galveston,

Texas,

Ms. Simmons prepared the combined Finding of No Significant Impact (FONSI) and

Request for Release of Funds (RROF) form necessary to show the state the proposed

project wouki not significantly impact the human environment and release the funds

needed for rehabilitafion/reconsti-uction of homes located in southeast Texas. Ms. Simmons
provided ‘nput as to the inrlusinn ot danbae content and assicted svith creating the
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Smith



Kelly A. Simmons

language for use in the Environniental Record Reviews (ERRs) templates that were created

to allow the county and the state to simultaneously review the environmental compliance

decuments for 2700 residential sites. She was responsible for the quality assurance/quality

control review of each ERR that was prepared by team members as well as for preparing

ERRs. Subsequently she was also responsible for assisting with updating the information

database to track the progress of ERR preparation and approval by the clients and the State

of Texas. She was also responsible for ensuring that the regulations set forth in 24 CFR

55.20, i.e. the 8 Step process, were appropriately applied to each site by assisting with the

development of early and final floodplain notice templates that contained language required

by 55.20.

2009 Environmental Policy Analyst, Mississippi Long-term Workforce Housing,

Mississippi. Ms. Simmons was part of the project team that was responsible for the review

of environmental compliance documentation prepared by CDBG Block Grant sub-recipients

to ensure that each project qualified for funding by following the HUD environmental

requirements. The project included the rehabilitation and/or reconstruction of over 700

homes throughout coastal Mississippi.

2010- 2012 Project Scientist, Infrastructure Disaster Recovery. Harris County. Texas.

Ms. Simmons assisted with the tiered environmental review and preparation of

environmental compliance documentation of several proposed infrastructure projects, such

as a new fire station and street drainage improvements, which would assist with long term

recovery and reversal of the negative economic impact caused by Hurricanes Dolly and Ike.

2008 Project Scientist, Gulf Region Water and Wastewater Plan (GRWWP), Hancock

and Stone County. Mississippi. 14s, Simmons prepared the 8 Step wetland decision making

process documents, early and late floodplain notices, Finding of No Significant Impact

(FONSI) and Request for Releaseof Funds according to NEPA EA/HUD guidelines for 10 of

the projects identified in the GRWWP, Ms. Simmons also assisted with writing the Wetland $and Floodplain portions of the EA and with compiling the Environmental Record Review

(ERR) for each of the ten projects.

2009 Project Scientist, Wetland Limit Determination, Mississippi Public Housing,

Woolmarket, Mississippi. Utilizing hand-held GPS units and aerial imagery, Ms. Simmons

assisted with determining the western most wetland boundary within a parcel of vacant

land located north of Biloxi Mississippi. The parcel was recently purchased by the

Mississippi Housing Authority and was being considered as a possible site for the

development of affordable housing to assist the area with recovery from Hurricane Katrina.

Ms. Simmons also assisted with incorporating the GPS information into GIS to create

figures and a summary report for use hy the Mississippi Housing Authorits.

CDM
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George C. Molnar
Wetlands/Endangered Species

Mr. Molnar is an environmental scientist with over 18 years experience conducting field
investigations including ecological risk assessments, biological assessments and extent of Education
contamination studies at hazardous waste sites nationwide. He has provided technical
support for geological, engineering, and air monitoring site investigations; prepared and MS.

Environmentalreviewed work plans, quahty assurance project plans, technical memorandums, final
Science, Rutgers,reports, and other deliverables to multiple federal, slate and industrial clients; supervised The Statefield and laboratory crews; and mentored junior stuff. He is experienced in multi-matrix University of New

sampling techniques (e.g., groundwater surface water, sediment pore water, soil, and jersey, 2006
sediment) as well as sample management and handling protocol In addition, he is

B -experienced in amphibian, fish, benthic macroinvertebrate, and small mammal sampling Environmentaland survey techniques; and is familiar with laboratory and in-situ toxicity studies, Studies, The
vertebrate necropsy, and taxonomic identification of biota. Richard Stockton
Fiek! Task Leader, United States Environmental Protection Agency (USEPA) Oversight, College of New

jersey, 1997Passaic River, New Jersey (1999 to Present). A large-scale remedial
investigation/feasibility study (RI/FS) is currently being conducted by potential responsible Certifications
parties (PRPs) on the Lower Passaic River (LPR). On behalf ofthe USEPA and the United OSHA 40-hour
States Army Corps of Engineers (USACE), Mr. Molnar is tasked with coordinating/managing Health and Safety
oversight of all PRP related sampling which includes a large-scale sediment sampling effort Training 29 CFR
including samples for use in bioaccumulation and toxicological studies, benthic community 1910120 (e)(3)
analysis, and chemistry. Other activities include oversight of biota and surface water (plus annual 8 hour
sampling, and technical review of PRP documents. refresher)

Ecological Risk Assessor, Screening Level Ecological Risk Assessment, Oki OSHA Site Health &

Bridge/SayreviIk, New Jersey (2012). For the USACE, at the Raritan Bay Slag site, Mr.
Molnar conducted a screening level ecological risk assessment (SLERA) to evaluate the

1910120 (e)(4)potential for risk to both aquatic and terrestrial receptors within the area of a jetty and
seawall constructed of blast furnace kettle bottoms contaminated with heavy metals. Areas CPR and First Aid

evaluated in the SLERA included beach, intertidal, marsh, and upland habitats. Certified

TrainingFieki Tern Leader, Extent of Contamination Study, Kearny, New Jersey (2010). At the
Syncon Resin site, for the USACE, Mr. Molnar coordinated and participated in field efforts in Response
support of an extent of contamination study focusing on subsurface soils. Readiness

Training: Anthrax
Project Scientist, Wetland Delineation, Florence Township, New Jersey (2010). For the Respunse
USACE, Mr. Molnar conducted a wetland delineation within areas of proposed dredging Workshop. U S
a ti 1 S ir s ooort f rern di I tio s t ti Roebir g St I Corn nv t. rtund it iF 0

Project Scientist, Wetland Monitoring Program, Howell fownship, New Jersey (2010 A et a

to Present). For the USACE, Mr. Molnar assisted with the development of a long term Deneauoc
wetland monitoring program in support of wetland restoration activities performed at Rutgers office of
Zschiegner Refining Company site. Continuing

ProfessionalEcological Risk Assessor, Screening Level Ecological Risk Assessment, Hopewell
Education, 2003Junction, New York (2008). At the Hopewell Precision site, under contract to the USEPA

Region 2, Mr Molnar conducted a SLERA which investigated potential ecological risks
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associated with VOC contaminated groundwater discharging to several surface water

bodies.

Ecological Risk Assessor, Screening Level Ecological Risk Assessment, Lansdale,

Pennsylvania (2011). At the North Penn Area 7 site, under contract to EPA Region 3, Mr.

Molnar conducted a SLERA to evaluate potential risks to aquatic receptors present

/utilizing onsite surface water bodies. Efforts included a comparison of sediment and

surface water data to ecological screening values and food chain exposure models of

representative receptors.

Project Scientist, Ecological Site Characterization, Lansth, Pennsylvania (2007). Mr.

Molnar conducted an ecological characterization of the North Penn Area 7 site in Lansdale,

Pennsylvania. Efforts included the identification of habitats and biota in areas potentially

impacted by contaminated groundwater discharging to onsite surface water bodies.

Project Scientist, In-sEW Bioremediation Pilot Study, Vineland, New Jersey (2007). Mr.

Molnar assisted with the mobilization and implementation of an in-situ bioremediation pilot

study at the Iceland Coin Laundry site. Activities included 24 hour groundwater monitoring

and injection of amendment media.

Project Scientist, Emergency Response Support (2005). For the USEPA Region 6, Mr. [
Molnar assisted in various support activities associated with the Hurricane Katrina

response including hazardous material searches with the U.S. Army and National Guard

Field Team Leader, Waste Characterization Investigation, Sayreville, New Jersey

(2007). For the USACE, Mr. Molnar coordinated and participated in field efforts in support

of a waste characterization investigation at the Horseshoe Road site. Field efforts included

the collection of surface and subsurface soils samples from areas associated with former

industries utilizing the site.

Project Scientist, Ecological Site Characterization, Garden City New York (2006). Mr.

Molnar conducted an ecological characterization at the Old Roosevelt Field site in Garden

City Efforts included the identification of on-site habitats and biota within areas associated

with the remedial investigation study.

Senior Team Member, Groundwater Well Installation, Rye, New York (2004). At the

Port Refining site, for the USEPA/ERT, Mr. Molnar provided technical assistance in the

installation of groundwater wells using a GeoProbe, and subsequent groundwater sampling

within residential properties adjacent to a defunct mercury refining company.

Senior Team Member, Emergency Air Monitoring Support New York, New York

(2001). For the World Trade Center emergency response, for the USEPA/ERT, Mr. Molnar

prvided emergercv air mimtoring uport during lninal reccwerv operationc both at

r unl a th eas u oundi g th rnic \‘ end de e t ‘n

Team Member, Ecological Risk Assessment Support West WnfiekJ, New York (1996).

At the Hiteman Leather site in West Winfield, under the USEPA/ERT REAC, Mr. Molnar

provided office and laboratory support on a broadscale investigation involving multi

disciplinary tasks in a chromium contaminated wetland associated with a historic tannery.

He was responsible for the collection of sediment, soil, watei groundwateC fish, crayfish,

and small mammals.
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Matthew E. Petty

Wetlands/Endangered Species

Mr. Petty has 6 years of experience in the ecology and environmental science fields in both

public and private sectors. He specializes in NEPA compliance, permitting, stream and lake

assessment, threatened and endangered species surveys, wildlife habitat assessments,

biological/sediment sampling, ecological restoration, and data analysis. He is a project

scientist actively involved in the environmental impact of several projects including

wastewater treatment plants, sewer transmission lines, water diversions, levee

expansions, and disaster recovery projects. He has also been involved with warmwater

fishery design, ecological risk assessment, Section 106 historical compliance, constructed

wetland design, and wetland delineation. His previous work experience includes stream

and lake profiling, GIS analysis, toxicological analysis, and water quality sampling.

Project Scientist, FEMA Wildfire Hazard Mitigation Grant Program (HMGP)

Environmental Assessments, Various Municipalities, Texas. Mr. Petty’s work includes

analyzing wildfire hazardous fuel reduction activities, coordinating field environmental

surveys, identifying federal and state biological resources of concern, and preparing the

floodplains, wetlands, and biological resources sections of site-specific EAs required under

NEPA, as administered by FEMA. March 2013 to Present.

Project Scientist, FEMA Region IV Wildfire HMTAP Application Reviews, Various

Municipalities, Texas. Mr. Petty’s work includes conducting wildfire mitigation

programmatic first reviews, conducting BCA first reviews, conducting engineering first

reviews, completing FEMA Technical QA/QC Review Form, assuring application

compliance with Hazard Mitigation Assistance Unified Guidance, and identifying missing

application information for FEMA RFIs.October 2012 to January 2013.

Project Scientist, Harris County Hurricane Ike Housing Management Project,

Houston, Texas. Mr. Petty’s responsibilities include environmental regulatory review,

composing site-specific environmental assessments, desktop wetland delineation, site re

evaluations, report QA/QC, USACE and SHPO coordination, and regulatory compliance.

October 2010 to October 2012.

Project Scientist, Galveston Hurricane Ike Housing Recovery Project, Galveston,

Texas. Mr. Petty’s work includes environmental regulatory review, composing site-

specific environmental assessments, desktop wetland delineation, historical and cultural

compliance, report QA/QC, USACE and SHPO coordination, and regulatory compliance.

September 2010 to January 2012.

I ask Leader, West Virginia Route 2 Rn alignment Environmental Assessment

Proctor West Virginia M Petty’ k rc udcstasl’ i ge t fcld r r

assessment, wetlard dcl ncation, calculating wetland valucc fur ctio s and mItgatlor

according to the West Virginia Stream and Wetland Valuation Metric (SWVM), wildlife

surveys, GIS site mapping, and preparation of stream and wetlands and wildlife reports

Services performed September 2012 to February 2013.

Task Leader, Eufaula Lake Shoreline Management Plan and Master Plan Update

Environmental Impact Statement, Eufaula, Oklahoma, Mr. Pettv work includes VRAP

Education

BA. Zoology,

Miami

University, 2007

BA. -

Environmental
Science, Miami
University, 2007

MS. -

Environmental
Studies, Virginia
Commonwealth
University, 2012

Certifications

OSHA 40-hour
HAZWOPER

Wetland
Delineation and
Jurisdictional

Determination

Certification —

North Carolina
State University

Wetland Plant
Identification

Certification —

The Swamp

School, LLC

Virginia Soil

Science Training
— Virginia Tech
University

Years of

Experience
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visual assessment, development of a lake shoreline habitat assessment methodology, field
shoreline habitat assessment, natural resources field transects, vegetation surveys,
threatened and endangered species assessment, USFWS Section 7 coordination, water
quality sampling, coordinating endangered American burying beetle surveys, task
management, and writing the natural resources and habitat sections of the EIS. Services
performed December 2011 to January 2013.

Project Scientist, USEPA Warm Springs Creek Remediation — Endangered Bull Trout
Biological Assessment, Anaconda, Montana. Mr. Petty’s work includes establishing
baseline conditions for the project area, assessing existing aquatic habitat, analyzing
proposed project impacts on bull trout, conducting a IJSFWS crosswalk analysis between
the Bull Trout Matrix of Pathways and Indicators and Primary Constituent Elements of
Proposed Critical Habitat, evaluating proposed stream remediation techniques, analyzing
proposed project impacts on eagles, migratory birds, and other species of interest likely
present within the project area, and facilitating IJSEPA and IJSFWS coordination
November 2012 to Present.

Project Scientist, Henrico 80 MGD Water Treatment Facility Upgrade and
Improvements, Henrico, Virginia. Mr. Petty’s work includes Section 106 historical and
cultural compliance, site soil analysis, GIS mapping and support, threatened and
endangered species assessment, wetland delineation, Section 404 permitting (joint Permit
Application) and regulatory compliance. January 2011 to June 2011.

Project Scientist, G. Robert House Water Treatment Plant Sewer Force Main Project,
Suffolk, Virginia. Mr. Petty’s work includes preliminary environmental regulatory review,
routing study and analysis, existing utility analysis, Section 106 historical and cultural
compliance, site soil analysis, GIS mapping and support, threatened and endangered
species assessment, wetland delineation, and regulatory compliance. June 2010 to
December 2011.

Project Scientist, Holmes Run Stream Stabilization, Fairfax, Virginia. Mr. Petty’s work
includes Section 106 historical and cultural compliance, site soil analysis, GIS mapping and
support, threatened and endangered species assessment, bank stabilization design,
Section 404 permitting (Joint Permit Application) and regulatory compliance. August
2010 to February 2011.

Project Scientist, LCA Small Diversion at Convent/Blind River EIS, St. James Parish,
Louisiana. Mr. Petty’s work includes wildlife/habitat surveys, forest structure and
complexity data collection, wetlands value assessment, writing of the biological
assessment (BA) and biological sections of the EIS, VRAP aesthetics assessment, data
analysis GIS site mapping, report editing and review, and agency coordination. February
2009 to November 2009.

Project Scientist MSEG Water Wastewater NFPA Team Wiggins and Kiln
Mississippi, Mr P tty work includes NEPA ompiiancc, site mapping with GIS,
performing en-site wetland delineations; threatened and endangered species field
surveys; obtaining soils data: writing wetland and soil portions of the environmental
assessments; and agency correspondence. February 2008 to December 2008.
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George i. Carbo, AICP
Task Order Manager

Mr. Carbo has more than 20 years experience in planning and zoning projects in multiple
states. He has been responsible for preparing planning studies, compiling environmental Education
assessments, reviewing and writing ordinances, drafting proposals with developers, code

M.U.R.P. - Urban andenforcement, informing media and citizens of developments and upcoming projects, GIS Regional Planmng
mapping, and creating phased plans for development and redevelopment projects. University of New

Orleans, 1992
Task Manager/Environmental Planner, Coastal Communities Recovery Program

ES. — Economics,Environmental Record Review, Coastal Protection and Restoration Authority, University of New
Louisiana. (2011-2013) Mr. Carbo prepared multiple environmental reports on behalf of Orleans, 1989
the State of Louisiana for a variety of coastal restoration project. Environmental reviews
included environmental assessments and HOD categorical exclusions. Documentation
included NEPA compliance and the eight step decision making process for projects within Certifications

the floodplain and wetlands. American Institute of
Certified Planners,Environmental Planner, CDBG Disaster Recovery Program, Minot, North Dakota. 1997

(2012) The City of Minot received disaster recovery funds after a great flood. Mr. Carbo
wrote two Broad Review Environmental Assessments utilizing a tiered review process for
multiple sites, The projects included acquisition of flooded properties and housing
rehabilitation and reconstruction. The broad review documents demonstrated NEPA and
HOD environmental compliance, including the strategy for individual site compliance
documentation.

Environmental Planner, Illinois “Ike” Disaster Recovery Program, Illinois. (20 11-
2 012) Mr. Carbo was part of the project team performing NEPA environmental
assessments for the public infrastructure and community stabilization programs.

Task Manager, CDBG Disaster Recovery Program, Galveston, Texas. (2010) Mr. Carbo
was part of the CDBG Disaster Recovery Program, assisting approximately 1,200
individual homeowners and property owners of small rental properties (1-4 units)
throughout the city whose homes and rental units were damaged by Hurricane Ike. Mr.
Carbo managed the development of a Broad Review (tiered) Environmental Assessment
and site-specific reviews required under NEPA as administered by HOD. He managed a
team of environmental scientists and planners as they prepared documentation for each
eligible site, including SHPO clearance for historic structures. Mr. Carbo met regularly with
the client and coordinated environmental clearance with the Texas Department of Housing
and Comrnuntv Affairs

Task Manager. CDBG Honiowner Disaster Recovery Program. Harris County, Texas.
2U 0) Mr Garbo w oari he Har s Count urnm r ax Do loom Blocfr C ant
((DBG D sa tor Rmovcr Program ansi ring app ox mately 0O househoids whose
homes have been damaged or destroyed by Hurricane Ike. He coordinated the
development of a Broad Review (tiered) Environmental Assessment and site-specific
reviews. He managed a team of environmental scientists and planners as they prepared
documentation for each eligible site. Mr. Carbo met regularly with the client and
coordinated environmental clearance with the Texas Department of Housing and
Communtv Affairs
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Task Manager/Environmental Planner, Mississippi Long-term Workforce Housing

Program, Mississippi. (2008-2010) Mr. Carbo coordinated the preparation of

environmental reports with CDBG sub-recipients on behalf of the state of Mississippi.

Projects included HUD NEPA compliance of environmental assessments and categorical

exclusions. He reviewed documentation for completeness and verified that proper

documentation was included in environmental review records in preparation for HIJD

audits.

Task Manager/Environmental Planner, MsDEQ Gulf Region Water and Wastewater

Plan, Stone County, Mississippi. (2008) Mr. Carbo oversaw the preparation of two F
environmental review records for two new sewer treatment facilities in Stone County. He

completed the environmental assessments, including working with the design engineers

to alter the project to avoid impacting endangered species. Both projects required the

completion of the eight-step decision-making process for development within the 100-

year floodplain.

Environmental Planner, MsDEQ Gulf Region Water and Wastewater Plan, Hancock

County and Pearl River County, Mississippi. (2 007-2008) Mr. Carbo was part of the

project team performing NEPA environmental assessments in Hancock and Pearl River

Counties. He performed field investigations, coordinated agency comments, and wrote

sections of the EA to document project impacts.

Deputy Project Manager/Senior Planner, Global Hazard Mitigation Program,

Mississippi. (2008-2009) Mr. Carbo was the CDM project manager for the identification

and valuation of hazard mitigation measures taken by certain private industries after

Hurricane Katrina. The research was done on behalf of the State of Mississippi to leverage

private mitigation investment as the local match for other hazard mitigation projects. Mr.

Carbo led a team that reviewed construction contracts and pay requests along with

technical construction plans to evaluate eligibility under FEMA hazard mitigation

programs. The evaluations included Mr. Carbo reviewing existing and preliminary Flood

Insurance Studies for three counties to determine the effect on NFIP flood zone

compliance of properties.

Planner, Katrina Supplemental Community Development Block Grant Program,

Mississippi. (2007-2013) The Katrina Supplemental Community Development Block

Grant Program provided $100 million in housing assistance, through a federal HUD

program, for rebuilding public housing along the Mississippi gulf coast in the aftermath of

Hurricane Katrina. CDM assisted Mississippi Development Authority (MDA) in creating

and supervising the application process for funding approval for 24 separate

repair/renoation/construct1on projects Based on assessments, CDBG funds were

allocated amoeg bye separate authorities located n Region Vlii (supporting 14 cuunties

with otfc ocated in Guitoort, MS Blosi long Bcd h. Bax SaInt l,00N and ‘A .avriand Mr

Ca bu actively participated a a part of the CDM team to pine. ide oveinight to ensure

applicant compliance with all local, state and federal codes regulations during bld/aaari1

and construction operation phases. In addition, Mr. Carbo developed a filing system for

PHA documentation, reviewed environmental assessments, and reviewed pay requests

from housing authorities.
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Nanette Vignoa-Henry

Task Order Manager

Ms. Vignola has considerable experience in environmental impact assessment, facility permit Eiicaüon

applications, wetland investigation, environmental resource management, and community
M.E.M. - Environmental

relations. She has supervised and prepared environmental impact statements (EISs) for both Management Duke

private and municipal clients for development projects of varying types and magnitudes. Ms. liniversitv, 1983

Vignola has been involved in New York State Environmental Quality Review-related (NYSEO.R)
B.A. - Field Bioloay,

public participation programs. She has assisted in the preparation of scoping documents to Queens College (CUNY),

highlight potential impacts of controversial projects, community information newsletters, and 1981

public presentations. She also has expertise in urban and regional planning of water resources

and wildlife and habitat management.

Project Manager, Environmental Impact Statement, Orange County, New York. Ms. Vignola is

the project manager for the preparation of the NYS SEOR required EIS for the upgrade and

expansion of the Harriman WWTP in Orange County New York, The project includes an

increase in plant capacity from 4.0 mgd to 6 mgd, and a realignment of the outfall pipeline.

Receiving water quality and construction related concerns are the main issues addressed in the

EIS. Construction of this project is nearing completion. (2000-2001)

Task Manager, Environmental Impact Statement, Westchester County, New York. For the

long-term, land-based sludge management plan for the Westchester County Department of

Environmental Facilities (DEF), Ms. Vignola served as task manager with responsibility for

preparing a NYSEQR ElS. The county, New York State, and the U.S. EPA renegotiated DEF’s

Consent Decree to allow for evaluating private-venture proposals that include the beneficial

use of DEF’s sludge product. The private venture proposals were evaluated in a supplemental

EIS and compared to the public alternative (incineration) by a weighted criteria computer

model. Based upon the above evaluation, DEF identified and implemented its long-term plan.

Major project issues include air quality impacts, health risks, cumulative impacts, and project

alternatives. (1991-1993)

Task Manager, Environmental Impact Statement, Suffolk County, New York. For Suffolk

County’s flow augmentation (FANS) project in Long Island, Ms. Vignola was responsible for

preparing a NYSEOR EIS to evaluate the impacts to stream corridors and wetlands associated

with possible stream flow augmentation in the county. Flow augmentation may be necessary

because sewering of the western part of the county may significantly reduce or eliminate dry-

weather flows, The main areas of concern are groundwater flows, surface water flows,

aesthetcs, and oooertv a.jes flows otargeted ctearn corridors and wet1ands were

‘ete’nea not to oe g’7ertec. oasea o” the esr o a CDV deve ocec nG’ torng

r gram a a estab rca “trigge ‘g me nan sms.’ addtior Vig’o a asslsr the

annual wetland monitoring program that was used as a basis to evaluate the cry ronrrental

impact of sewering along stream corridors. (1988- 1993)

Permit Task Manager, NYCDEP Dependability Project, New York. Ms. Vignola, working with

the joint venture project managers, to identify the permits and approvals required to

implement the various projects at water supply site within and outside the NYC-limits This

ncludes a p ot st d tc, reduce o m nate eaks n a ectior of the Dc a v e Aqueduct. Ms
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Vignola also assisted in the preparation of text describing the various water supply
augmentation projects under consideration by the NYCDEP for inclusion in the ongoing
environmental review of their Water for the Future Program. (2011)

Permitting Task Manager, Village of Kiryas Joel, New York. Ms. Vignola serves as the
permitting manager for the design and construction of a new 13-mile raw water main and new
water treatment facility for the Village of Kiryas Joel, New York. Permitting/approval agencies
include, USACE, NYSDEC, NYSEFC, NYS/OCDOT, NYSDOH, and OCDOH. Ms. Vignola was also
involved with the preparation of the Draft and Final ES required under NY SEQR. The SEQR
record was closed in 2009. In addition, Ms. Vignola supervised the field checking of federal and
state wetlands along the 13-mile water main route. This was done to ensure minimal impact
to wetlands during construction of the water main. (permitting phase is ongoing)

Project Manager, Environmental Impact Statement, Monroe County, New York. Ms. Vignola
was involved in preparing a NYSEQR EIS for a permitted county-wide landfill. The Mill Seat solid
waste landfill receives about 1,800 tpd of waste and has a 12- to 16-year capacity. The EIS was
prepared in support of the 6NYCRR Part 360 permit application. She also participated in
preparing a generic EIS for the County’s solid waste management plan, and was involved in
evaluating alternative technologies and recycling options. (1990)

Project Team Member, Landfill Remedial Investigation/Feasibility Study, Staten Island, New
York. Ms. Vignola is participating in the Brookfield Avenue landfill Rl/FS for NYCDEP. She
assisted with preparing the work plan and field operations plan and was responsible for
preparing a habitat assessment to be completed in accordance with NYSDEC guidance. Ms.
Vignola was involved with the identification of the permits on the federal, state and local level
required to implement the remedial measures as defined in the ROD at this site. (2004— 2009)

Technical Environmental Reviewer, Various Locations, New York. Ms. Vignola has provided
input into the development of the required environmental reviews and permits for the
modifications to the NYC WPCP5 needed to meet the consent order total residue chlorine
discharge limits. (2007— 2011)

Technical Reviewer, NYCDEP Task Order Contract for Water Pollution Control Plant
Improvements, New York. Ms. Vignola reviews and coordinates the preparation of the
NYCDEP-BEPA required Environmental Assessment Statements for the individual improvement
projects. A database of permits and approvals for each task order project is maintained under
her supervision. Ms. Vignola also assisted with the preparation and technical review of the
USACE/NYSDEC application for the dock repair projects at several sites and the repair of a road
with footings ocated within tidal wetlands. An Environmental Site Assessment for each site
nas been prenared. (on-going)



Robert W. Ball, MHF RPA

Historic Preservation /Cultural Resources
Education

Mr. Ball is the coordinator for the cultural resources staff as well as serving as an MHP historic
architectural historian and archaeologist responsible for crew supervision, field Preservation
investigation, archival research, artifact analysis, state site forms, and technical report University of

preparation of Phase I, II, and III archaeological investigations and cultural historic Kentucky, 2005

surveys. He meets the Secretary of Interior’s Standards for architectural history and BA,
archaeology. Work outside of Kentucky includes investigations and surveys conducted in Anthropology,
West Virginia, Tennessee, South Carolina, Michigan, Georgia, Mississippi, Ohio, Indiana, University of

and Illinois. Mr. Ball has been a participant or managed NEPA projects for more than 15 Kentucky, 1995

years. Clients have included FHWA, FTA, FAA, DOD, Georgia Department of Transportation Certification
(DOT), South Carolina DOT, Kentucky DOT, Mississippi DOT, Indiana DOT, Ohio DOT,

Tennessee DOT, Michigan DOT, West Virginia DOT and the New York DOT. Register of
Professional

State Level Documentation Blue Grass Airport Expansion, Lexington, Kentucky Archaeologists

(2009). Principal Investigator for a State Level I Documentation of a circa 1870 house and

corn crib in Fayette County, Kentucky. Documentation consisted of measured floor-plans,

photo-documentation and contextual history.

Blue Grass Airport Expansion, Lexington, Kentucky (2009 - 2010) Project involved a

all Phases of archaeological investigations and a cultural historic survey for the proposed

construction of Runway 9-2 7, a relocated general aviation facility and taxiway and a

general aviation road at the Blue Grass Airport. The cultural historic survey resulted in

the documentation of 10 historic properties, one of which was determined eligible for

listing to the NRHP. The Phase I archaeological survey portion of the project resulted in

the relocation and reassessment of four prehistoric sites and the discovery of a historic

site recommended for further testing (Phase II). The Phase II resulted in a Phase III

mitigation of excavating the site prior to construction. Served as Project Manager for the

project as well as the Principal Investigator for the cultural historic survey.

Baraga Airport Expansion, Baraga, Michigan (2008). Project involved a Phase I

archaeological and cultural historic survey of 137.3 acres for the public use airport for

Baraga County, Michigan. Ten previously undocumented archaeological sites were

discovered (sites 20BG64 to 20BG73), None were determined eligible for listing on the

National Register of Historical Places. The cultural historic survey revealed seven

structures that were older than 50 years of age which were surveyed for the project. None

of the seven were recommended as eligible for listing on the NRHP Served as the

P Ii i g o t ult st sur s Il s rti p t d 1’ f Id

CR6 Bridge Replacement, Township of Lexington New York (2009). P o ect irv ved
a Phase I archaeological survey for a proposed bridge replacement in Greene County, NY,

Served as the Co-Principal Investigator and field director for the survey.

Westchester County Hudson River Park, Tarrytown, New York (2009). Principal

Investigator for a Phase IA Archival Survey of a proposed park in Westchester County,

Newiork



Robert W. BaN, MHP RPA

1-75 Connector: Jessamine, Madison & Fayette counties, KY (2012 - Present):

Principal Investigator for a Historic Structures Survey and Assessment for a proposed new

road connecting he city of Nicholasville to Interstate 75, The survey identified a total of
430 sites to be evaluated for eligibility to the National Register of Historic Places. Buildings

ranged from mid19th century to mid20th century agricultural, residential, commercial
and religious properties. Based upon the nature of each property, 28 new properties were

recommended as individually eligible for listing on the National Register of Historic Places.
In addition, four Historic Districts were recommended along with one Multiple Property

Group.

Red-Purple Modernization: Chicago, IL (2012 - Present): Assisted in the Section 106
process by performing QA/QC on eligibility determinations for the cultural historic survey.

Served as Principal Investigator for the effects determination portion of the project

KY 36: Carroll County KY (2012). Principal Investigator for a State Level I

Documentation of an 1885 barn in Carroll County; Kentucky

Milton-Madison Bridge: Trimble County; KY & Jefferson County; IN (2010 - 2011):

Principal Investigator for a Historic Structures Survey and Assessment for a proposed

bridge replacement over the Ohio River in Milton, Kentucky and Madison, Indiana. The
survey involved the documentation and re-evaluation of resources within three (3)
National Register Districts and one National Register Historic Landmark. Survey included
extending the Period ofSignificance for one of the Historic Districts to include twentieth

century properties that had previously been omitted. A total of 291 properties were

surveyed and evaluated. Served as coordinator for all cultural resources investigations.

Louisville-Southern Indiana Ohio River Bridges: Jefferson County KY & Floyd and
Clark Counties, IN (2012): Assisted in the Section 106 process by performing QA/QC on
eligibility determinations for the cultural historic survey update. Served as Principal

Investigator for the effects determination portion of the survey update and assisted in
writing the 800.11(e) document.

Red Line Extension: Chicago, IL (2012 — Present): Assisted in the Section 106 process
by performing QA/QC on eligibility determinations for the cultural historic survey. Served

as Principal Investigator for the effects determination portion of the project.

Ashland BRT: Chicago, IL (2013): Served as Principal Investigator for the eligibility and
effects determination portions of the project



Lammey
a

iorgio
PROFESSIONAL PROFILE
Mr. Peatman’s experience has included institutional, governmental and
commercial projects for both public and private clients. He has an
excellent background in space planning, research, submittal review
coordination, and has a full range of design skills.

Mr. Peatman is also responsible for the firm’s technical production
services, which include computer-aided design and systems drafting
methodologies.

Design tasks have involved building renovations and additions as well as
new construction. He has also participated in feasibility and project
planning studies.

He has significant experience with historic restoration and repair projects, having worked on the majority of the
firm’s Agency Consultant Historic Contract work over twenty (20) years and has significant experience with
Project Authorization approvals from SHPO. He has also been responsible for design tasks on office building
projects involving expansion and alteration work.

PROJECT EXPERIENCE

Miscellaneous Prjects, NJ DEP Parks & Forestry Division
Reference: Edward Mulvan, (609) 984-3819, emulvancdeo.state.ni.us
Construction Cost: Varies per Task Order Size: Varies per Task Order Status. Ongoing since 1988

Our experience with DEP projects has ranged from feasibility studies and projects of
limited construction scope, to new projects for administrative, public and maintenance
use. Services normally included design, documents preparation, and construction
administration. On historical preservation projects, we coordinated our design work with
the State Historic Preservation Office (SHPO). We have successfully completed over 200
historically sensitive projects and over 75 SHPO applications have been prepared for this
Client.

Historic Restoration Fort Mott State Park
Reference William White, (609) 802-5886, william.whitetdep.state.ni.us
Construction Cost: $15.0 Million Sze 64,000 SF Status: Phase I & II Completed; Phase III Ongoing

This project’s purpose is to stabilize the historic concrete structure of 4 Batteries. This
project is anticipated to be phased over 7 different contracts. L&G is providing SHPO
coordination and application services. as well as testing cost estimating, design.
bidding. construction administration services

t ati ida 111156

Joseph Alessi, (609) 943-4836, Ioseph.alessitreas.state.nl.us
Los $3.5 Million 12,400 SF a s. Completed 2011

This project involved renovations and alterations to the Pinelands executive office and
support buildings. All buildings are listed on the National Register of Historic Places.
The intent was to use the manor house and carriage house for offices. with the barn to
be used for a small laboratory and conditioned storage, and the outhouse for
unconditioned storage Throughout the process L&G worked closely with the State
Historic Preservation Office (SHPO) to assure Project Authorization

Education:
Bachelor of Architecture
Registrations:
Architect: NJ, PA
Interior Designer: NJ
Memberships:
American Institute of Architects,
AlA - New Jersey, U.S. Green
Building Council, National Trust for
Historic Preservation, NCARB
Certificate Holder
Years of Experience: 20



Lammey
&Giorgio

PROFESSIONAL PROFILE

_____________________________

Mr. Lammey, as a principal of Lammey & Giorgio, is actively involved in
all phases of management and design of the firm’s projects. His resume

includes an extensive array of projects for public and private institutional

clients, governmental agencies, health organizations, educational

institutions, and housing authorities. Mr. Lammey exceeds the

qualifications of 36 CFR Par 61, National Parks Services Standards for

Architecture and Historic Architecture

He has over 35 years of experience with projects involving historic

buildings, including new facilities that are integrated within historic sites.

He has worked with the NJ State Historic Preservation Office, NJ Historic

Trust and local historic district review boards in order to obtain project

_________________________________

approval. He has also been exposed to an array of public and private

historic preservation projects including being the Principal- in-Charge for multiple projects as the NJ Executive

State House and for over 200+ projects with DEP and DPMC.

PROJECT EXPERIENCE

Long Term Concurrent Agency Consultant Contracts, Within the State of NJ

Reference: Richard Flodmand, (609> 984-3629, richard.flodmandttreas.state.nj.us
Construction Cost: Varies per Task Order Size: Varies per Task Order Status: Ongoing since 1992

Principal-in-Charge for over 30 New Jersey agency consultant contracts, providing

design, historic preservation review and construction management services for over 500

facilities projects in all of the major institutions and buildings utilized by the State of New

Jersey.

Miscellaneous Projects NJ DEP Parks & Forestry Division
Reference: Edward Mulvan, (609) 984-3819, emulvancdeostate.nj.us
Construction Cost Varies per Task Order Size: Varies per Task Order Statbs Ongoing since 1988

Our experience with DEP projects has ranged from feasibility studies and projects of
limited construction scope, to new projects for administrative, public and maintenance
use. Services normally included design, documents preparation, and construction
administration. On historical preservation projects, we coordinated our design work with
the State Historic Preservation Office (SHPO). We have successfully completed over 200
histoncally sensitive projects and over 75 SHPO applications have been prepared for this
Client

This project’s purpose is to stabilize the historic concrete structure of 4 Batteries. This
project is anticipated to be phased over 7 different contracts. L&G is providing SHPO
coordination and application services, as well as testing, cost estimating, design.

bidding. construction administration services.

Education:
Bachelor of Architecture
Registrations:
Architect:
NJ, PA
Memberships:
American Institute of Architects.
AlA - New Jersey, U.S. Green
Building Council, National Trust for
Historic Preservation
Years of Experience: 40

esto ottS
William White (609) 802-5886, william.whitedep.state.ni,us

ors on $15.0 Million 64,000 SF 5 Phase 1 & II Completed; Phase Ill Ongoing



IL ..E 13. JLE .. ... I
J. Patrick Harshbarger Field Professional/Principal!

-“---‘

Senior Historic Preservation Specialist 28

15, FIRM NAME AND LOCATION (City and State)
Hunter Research, Inc.. Trenton, New Jersey

16. EDUCATION iDEGREE AND SPEcIALIZA TlOt9r MA.. History and Museum Studies, University of Delaware
(Hagley Program in Industrial History & Heritage), 1990

M PA.. Public Administration. Florida International University. 1988
BA.. History, magna cum laude, Brown University, 1984

18, OTHER PROFESSIONAL QUALIFICATIONS (Publications, Orqanizations,_Trainhiq, Awards etc.)

___________________

Co-author, Historic Bridge Rehabilitation or Replacement Decision Making, AASHTO, 2008; National Editor, Society for Industrial Archeology Newsletter
(1996-present); Trustee, Newlin Grist Mill Foundation, Glen Mills, Pa.; 24 Hr. HAZWOPER; Section 106 training workshops (PennDOT and Ohio DOT).

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (UtyandState)
Architectural and Archaeological Assessments for the 99th Regional
Support, Various U. S. Army Reserve Center Locations, Middle Atlantic
and Northeastern United States
(3) BRIEF DESCRIPTION (Brief scope. size, cost, etc)AND SPECIFIC ROLE Check if project performed with current firm
Mr. Harshbarger served as Principal Historian/Architectural Historian and Project Manager for the Section 106 assessments for 16 U.S. Army
Reserve Center locations in Massachusetts, Rhode Island, New York, New Jersey, Pennsylvania and Maryland. Mr. Harshbarger supervised
historical background research and architectural survey, with an emphasis on contexts for the Modernist-style architecture of the 1950s Reserve
Centers; he is primary author of the architectural survey forms and assists with the Phase I and lB archaeological reports. To date, the architectural
assessments are 95% complete, the Phase lB surveys are 100% complete and the Phase surveys are 95% complete. Total Cost $162,000.
(1) TITLE AND LOCATION (City and State)

_________________________
___________________

Phase I and II Archaeological and Cultural Resource Surveys, Phase Ill
Archaeological Mitigations, U.S. Route 301, Sections 1 and 2, St. Georges
Hundred,

New Castle County, Delaware

______________________
________________

(3) BRIEF DESCRIPTION (Bnet scope. size, cost, crc) AND SPECIFIC ROLE Check if project performed with current firm
Mr. Harshbarger was Principal Historian who supervised background research and analyzed historic data for three Phase Il surveys along the
proposed re-alignment of U.S. Route 301. The sites were located along a series of early colonial cart roads connecting the Chesapeake and
Delaware Bays and included late 17th-century to mid-i 9th-century components. The methodology was designed to build upon, not duplicate, the
efforts undertaken during the Phase I investigations. Research focused on land and court records at the Delaware Public Archives, the Maryland
Historical Society and the Library of Congress. Total Cost: $2.1 million.

___________________________
____________________

(1) TITLE AND LOCATION (City and State)

_________________________
___________________

Phase IA and lB Cultural Resources Survey, Natural Lands Trust Wetland
Restoration, Downe Township, Cumberland County, New Jersey

(3) BRIEF DESCRIPTION (Bnetscope. size, cost etc.) AND SPECIFIC ROLE ØCheck if project performed with current firm
Mr. Harshbarger was Principal Historian/Architectural Historian of this Phase IA Archaeological Survey and Intensive-Level Historic Architectural
Resources Survey, Natural Lands Trust, Downe Township, Cumberland County, New Jersey. Prepared for the Natural Resources Conservation
Service of the U.S. Department of Agriculture under a task order contract, this intensive-level survey for Section 106 focused on former farmsteads
and dikes in the salt marsh meadows adjacent to the Delaware Bay. Work included archival research and the preparation of a historic context and
survey forms. The report identified no eligible resources and recommended no further work. Total cost: $27,500.
(1) TITLE AND LOCATION (Cityand State)

________________________
__________________

Phase I Cultural Resources Survey, Ely/Allen House Property, Millstone
Township, Monmouth County, New Jersey

(3) BRIEF DESCRIPTION (Briefscope. size, cost etc.) AND SPECIFIC ROLE Check if project performed with current firm
Mr. Harshbarger was Principal Historian/Architectural Historian for a Phase I cultural resources survey undertaken for Affordable Housing Alliance.
Inc in connection with the planned construction of a Multi-Family Housing Program Center in Millstone Township. Monmouth County, New Jersey.
Mr Harshbarger supervised the prehistoric and historical background research, conducted the architectural fieldwork synthesized the results of the
research and wrote the technical report No further ar—haeological survey or evaluation was recommended Total Cost. $8,700

— jYEAR COMPLETED
PROFESSIONAL SERVICES T CONSTRUCTION uf

2010 applicane

(3) BRIEF DESCRIPTION (Brief scone size. cost ctc I AND SPECIFIC ROLE Check if project performed with current firm
Mr. Harshbarger was Historian and Project Manager for a Section 106 and NJDEP coastal permit application, involving a Phase 1A evaluation of
three sunken wood vessels located off of Droyer’s Point in Jersey City. Evaluation was part of the remediation project associated with the Honeywell
Site 7A project to encapsulate contaminated portions of the river bottom. Through use of existing cultural resources survey data, much of it
completed as part of USACE drift removal projects south of the project location, a recommendation was made that the vessels had a low to very low
potential of historical or archaeological significance. Total Cost: $14,000

17. CURRENT PROFESSIONAL REGISTRATION STA TEAND DISCIPLINEr

a

(2) YEAR COMPLtJLD
PROFESSIONAL SERVICES

201 2-present
CONSTRUCTION tit
applicable)

b

(2) YEAR COMPLETED
PROFESS1ONAL SERViCES

2011-present
CONSTRUCTION (If
applicable)

c

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2011

d

CONSTRUCTiON (If
applicable)

PROFESS1ONAL SERVICES
(2) YEAR COMPLETED

e

CONSTRUCTION (If
applicable)

(1) TITLE AND LOCATION t r”SE )
Phase IA Archaeological and Historical Evaluation, Three Sunken
Vessels, Hackensack River, Droyer’s Paint Area, Jersey City, Hudson
County, New Jersey

STANDARD FORM 330 PAGF 3



15. FIRM NAME AND LOCATION (ELy and State)
Hunter Research. Inc.. Trenton. New Jersey

16. EDUCATION DEGREEAND SPECIALIZATION,i
Ph.D.. Geography. Rutgers University. New Brunswick. New Jersey.
1999.
MA., Archaeological Science, University of Bradford England. 1975
B.A_Archaeology and Geography University of Birmingham

18. OTHER PROFESSIONAL QUALIFiCATiONS (PubIicaIion Organi/ations, Training Awards, dc)
ADDITIONAL TRAINING

8-Hour Confined Space Entry Training (American Science & Technology. June 2007): Section 106 training workshops (Ohio DOT).

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION (City and State)
Architectural and Archaeological Assessments for the 99th Regional
Support. Various U. S. Army Reserve Center Locations, Middle Atlantic
and Northeastern United States
(3) BRIEF DESCRIPTION (Bnef scope size cost etc ) AND SPECIFIC ROLE Check if project performed with current firm
Dr Hunter served as Principal for the Section 106 assessments for 16 U S Army Reserve Center locations in Massachusetts, Rhode Island New
York, New Jersey, Pennsylvania and Maryland Dr Hunter provided overall project supervision and direction of the architectural surveys, Phase lB
archaeological surveys, and Phase I archaeological surveys To date, the architectural assessments are 95% complete, the Phase lB surveys are
100% complete and the Phase I surveys are 95% complete Total Cost $162,000

________________________
__________________

(1) TITLE AND LOCATION (City and State)

________________________
__________________

Green Brook Flood Damage Reduction Project, Phase I and II
Archaeological Investigations, Middlesex and Somerset Counties, New
Jersey

________________________
__________________

Dr Hunter served as Project Manager/Principal Investigator— Archaeology for a series of projects in Middlesex and Somerset Counties associated
with the Green Brook Flood Damage Reduction Project Work was conducted under a New York Army Corps of Engineers task order agreement
primed by Mabbett and Associates These studies consisted primarily of Phase I and II archaeological surveys directed at locating archaeological
sites and establishing the boundaries of known sites, which had been judged eligible for inclusion in the National Register of Historic Places through
earlier cultural resources investigations undertaken by Hunter Research in 1988-89 Dr Hunter supervised the historical research, field
investigations and analysis, he prepared the data recovery plans and assisted in final technical report production He also wrote a popular booklet
for distribution to the local community and supervised the translation and production of a Spanish version of this publication Total Cost $155,000

(1) TITLE AND LOCATION (City and State)

__________________________
___________________

U.S. Army Corps of Engineers, Philadelphia District, Indefinite Quantity
Contract, Shoreline and Near Shoreline Cultural Resource Surveys, New
Jersey

_____________________________________________ _______________________
_________________

(3) BRIEF DESCRIPTION (Brief scope size cost etc)AND SPECIFIC ROLE Ched if project performed with current firm
Dr Hunter served as Project Manager/Principal Investigator for a series of shoreline cultural resources projects issued under an indefinite quantity
contract with the Philadelphia District of the Army Corps of Engineers Several projects requiring historic architectural and archaeological
assessments were conducted from Manasquan to Cape May and in the Delaware Bay Most of this work was issued to address specific sections of
shoreline and involved background research, field evaluations, building analyses and subsurface testing at the Phase I and II levels of study Total
Cost: $227,000

___________________________
____________________

(1) TITLE AND LOCATION (City and State)

__________________________
___________________

New Jersey Schools Development Authority Task Order Agreement for
Historic Preservation Services

(3) BRIEF DESCRIPTION (Brief scope, size cost, etc) AND SPECIFIC ROLE Ø Check if project performed with current firm
Dr Hunter served as Project Manager/Cultural Resources for work undertaken for the New Jersey Schools Development Authority (formerly the
Schools Construction Corporation) Under the task order agreement Hunter Research has undertaken 9 separate tasks at five different school
locations (also as a subconsultant the firm has conducted an additional seven tasks at four schools) Tasks have included historical research
assessment oi historic significance Historic American Building Survey-standard documentation archaeological monitoring during construction and
ernediaton and r’Oerpretive signage Total Cost’ S’3 000
(1) TITLE AND LOCATION ‘, anc Stiic’,

__________________________________________________

Combined Phase I/Il Archaeological Survey. Assunpink Creek
Restoration, City of Trenton, Mercer County, New Jersey

(3) BRIEF DESCRIPTION (Brief scope size cost etcj AND SPECIFIC ROLE Check if project performed with current firm
Project Manager/Principal Investigator for the Assunpink Creek Restoration Project Phase I/Il archaeological study in Trenton, New Jersey This
work was carried out in connection with the U S Army Corps of Engineers and City of Trenton’s planning for the restoration of a segment of the
Assunpink Creek in downtown Trenton The project is also closely interwoven with the New Jersey Department of Transportation’s concept
development and feasibility assessment for the proposed rehabilitation/replacement of the South Broad Street bridge for which Hunter Research has
also provided cultural resource services Responsibilities included supervising all cultural resources aspects of the project (definition of the historic
architectural and archaeological Areas of Potential Effect identification of interested parties background and documentary research historic
architectural field survey archaeological testing and report preparation) The report assessed the various project alternatives under consideration in
terms of their possible effects on historic architectural resources in the surounding area and on the archaeological potential of the land beneath and
immediately adjacent to tne creek and bridge Total Cost $101,000

12.f
Richard W. Hunter

13.R SCC .

Field ManageriPrincipal ,.ToTAL i,w

39 27

17. CURRENT PROFESSIONAL REGISTRATION IS TA TE AND DISCIPLINE)

Registry of Professional Archeologists (RPA) [formerly Society of
Professional Archeologists) (accredited 1979: certification in field
research, collections research theoretical or archival research)

a

hi TtUtCi,UIVW’LtltU

PROFESSIONAL SERVICES
2012-present

CONSTRUCTION (If
applicable)

b

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2003-2011
CONSTRUCTION (If
applicable)

c

(2> YEAR COMPLETED
PROFESSIONAL SERVICES

1995-2002
CONSTRUCTION (If
applicable)

d

(2) YEAR COMPLETED
PROFESSIONAL SERVICES

2008-present
CONSTRUCTION (If
applicable)

e

2) YEAR COMPLETED
PROFESSIONAL SERVICES

2010-2012
I CONSTRUCTION
) apphcable

‘ ED .. DDp’i.,D —
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

1 Z. NAME 13. HULL IN I HIS CON I RAC I 14. YEARS tXI’LHJLNCEJames Lee Field Professional/Principal! ToTP. .WffH CURRENT F5

Senior Historic Preservation Specialist 17 12
15. FIRM NAME AND LOCATION (C4y and State)
Hunter Research, Inc., Trenton. New Jersey
16. EDUCATION IDEGREEAND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION tSTA TEAND DISCIPLINE)
MA. Archaeology, University of Durham. Durham. United Kingdom. Register of Professional Archaeologists
1996
BA., Anthropology and History Rutgers University New Brunswick.
New Jersey, 1995

18. OTHER PROFESSIONAL QUALIFICATIONS (PublicatiOns. Orqanizations. Traininq. Awards, etc.)
ADDITIONAL TRAINING
40-Hour Occupational Safety and Health for Hazardous Waste Site Operations Course, 2002. 8-Hour Annual HAZWOPER Training, 2013, 8-HourConfined Space Entry Training. 2007

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Archaeological Monitoring, Statue of Liberty and Ellis Island, Life and PROFESSIONAL SERVICES CONSTRUCTION (If
Safety Upgrades and Hurricane Sandy Damage Repair, New York 2011 -present applicable)

(3) BRIEF DESCRIPTION (Brief scope. size. cost, etc) AND SPECIFIC ROLE Check if project performed with current firm
a Mr. Lee is Principal Investigator for two monitoring projects at the Statue of Liberty and Ellis Island. In 2011 and 2012 he supervised archaeologicalmonitoring during construction of life and safety upgrades at the Statue of Liberty; in the spring of 2013 (and currently ongoing) he startedsupervising additional monitoring at the Statue of Liberty and Ellis Island in connection with Superstorm Sandy damage repair. In both cases, thework has entailed the documentation of 19th- and 20th-century archaeological features through digital photography, in-field scale drawings,measurements and notes. This work was performed by Hunter Research, Inc. under contract to Atkins North America, Inc. for the National ParkService. Mr. Lee is responsible for client communication, supervision of monitoring and laboratory analysis, and final report writing. Total cost:

— $89,600.

___________________________________________

(1) 11TLE AND LOCATION (Chy and State) (2) YEAR COMPLETED
Historic and Archaeological Investigations, ATP Site, City of Paterson, PROFESSIONAL SERVICES CONSTRUCTION (If
Passaic County, NJ 2010-2011 applicable)

b (3) BRIEF DESCRIPTION (Bnefscope. size, cost, etc) AND SPECIFIC ROLE Check if project performed with current firmIn 2010 and 2011, working alongside URS Corporation staff, Mr. Lee served as Principal Investigator for the cultural resource investigation of theATP site, a study that sought to lay the groundwork for the site’s future preservation and interpretation as a component within the Paterson GreatFalls National Historical Park. Related work tasks involved an assessment of existing conditions, archaeological field investigations and the
— development of preservation treatment recommendations. Total Cost: $234,431.

_________________________ ___________________

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Archaeological Investigations, Mercer County Marsh Nature & Interpretive PROFESSIONAL SERVICES CONSTRUCTION (If
Center at Roebling Park (Abbott Farm Interpretive Center), Hamilton 201 1-present applicable)
Township, Mercer County, New Jersey

_____________________ ________________

(3) BRIEF DESCRIPTION (Brief scope, size, cost etc.) AND SPECIFIC ROLE Check if project performed with current firmMr. Lee was Principal Investigator for this archaeological data recovery project conducted at the Abbott Farm interpretive center property. Thec project was carried out in compliance with New Jersey Register of Historic Places law in connection with the County of Mercer’s proposed expansionand conversion of a suburban residence into a community-based educational and recreational facility. The project site is located within the core ofthe Abbott Farm National Historic Landmark, an extensive tract of tidal wetland and adjoining upland surrounding the confluence of CrosswicksCreek and the Delaware River that contains some of the best-known and most consequential prehistoric archaeological resources on the easternseaboard of the North American continent. Archaeological survey activity entailed: archaeological excavations at the site of anticipated soildisturbance; video recordation of fieldwork; analysis of research and field data; coordination with County and State agencies; and preparation of a
— technical report. Total Cost: $79,000.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Gowanus Canal Archaeological Sensitivity Study, Borough of Brooklyn, PROFESSIONAL SERVICES CONSTRUCTION (If
New York City, New York 2011-2012 applicable)

(3) BRIEF DESCRIPTION (Brief scope size cost efc ) AND SPECIFIC ROLE Check if project performed with current firm
d In January 2012 Hunter Research. Inc completed an Archaeological Sensitivity Study of the Gowanus Canal for the U.S. Environmental ProtectionAgency (EPA) Region 2 as part of the planning for improving water quality and removing contaminants from formwr industriai sites that lined thecanal during its 19th ce tu teday M Lee ered as P ipa, rvesfqatcr r haeo,oqy for his project He c rducted an exteisive eiieeexstng eriironrrenta reoorts &‘id soilboring data ‘ocatng severs, areas •whem there was me potential to demntfs arcnaeoiogicai aeposts Therkelihood for thesp sites to have surv’Jea Intact througn the process o 19th ann 20th-century urbanization was judged to be ow out not entireiy

without potential Sites dentified ncluded prehistoric shet middens tide m!ls Revolutionary War battleground burial grounds sunken vessels andcanal-related features including drainage structures and historic bridges Total Cost: $20,500.
(1) TITLE AND LOCATION (C’ty and State) (2) YEAR COMPLETED
Lafayette Gardens Senior Center, Archaeological and Historical PROFESSIONAL SERVICES CONSTRUCTION (If
Consulting Services, Jersey City, Hudson County, New Jersey 2002-2004 applicable)

e (3) BRIEF DESCRIPTION (End scope, size cost. etc) AND SPECIFIC ROLE Check if project performed with current firm
Mr. Lee was Principal Investigator for the archaeological assessment of the Lafayette Senior Living Center property in Jersey City, Essex CountyNew Jersey. The project was sponsored by the Jersey City Housing Authority and partially funded by the United States Department of Housing andUrban Development under the Hope V program Work tasks consisted of assessing the archaeological potential of the project area throughdocumer.tary research and a ste ist Snce the project was likely to impaot remains of the Moms Canal recommendations were made forarchaeological monitoring during construction and development of h storic signage regarding the history of the canal Total Cost: $22 500

STANDARDFORM33O , PAGE’



Richard Grubb & Associates, Inc.
Cultural Resource Consultants

DBE/T*BE SBE Cerufied
email: mail a richardgrubb.com • www.richardgrubb.com

Paul J. McEachen, Principal Senior Archaeologist (36 CFR 61)

Years ofExpthence

r With this firm:
1998-Present
With other firms: 3

Educa don
MA 1996
Memorial University
Anthropology

BA 1993

r University of Windsor

I Anthropology and
Classics

Professional Training
CRM Essentials:
Restoring Your Skills,
Trenton, NJ,
October 2005

Section 106 Workshop,
Albany, NY,
November 2008

[ Professional
Registration
Register of Professional
Archaeologists

Professional Societies
Archaeological Society

F of New Jersey

)cctv flar Awer’cin
rh o

kceowc.
yederanon

Middle Au antic
Archaeulogical
Conference

Professional Experience Summary:

Paul J• McEachen provides technca1 oversight on most archaeological projects undertaken in
New Jersey. Mr. McEachen has served as a Principal Investigator on all phases of archaeological
investigations, and specializes in prehistoric archaeology. Mr. McEachen has prepared and
directed cultural resources surveys in accordance with Section 106 of the National Historic
Preservation Act, NEPA, and other municipal and tate cultural resource regulations. He exceeds
the qualifications set forth in the Secretary of Interior’s Standards for an Archaeologist [36 CFR
61j.

Representative Project Experience:

Laurel Lane Reconstruction, Woodland Township, Burlington County, NJ (Sponsor:
Woodland Township) Provided oversight during the Phase lB archaeological survey to identify
the presence or absence of potentially significant archaeological resources in the Area of Potential
Effects APE). No potentially significant archaeological resources were identified and no further
archaeological survey was recommended. Project was funded in part by a Community
Development Block Grant Program, administered by the United States Department of Housing
and Urban Development QIUD) and was performed in compliance with Section 106 of the
National Historic Preservation Act.
Client Contact: Tom Leisse, Pennoni Associates, Inc., 856- 54-0505, z.s2err

Readington Township Archery Range, Readington Township, Hunterdon County, NJ
(Sponsor: State of New Jersey) Provided oversight during the New Jersey Department of
Environmental Protection-Division of Parks and Forestry (NJDEP) sponsored archaeological
screening for a proposed archery range. The purpose of the screening was to identify known and
potential archaeological resource constraints in the project area. The screening determined that
the project area had a moderate sensitivity for prehistoric resources and a low to moderate
sensitivity for historic resources. Work was completed as part of an Environmental Assessment
and in compliance with the National Environmental Polic i\ct NEPA’.
Client Contact: Beth Bouvier, Lan Associates, 201-447-6400,

Raceway Storm Damage Repairs and Raceway Embankment Reconstmction, City of
Bridgeton, Cumberland County, NJ (Sponsor: City of Bridgeton) Provided orvrcight for
—he P’:ae I .r car a5cca sun n cer ,rmccj n n cccnw n-tb ni- ped tor d mace wpnrs

b b0t B oeri Ra i\ r- Nan R r r
a a: I ry a r c ip

N D”e•ina._•.
can arcgic re’icin m’ich -ii inc arc.- pii o roe ro:cc’. reran
of wooden timbers and other fcarures i toe raceway wert recorded to Historic American
Engineering Record standards in advance of the proposed rcpairs. The project, financed through
federal public assistance disaster recoveri funding administered by the Federal Emergency
Manatiernent \genca, wa completed in comphance with NEPA. and Secuon 1fl6 of the National
Historic Prervatino Act.
Client Contact: liist no G wit Frin F in-r a P , 8Pa 451 2

PMB 9:i 3441 Lthnh “-rt

S. in., ta I 29 Pr ipea fiat”. Road Bsuid,r T)
Cr or., \ hr., 52
‘1 (9 a’S I
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Richard Grubb & Associates, Inc.
Cultural Resource Consultants

DBE’WBE/SBE Cerufted
email: mail4irichardgrubb.com • www.ricbardgruhb.com

Damon Tvaryanas, Principal Senior Historian (36 CFR 61)

Years ofExperience

r With this tirm:
2011-Present

With other tirms: 20

Educa don
MS. 1993
University of
Pennsylvania
Historic Preservation

BA. 1991
New York University
Fine Arts

Professional Training
40-Hour Health and
Safety Training for

( Hazardous Waste
Operations and
Emergency Response
(OSHA 29 CFR
1910120), October
2002; 8-Hour
HAZWOPER
Refresher, August 2011

Professional Experience Summary:

Damon Tvarvanac is Principal Investigator, Principal Senior Historian on projects performed by
RGA. Mr. Tvaryanac’ technical and managerial responsibilities include project management, the
direction of cultural resource investigations including historical architectural surveys, preservation
plans, historic structure reports. National Register of Historic Places nominations. Historic
American Building Survey HABS’. Historic American Engineering Record HAER
documentation, the development of historic interpretive signage, displays and publications, and
the preparation of reports and proposals. Mr. Tvaryanas provides technical oversight to project
staff to ensure that all cultural resources investigations are technically complete and comply with
Section 106 of the National Historic Preservation Act, NEPA, Section 4f5. and other cultural
resource regulations. He exceeds the qualifications set forth in the Secretary of Interior’s
Standards for an Historian [36 CFR 61).

Representative Project Experience:

Bay Head Yacht Club Clubhouse. Borough of Bay Head, Ocean County, NJ (Sponsor:
Bay Head Yacht Club) Providing technical oversight for the ongoing historic preservation and
cultural resource consulting services being performed in connection with the proposed elevation
and renovation of the early twentieth century Bay Head Yacht Club Clubhouse, which was
damaged during Hurricane Sandy. The proposed renovations will help to facilitate the building’s
long term preservation by providing it with increased protection from future storm events. The
work is being performed in compliance with Section 106 of the National Historic Preservation
Act.
Client Contact: John A. McKinnev, Jr., Esq., Wolff-Samson, 93-530-2036,

_-__llJin; tyilPZLflJ

Penninon Park World War Memorial, City of Paterson, Passaic County, NJ (City of
Paterson) Conducted an historic architectural survey for the National Register of Historic Places
Eligibility Evaluation of the Pennington Park World War Memorial. The survey was undertaken
as part of an assessment of project effects on the construction of a new firehouse proposed on an
adjacent property, The ‘a ork wac performed in compliance with the National Environmental
Policy Act and Section 106 of the National Historic Preservation Act.
Client Contact: Franil R’ss;, Bocwe11 Enianecrine. 2 l-’905.

I rnreNorth Abutment S1op Protec,tiOcean Drise (62lndg o Mid
Iliorotare, Lo’aer Township, Cape May County, NJ (Sponsor: Counn of Cape May)
Pro\ :den e”a: -u S-.ur Rru,n ur tiC cu.tura resource syrve: pernirrnun In
onnection ‘a tb proposed emergenci slope protection repairs around the north abutment md

north approach roadwa} of the Ocean Drive Bridge over Middle Thorofare caused by Hurricane
Sandy. The Phase IA archaeological survey determined that the project area had a low sensitivity
for significant archaeological resources. The intensive-level architectural cvy aceced the
potential pro’ect effectc on thil National Registvr-eigibic bridge.
Client Contact: \X n... \ Fm Fr r Sartee 85ti 2’4 tiSbO

‘\ ‘.

‘vi Pn’.pr’ PT.en. R.id Iluildi”.’ 0
‘ u’s sJ,u ‘01
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Jerome J. Harcar

Historic Preservation Manager, BRS

1

Years Experience:

30+ Years

Education

A S. Architecture,

Mercer County College,

1976

BA. — Historic

Preservation, Roger

Williams University,

1980

Certifications

Licensed Real
Estate Sales
Person, New Jersey

Licensed Real
Estate License,

Historic Preservation Specialist National Real

Dates: 1985-2010 Estate Referral
Client: City of Trenton, Department of Housing and Economic Development Group

JR Capasso, City of Trenton, Brownfields Coordinator

319 East State Street, Trenton, New Jersey 08608

L Lr LLj1Jg
(609) 989-3501

Before his retirement in 2010, Mr. Harcar was employed for 25 years by the City of

Trenton’s Department of Housing and Economic Development, Division of

Planning as the City’s Historic Preservation Specialist where he coordinated all

historic preservation activities for the City of Trenton.

E-J ors included prrscrcation planning. hictoric rucearuh nd ir\e urk, grant

management and cuordnating restoration construction proIect. He was

responsible for complIance with all state and federal regulations pertaining to

historic property in the City of Trenton including Section 106 review of the

National Historic Preservation Act.



Jerome J Harcar, Historic Preservation Manager

He oversaw the functions of the Trenton Landmarks Commission for Historic

Preservation supplying historic preservation and operational guidance for the

Commission.

He also advised all departments of City government on landmarks issues and

provided preservation planning testimony to the City’s Planning Board and Zoning

Board of Adjustment.

He was the coordinator of the City’s Project Application Review Committee (PARC)

that served as a code review group and a clearing house for all potential

development projects being proposed in the City of Trenton.

Selected projects completed while at the City of Trenton:

• Urban History Initiative Grant (National Park Service funded $1.7M used

for historic preservation )-2010

Work involved producing preservation planning documents and

implementing construction projects on numerous city landmarks (Trent

House, Cadwalader Park, Battle Monument, Higbee School, Douglass

House, and City Hall)

• Cadwalader Park Master Plan-2000

Master plan document included park history proposed improvements,

funding plan, and landscape management

• Designation of the Fisher/Richey/Perdicaris Historic District-1998

Evaluation of local neighborhood properties for historic significance.

Undertake public outreach and education and final designation as a local

landmark.

• Trenton Historic Preservation Plan (Chapter of the City’s Land Use Master

PIan)-2001
Coordinated and managed consultant’s activities for completion of

preservation master plan chapter

• Structural Stabilization of the Delaware Inn (future home for the Port of

Trenton Museum)2008-2010

Coordinated engineers work (producing RFP, managing budgets and

construction management) for the structural repairs. 2008-2010

Selected Section 106 review projects involving the identification of historic

properties and assessment of effects on these resources (36 CFR Part 800)

Projets d d through Federal prog a ir cluding COBG

• Isles ‘Youth Build and Old Trenton Housng Rehabilitation 2007

• Magic Marker 435-469 Calhoun Street 2006

• Whittaker Condominiums 338-350 S. Broad Street 2009

• Carteret Avenue Housing Rehabilitation 2009

• National Register Nomination review of the Trenton Ferry District 2005



fl AMY S. GREENE
ENVIRONMENTAL

U CONSIILTANTL LYNN BRASS-SMITH
Field Professional Senior Environmental Scientist

EDUCATION
B. S., Environmental Studies, Stockton State College, 1 9”S

RELEVANT EXPERiENCE

Technical Environmental Studies for NEPA Environmental Impact Statement (FAA) for the Atlantic City International
Airport ExpansionfMaster Plan Update. Egg Harbor. Hamilton. and Ga1lowa Townships. Atlantic County. NJ
Clienrts,,, South Jersey Transportation Authority AECONI
Contact: Mr. Bryan Oscarson. (215)399-4333, email: 5r — 1tcor
Contract: 00-C-2223; Period ofPerformance: June 2000 September 2003
Project Manager responsible for technical report preparation and threatened and endangered species, wetlands, ssildlife, and
vegetation chapters of a NEPA compliant EIS in accordance with FAA requirements Inventoried and assessed impacts upon
Federal, State and Pinelands listed floral and faunal species on the 5,000-acre airport property. Performed targeted surveys for
barred owl and Cooper’s hawk, developed a frosted elfin habitat suitability map, supplemented and updated existing vegetation.
wetland and grassland bird habitat mapping. Developed a grassland conservation and management plan that provides for no net
loss of habitat value for two State and Pinelands listed species, the upland sandpiper and grasshopper sparrow. Habitat
Suitability Index (HSI) models for the upland sandpiper and grasshopper sparrow were des eloped in consultation with the
NJDEP Endangered and Nongame Species Program and US Fish and Wildlife Service, and the Habitat Evaluation Procedures
(HEP) was run to establish baseline conditions, determine project impacts and evaluate the effectiveness of a grassland
conservation and management plan. The project necessitated extensive coordination with the FAA Technical Center. South
Jersey Transportation Authority, USDA APR15, US Fish and Wildlife Service, NJ Pinelands Commission, NJ1JEP Endangered
and Nongame Species Program and EIS interdisciplinary team. The FAA issued a Record of Decision based on the findings of
the final EIS. The NJ Pinelands Commission and the SJTA subsequently entered into a Memorandum of Agreement authorizing
future airport development. ASGECI received a Certificate of Recognition from the Federal Aviation Administration and SJTA
technical excellence, creative facilitative support and superior project coordination on the Atlantic City International Airport
Environmental Impact Statement.

Preparation of Multiple NEPA (FCC) Compliant Environmental Screening Reports
Client(s): Omnipoint Communications, lnc.,The Whitman Companies
Contact: Mr. John Cipollone. (732) 390-5858. email: ,,,‘ne:.ytanc
Contract: NiA; Period ofPerformance: February 2009 to February 2010
North Brunswick Township, Middlesex County. NJ; Blairstown Township, Warren County, NJ; Ridgefield Borough, Bergen
County, NJ; Town of Dover, Morris County, NJ; Wall Township, Monmouth County, NJ; Cedar Grove Township, Essex County,
NJ; East Brunswick Township, Middlesex County, NJ, and Little Egg Harbor Township. Ocean County. NJ. Project Manager
responsible for performing environmental screening of federally listed species for proposed telecommunications facilities in
accordance with 47CFR § 1.1307, Each environmental screening was performed following the US Fish and Wildlife Service
policy and guidelines outlined in Communication Tower and Antenna Consultation in Neie Jersey.

Technical Memorandum in Support of NEPA Environmental Assessment (FTA) for LaGuardia Airport Redevelopment
Program. Central Terminal Building Redevelopment and East End Electrical Substation and Parking Garage. Borough of
Queens, Queens County, NY
Client(s) Port Authority of NY&NJAECOM
Contact Mr. Bryan Oscarson. (215 3Q9-4333, ma/i

__________ ______

O.’ntraet \ \. Pertod ol Per/u ‘manor. Feb’nars 701 3m Present
PT’oct’Vtnaeeircpat forhtd9n0b Hena:rsre rLed.Is-idp a-n.,’ :rs eI:,0rario ‘ ‘p’ a
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cit f n r i r \cr sm f no mop d a Lou r e ‘, istan 0,

top . Ma’ ha’ “c 5’eoa a r and
ass stff g .i ti prepara on the b ti Csour ci thr at -r ‘d ‘ nda go ci sp s w a d dp a ii v ater mi r md
cumulative Impacts sections of a EPA compliant F nvironmenta Assessment for the proposed (entral T ermlna Bui ding
Redevelopment Program at LaGuardia Airport Ms. Brass-Smith will a.so provide technical assistance to the FAA during
preparation of the FONSI for the Central Terminal Modernization,
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Lynn Brass-Smith Page 2

NEPA Categorical Exclusion Documentation (FHWA) for Ocean City Ninth Street Corridor Bicycle Pedestrian

Improvement Program, Ocean City, Cape May County, NJ
Chent(3) South Jersey Transportation Planning Organizatiom Orth-Rodgers & Associates
Contact: Mr. Tim Chehus, (856) 794-1941, email e r
‘ontract N A; Period ofPeiformance. Apnl 2000 December 2001
Project Manager responsible for preparation of NEPA Categorical Exclusion Documentation for proposed bcycie and pedestrian

improvements. Identified environmental permitting requirements. assessed potential environmental impacts and recommended

m;t:gation measures to Immmize impacts upon natural resources.

Wetland Delineation. Endangered and Threatened Species Assessment and NJ Pinelands Development Approval for

Federal Air Marshal Training Support Facility. Egg Harbor Township, Atlantic County. NJ
Clientisi. Federal Air Marshal Service,CDM Constructors, Inc.
Contact Ms. Patricia Forgang. (732) 225-7000. email: arPK,ds-
Contract N A: Period ofPerformance: September 2011 —December2012
The Office of Law Enforcement Federal Air Marshal Service (FAMS) proposes to construct a new training support facility within

the existing Federal Air Marshal Training Center operational area at the William J. Hughes Technical Center in Egg Harbor

Township. Atlantic County, New Jersey. Environmental Project Manager responsible for performing a wetland investigation to

verify the absence of wetlands within 300-feet of the project, conducting threatened and endangered species habitat assessments

for Cooper’s hawk, barren owl, Pine Barrens treefrog, northern pine snake, Pine Barrens gentian, narrow-leaved vervain, and

Pine Barrens reedgrass; swamp pink, K..nieskern’s beaked rush, Pine Barrens bellwort and Pine Barrens boneset; and preparing a

NJ Pinelands Commission Public Development Approval (PDA) application and facilitating the approval of the PDA. The

project required coordination with the FAMS, design engineer, and the Pinelands Commission. With the exception of Cooper’s

hawk, rare, threatened and endangered species habitat was not present. It was successfully demonstrated that the project was

designed to avoid irreversible adverse impacts on habitats that are critical to the survival of any local populations of Cooper’s

hawk. The application for Public Development Approval was subsequently approved by the Pinelands Commission. [
NEPA Environmental Assessment (FTA) and Environmental Permitting for Harlem River Lift Bridge Submarine Cable.

New York City, Bronx and New York Counties, NY.
Client(s): Metro-North Commuter Rail Company CoiEnvirodyne Engineers, Inc.
Contact: Ms. Karen Timko, Esq., (914)461-0592, email: i.k,ai:jprg
Contract: N/A; Period ofPer/örmance: November 1992— April 1994
Project Manager responsible for preparing the following permit applications and certification requests for the replacement of a

communications submarine cable for the Harlem Lift Bridge: USACE Section 10 permit; US Coast Guard authorization;

NYSDEC SPDES permit, Section 401 Water Quality Certification, and Waiver of Tidal Wetlands Permit, NYSDOS Coastal

Zone Consistency Determination, and Federal Transportation Authority Environmental Assessment.

RECOGNITION
FAA and South Jersey Transportation Authority, Certificate of Recognition for technical excellence on Atlantic City Airport

NEPA EIS, 2004

COMPUTER SKILLS
Microsoft Word, Excel, PowerPoint

U.S. CITIZEN/FOREIGN STATUS
U.S. Citizen



fl AMY S. GREENE
J ENYIRONMENTAL

C9NSflLThNTS DOUGLAS 3. CHABRAK, PWS
Field Professional Senior Environmental Scientist

EDUCATION
B.S.. Environmental Science. East Stroudsburg Untersity. 1989

PROFESSIONAL CERTIFICATIONS
Society of Wetland Scientists, member and Professional Wetland Scientist, 1995
Provisioiially certified by the Baltimore District US Army Corps of Engineers as a Certified Wetland Delineator, 1993

RELEVANT PROJECT EXPERIENCE

NEPA Categorical Exclusion Documentation (FHWA) for Emergency Restoration of Ocean Drive (CR 619) at Corson’s
Inlet, Township of Upper, Cape May County. NJ
Client(s): Cape May County Stantec Consulting Services, Inc.
Contact Mr. Ronald Lotrecchio. PE, (32) 473-9360, email: R r ‘one sa’ ter
Contract N A; Period ofPerfi2rmance: February 2013 Present
Project Manager responsible for completing required fieldwork, wetland delineation, data collection, threatened and endangered
species review, and technical research relative to preparation of a Categorical Exclusion Document (CED) for a proposed
emergency roadway restoration project to remediate damages to public infrastructure caused by Hurricane Sandy. Mr. Chabrak
prepared and incorporated technical information into the CED pursuant to the Federal Highway Authority (FHWA) NEPA
requirements. Mr. Chabrak also prepared relevant applications to the US Army Corps of Engineers for a Nationwide Permit
pursuant to Section 404 of the Federal Clean Water Act and Section 1 0 of the Federal Rivers and Harbors Act. Mr Chabrak
coordinated the preparation of an application to the New Jersey Department of Environmental Protection on behalf of Cape May
County for expedited authorization under State regulations pursuant to Administrative Order 2012-13, which helps public
entities advance certain emergency repairs to public infrastructure that are a result of Hurricane Sandy.

NEPA Categorical Exclusion Documentation for Emergency Restoration of Ocean Drive (CR 621) Bridge over Middle
Thoroughfare, Township of Lower, Cape May County, NJ
Client(s): Cape May County/Stantec
Contact: Mr. Wayne Faulkner. PE. (856) 234-0800. email: c aak::er,
Contract: NiA; Period ofPerformance: February 2013 Present
Environmental Scientist responsible for working on the completion of required fieldwork, wetland delineation, data collection,
threatened and endangered species review, and technical research relative to preparation of a Categorical Exclusion Document
(CED) for a proposed emergency roadway restoration project to remediate damages to public infrastructure caused by Hurricane
Sandy. Mr. Chabrak worked on the preparation of technical information to be incorporated into the CED pursuant to the Federal
Highway Authority (FHWA) NEPA requirements. Mr. Chabrak worked on the preparation of an application to the New Jersey
Department of Environmental Protection on behalf of Cape May County for expedited authorization under State regulations
pursuant to Administrative Order 2012-13, which helps public entities advance certain emergency repairs to public infrastructure
that are a result of Hurricane Sandy.

NEPA Categorical Exclusion Documentation (FHWA) for River Road Improvements Initiative-Truck Management Study,
City of Camden and Township of Pennsauken, Camden County. NJ
Client(si: Cooper’s Ferry Development Assoc, Traffic Planning and Design. Inc.
Contact Ms. Deanna Dramm. PF. t856j 966-4242 ‘mdii
Contra t N , Periodof I i/o nonc Septemb r 20 2 February 9013
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Douglas Chabrak, PWS Page 2

Preliminary Environmental Screening for LaGuardia Airport Terminal Redevelopment Plan, City of New ‘ ork, Queens

County, NY
Clientri) The Port Authority of NY & NJ AECOM
Contact Mr. Bryan Oscarson, (215) 399-4300, email: an JsdT

Contract: N A; Period ofPerformance: February 2012 Present
Environmental Scientist responsible for conducting onsite field visit of the entire airport facility to gather and obtain necessary

information and documentation for inclusion into a Preliminary Eanironmental Screening relative to the East End Substation

proiect and the Centra1 Terminal Building Modernization Project. Mr. Chabrak also worked on the preparatlon of the

Preliminary Environmental Screening Report.

Environmental Assessment (EO 215) for lmproements to Alexander Hamilton Service Area, Town of Secaucus. Hudson

County, NJ
Clienus: NJ Turnpike Authorirv’Hatch Mott MacDonald
Contact: Mr. Michael Kimg. (9’3)9l2-535, email: ..Ihar K
Coneract: OPS A3232; Contract T200.290; Period ofPerformance: April 2012 Present
Project Manager responsible for conducting the wetlands and waters delineation under Federal jurisdiction due to their location

within the New Jersey Meadowlands District. Mr. Chabrak was also responsible for gathering and obtaining required field

information and documentation for inclusion into an Executive Order 215 (EO 215) Report. Mr. Chabrak also prepared the EO

215 Report and the wetlands permit applications required pursuant to Section 404 of the Federal Clean Water Act.

Natural Resource Screening and Sections of SEQRA Draft Environmental Impact Statement for Little Tor Electrical
Substation, Town of Clarkstown, Rockland County, NY
Client(s): Orange & Rockland Utilities, Inc.
Contact: Ms. Gwen Keeble, (845) 577-3534, email: eeb ea1
Contract: Ni A; Period ofPerformance: June 2007 June 2011
Project Manager responsible for conducting initial natural resource screening and constraints analysis for the site of a proposed

electrical substation. Mr. Chabrak then completed the junsdictional wetland delineation and obtained a Jurisdictional

Determination from the US Army Corps of Engineers. Mr. Chabrak also prepared the natural resource sections of the Draft

Environmental Impact Statement pursuant to the requirements of the State Environmental Qua/itt Review Act (SEQRA). Mr.

Chabrak was also responsible for preparing and submitting an application for approval under Article 11 Protected Species from

the NY State Department of Environmental Conservation, as well as written concurrence of no adverse impact from the US Fish

and Wildlife Service under Section 10 of the Endangered Species Act.

COMPUTER SKILLS
Microsoft Word, Excel, PowerPoint, GPS, GIS

U.S. CITIZEN/FOREIGN STATUS
U.S. Citizen



fl AMY S. GREENE
ENVIRONMENTAL

J. MAXWELL DEVANEU! CO N S II LTAN T Field Professional Senior Biologist

EDUCATION
MS., Environmental Education. Lesle University, 1991
B.S.. Biology. Saint Andrews Presbyterian College. 198

PROFESSIONAL CERTIFICATIONS
Wetland Delineator Program, Rutgers University, Cook College, 2003
40-Hour OSHA HAZWOPER. 2003
OSHA HAZWOPER 8-Hour Refresher, 2004-2013

RELEVANT EXPERIENCE

Technical Environmental Studies in Support of NEPA Categorical Exclusion Documentation (FHWA) for Route 54/Route
322 to Cape May Point Branch, Borough of Folsom. Atlantic County, NJ
Client(si: NJDOT Arora and Associates, PC
Contact Mr. Michael Wright. PE, (609) 844-1111, email rg, tac.c
Contract: 2003PMI 8, Fed Project BRM MGS-00 13 (114); Period ofPerformance: October 2003 to Present
Environmental Scientist responsible for delineating wetlands through analysis of flora, hydrology, and soils in accordance with
NJDEP requirements under the NJ Freshwater Wetlands Protection Act. Identified anticipated environmental permitting
requirements. Prepared Technical Environmental Study (YES) in support of Categorical Exclusion Documentation (CED) in
accordance with FHWA NEPA requirements. Currently performing Final Design tasks including endangered and threatened
species surveys and preparation of applications for NJDEP and NJ Pinelands Commission approvals.

NEPA Categorical Exclusion Documentation (FHWA) for Route 9 over Westecunk Creek, Township of Eagleswood,
Ocean County, NJ
Client(s): NJDOT/Greenman-Pedersen, Inc.
Contact: Mr. Gregory Johnson, PE, (908) 236-9001, email: gohtyfgpI eLcom
Contract: 2003PM2 1; Period ofPerformance: July 2004 to June 2006
Environmental Scientist responsible for delineating wetlands and writing wetland delineation report in preparation for permit
application. Prepared Categorical Exclusion Documentation in accordance with NJDOT Procedures Manual and FHWA NEPA
requirements.

NEPA Categorical Exclusion Documentation (FHWA) for Route 4 over Palisade Avenue Bridge Replacement. Township
of Teaneck, Bergen County, NJ
Client(s): NJDOT
Contact: Ms. Amy Polachak, (609) 530-5353, email. ,y’j/a d O .Sta

Contract: 2008ER687A, Contract ID 08-20001; Period ofPerformance: September 2009 to April 2011
Project Manager responsible for overseeing project including the delineation of wetlands and field evaluation of potential
impacts to ecological resources within the project area. Resources evaluated include wetlands, surface water, groundwater,
endangered and threatened species habitat, vegetation and wildlife, acid producing soils, and floodplains. The results of the field
investigation were included in the Eco/ogi’ section of the NEPA Categorical Exclusion Document (CED). Also prepared other
sections of the CED. including Environmental Permits/Coordination Needed, Environmental Justice. Air Qua/itt and Noise.
Socioeconomic Resources and Section 4f/i -Recreational Lands.

NEPA Categorical Exclusion Documentation (FHWA) for Rehabilitation of Burlington County Bridge ( R 670.
Springfield I ovs nship Burhngtor (ounty NJ

or JC var a I 51 3 F v r cC ss S r S g o 1
onto SI vs aur p or P.S p o a34 Ovut ro:i

(o,rtrac U Pu’cod JPe/tunc voenher 200o to Decerrbr 2009
Fnvtronmentai Scientist responshie fnr preparatton of Categorcai Exclusion Docament in acordance vth FHW.\ NEPA
regulations Prepared Freshwater Wetiands Permit application in accordance with the NJ Freshwater Wetlands Protection Act
and Individual Permit application in accordance with the ,UlFloodHarardArea Control Act.
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Level III Environmental Information Document (NJDEP) for ASR Well TW-1. Atlantic City. Atlantic County. NJ

Client(s): Atlantic City Municipal tJt:hties Authonty Hazen and Sawyer

Contact Mr. Mark Bottin, (215) 592-0600, email: zcr a O

‘ontract N A: Period ojPerjorinance: August 2009 September 2009

Project Manager responsible for performmg the Environmental Screening fieldwork, including the delineation of freshwater

wetlands through analysis of flora, hydrology, and soils in accordance with NJDEP requirements under the VJ Freshwater

Wetlands Protection Act and in accordance with the Arriw Corps of Engineers Wetlands Delineation Manual methodology.

Wrote Level III Environmental Information Document, including incorporation and interpretation of Study was performed in

accordance with NJAC :22. Subchapter 10 Environmental Assessment Requirements for State Assisted Environmental

Infrastructure Facilities.

NEPA Categorical Exclusion Documentation (FHWA) for Stony Brook Regional Bicycle and Pedestrian Pathway and

Bridge, Princeton Township, Mercer County, NJ
Client(sj NJDOT Local AidPnnceton Township French & Parrello Associates, PA.

(‘ontact: Mr. Tony Sabidussi, (609’i 530-2989. email: ‘r

‘on1ract. N A; Period ofPerformance: May 200 — August 2008
Environmental Scientist responsible for compiling Categorical Exclusion Documentation in accordance with NJDOT Procedures

Manual and FHWA NEPA requirements. Performed wetland delineation and habitat assessment for barred ow-I. Assisted with

environmental permit process and attended NJDOT Local Aid meeting to ensure project funding consistencies.

Environmental Screening for Easton Avenue Corridor Plan, Bound Brook, South Bound Brook and Franklin Township,

Somerset and City of New Brunswick, Middlesex Counties, NJ
Client(s): Somerset CountyiOrth-Rodgers & Associates, Inc.
Contact: Mr. Bnan Stankus, (609) 530-0888. email: istaraas T-crtt-.Jgersiac

Contract: XS-2009- 18; Period ofPerformance: September 2009— January 2011

Project Manager responsible for performance of an Environmental Screening using existing GIS mapping and preparation of an

Environmental Screening Report to assist in the development of alternative project plans for proposed improvements, including

intersection upgrades and sidewalk construction.

Environmental Screening for 1-78/Route 31 Corridor Study, Town of Clinton, Clinton Township, Lebanon Borough,

Hunterdon County, NJ
Client(s): NJDOTiOrth-Rodgers & Associates. Inc.
Contact: Lame Rankin. (609) 530-6539, email: a:ierack:rTcoe.sta:e.n .15

Contract: 99BMS07: Period ofPerformance January 2003 to April 2004

Environmental Scientist responsible for performance of Environmental Screening in accordance with NJDOT Procedures

Manual, The study included documentation of environmental resources and identification of potentially hazardous materials.

Performed preliminary wetland investigation and researched records regarding the potential for presence of hazardous waste

contamination in the project area. Prepared report detailing those findings to assist in analysis of options to address traffic safety

concerns.

Route 36 Highlands Bridge over Shrewsburv River. Highlands and Sea Bright Boroughs, Monmouth County. NJ

Clients: NJDOT,Jacobs Engineering
Contact- Ms. LyTine Baumann, P.E,, Jacobs Engineering, (732) 452-9200, email: je o

ContracL 2003PM20, Fed Project BRM 7165(116); Period ofPerformance: October 2005- December 2005

Environmental Scientist responsible for delineating wetlands in preparation for NJDEP and USACF permit application

preparation for thc reconstruction of the Route 36 Highlands Bridge Services were performed in accordance with the NIDOT

Procedures Manual and Captai Proects Dcier- Process.

COMPUTER SKILLS

U S,C11l/LNORFIGN Si TUS
U.S Citizen
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1Ii ENVIRONMENTAL
U CONSIILTANTL AMY S. GREENE, PWS

Task Manager

EDUCATION
MS., Ecology, Rutgers University, 1984
WA., Biology, Boston University, l9’4

PROFESSIONAL CERTIFICATIONS
LSACE Certified Wetland Delineator. 1994
Society of Wetland Scientists. Certified Professional Wetland Scientist, 1995
Ecological Society of America. Certified Senior Ecologist. 1995
NJDEP Bureau of Discharge Prevention. Certified EcologistOrnithologist, 1992
OSHA Certified Health & Safety Training (HAZWOPER), 1991
USOSHA HAZWOPER 8-Hour Refresher: 2004 - 2013

RELEVANT PROJECT EXPERIENCE

Wetland Delineation, NEPA Categorical Exclusion Documentation (FUWA) and Environmental Permitting for Route I
Pedestrian Bridge, Lawrence Township, Mercer County, NJ
Client(s): NJDOT. Arora & Associates, PC
Contact: Mr. Narendra Khambhati, PE, (609) 844-1111. email: nkhar U,ro ac
Contract: 99PM36; Period ofPeiformance: May 2000 January 2002
This award-winning project involved construction of a pedestrian bridge over Route 1 to connect portions of the Delaware and
Raritan Canal, Principal in charge of a wetland delineation, preparation of an alternatives analysis, compilation of the
Categoncal Exclusion Documentation (CED) including preparation of the Ecology and Permits and Environmental
PermitsiCoordination sections. All work was performed in accordance with NIDOT Design Manual Procedures and FI-IWA
NEPA regulations. Successful permit applications for a NJDEP Freshwater Wetlands Transition Area Waiver for Linear
Development and Minor Stream Encroachment Permit were also prepared. The project has been constructed.

Natural Resources Sections of NEPA Categorical Exclusion Documentation (FHWA) for Mill Creek and Upper Thorofare
Bridges, Lower Township, Cape May County, NJ
Client(s): South Jersey Transportation Planning Organization/Parsons Brinckerhoff
Contact: Mr. Joseph Mumber, (609) 512-3500, email: Jer\’Jcxi
Contract: NiA; Period ofPerformance: November 1999 June 2006
Principal in charge of the performance of an inventory of natural resources, wetland delineation, assistance with alternatives
analysis and preparation of the Ecology and Permits sections of the Categorical Exclusion Documentation (CED). Performed
environmental evaluation of alternatives including an assessment of impacts associated with ecology, water quality, floodplains,
wetlands, vegetation, wildlife, endangered and threatened species, and identification of permitting requirements, including
USACE, NiDEP and USCG approvals. Services followed NJDOT Design Manual procedures and FHWA NEPA requirements.

NEPA Environmental Assessment (FHWA) and Environmental Permitting for Rehabilitation of County Bridge No. EOXO1
at Nevius Street and Construction of a New County Bridge Crossing of the Raritan River between Raritan Borough and
Illllsborough Township, Somerset County. NJ
C/ient(’s): Somerset County/Keller & Kirkpatrick
Contact: Mr. Donald Scott, (973) 3’7-8500, email. st
Contract N A; Period ofPerformance: July 1998 March 2003
Princtpal responsible for perhrmance f a wet and de neation in the sic nity of the cx sting bridge arid the proposed replacement
al grrieni. preparation of ar Env:rorricntai -sscs’menf tf 4 and preparation of a et1and p r nt .lppccaton to NJDFP The

.va.. rrepare.i ‘i ‘c. )ori,e ii’ xD( if Fciera !-Pi va l,dri ‘i ‘,traln: FT-Pl. \ \PP \ re,ice’ .n’. Do- ‘ ‘C

: t’ED eE,yridcde
et.ci .Ot: .o:av; i ad.I-e- :r.o,i ‘ rark,tii arid o’ct. rc.ree. C oc ,ce’dritn ‘.:t .or sohcor,,txnt
arid t0e pro;eet teen oa req.red he pioe aic’ ,nCuoea preparation and ubmsoi t an app icatoi- to NJDLP tor
Wetlands Generai Permits 1 and ‘i 0 to aothorize the Nev us Street Bridge rehabilitation for pedestrian use and the new bridge
crossing for vehicular use
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NEPA Categorical Exclusion Documentation (FHWA) and Environmental Permitting for Pohatcong Lake Dam/Route 9

Rehabilitation. Tuckerton Borough. Ocean County. NJ
Clienus,’: NJDOT Taylor Wiseman & Taylor
Contact. Mr. Gary Johnson, PE. (856) 235-’200, email: g ‘iso ta rn se ar

Contract 2004PM484B, Period ofPerformance: February 2005 October 2010

Principal in charge of the preparation of Categorical Fxclusion Documentation in accordance with NJDOT Procedures Manual

and FT-PVA NEPA requirements. A review of existing data sources was conducted for the project area, including County Soil

Surveys, USGS topographical maps. and \JDEP freshwater wetlands maps. A detailed wetland delineation was performed.

Coordinated with the NIDEP Natural Heritage Program. the U.S. Fish and Wildlife Sernce. and the National Marine Fishenes

Service to identify possible endangered or threatened plant or animal species and access data on essentmal fish habitat within or

adjacent to the proposed project area. A Technical Environmental Study was prepared. which descnbed the existing ecological

and sociological conditions of the project area and evaluisted possible project-related impacts. The results of the wetland

investigation and agency consultation were incorporated into the TES. The Environmental Justice and Socio-economic sections

of the CED were prepared. probable State and Federal permitting requirements were identified and assistance provided to

NJDOT with addressing Section 4(f) parkland issues. Fl-TWA concurred with the Categoncal Exclusion classification for the

project. The results of the wetland delineation and agency coordination were utilized to prepare the NJDEP and U.S. Army

Corps permit applications. Successful applications were prepared for a NIDEP Freshwater Wetlands General Permit #18 for

Dam repair. Waterfront Development Permit and Coastal Wetlands Individual Permits and a USACE 404 10 Nationwide

Wetland #23 Permit for project-related impacts to jurisdictional resources.

NEPA Categorical Exclusion Documentation (FTA) for Trenton Rail Station Rehabilitation, Phase H, City of Trenton,

Mercer County, NJ
Client(s): NJ TransitidiDomenico-’-Partners. LLP
Contact: Mr. Andrew Berger, (212) 337-0400, email: ergc’i

Contract: N1A; Period ofPerformance: September 1999 — November 2002

Principal responsible for preparation of Categorical Exclusion Documentation (CED) for the proposed rehabilitation of the [
Trenton Rail Station. The CED was prepared in accordance with FTA NEPA requirements. Preparation of the CED involved

evaluation of potential environmental impacts of the station building and parking area improvements and associated roadway

modifications. An evaluation of impacts to biotic communities, wetlands, and floodplains was performed. Close coordination

with subconsultants for the preparation of the hazardous waste, air, noise. Section 106 historic resources and archaeological

resources analysis was required, ASGECI also coordinated with other contractors to dDP on issues related to traffic, parkmg and

construction impacts. Analysis of project compliance with EQ. 12998 on Environmental Justice was also performed.

NEPA Categorical Exclusion Documentation (FHWA) and Environmental Permitting for Route 70 Bispham’s Mill Creek I
Bridge Replacement Project, Pemberton and Woodland Townships, Burlington County, NJ

Client(s): NJDOT/Stantec Consulting Services
C’ontact: Mr. Wayne Faulkner, PE, (856) 234-0800, email: vare Ia k erstartec corn

Contract: N/A; Period ofPerformance: December 2001 June 2004

Principal responsible for wetland. open water delineation: preparation of the Ecology and Permits and Section 4(f)-Recreational

Land sections of the Categorical Exclusion Documentation (CED): oversight of preparation of the Noise. Air Quality, Hazardous

Materials and Landfill, and Cultural Resources sections of the CED; coordination with the project hydrologic engineer; and

compilation of the CED. Field surveys for a state listed threatened damselfly and Federal, State- and NJ Pinelands Commission-

listed plant species, including swamp pink, were also performed in the project study area. .pplications were prepared and

submitted to the NJ Pinelands Commission for Public Development Approval and Wetlands General Permit #1 OA in accordance

with the Pinelands Comprehensive Management Plan and the NJ Freshwater Wetlands Protection Act. All work was performed

in accordance with NJDOT Design Manual Procedures and Fl-I WA NFPA regulations.

Pt BI.JC ATIONS
C.rr:h.,:r (“.,‘‘tr 1/. W’: ; 1. :0 ,. P.o’’i ‘ i-c /‘.,‘i z-’ P.e (‘eei-a. ‘id’ r hal

COMPLiER SKILLS
Microsoft Word, Fxcei, PowerPoint

U.S. CITIZEN/FOREIGN SFATUS
U.S. Citizen
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Field Professional. Senior Biologist

EDUCATION
B.S,, knimal Biotechnology and Conservation, Delaware Valley College, 2005

PROFESSIONAL CERTIFICATIONS
Certified Wetland Delineator. Rutgers State Unnersity. Cook College, 200
OSHA Site Safety Officer. 8-Hour. 2006
USEPA Hazardous Materials Incident Response Operations Training Course, 40-Hour, 2005
OSHA 8-Hour HAZWOPER Refresher, 2006 - 2013

RELEVANT EXPERIENCE

Comprehensive Conservation Plan and NEPA Environmental Assessment (USD1) for Great Swamp National Wildlife
Refuge, Townships of Chatham, Harding. and Long Hill, Morris County, NJ
Client(s: US Fish and Wildlife Service. Region 5 General Services Administration
Contact: Mr. William Koch, (973) 425-1222, email: C.vc c
Contract: GS- 1 0-F-0002T, Order 50181 AX 135; Period ofPerformance: September 2010 — Present
Project Manager responsible for assisting with the preparation of a Comprehensive Conservation Plan (CCP) and National
Environmental Policy Act NEPA) Environmental Assessment (EA) for the Great Swamp National Wildlife Refuge in
accordance with National Wildlife Refuge System Act of 1966 (16 U.S.C. 668dd-668ee), as amended by the National Wildlife
Refuge System Improvement Act of 1997 (Pub. L 105-57; 11 Stat.l253; Refuge Improvement Act). Assisted USFWS staff with
the coordination and organization of a two-day Alternatives Workshop at Great Swamp NWR. Prepared the CCP including a
description of the Great Swamp NWR; including history, wildlife and habitats, geology, regional context, resources of concerns,
and development of management goals and objectives to protect and enhance these resources and facilitate public enjoyment for
the next 15 years. Also evaluated and developed various management alternatives and strategies, including wildlife and habitat
management, visitor services programs and opportunities, and ecological studies, as well as assessing potential environmental
consequences that may occur as a result of implementing each management alternative.

NEPA Categorical Exclusion Documentation (FHWA) for Davenport Street Extension Scoping Phase, Somerville
Borough, Somerset County, NJ
Client(s): Somerset County?Keller & Kirkpatrick
Contact Mr. Jonathan Pera, (973) 3’7-8500, email: kri_a
Contract: NiA; Period ofPerformance: January 2007 — October 2010
Environmental Scientist assisting with wetlands delineation and preparation of a Wetland Delineation Report and Categorical
Exclusion Documentation in accordance with FHWA NEPA requirements.

NEPA Environmental Assessment (FTA) for Pennsauken Transfer Station Study, Pennsauken Township, Camden
County, NJ
Clientfri: NJ TransitChristopher P. Statile. PA.
Contact. Mr. Joel Minch, (201) 337-7470, email:
Contract: N A; Period ofPerformance: July 2007 May 2009
Environmental Scientist assisting with wetlands delineation and responsible for the preparation of an application for NJDFP
Lettar of Interpretation PresenceAbsence Determination I ootortnt f D sturbancc. Also respo isible for the preparatto i ol an
En ronuenta Mccmen n aceordarce th I I ‘,FP - qJrercnts nr a new rtai:on and ccownt parkg )t

Wetland Delineation and Endangered and I hreatened Species Surcv in Support of NEPt Categorical Fxdusiun
Documentation FlI\ At for J-8 and Edna Mahan F rontage Road. Clinton. Franklin and E nion I ownships. Hunterdon
Counts, NJ
(lzentrij NJDOT Gannett Fleming. Inc.
Contact Mr James Dziedziak, (908) 755-0040. email
Contract. 2008PM670, Period ofPerformance. April 2008 to April 2010
Environmental Scientist assisting wtth Phase II Bog Turtle visual surveys of wetlands adjacent to Route 8. which will be
undergoing road repairs and impro\ements. These surveys were conducted in accordance with USFWS guidelines. The USFWS
required these assessments to determine whether the proposed scour countermeasures would have a neganve impact on the bog
tun:e or :‘s hab:tat Sec. ie acre ne-tormed n accordance .u:th the TDQ F Proccdares Mancri and Cap.tai Po’ect Dehver.
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Process. Senior Environmental Scientist assisting with the delineation of wetlands and State open waters within the study area

for inclusion in a Categorical Exclusion Document in accordance with FH’A A NEPA requirements.

NEPA Categorical Exclusion Documentation (FHWA) for State Route 130 Safety & Operational Improvements. Salem

Road & Keim Boulevard. City of Burlington. Burlington County. NJ

Clienti’s,: NJDOT Taylor Wiseman & Taylor
Contact. Mr. Bruce Easterly. (856 235-200. emazl
Contract: 2009DPD’4lE: Period of Peijbrmance. June 2009 July 2009

Senior Environmental Scientist assisting with the evaluation of potential impacts to ecological resources within the project area.

Resources evaluated include wetlands, surface water, groundwater, endangered and threatened species habitat, vegetation and

wildlife, acid producing soils, and floodplains. The results of the field investigation were included in the Ecologi Section of the

Categorical Exclusion Document (CED). Also provided oversight on the preparation of other sections of the CED, including

Environmental Pennits’Coordination Needed. Environmental Justice. Air Quality and Noise, Socioeconomic Resources and

Section 4(f)-Recreational Lands.

Environmental Screenings for Garden State Park-way Northern Interchange Improvements Studyi Interchanges 127 -

168, Middlesex, Union, Essex, Passaic & Bergen Counties, NJ
Client(s): NJ Turnpike Authority Stantec Consulting Services

Contact. Mr. Jeffrey Smithline, (201) 587-9040, email: js’rthrestattntec.co
Contract: OPS P3086; Period ofPerformance: June 200 January 2008
Environmental Scientist assisting with field investigations and responsible for the preparation of Environmental Screening

Reports for improvements to GSP Northern Interchanges. Resources investigated include wetlands, floodplains, streams,

forested areas, cultural resources, and threatened endangered (T&E) species or potential T&E habitat.

Endangered Species Survey as part of USFWS Section 7 Consultation as required for NEPA Categorical Exclusion

Documentation (FHWA) for County Route 571 Realignment at Francis Mills, Township of Jackson, Ocean County, NJ

Client(s): Ocean County, Stantec Consulting Services, Inc.
Contact: Mr. Michael O’Donnell, PE, (856) 234-0800, email: is chae.odci reLstantec...or

Contract: N/A; Period ofPerformance: April 2010 Present
Senior Environmental Scientist assisting with Phase II visual survey for Federally-threatened, State-endangered bog turtle

{Glyptemvs (Clemmys) muhlenbergii}. The survey was performed in wetlands adjacent to County Route 571. proposed for

realignment. These surveys were conducted in accordance with USFWS guidelines as part of Section 7 consultation under the

Federal Endangered Species Act and required for the FHWA NEPA Categorical Exclusion Documentation as well as the NJDEP

Freshwater Wetlands Permit application. The USFWS required these assessments to determine whether the proposed

realignment project would have an adverse impact on the bog turtle or its habitat. Also assisted with setting up traps for Phase III

Bog Turtle Trapping. including drift nets, funnel traps, and individual traps. No bog turtles were found: however, Ms. LaStella

captured and identified Eastern box turtle (Terrapene carolina carolina) during Phase TI visual surveys. Also assisted with

conducting a tree survey of trees greater than 5” Diameter at Breast Height (DBH). The trees were inventoried and located with a

Trimble GPS in order to obtain data for the NJDEP Flood Hazard Area Individual Permit for activities in a nparian zone.

COMPUTER SKILLS
Microsoft Word, Excel, PowerPoint. Trimble GPS

U.S. CITIZEN/FOREIGN STATUS
U.S. Citizen
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1 ENVIRONMENTAL

IILTANTSt Field Professional Senior Biologist

EDUCATION
B.S.. Nataral Resource Management. Rutgers 1Jn ersit . 1999
BA.. Communications. Roan Universit. 1994

PROFESSIONAL CERTIFICATIONS
Recogntzed Qualified Bog Turtle Surveyor. New Jersey. Pennsylvania IIJSFWS). New York (LSF’VSHHR1J), and Maryland
(USFS MI) DNR

RELEVANT EXPERIENCE

Comprehensive Conservation Plan and NEPA Environmental Assessment for Great Swamp National Wildlife Refuge,
Long Hill, Harding and Chatham Townships, Morris County NJ
Client(s): General Services AdministratiotiL’S Fish and Wildlife Service
Contact: Mr. William Koch. (9’3) 425-1222, email: -‘enohaewscc’
Contract: GS- 1 OF-0002T: Order 50181 AX 135; Period ofPerformance: September 2010 Present
Project Manager Senior Environmental Scientist responsible for assisting with the development and writing of a Comprehensive
Conservation Plan (CCP) and NEPA Environmental Assessment for the Refuge. Responsibilities include developing goals
objectises and strategies for the refuge for both public use and wildlife management. The goals objectives and strategies
determine refuge direction for the next 15 years. Responsible for assisting in the research and development of various public use
and management alternatives and analyzing their feasibility at the refuge. Assisted in the coordination and communication with
resource experts, the public, and refuge and regional IJSFWS staff.

Revision to Integrated i’atura1 Resource Management Plan and NEPA Environmental Assessment (DoD) for National
Guard Joint Training Center, Borough of Sea Girt, Monmouth County, NJ
Client(s): NJ Department of Military and Veterans Affairs/AECOM
Contact: Mr. William McBride, (609) 530-71 36, email: \\:.ar. lcPr deq.nj,d a a ste r s
Contract: Project SG1 14; Period ofPerformance: October 2011 Present
Project Manager/Senior Environmental Scientist responsible for assisting with the revision of the facility’s Integrated Natural
Resource Management Plan (INRMP). The INRMP provides management guidelines for facility resources including the
Federally threatened piping plover and seabeach amaranth, other State-listed species, vegetation communities, and wetlands.
Incorporated onsite survey and vegetation data collected by ASGECI under Mr. Strano’s direction under a separate contract
between 2007 and 2011 into the plan. Reviewed and edited endangered species management and regulation language in the
document. Prepared an invasive species section for the plan.

NEPA Categorical Exclusion Documentation (FTA) for Garfield Train Station Accessibility Improvement Project,
Garfield Township, Bergen County, NJ
Client(s): NJ Transit/Hatch Mott MacDonald
Contact. Ms. Jennifer Kohlsaat, (93) 912-2475, email:
Contract: 03-054B; Period ofPerformance. January 2006 September 2006
Environmental Scientist responsible for the preparation of a Categorical Exclusion Document in accordance with FTA NFPA
requirements on behalf of NJ Transit for the Federal Transportation Administration as part of a Garfield Train Station
accessibility improvement project. Evaluated onsite conditions and assesed impacts of the project on environmental resources.

Wetlands and Endangered Species Studies and NE P. Categorical Exclusion Documentation (FH4A) fur Huaterdon
urtv Bridge RQ 179 cr the South Branch Raritan Rive Readington and Raritar lownships, 1-lunterdon (ount, ‘J

H t d I ngincrir g )epvrnent }enLh & ss
M ‘{o c Ic sjvan Pt i2-9rtiO, emit)

a N I en )d oj Per1oernace i’chriaH 2006 to eptembe 2009
Fnvironmental Scient st responstble for the preparation of a NJDFP Retlands Regulatory [.me VeriOcatmon Letter of
Interpretation pplication. threatened and endangered species and cursory emal habitat evaluatinn and preliminary
environmental report of findings. Responsible for assisting in the preparation of a detailed ecological impact alternati e analysis
based on findings; and assisting with the preparation of a Categorical Exclus:on Document (CED) for the proposed
improvements. County Bridge RQ-F9 is a one lane single span metal through truss bridge constructed in 1880 and was
determmned to he eigmhle for listing mn the National Regmster of Hmstoric Structures. The NJ Natural Heritage Program and 15.5
Fish & ‘dSfe Serx’ce :ndmcated the potenimal presence for the threatened and endangered species, and suttable habmtai Icr uch
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species within and within one mile of the project area. The approach roads were bordered by jurisdictional forested and emergent
wetlands and the bndge spanned a portion of the South Branch of the Raritan River classified as a trout-maintenance water. The
bridge rehabilitation addressed a number of safety concerns and deficiencies associated with the structure itself as the bridge was
considered both structurally and funotiunally obsolete.

Multiple NEPA Environmental Assessments (FCC) for Cingular Wireless for Proposed Cellular Tower Projects, Somerset
and Monmouth Counties, NJ
Client(s,i: Cingular Wireless EBI Consulting
C’ontact’ Mr. Steven Dasies, (215) 23-855l, email: so e,eo 3 C

Contract. N A; Period ofPeiformance: January 2005 April 2006
Environmental Scientist responsible for the preparation of multiple Environmental Assessment documents to fulfill Federal
Communications Cormnission (FCC) requirements in accordance with NEPA requirements. Assessed site ecological conditions,
evaluated potential impacts and prepared written reports for submission to the FCC. Also performed wetland delineations and
prepared Regulatory Line Verification Letter of Interpretation applications for two sites.

Wetland Delineation and Environmental Assessment (EO 215) for NJ Turnpike Interchanges 15W and 16W, Town of
Kearny Borough of East Rutherford, Hudson and Bergen Counties, NJ
Client(s): NJ Turnpike Authority T.Y. Lin International
Contact Mr. James Lester, (609) 838-6425, email: ar cte tyc
Contract. OPS T3260; Period ofPerformance: January 2010 Present
Environmental Scientist responsible for assisting in a detailed wetland delineation of freshwater and brackish wetlands within the
interchange project areas associated with improvements to the two interchanges. Assisted in the preparation of an EQ 215
Environmental Assessment (EA) for interchange 16W. Provided information on natural resources onsite including potential
endangered and threatened species habitat and wetlands.

Update to Species Management Plan for 50-Mile Garden State Parkway Widening Interchanges 30-80, Atlantic,
Burlington and Ocean Counties, NJ
Client(s): NJ Turnpike AuthorityiT&M Associates
Contact: Mr. Kristopher Krzyston, (732) 671-6400, email: kkrUorta rassoca es or
Contract: I 33-572D; Period ofPerformance: July 2006 to November 2008
Environmental Scientist responsible for updating the Species Management Plan for 15 endangered and threatened species
identified within the 50 mile long project area. Assessed potential impacts to endangered and threatened species habitat and
prepared habitat management recommendations, which were incorporated into project design and implemented dunng
construction. Presented plan and findings to US Fish and Wildlife Service (USFWS), NJ Department of Environmental
Protection (NJDEP), US Army Corps of Engineers, NJ Pinelands Commission (NJPC) and other participating agencies. The
Management Plan facilitated the development of a Memorandum of Agreement (MOA) between the NJ Turnpike Authority,
USFWS, NJDEP, the NJPC and other agency stakeholders. Obtained USFWS approval under Section 7 of the Endangered
Species Act. The study was subsequently used by Pepco to obtain NJ Pinelands Commission approval for construction of a new
electric transmission line parallel to the Parkway.

COMPUTER SKILLS
Microsoft Word, Excel, PowerPoint, GIS, GPS

U.S. CITIZEN/FOREIGN STATUS
U.S. Citizen
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Field ‘L.fanager

EDUCATION
B.S.. Marine Science. Coastal Carolina t5nerstts. 2000

PROFESSIONAL CERTIFICATIONS
Professona Wetland Scientist r2158
National Peace Corps Association

RELEVANT EXPERIENCE

NEPA Categorical Exclusion Documentation (FHWA) for Chapel Avenue Bridge (CR 626) over New Jersey Transit
Atlantic City Line and Maple Avenue Bridge (CR 537) over New Jersey Transit Atlantic City Line. Cherry Hill and
Penusauken Townships, Camden County, NJ
Clzen1(s: NJDOT Taylor Wiseman & Taylor
Contact Mr. Gary Johnson, PE, (856) 235-7200, email: gf J.ermsor tfy rs’ er ar £
C’ontract. 2002PM54; Period ofPetfbrmance: Apnl 2003 to March 2007
Environmental Scientist responsible for delineating wetlands through field analysis of flora, hydrology and soils. Prepared
detailed Wetland Delineation Report for inclusion in NJDEP freshwater wetland permit application. Prepared Ecology and
Permits, Permits/Coordination Needed, Programmatic 4(f)-Recreational Land, Socioeconomic and Environmental Justice
sections of the Categorical Exclusion Document. Compiled Categorical Exclusion Document in compliance with FFPVA NEPA
requirements.

Ecology and Permits Technical Environmental Studies for NEPA Categorical Exclusion Documentation (FHWA) for I-
80/1-287 & Route 1-80/Route 202 Interchange Improvements, Parsippany — Troy Hills Township. Morris County. NJ
Client/si: NJDOT Dewberrv Goodkind, Inc.
Contact: Mr. Craig Johnson, PE (973) 338-9100, email: ofrsooddeeberr oc:o
Contract: 2002PM30; Period ofPerformance: July 2003 to November 2006
Environmental Scientist responsible for delineating wetlands through field analysis of flora, hydrology and soils and preparation
of detailed Wetland Delineation Report. Prepared the Ecology and Permits and Environmental PermitsiCoordination Needed
sections of the Categorical Exclusion Documentation in accordance with FT-TWA NEPA requirements. Conducted an evaluation
of the project’s potential inclusion in the NJDOT Hyperbuild program.

NEPA Categorical Exclusion Documentation (FTA) for Garfield Station Accessibility Improvements - Bergen County
Line, Garfield City, Bergen County, NJ
Client(s): NJ Transit/Hatch Mott MacDonald Infrastructure and Environment
Contact: Ms. Jennifer Kohlsaat, (973) 912-2475, email: o ‘ifer ko aa a c ott
Contract: 03-054B; Period ofPeiformance: January 2006 to November 2006
Project Manager responsible for site investigation and preparation of Categorical Exclusion in accordance with FTA NFPA
requirements.

Ecology and Wetlands Technical Environmental Study for NEPA Categorical Exclusion Documentation (FHWA) for
Route 27 Renaissance 2000 Improvements, Franklin Township, North Brunswick Twp. & City of New Brunswick,
Middlesex and Somerset Counties, NJ
Client/i) NJDQTArora and Associates, P (
CoritaL Mr Dan Yacuiro. o09 44 I H mat:
t’o o5P\H4-’ /‘e.d . a ieiroar 200e ‘-eptember

-.?,nd
Praparect ieo°-.oa. t-oi-:rapn.et. ta. ‘ud’. (ru- Lu ..,. and etdir,ds u.,,s - a:oo-’- a

Fxj-.ur. Ducumentat: r n do’rdnn..e ‘.:th i-TT’iV \TPA reguation.

NEPA (ategorical Exclusion Documentation (FHWA) for Liunterdon Counts Bridge RQ-179 Historic Preservation &
Rehabilitation, Townships of Readington & Raritan, Hunterdon County. NJ
ClienUs. Hunterdon County Engineering Departmentifrench & Parrello Associates. PA.
Contact: Mr. Robert McGowan. PE (32) 312-9800, email: :::-

Contract NA: Period ofPerjorrnance: February 2006 to July 2006



Susan Quackenbush Page 2

Project Manager responsible for delineation of onsite wetlands, review of ecological impacts associated with alternative bridge

alignments, preparation of Categorical Exclusion Documentation. and applicaton for NJDEP letter of Interpretation. Regulatory
Line Verification.

NEPA Categorical Exclusion Documentation (FHWA) for Ocean Drive (CR 621) Bridge over Middle Thorofare 2012

Emergency North Abutment Slope Protection. I,ower Township. Cape May County, NJ
Clientfs; Cape May County Department of Public Works Stantec Consuitng Services. Inc.
Contact. Mr. Wayne Faulkner. PE. (856)234-0800. email ..a. :.ear:eoorr
Contract; N A; Period ofPerj/irmance; February 2013 to May 2013
Project Manager responsible for onsite wetland delineation, permitting assessment. threatened and endangered species habitat
assessment. and preparation of NEPA Categorical Exclusion Document for emergency bridge repairs to damages caused by (Hurricane Sandy. Proposed repairs were exempt from having to obtain formal permits from NJDEP. since the project iS included
on the Cape May County inventory of Humcane Sandy related emergency repairs to be submitted to NJDEP for authorization
under NJ AU 2012-2013. The project does not involve the placement of fill within Waters of the LS., and therefore no
authonzation under Section 404 of the Federal Clean Water Act is required. A temporary cofferdam (which is g considered fill
under Section 404) will be required below the High Tide I. inc and above Mean High Water. The project’s action area was found
to contain marginal habitat for piping plover and seabeach amaranth: however, the narrow beach habitat and frequency of tidal
inundation make it unlikely for either of these species to occur onsite. Concurrence from the US Fish and Wildlife Service was

obtained on May 2, 2013.

NEPA Categorical Exclusion Documentation (FHWA) and Environmental Permitting for Monmouth County Bridge 0-10

over Deal Lake, Asbury Park and Ocean Townships, Monmouth County, NJ
Clientft); Monmouth County/Maser Consulting
Contact; Mr. Nabil Ghanem, PE, (845) 352-0411, email; g.nar em/Tv aser. ns it i g c vi

Contract; N/A; Period ofPerformance; May 2007 to September 2007; August 2010 to Present
Project Manager responsible for ecological investigation and compilation of Categorical Exclusion Document in accordance with
FHWA NEPA regulations. Under separate contract, Project Manager responsible for wetland delineation and preparation of

applications for NJDEP Freshwater Wetlands GP abA, Flood Hazard Area Individual Permit. USACE NP#23 and US Coast
Guard Advanced approval. All agency approvals have been obtained.

RECOGNITION AND PUBLISHED PAPERS
Grants

• U.S. Agency for International Development (USAID) and U.S. Peace Corps, Small Project Assistance (SPA): C’ommunitv
Monitoring & Management of C’ocodrtthes moreletii in La Ciénaga de Cabezas, Tamasopo, SLP, Mexico S3,000.00
(2009)

• Cementos Moctezuma: Communications Radios for the Committee for the Sustainable Development of the Ciénaga de
Cabezas. SI .000 (2009):

• Mexican National Commission for the Knowledge and Use of Biodiversity (CUNABIO): Restoration of the Wetland
Spring and Stream in the Community of SLP, Mexico. $42,000 (2009) Ciénaga de Cabezas, Tamasopo C’abezas, in the

RAMSAR Site
• U.S. Fish and Wildlife Service Neotropical Migratory Bird Treaty Act: Neotropical Migratory Bird Habitat c2onservation

at San Luis Potosi Mexico. $100,000 (2009) Co-Collaborator on behalf of the Mexican Secretariat of the Environment
and Natural Resources (SEMARNAT) with the Potosino Institute for the Investigation of Science and
Technology(IPICY f),SLP, Mexico

Publications
• Technical Contributor: Loa Loza, F., Sanchez Hermosillo M.D., Torres Jiménez J.G., Rosas Rosas D.C., Sierra Rivera

M S. (coordinadores). 2009. Priori/T Areas for Management and Conservation in the State of San Luis Potosi, Mexico.
Mexican Secretariat of Agricultara’ Development and Hydroiogic Resoarces (SFDARII)

• cohn a (ontr’hutor apia-Gone J I Garza-Ilurtado R 1- 200Q Dc r pt r of th C’haroc:eristicc at Fxi.sting and
cc yr P”tcn,ia. ha no’i /TC,’i y I f,r’:’otIj,nc,

(OMP[ [ER SKIL.I.S
Microsoft Word. ExceL PoierPoint. .ArcV:e, \n’oCAD, \1icrostaton. Trmhle GPs

U.S. CITIZEN/FOREIGN STATUS
U.S. Citizen



flAMY S. GREENE
ENVIRONMENTAL

Ij CONSULTANTL WILLIAM M. ROMAINE, PWS
Field Manager Team Leader

EDUCATION
M.S., Zoology. University of Vermont, 1983
Vermont Law School and Enttronmental Law Center. l9’9-81
BA.. Bioloat and Political Science. Hamilton College. 199

PROFESSIONAL. CERTIFICATIONS
Society of Wetland Scientists, Certified Professional Wetland Scientist - #2197
Rutgers University Certified Wetland Delineator
USFWS Recognized Qualified Bog Turtle Surveyor NJ, NY, MD
Vernal Pool Surveyor. NJ Division of Fish and Wildlife - Herptile Atlas Contnbutor
OSHA Certified Manager Supervisor for Hazardous Waste Site Operations
40-Hour OSHA Certification in Hazardous Waste Site Operations
8-Hour OSHA Refresher Training, 2005-2013

RELEVANT EXPERIENCE

TES in Support of NEPA Categorical Exclusion Documentation (FHWA) Route 54/Route 322 to Cape May Point Branch,
Borough of Folsom., Atlantic County, NJ
Client(s): NJDOTiArora and Associates, PC
Contact: Mr. Michael Viright, PE, (609) 844-1111, email: m rfloraoc:om
Contract: 2003PM1 8, Fed Project BRM-MGS-00 13(114); Period ofPerformance: November 2003 to Present
Project Manager responsible for delineating wetlands through analysis of flora, hydrology, and soils in accordance with NJDEP
requirements under the NJ Freshwater Wetlands Protection Act. Identified anticipated environmental permitting requirements.
Prepared Technical Environmental Study (YES) in support of Categorical Exclusion Documentation (CED) in accordance with
FHWA NEPA requirements. Performed endangered and threatened species surveys for swamp pink, red-shouldered hawk,
barred owl, red-headed woodpecker, Pine Barrens treefrog. and habitat assessment for pine snake. Prepared applications for
NJDEP and NJ Pinelands Commission approvals. Pinelands Commission Public Development Approval was obtained.

Ecology/Wetlands TES for NEPA EA (FIIWA) for Route 72 Manahawkin Bay Bridges, Township of Stafford and Ship
Bottom Borough, Ocean County, NJ
Client(s): NJDOT,PB Americas with Arora and Associates, P.C.
Contact: Mr. Joseph Mumber, PE, (609) 734-7071, email: n.azberpbworid.com
Contract: 2009PM708. Fed Project ID-MG-0019 (Ill); Period ofPetformance: 2009 to Present
Senior Project Manager in charge of the preparation of an Ecology/Wetlands Technical Environmental Study (YES) for the
NEPA Environmental Assessment; performance of Essential Fish Habitat analysis and breeding bird surveys; preparation of a
Conceptual Wetland Mitigation and Riparian Zone Compensation Plan; and preparation of applications for NJDEP Combined
CAFRA, Coastal Wetlands, Waterfront Development and Freshwater Wetlands General Permits. The YES was prepared and
submitted to FHWA along with the EA, and the EA subsequently received a FONSI allowing the project to proceed. Conducted
a wetland mitigation site search. Conducted a habitat assessment and wetland delineation of Bonnett Island, part of the Edwin B.
Forsythe National Wildlife Refuge, to determine whether the site was suitable for habitat enhancements that could be conducted
as part of the mitigation for the proposed project. Currently designing a Riparian zone Mitigation plan for the site.

NEPA Categorical Exclusion Documentation (FIIWA) County Route 571 Realignment at Francis Mills, Jackson
Township. Ocean Count). NJ
(iortrc. 1)cean CountI Stantec Concuitma er;:es, nc

‘,o’u-r \1.,fl-ae i D.me P F 735

r °rulc \3anag -harc COy’ r mta a mertat r prep ra on a r’LP xci a, er ror ncr mit g nd
appr a s, ar d a t ar d wit gaP r Iask n u led c iducting w dan) del’neat r the project area a well a a Gree As s
replacement parcel: performance of a swamp pink (Helonias bullata) survey; conducting bog turtle (Clemmys /Giiytemy.s}
inuhienhergit) Phase Il sisual and Phase III trapping surveys. and performance of a mitigation site search and mitigatIon plan
design. Assisted Stantec in the development of an alternatites analysis that was utilized in several supporting documents.
Prepared and submitted Categoncal Exclusion Documentation in accordance with NEPA Fl-TWA requirements including a
Programmatic Section 4(1) document for the taking of parkland. The CED was approved by FHWA. Prepared and submitted
applications for an NIDEP Freshwater Wetlands Individual Permit to authonze 39 011 square feet of permanent wetland impacts.
as well as for a NJDFP Flood Hazard Area Indis dual Pcrrnt In order to m tigate for et and and r parian a ne mpacts Mn
Roria e ord ted a i tgation t scant hich d nt fled a t swtab t pos d a’1 of the prnet tland t gat:on ecU
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A wetland mitigatIon plan vas prepared and approved by NJDFP. Because the project required the taking of portions of three

lots that are Green Acres encumbered, Mr. Romaine prepared and submitted a request to NJDEP for appro’ai of a NJDEP Green

Acres Minor Diversion. Studies conducted included tree sun ey s of the impact area and parkland replacement site, and a wetland

delineation ot the replacement site. The diversion was approved by NJDEP.

NEPA EA (FHWA) for Wittpenn BridgeFish House Road Environmental Assessment. Jersey City and Township of

Kearny, Hudson County, NJ
Client(s): NJDOT Jacobs Engineering Group
Contact Ms. Lnne Baumann, (732)452-9200, email: araro b.. c.

Contract: 2001 PM1 3, Fed Project MG-RDM-675: Period ofPerformance: June 2001 to Present

Project Manager in charge of environmental documentation and permitting. Compiled an Enxironmental Assessment and the

preparation of the ecology sections of the EA for submission to the Federal Highway Authority pursuant to NEPA requirements.

Performed wetland delineation of the project area. FHWA accepted the results of the EA. Presented findings at meetings with

stakeholders including NiDEP, USACF and USCG statE Prepared successful applications for a NJDEP Freshwater Wetlands

Individual Permit, a Waterfront Development Individual Permit, Water Quality Certificate and a Flood Hazard Area Individual

Permit and Verification and a USACE Section 404 Permit. Conducted a wetland mitigation site search. It was determined that

wetlands mitigation and riparian credits will be purchased from the Richard P. Kane Wetland Mitigation Bank to satisfy wetland

mitigation requirements, which are a condition of both the NJDEP permits and IJSACE Nationwide Permit. A search for npanan

zone compensation sites was performed. The bridge is under construction.

NEPA Categorical Exclusion Documentation (FHWA) Monmouth County Bridge S-17 Replacement, Township of

Middletown and Red Bank Borough, Monmouth County, NJ

Client(s): Monmouth County/French & Parrello Associates, P.A.

Contact: Mr. William Jensen, PE, (732) 312-9800, email:

Contract: P-97-2008; Period ofPerformance: October 2004 to August 2012

Senior Project Manager responsible for the preparation of a Categorical Exclusion Document (CED) for submission to the U
Federal Highway Authority pursuant to NEPA requirements. Performed a wetland delineation of the project area and conducted

a submerged aquatic vegetation (SAy) survey within Swimming River. The SAV surveys were conducted by running underwater

transects using scuba gear in accordance with Seagrass Survey Guidelines for New Jersey prepared by National Marine Fisheries

Service (NMFS) in 1991. Surveys were conducted in anticipation of the proposed construction of a new bridge located to the

north of the existing structure. Prepared successful applications for NJDEP Coastal Wetlands. CAFRA and Waterfront

Development and US Army Corps of Engineers Nationwide 404i 10 Wetlands Permits. Coordinated with the US Coast Guard

and NJDEP Bureau of Tidelands (for Riparian Grants). Conducted an Essential Fish Habitat Assessment pursuant to US Coast

Guard and National Marine Fisheries Service requirements. Identified a suitable location for wetland mitigation and prepared a

wetland mitigation plan to satisfy NJDEP and USACE permit requirements.

Environmental Screening for NEPA EA (FHWA) for West Trenton Rail Line. Ewing Township, Hopewell Township,

Hopewell Borough, Mercer County, Montgomery Township, Hilisborough Township, Manville Borough, Bound Brook

Borough, Bridgewater Township, Somerset County, NJ

Client(s). NJ TransitjSYSTRA Consulting, Inc.
Contact: Mr. Dennis Fordham. (973) 873-9700. email ,uo-d’a

Contract: 97-EM-470; Period ofPerformance: January 2004 to March 2007

Project Manager responsible for performance of an Environmental Screening for inclusion in the Environmental Assessment

Report prepared for the West Trenton line and the Lehigh Line (Task 12) in accordance with Federal Transit Administration

requirements under NEPA. Inventoried natural resources, including streams and floodplams, wetlands and endangered species

habitat along the corridor.

COMPUTER SKILLS
M.rocoft Word Excel. Pnwe-Pnn rcGIS. 7’-rnh:e (iP”

IS (111/IN FORFIGNSIkTIS



Eric C. Pescatore, CFM, GISP

GIS Specialist
Mn Pescatore is a GIS specialist with 11 years of experience in manipulating, managing and
collecting GIS data for utilities’ systems including water, wastewater and stormwater. He is
a key element within the FEMA map modernization program and RiskMap Program.
Mn Pescatore is experienced with field data acquisition and inspections and is well versed
in QA and QC practices related to utilities and acts as GIS technical lead on the various
projects. He is proficient with ESRI’s ArcGIS suite of programs, ArcMap, Arcinfo Toolbox,
3D Analyst functions and ArcGlS Online, with foundation knowledge of ArcSDE and
ArcServer. He is also proficient and knowledgeable with AutoCAD 2008, Additionally, his
studies include remote sensing, hydrology, statistics, qualitative analyses, and computer
programming (Java, VB, Python and ArcObjects) and environmental planning.
Mn Pescatore has a foundation level of understanding of SharePoint 2010 Administration
and Microsoft Info Path forms. He is the leading Expert within the company in regards to
Google Earth Enterprise (GEE) and Google Earth Pro for 3D visualizations of GIS related
datasets.

Task Manager and GIS Specialist, FEMA RiskMap Program FY09 to FY11 Studies.
(New London, Connecticut and Suffolk, Massachusetts). Mn Pescatore has taken
multiple roles within the RiskMap Studies as a task manager for County Based studies.
FYO9-11 are focused on Coastal Engineering of which he assisted development of new
RiskMap and DFIRM products. For New London, Connecticut the process included pulling
together various topographic data sources, development of updated flood hazard
information, and collaboration with the engineering to produce final Preliminary Products.

Task Manager and GIS Specialist, Federal Emergency Management Agency Map
Modernization Project - FEMA MAP MOD Region 1, multiple locations. Mr. Pescatore
has been a key aspect in the FEMA Map Modernization Project and has filled various task
management positions. He has written standards and documentation related to profile
creation and profile production. He became task manager for the profile production, an
essential part of the program. He helped develop tools to streamline the production of
DFIRM maps, markups, georectification and profile production. He acts as a mentor FEMA
staff and helps facilitate their growth while on the project. Mn Pescatore has participated
in the different production tasks from digital uplift, BFE creation, QA and QC, FIS reporting,
georectification, and RFIRM production. In addition, he has served as a resource for
troubleshooting and problem solving. Below are more in depth descriptions of FEMA
tasks.

GIS Specialist and Task Manager, Profile Production, multiple locations. Mr Pecator’-
ri a. rak maner or the p’ it1ir pre’iuctier. nf five FEM.i. ik orders, i(’i’irtEdp

Couiti, Woreter County Nortolli Counti, Esscx Luur.ts autfok Counts, Nei London
County, York County, and Cumberland County) Each county required all profiles to be
marked up, organized and issues resolved before going to production. He was responsible
for communicating with subconsultants hired for production and developing tools for
profile creation. Mr. Pescatore provided oversight for QA and QC staff, in addition to
marking up and training while working on this task. He also facilitated the development of
the profile production tool Additional responsibilities included reporting, budgeting and
in ring or Ft variou asks p’rf rmina gin’’erirg C IC OP prof and nsulting

CDM
SmIth

Education

B.S. Geography (GIS)
B,A - Studio Arts
(Graphic Design),
Clark University, 2003

Certifications

Certified GIS

Professional (GISP),
2011

Certified Floodplain
Manager (CFM) 2008
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with various FEMA regions on profile production. For these tasks Mr. Pescatore created

and maintains the standards documentation for profile production and co-wrote the

manual for utilizing the CDM Smith Data Capture Tool.

GIS Specialist, FEMA Map Modernization Program, Profile and FDT, Kennebec

Count3 Maine. Mr. Pescatore is responsible for all aspects of the profile and FDT data

collection process, and assists with creating and combining river profiles using a flood-

mapping program called RASPLOL Over an 8-month period, Mr. Pescatore converted the

data collection process to a digital ArcMap format. He is also responsible for QA/QC of data

produced for the county.

GIS Specialist, FEMA Map Modernization Program, DFIRM Production, Oxford

County Massachusetts. Mr. Pescatore assisted the FEMA Map Modernization Program

with the creation of the Digital Flood Insurance Rate Map (DFIRM). This process involved

the use of FEMA’s own mappingtools (MIP), which are accessed remotely via a Citrix

connection. Features and label annotation were generated and uploaded to FEMA’s own

editing tools called MIP (Mapping Information Platform). These tools were used to modify

and create over 300 DFIRMS panels in Oxford County. Additionally, Mr. Pescatore assisted

FEMA staff with the QA/QC of DFIRM production.

GIS Specialist, FEMA Map Mod Program, Digital Liftup, Plymouth and Suffolk

Counties, Massachusetts. Mr. Pescatore assisted with the geo-rectification of the DFIRM

panels that aligned the basemap information for Plymouth and Suffolk counties. He also

assisted with digitization of flood lines, base flood elevations (BFEs), profile base lines, x/s

and other features of data acquisition. These areas were adjusted based on x/s, elevation

and topology data and then used for DFIRM production.

Data Technician, FEMA Flood Iiisurance Study (FIS), Kennebec Count

Massachusetts. Mr. Pescatore was responsible for digitizing flood plains of over 30 cities

and towns using georectified Flood Insurance Rate Maps (FIRM) acquired from FE MA. He

created a new FIS profile using PASPLOT and a database containing each FIS categorized

by town and water body for various counties.

SharePoint Administrator, FEMA: Mr. Pescatore has assisted in developing and setting up

SharePoint 2010 portal for the FENA program at CDM Smith. Using the ArcGIS for

SharePoint 2010, has created multiple technical demos, most note worthy is a Commuter

Ride Share application to be used internally within CDM Smith.

Application Developer Profile Data Capture Tool, FEMA, multiple locations.

Mr. Pescatore assisted with the creation and conceptualizing of a Profile Data Capture Tool.

Developed in conjunction with Inventive Concepts, Mr Pescatore provided input onto its

e He urrerti aluatong ptlrn P ontinu the automation of the tool and Is

a iig ‘ tf e ping dd onal F [‘MA c oted t 01St) hel ser ar hr e du twn

Application Dei eloper, Georectification Tool, FEMA, multiple locations. Mr Pecatore

assisted with creating a tool to help facilitate the georectification of thousands of images

produced by the FEMA Map Mod Project. The tool uses ArcObjects and allows the user to

more easily rectify the images by placing down temporary reference points without the

need to use the built-in tool. Mr. Pescatore helped with the testing and installation of this

application, which is now in useori three other FEMA regions under CDM Smith contract.

CDM
Snuth
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ENYIRONMENTAL

U CONSIJLTANTL SEAN J. RONAN
Senior GIS Specialist

EDUCATION
B.S. Geography with Natural Environmental Systems emphasis, Northern Illinois University, 2001

PROFESSIONAL CERTiFICATIONS
10-Hour Construction Industry Outreach OSHA Training. 2013
NYCDEP Appro’ ed Wetland Restoration Specialist.

RELEVANT EXPERIENCE

NEPA Environmental Assessment (FHWA) and NJDEP and USACE Permitting. Vegetation Coverage Mapping and
Wetland Mitigation Plan for Route 72 Manahawkin Bay Bridges. Stafford Township and Ship Bottom Borough. Ocean
County, NJ
Client(s) NJDOT,PB Americas, Inc.
Contact: Mr. Joseph Mumber, PE, (609) 734-7071, email: ir ‘a r.•j r d c
Contract: 026003570, 2009PM708, Fed Project ID-MG-0019(1 11); Period ofPerformance: March 2009 Present
Created vegetation coverage mapping for a bridge replacement project sponsored by NJDOT. Maps were developed using
ArcGIS and AutoCAD. Vegetation areas were digitized from mark ups provided by environmental scientists based on field
investigation. Additional vegetation cover mapping was determined by orthophoto interpretation. Prepared USACE Section 404
Wetland Mitigation Plan and planting plan details, including coir log installation with bivalves.

Landscaping Plan for NJ Transit Bay Head Yard, Bay Head Borough, Ocean County, NJ
Client(’s): NJ TransitJHatch Mott MacDonald I&E, Inc.
Contact: Mr. Gary Walker, (973) 912-2489, email: gry.aalke ,hacr otcoi
Contract: 03-054B; Period ofPerformance: June 2004 to September 2004
Performed a site visit to acquire GPS data of existing conditions. Used GPS data. GIS data, and site plans provided by client to
develop a landscaping plan. Plan design includes native plant schedules, planting plan layout. and planting details. Plan was
drafted in AutoCAD.

GIS Data and Mapping for PSE&G Susquehanna-Roseland 500kV Line Mitigation, Warren, Sussex, Morris and Essex
Counties, NJ
Client(s): Public Service Electric & Gas
Contact: Mr. Robert Pollock, (732)261-4595, email: ‘absrt ;, .oc,yege’
Contract: SCM-201 1-1001055; Period ofPerformance: March 2010 Present
GIS Manager prepared mapping and provided GIS geospatial data for wetland mitigation and riparian zone compensation site
search efforts, Produced plans for conceptual wetland mitigation and riparian zone compensation sites. Designed details to be
used on mitigation and compensation plans. Utilized GIS coverages regarding surface water classifications and endangered &
threatened species habitat to determine regulated nparian zones within the project right-of-way. Prepared mapping showing the
riparian zones, impacted wetlands, and potential mitigations sites within the affected watersheds for use in the conceptual
mitigation plans.

Drainage and Land Use and Environmentally Sensitive Areas Protection Plan for ACUA City Island Wastewater
Treatment Facility, Atlantic City, Atlantic County, NJ
Client(s) Atlantic County Utilities Authority
Contact Mr F. Christopher Harris. (609, 343-Yl email
Cmitaa’t N’ A: Pertod at Peciormance October 21 I 6 ylav 2011
i sed field ol’a..tcd (,P’ data t’ d:t’z the D,i . drame pj’e’a”ce fa,i tc I ed CPS JaN ta,’

riOT”(a’up grdr)n “iapp”J’- rtoceeora aaanda’a,. c’.c r tc.1J P.ci..’a1Fr ro’i:’1c’:a,\
Ar Up1 .r t” tie, “ do. ti - “JDF — t’ o. map “ N ‘a’

5erS t e areas ‘a the tie asxi run’ a ‘a of pa ‘n a ‘apse of a nt’runa t d efarge F a LsN ap v re pr di ca -g
ArcGIS Al mapping was done n accordance w th IxJDEP regulations Pray ded data from 015 ayers to environmental
scientist ‘anttng text portion ot ESA plan.
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Environmentally Sensitive Area Mapping for Essex County Resource Recovery Facility, City of Newark, Essex County,

NJ
Client(s): Covanta Essex Company
Contact: Mr. GeoreeKimiecik. (93) 8l”-322. email :‘:e. ./ o’atdc’cr

Contract. N A; Perzod ofPerformance May 201 1 — July 2011

Utilized the latest GIS layers from NJDEP and other agencies to map entironmentally sensiti’.e areas within the maximum area

of potential impact of a contaminant discharge. Final ESA maps were produced using ArcGIS, All mapping was done in

accordance with NJDEP regulations. Provided data from GIS layers to entironmental scientist writing text portion of FSA plan.

Essex County Environmental Resource Inventory, Essex County. NJ

Client(s): Essex County Department of Parks. Recreation and Cultural Affairs

Contact: Ms. Tara Casella, (973) 228-8”76. email: :as&a

Contract: N A; Period ofPerformance: May 2006 — January 2007

015 Project Manager produced mapping of environmental resources within Essex County for inclusion in the Essex County ERT,

using the latest NJDEP, NJGS and USDA GIS layers available. The purpose of the Environmental Resource Inventory 1ERT) for

Essex County was to objectively identily and descnbe the natural resources, cultural conditions, environmental features and

concerns within the county. The ERI provides both visual depictions of natural resources, in the form of mapping information.

and text that describes these resources, their sensitivities and limitations for development and suggested measures for protection

of sensitive resources. All maps were prepared in GIS.

Drainage and Land Use Plans for PSEG Coal / Natural Gas-Fired Power Generating Stations in New Jersey

Client(s): Public Service Electnc & Gas/TRC
Contact Mr. Bruce Babcock, (201) 933-5541, email: DDa :cs..a: c&’—

Contract: N/A; Period ofPer/rmance: June 2010 — July 2011

Project Manager responsible for review and revision of Drainage and Land Use Plans for nine (9) facilities in New Jersey using

GIS mapping in accordance with NJ Spill Act regulations. Also responsible for preparation of Environmentally Sensitive Areas

mapping for all nine facilities in New Jersey using GIS mapping. Collecting geospatial data for Environmentally Sensitive Areas

Protection Plan.

Environmentally Sensitive Area Mapping for Newark & Sewaren Terminals, City of Newark and Woodbridge Township,

Essex and Middlesex County, NJ
Client(s): Motiva Enterprises, LLC/NewFields, LLC
Contact: Ms. Michelle Smith, (732) 224-7066, email: rs d/re.vr.,. dsco’-:

Contract: N’A; Period ofPeiformance: March 2009 — May 2009

Utilized the latest GIS layers from NJDEP and other agencies to map environmentally sensitive areas within the maximum area

of potential impact of a contaminant discharge for two facilities. Final ESA maps were produced using ArcGIS. All mapping

was done in accordance with NJDEP regulations. Provided data from GIS layers to environmental scientist writing text portion

of ESA plan.

COMPUTER SKILLS
Microsoft Word, Excel, PowerPoint; Arc\’iew Desktop Software ArcMap 10.0 Pathfinder Office, and Trimbie GPS equipment

U.S. CITIZEN/FOREIGN STATUS
U.S. Citizen
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Junior GIS Specialist

EDUCATION
WA. Geography with emphasts in Geographic Information Systems, Rutgers University. 2005

PROJECT EXPERIENCE RELATED TO NEPA COMPLIANCE, ENVIRONMENTALSTUDIES AND SECTION 106
COMPLIANCE

GIS Mapping for National Guard Training Center (NGTC), Sea Girt, Monmouth County, NJ
Client(s): NJ Department of Military and Veterans Affairs
Contact: Mr. William McBride, (609) 530-7136. email: .a cir d jgrr. tate
Contract: GSIOF0002T: Period ofPe.’formance: April 2007 to Present
Responsible for the preparation of maps required for the summary of findings regarding the survey of State and Federally listed
species occumng at the NGTC. These species included the federally-listed sea beach amaranth and piping plover which were
monitored over multiple seasons in dune and other intertidal habitats. Specific GIS data associated with all aspects of the
monitoring surveys was collected and developed for integration into a federal database. This includes all site and vegetation
conditions, key species and key species areas, and topographic data. Data collected utilizing a Global Positioning System (GPS)
followed rigid technical procedures regarding the planning, equipment set up. field usage, and post processing of records for
preservation in a database. Each season the GIS data developed was incorporated into the New Jersey Department of Military
and Veterans Affairs and New Jersey Army National Guard databases. In order to ensure that all data collected and mapped was
compatible with other data collected on federally maintained properties, specific software was utilized so that data development
would follow the United States Army, CAID and GIS Center’s Spatial Data Standards for Facilities, Infrastructure, and the
Environment (SDSFTE) standards. The end product was a personal geodatabase that could be integrated into the system. This
involved the creation of new and the revision of existing graphic and non-graphic geodatabase tables and then populating the
numerous fields within these tables. All GIS spatial data created met the Federal Geographic Data Committee (FGDC) Standard
Geospatial Positioning Accuracy Standards and metadata was created for the spatial data in compliance with the Federal
Geographic Data Committee’s (FGDC) Content Standard for Digital Geospatial Metadata (CSDGM) format. Additional maps
were created for an NJDEP Coastal General Permit needed for the construction of an osprey platform on-site, a Freshwater
Wetlands General Permit for on-site ditch maintenance work, and an overall Letter of Interpretation for the property,

Environmental Mapping for Categorical Exclusion Evaluation for PennDOT District 5-0 Bridge Replacement SRi 026
over Pine Creek, Berks County, PA
Client(s): PennDOT District 5-0/Mackin Engineering Company
Contact: Mr.JeffRaykos, PE, (717) 774-8900, email: rhrkosdaok’riere’.eerrieo
Contract: E0 1597; Period ofPeiformance: February 2009 Present
This project involved the replacement of a deteriorating bridge crossing an exceptional value trout stream. Responsible for
preparing field mapping for a Phase I BT habitat assessment of the project area. Additionally, prepared final map figures for the
Categorical Exclusion Evaluation (CEE) incorporating several wetland areas located within and adjacent to the project area
which were characteristic bog turtle habitat.

Environmental Resources Mapping for Categorical Exclusion (FAA) for Tinicum Island Road Demarcation Building,
Tinicum Township, Delaware County, PA
Client(s): City of Philadelphia, Department of Commerce. Division of AviationGannett Fleming, Inc.
Contact: Ms. Esther McGinnis. (215) 557-0106, email: a
Contract: 082099; Period ofPerformance April 2008 June 2008
015 Specalst tasked with niappng environmental resource within 00 feet of the proposd prolect area ‘ri accrirdancc.v’th
Federal Aiat’op ,\dmoistracon. Eastern Reman Airports D’uson. Categanca E’.cu’ori Farrn ‘Ti \rpnrt Deeooment
Pri..e’.. (‘-rip’eteda’ re’T,red ;r’ha F-SA C a’cg.-a r- ‘‘..aO ‘‘‘l’ ‘.‘c:ar ar

NEPA Categorical Exclusion Documentation (FHWA) ( ounty Route 571 Realignment at 1 rancis Mills, Jackson
Iownship, Ocean County, NJ
Client(s Ocean C’ounty Staniec Consulting Serces. Inc.
Contact Mr. Michael O’Donnell, P.E.. (856) 234-0800. email: a..-
Contract. NA: Period olPerformance: November 2006 to 2013
GIS Specialist responsible for compiling environmental resource information available in 015 include wetlands and surface
waters, floodplain, endangered and threatened species habitat, wildlife management areas. parklands. soils stream classifications.
‘Tidelands, Historic resources and known cortanmiated sitcs 4.lso prepared en ronrenta e,our e rmpping for nclu n n
the NLP& CED
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NEPA Categorical Exclusion Documentation (FHWA) for Rehabilitation of Burlington County Bridge CR 670.

Springfield Township. Burlington Counts’. NJ
Clienos, Delaware Valley Regional Planntng Commission Stantec

Contact: Mr. Wayne Faulkner. RE.. (856j 234-0800, email: ,‘av’

Contract N A; Period ofPerformance. November 2006 to December 2009

GIS Specialist Responsible for compiling environmental resource information available in GIS include etiands and surface

waters, floodplain, endangered and threatened species habitat. wildlife management areas, parklands, soils, stream classifications,

Tidelands. Historic resources, coastal zone. and known contaminated sites. Also prepared environmental resource mapping for

inclusion in the NEPA CED.

Garden State Parkway Southern Interchange Improvements Study. Cape May. Atlantic and Burlington Counties, NJ.

Client(s NJ Turnpike Authority, Stantec Consulting Services. Inc.

Contact: Mr. Lou Luglio, PE, (201) 587-9040, email: I Jg r

Period ofPetformance. March 2010 September 2011

The NJ Turnpike Authority is undertaking a planning and design initiative for sixteen (1 6) interchanges on the Garden State

Parkwny. GIS Specialist responsible for working with the proJect manager to prepare envronmentai resources constratnts

mapping using both GIS data and field data collected by staff scientists. Resources mapped included wetlands and wetland

transition areas, surface water resources, flood hazard areas and riparian zones, forest areas, cultural resources. endangered and

threatened species habitat, tidelands, coastal areas (CAFRA Zone) and recreational lands.

Ecological Resources Mapping for NYSDOT NY 27 Operational Performance Study Environmental Screening, NY 112 to

Wading River Road. Town of Brookhaven, Suffolk County. NY

Client(s): NYSDOT Region I OiPB Americas, Inc.
C’ontact: Mr. Marvin Gersten, PE. (212)465-5318, email:

Contract: D030535; Period ofPerformance: October 2007 August 2011 r
Responsible for accumulating and mapping a vast array of ecological resources for the 11,5-mile project corridor and the

surrounding area (almost 50 sq. miles). GIS source material was gathered from multiple sources, processed, and mapped for

analysis and review. All data and project files were then assembled in a format that could be delivered to the client for their later

use.

ATIS Equipment Installation, Hutchinson River Parkway, Cross County Parkway, Saw Mill River Parkway and

Sprainbrook Parkway, Westchester County, NY
Client(s): NYSDOT/Dunn Engineering Associates, P.C./Parsons Brinckerhoff

Contact: Mr. George Moglia, (212) 465-5778, email: .Jjpg.afl.fi

Contract: DO 15366; Period ofPerformance: March 2006 March 2007
Responsible for the mapping of the wetland delineation along the 113 Km project alignment, using data collected with a Trimble

GPS unit. Working with orthophotometry and GIS based state and federal wetland data. Mr. Pabish insured data integrity, then

organized and prepared data for presentation.

Route 23 Sussex Bypass, Wantage Township and Sussex Borough, Sussex County, NJ

C7ient(s,): NJDOTiParsons Brinckerhoff
Contact: Mr. Marty Maloney, PE. PP, (609) 512-3500, email: -. i r. I

Contract: 99PM03; Period ofPerformance: March 20O May 2008

Responsible for preparing field maps for a wetland mitigation site search surrounding the project study area using ArcGIS

analytical tools to determine potential sites which meet basic environmental criteria which can then be further evaluated for

suitability.

COMPE I ER SKILLS
‘tord , P w rP.’ r’ c\ ,,‘ i)csq trc Lp

L.S. C111ZiC%’R)RElG SI 4JLS
1. .S. C::,en



Patricia K. Forgang, CHMM

Environmental Investigations
Ms. Forgang has 27 years of experience in regulatory permitting, state funding, and
compliance of a variety of projects, including municipal and industrial wastewater, water Years’ Experience:
supply, infrastructure (dams and bridges), a recreational park, solid waste and hazardous with Firm: 26
waste operations, as well as project management of multi-faceted and complex Total Years: 27
contaminated site cleanups, and design/build projects. Ms. Forgang has assisted a variety Educaonof public and private clients to comply with the Clean Water Act, including the Pollutant
Discharge Elimination System; the Resource Conservation and Recovery Act (RCRA); the B.S. Chemical

Toxic Substances Control Act (TSCA); the Clean Air Act; underground storage tanks (liSTs); Engrneering.
University of Virginia,and specific to New Jersey, the Industrial Site Recovery Act (ISRA), as well as all Division of
1983Land Use Regulation permit matters involving freshwater and coastal wetlands, flood -

hazard areas, coastal areas, stormwater management, threatened and endangered species, Registration
cultural resources, and Category One waters, These projects encompass regulated Engineer-in-Training:
discharges to groundwater, surface water, and air, and hazardous and solid waste landfill New jersey
design, construction, and operations, and large-scale facility design/build projects.

Certifications
Task Manager, Permitting and State Funding, Somerset Raritan Valley Sewerage

40-hour OSHAAuthorit Bridgewater, New Jersey. Project Dates: 1997-1998; 2002-2003; 2006-2007; Hazardous Waste
2009 — present. Reference: Glen D. Petrauski, Executive Director; SRVSA, Polhemus Lane, P0 Operations and
Box 6400, Bridgewater; NJ 08807 (732) 469-0593 Emergency Response

Ms. Forgang has assisted SRVSA on many different wastewater treatment plant upgrade or
improvement projects throughout her tenure in the capacity of permitting and NJ

g

Environmental Infrastructure Trust (NJEIT) funding task manager These projects included 8-hour OSHA
a significant plant upgrade with a capital cost of almost $20 million, a new main trunk Hazardous Waste

sewer interceptor with a capital cost of $10 million, and a new plant outfall with a capital
Operations and
Emergency Responsecost of $17 million, and several current projects involving wastewater treatment and
(HAZWOPER)sludge incineration. As part of NJEIT funding assistance, environmental reviews in Refresher Training

accordance with NJ requirements for such projects were required. Ms. Forgang prepared
* Certified Hazardousall of the environmental reviews for these various projects, which entailed either Level 1 of

Materials ManagerLevel 2 environmental reviews. She also was the primary interface with NJ reviewers of
(CHMM), Certificatethese projects. These projects involved wetlands delineation and threatened and 2006

endangered species surveys as well as cultural resources surveys in support of both permit
applications and state funding applications. All projects were successfully funded in Honors/Awards

accordance with state requirements. Alliance of

Task Manager, Permitting and State Funding, Linden Roselle Sewerage Authorit
Linden lerse -,, r

e s
i),rp ,r I P .4 P0 11 41 IH U05 n H’ I’0o 14 emil L ‘den, Jer , )703F CUB) Char p n of
8685 Excellence Awa d

Ms. Forgang has assisted LRSA on several different wastewater treatment plant upgrade or
‘A inner, 2009,

improvement projects throughout her tenure in the capacity of permitting and NJ
Environmental Infrastructure Trust (NJEIT) funding task manager. These projects included
wastewater treatment plant upgrades with a combined capital cost of $27 million. As part
of NjEVI funding assistance environmental reviews in accordance with NJ requirements

CDM
Snith



Patricia K. Forgang, CHMM

for such projects were required. Ms. Forgang prepared all of the environmental reviews for

these projects, which entailed Level I environmental reviews. She also was the primary

interface with NJ reviewers of these projects. Since this facility is located in a highly

industrialized and developed part of the state, there was no need for any cultural resources

surveying or threatened and endangered species surveys. All projects were successfully

funded in accordance with state requirements.

Project Manager, United Lacquer PA/SI/RI for Site Redevelopment, City of Linden,

New Jersey. Project Dates: 2006-present. Reference: George Vircik City Engineer; 301 North

Wood Avenue Linden, NJ 07036 908.474.8470.

Ms. Forgang manages a contaminated site project known as the United Lacquer site in the

City of Linden in Union County. The phases of work include a preliminary assessment, site

investigation, and remedial investigation at this abandoned contaminated property. The

work is conducted in accordance with New Jersey’s Technical Requirements for Site

Remediation (N.J.A.C. 7-26E). Ms. Forgang has successfully procured a $100,000 grant from

the NJDEP Hazardous Discharge Site Remediation Fund on behalf of the city to conduct the

PA and SI phases of the investigation of contaminated soil and groundwater. Currently Ms.

Forgang has successfully assisted the city with obtaining supplemental grant funding in the

amount of an additional $218,000 from the NJDEP for the city to fund the RI phase of the

work, which will involve the delineation of soil and groundwater contamination including

free-phase product on the groundwater table. The newly promulgated Soil Remediation

Standards are applicable to this work and will require additional state funding to be

obtained to implement site remediation.

Project Manager, Open Space/Passive Park, Environmental Site Assessment and Site

Remediation Services, Burlington Counts New Jersey. Project Dates: 2000-2008.

Reference: Mary Pat Robbie, Director; Department ofResource Conservation, County of

Burlington, P0 Box 6000 Mount Holly, NJ 08060-0600, 856.642.3850.

For Burlington County, New Jersey, Ms. Forgang served as project manager for the site

investigation and remediation projects at the Pennington Farm, which had been a 170-acre

farm. She managed all aspects of this contract, which included the preliminary assessment,

the site investigation, and the site remediation activities which were necessary to comply

with the NJDEP’s Technical Requirements for Site Remediation. The related site

remediation activities included obtaining the following permits: NJDEP’s Land Use

Regulation Program permits for freshwater wetlands and waterfront development; USACE

Nationwide permit for hazardous waste cleanup; freshwater wetlands mitigation; and soil

erosion and sediment control plan certification; developing site remediation

procurement/contract documents and providing bidding services so that the county could

hir’ a ‘iaruo urtractur. part-timt tieid oerightduririg site remedatior:, soil sampling

‘J 1ah ,terv iv; ‘U remed!ai :iur rep11ng Her respecsb:I:to aRe luded

Os rseeing treshv ater s etla r iitigatlo t the to mer urr area mat was re iwdiateo

The county has preserved this open space as a passive recreational park



Jessica R. Beattie, RG.
Environmental Investigations

Ms. Beattie has 14 years of experience on a variety of environmental and geotechnical Education
engineering projects, including environmental site assessments, remedial investigations Master of
(Ris), soil and groundwater contamination evaluations, geotechnical investigations and Engineering -

construction monitoring, asbestos, lead-based paint and radon surveys, indoor air quality Environmental
sampling, remedial design, and cost estimating. As a senior geologist, Ms. Beattie’s work Engmeenng,
experience includes performing hundreds of environmental site assessment, development Stevens
of work plan and field sampling plan documents at hazardous waste sites, geophysical and Institute of

soil gas surveys, subsurface Investigations of petroleum spills and hazardous wastes, Technology,
2004geotechnical investigations, indoor air quality investigations, RIs and feasibihty study

(RI/FS) and report preparation, evaluation of laboratory analytical data and reporting, site BA. - Geological
remediation at petroleum spills sites, and development of health and safety plans and quality Science, State
assurance project plans. IJniversit’ of

New York at
Project Manager, Environmental Reviews, Newark Housing Authority New Jersey. Geneseo, 1997
(2007- 2008) Ms. Beattie manages the preparation of EAS/Phase I ESA’s for two Public

RHousing Developments owned by the Newark Housing Authority. The properties have been
egis a on

identified by NHA as family sites likely to benefit from demolition and preparation for Professional
redevelopment. The EAS and Phase I ESAs were conducted as part of the Environmental Geologist

Rewew required by and in accordance with the Department of Housing and Urban Delaware, 2006

Development Title 24 of the Code of Federal Regulations (CFR) Paris 58,24 and 970. The Certifications
Phase 1 Environmental Site Assessments were prepared in accordance with the ASTM E

40-hour1527-05 and EPA’s ‘All Appropriate Inquiries” rule (40 CFR Part 312). The developments Hazardous
include a total of 28 buildings and 789 unrts, plus ancillary maintenance buildings and waste
heating plants. Historic uses of the properties will require Phase II Environmental Site Operations and
Assessments, including UST removals, to be conducted prior to site redevelopment. Emergency

ResponseProject Manager, Nestle Waters North America, Allentown, Pennsylvania (2005
- (HAZWOPER)

2006) Ms. Beattie managed the Phase I and Phase II investigations at three properties, She
also managed subcontractors that performed an asbestos and lead-paint pre-demolition Hazardous

survey, a wetlands delineation, and archeological surveys on the properties. Waste Site
Health and

Assistant Fiekl Managei Kent Gun Club Remediation, The Boeing Company, Kent, Safety
Washington. (june 2009 — March 2010) Ms. Beattie was responsible for project Supervisor
organization, reporting and confirmatory soil sampling. The project involved on-site New jersey
stabilization and removal of 35,000 tons of lead contaminated soil She was also responsible Department of
for the final cleanup report cubmated to the Washington Doparthient of Lcokigv. wFich l-nvironr-erta

in th Tecc ‘t i’ a c turtlior rn’r Je gnation f r th s’tc e
derr. uiic

Project Manager, Pre-Demolition Surveys, Newark Housing Authorit; Newark, New
Stae Tr

jersey. fjune 2008 - December 2008) Ms Beatbe managed the pre-demohtion surveys at Subsurface
two daycare facilities. The surveys included asbestos containing materials, lead based paint Evaluator -

and other regulated materials including mercury containing devices, PCB containing License
equipment, refrigerants, compressed gases. etc. #233493

Field Geologist, Geotechnical Investigation for Remedial Design, Brookfiekl Avenue Confined Space

Landfill Remediation Project, Staten Island, New York. September 20u1- March 2002)

DM
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Jessica R. Seattle. RG.

For the New York City Department of Environmental Protection (NYCDEP), Ms. Beattie

served as a field geologist in the geotechnical investigation of the Brookfield Avenue Landfill

in Staten Island. The purpose of the investigation was to gather soil information for the

remedial design which includes a barrier wall and interceptor trench to prevent the offsite

migration of landfill leacheate. Over 50 borings were logged by Ms. Beattie.

Project Scientist, ESA Support for Major Construction Project, Upstate New York.

(October 2004 - july 2008) For NYCDEP Ms. Beattie is a project scientist participating in an

ESA and hazardous materials evaluation task in support of a multimillion dollar design and

construction project. Ms. Beattie conducted the Phase I enviornmental site assessment and

Phase II site investigations for several large parcels of land that will be utilized for the new

facilities. Large portions of the work involve redevelopment of the site that has been in use

since the early 1900’s and has primarily metals contamination. Several existing buildings in

use for nearly a century are being evaluated for due diligence assessment in accordance

with ASTM standards, plus performance of hazardous materials surveys (e.g., asbestos

containing materials and lead based paint). The initial survey work has lead to the sampling

of both soil and groundwater in areas of potential environmental concerns as well as

sampling of PACMs, paint and other building materials. Investigation results have been

compared to NYSDEC cleanup criteria and site specific client goals. These evaluations will

lead to the development of special construction requirements that will be documented in

the design drawings and specifications.

Project Manager/Project Scientist, Preliminary Site Assessments and Site

Investigations, Multiple Properties, Burlington Counts New Jersey. (September 2001 -

October 2001) Ms. Beattie managed and conducted preliminary site assessments and site

investigation at multiple properties in Burlington County - throughout the townships of

Springfield, Delanco, Mansfield, Cinnaminson, Burlington, Mount Laure’ and Moorestown.

These properties are being considered by the County for open space preservation or

farmland preservations and in most cases are partially funded by New Jersey’s Green Acres

Program. The requirements imposed for these environmental assessments and

investigations include New Jersey’s Site Remediation Program rules known as the Technical

Requirements for Site Remediation. In addition to conducting the preliminary assessments,

she prepares the scope of work and cost proposals for site investigation work on these

properties. In addition to soil investigations, Ms. Beattie has conducted underground

storage tank and groundwater investigations. She managed and conducted the site

investigations at these properties leading the sampling teams.

Indoor and Outdoor Air Quality Monitoring, Waste Management, New York City,

Brooklyn, Bronx, Queens, New York. Ms Beattie conducted air monitoring of Waste

Management employees at five locations in New York City and outer boroughs rhe purpose

t a ni nd r ti ac t do r r tf e k or ir tn dust

ashc os md sil sithn th MeathILlg K tiC of Wastc Manageir r t mplov P rsnnr,’

wore samphng equipment for a feui hour nerod while conducting their work duties This

program was conducted as a result of the World Trade Center tragedy to establish worker

safety for those potentially exposed to hazardous materials at Ground Zero.

CDM
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52 — Senior Scientist

Ms. Harclerode is an experienced environmental scientist that has been involved in a
variety of projects, including environmental site assessments (ESAs), remedial
investigations (Ris), pre-design investigations, and vapor intrusion evaluations. She has

Ph.D.- Environmentalalso provided oversight and management for several in-situ site charactenzation
Management, Currenttechnologies, including the membrane interface probe (MIP), Ultra-Violet Optical

Screening Tool (UVOST), and Targost®. She has provided technical support for work plans, MS. - Environmental
subcontractor statement of works, remedial investigation reports, Phase I and II Science, Rutgers

University/New jerseyInvestigation documentation, pre-design reports, health and safety plans, Quality
Institute of Technology,Assurance Project Plans and Superfund site closeouts. Ms. Harclerode is currently CDM
2010Smith’s Sustainable Remediation Technical Resource Group (TRG) Leader and is well

versed in environmental footprint analysis tools. B.S. - Environmental
Science & Biology,

Task Manager, NJDCA Superstorm Sandy Action Plan, Procurement Documents and Muhlenberg College,
Environmental Review Support. Project Dates; February 2013 - Present. Ms. Harclerode 2005
is the Task Manager for the NJDCA on-call contract. Ms. Harclerode is responsible for I Professionalmaintaining the staffing plan, managing subcontract agreements, and coordinating with I Licenses!
NJDCA on invoicing. Ms. Harcierode works closely with the Principal-in-Charge on i Certifications
maintaining the contract.

Institute of Sustainable
Environmental Scientist, Confidential Client, Haledon, NJ. Project Dates; January 2012 Iastmcmre’s
- Present. Ms. Koberle is responsible for leading the field program for the vapor intrusion Envision Sustainability
evaluation at the Site. Ms. Koberle is responsible for all the activities associated with sub- Professional
slab vapor port installation and sampling, indoor air sampling, ambient air sampling, and I Credential, 2013

building inventory Her responsibilities included, but are not limited to, contacting local
FEMA Incidentresidents, setting up the sampling schedule, shipping out samples, and informing the Command System

project manager of daily activities. Ms. Koberle also is responsible for preparing the NJDEP Training and FEMA ICS
Full Laboratory Data Deliverable Form and homeowner letters for vapor intrusion results. for single Resources

Project Manager, Wantagh Cleaners, Hempstead, NY. Project Dates; October 2010
—

October 2012. Ms. Koberle is the Project Manager for the Wantagh Cleaners work
assignment under the NYSDEC Contract. Her responsibilities include delegating and Years Experience:
overseeing activities associated with a remedial investigation involving delineation of a With Firm; 8
chlorinated groundwater plume and vapor intrusion assessment. She is also responsible Total Years: 8
for keeping track of each site’s budget and hours.

Task Managei, Targeted Brownfields Assessments, USEPA Region 2. Project Dates
October 2009 - Present Ms. Koherle is the Eask Manager for the Brownfields work
assignmtnt order the EPA Contract. Her responsibihties include delegating, overseeing,
and conducting Phase I and II Environmental Site Assessments She is also responsible for
keeping track of each site’s budget and hours. She is also the liaison between CDM Smith
and the representatives for the Targeted Ilrownfield Assessment funding
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recipient Ms. Koberle also prepared the Generic QAPP and HASP for the Targeted

Brownfields Sites.

Field Manager, Harrison Landfill, Camden, NJ. Project Dates: August 2009 - Present. Ms.

Koberle was the field team manager for the Harrison Landfill MIP investigation. Her

responsibilities included making in-field decisions in order to implement the TRIAD

approach on-site to streamline sampling and characterization efforts. Ms. Koberle also

assisted with writing, preparing tables, and evaluating data from the MIP, soil, and

groundwater investigation for the pre-design report.

Environmental Scientist, Horseshoe Road Site, Egg Harbor, NJ. Project Dates:

Fall/Winter 2007 - 2008. Ms. Koberle was responsible for all the activities associated with

sample management for the soil sampling event. Her responsibilities included, setting up

the sampling schedule, preparing Forms II Lite, labeling bottleware sets, completing chains

of custody, performing a quality control check on shipping containers and documentation, [preparing quality control samples, shipping out samples, and assisting the field team

leader. After the field event was complete, Ms. Koberle was responsible for preparing

federal sampling trip reports and completing post sampling documentation. This project

that Ms. Koberle worked on is included in the proposal as Project History No. 6.

Task Manager, Standard Motor Products, Queens, NY. Project Dates: June 2007 -

Present. Ms. Koberle was the Task Manager for the Supplemental Remedial Investigation at

SMP. Her responsibilities included managing subcontractors and field investigation

activities consisting of soil gas and direct push technology sampling. Ms. Koberle also

assisted with writing, preparing tables, and evaluating data from the soil gas, soil, and

groundwater investigation for the report. Ms. Koberle currently assists with the annual

operations and maintenance sampling of the soil vapor extraction system onsite.

Evaluation of the radius of influence of the system is also assessed annually. This project

that Ms. Koberle worked on is included in the proposal as Project History No. 8.

Environmental Scientist, Old Roosevelt Field Site, Nassau County, NY. Project Dates:

August 2005 - August 2009. During the winter, Ms. Koberle collected approximately 200

soil gas samples, both on site and off site. The soil gas samples were collected into summa

canisters at two intervals below ground surface via Geoprobe. Soil gas screening was also

performed at 350 sample locations. She was also responsible for the sampling

management and shipment of samples. During the spring, Ms. Koberle assisted in the

collection of groundwater samples via the West Bay System and the low flow procedure.

The monitoring wells were located on site and off site. Following groundwater sampling,

he assisted m an ecu-assessment of the site, which involved identifvng dominant

.‘ttan’ hjsi, ha’dar,uc a’d hvdraioev
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Charles McCusker, P.G., C..H.MM., LS.R.P.
Project Manager

EDUCATION
University of Southern Colorado: B.S. Geology (1985)

PROFESSIONAL REGISTRATIONS AND TRAINING
Licensed Site Remediation Professional (NJDEP)
Professional Geologist PA, DE.
Certified Hazardous Materials Manager (Master Level)
Licensed for UST Closure and Subsurface Investigation (NJDEP)
NYSDEC-approved Petroleum Bulk Storage Facility Auditor
Hazardous Waste Site and Supervisor Training: OSHA 29 CFR 1910.120(c)

EXPERIENCE SUMMARY
Mr. McCusker has over 27 years of experience in developing compliance strategies and technical
solutions for environmentally impaired properties in 24 States and the U.S. Virgin Islands. He has
worked with local, State and Federal officials on environmental projects performed in accordance with
CERCLA, TSCA, RCRA, ISRA, CAA, CWA, LUST, and OSHA regulations. He has completed
numerous preliminary assessments, site investigations and remediation projects utilizing vapor
extraction, low temperature thermal desorption, incineration, bioremediation, in-situ chemical oxidation,
and natural attenuation and excavation remedies at manufactured gas plants, dry cleaners, petroleum
bulk storage facilities, chemical plants and wood treating facilities. His experience includes extent of
contamination studies of organic and inorganic chemicals in soil and groundwater, hydrogeologic
investigations of water supply systems, groundwater modeling of contaminated aquifers, installation
and maintenance of product recovery systems, pump and treat systems, contractor oversight during
removal actions and remedial system installation, preparation of Bid Packages, Bid Specifications,
Quality Assurance Work Plans, Health and Safety Plans, Preliminary Assessments, Remedial
Investigation Reports, Remedial Action Work Plans, Remedial Action Reports, conducting in house
training on representative soil sampling and soil classification, computer applications for word
processing, database management, graphic depiction and groundwater modeling.

REPRESENTATIVE PROJECTS
LSRP Services, Midas, Dumont, New Jersey— Project Manager for delineation and remediation of
this former service station site. Developed the HASP, conducted historical research and a facility audit.
Implemented public notification, an LNAPL recovery program and designed interim remedial measures
to ensure regulatory compliance for the site. Ongoing activities will include off site access negotiations,
groundwater delineation and remediation.
Reference: Aaron Engi, TBC Retail Group

LSRP Services, Former Hillman’s Golfiand, Elmwood Park, New Jersey— Provided a review of
historical investigation and remedial activities for the prospective buyer. Evaluated the proposed in-situ
chemical oxdaton proposal and provded reserve estrnaton for the chent. Have assumed the role o
toe LSRP for tos proiect and wl provide origomg groundwater monitoring for the estabishea
Classfication Exception Area and wiil evaluate the remedal progress go;ng forward.
Reference George Si//er BF Langan Consultants. LLC

UST Closure & Engineered Cap Inspection, DCH Auto Group, Parking Lot Expansion, Union,
New Jersey — Conducted Ground Penetrating Radar and Electromagnetic geophysical surveys of
former residential lots acquired for parking lot expansion of the automobile dealership. Located
abandoned Underground Storage Tanks, performed tank closure and provided subsurface evaluator
services on a fast track basis to keep construction on schedule and ensure that tank closure was
performed in accordance with local and state egulatiors Provided ove sight of the eng neered cap
construction
Refrer,ce Relat Att.a DCl-l Auto Grp
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Charles McCusker, P.G, L.SRP.
Representative Projects (Cont’d)

Petroleum Bulk Storage Facility Audits, New York, New York, Auditor for NYCOERINYCEDC
Auditor of Petroleum Bulk Storage (PBS) facilities for various New York City Mayoral Agencies
including NYPD, FDNY, DSNY, DOC, DCAS, DHS, DJJ, DPR and EDC. This work was performed in
response to a November 2010 Consent Order with NYSDEC to bring mayoral agency heating oil
storage tanks into regulatory compliance, Approximately 693 heating oil storage tanks at approximately
487 project sites were covered under the consent order. This contract included facility audit inspection,
tank tightness testing, and PBS registration updates. Reporting consisted of Facility Summary Reports,
issuance of Notices of Violation, identification of deficiencies and corrective measures.
Reference: Cavy Chu, NYCOER

Miller Property, Mine Hill, New Jersey Senior Project Manager — Conducted a groundwater RI [
following a release of No. 2 fuel oil from a 550-gallon UST. Prepared a Remedial Action Report (RAR)
and RAW to document post excavation soil and groundwater conditions and received approval to
address residual impacts in soil beneath the structure using chemical oxidation and to address
groundwater impacts using a multi-phase extraction from multiple well points. Chemical Oxidation
successfully addressed residual soil contamination beneath the structure and the bioslurper
successfully removed free phase oil from the bedrock aquifer. A Revised RAW was submitted and
approval was granted by NJDEP to address the remaining groundwater impacts in the bedrock aquifer
via bedrock injections (chemical oxidation).
Reference: Brad Kehier, Allstate Insurance Company

Former Giorgis Property, Jersey City, New Jersey Senior Project Manager — Prepared a RAR to
document soil removal activities associated with a leaking 550-gallon residential fuel oil UST. A RAW
was prepared to address remaining groundwater impacts in the bedrock aquifer with a Groundwater
Treatment System (GWTS). Provided effluent monitoring and reporting and a revised RAW was
prepared to supplement the GWTS with surfactant flushing.
Reference: Lou Ella, Allstate Insurance Company

Graff Property, Bedminster, New Jersey Senior Project Manager — Conducted a groundwater RI
following a release from a 1,000-gallon gasoline UST. This investigation included the installation of 28
bedrock monitoring wells, down hole geophysical logging, quarterly ground water monitoring using low
flow and passive diffusion bag sampling. Immediate Environmental Concerns (lECs) were addressed
by installation of a Point of Entry Treatment (POET) system, replacement of the potable wells, a vapor
intrusion study and installation of Soil Vapor Extraction (SVE) systems. A RASR and a pilot study RAW
were prepared to test the efficacy of in-situ chemical oxidation.
Reference: Michelle Rolleri, Atlantic Mutual

Berkovitz Property, Teaneck, New Jersey, Senior Project Manager—Provided contractor oversight
during the remedial excavation activities which involved structural support using helical piers Collected
post excavation samples and performed a groundwater RI Groundwater impacts were still present in
the bedrock aqu tsr and a RA was prepared to address t ese impa ts v a in s tu chemical oxidatio
NJDEP approver] the RAW and two rounds of njections were performed. Grojndwater rrnnitonng
ndicates that the in-situ treatment has been effective in achieving compliance o-bectives
Reference Lou Ella. Allstate Insurance Company

Blake Property, Greenwich, New York, Senior Project Manager — Performed site inspection
following a sudden release of fuel oil from a 275-gallon residential fuel oil AST. Provided causation
determination of the release, performed a groundwater remedial investigation and provided contractor
oversight during groundwater treatment system operation and maintenance. Performed groundwater
monitoring and prepared a Remedial Action Report for sp II closure,
Reference Michelle More/I;. Peerless Insurance

1 & 4’.iatc,



Andrew R. Poyant

Environ menta’ Review / Records

Mr. Poyant is an environmental scientist with five years experience, and supports a variety

of projects ranging from National Environmnetal Policy Act (NEPA)/Massachusetts
Education

Environmnetai Policy Act (MEPA) documents, wetland delineation, wetland monitoring, B.S. - Biolo’,

wetland evaluation, vernal pool monitoring, water quality sampling, erosion and University of

sedimentation inspections, as well as environmental permit applications. He has prepared Massachusetts at

applications for submittal to federal, state and local agencies, including the U.S. Housing Dartmouth, 2008

and Urban Development (HUD), U.S. Army Corps of Engineers (USACE), U.S. Department of

Agriculture (USDA), Federal Emergency Management Agency (FEMA) Federal Aviation
Regisation

Administration (FAA). the Massachusetts Department of Environmental Protection

(MassDEP), New York State Department of Environmental Conservation (NYS DEC), Certified Wetland

Massachusetts Historical Commission (MHC), New York State office of Parks, Recreation Scientist: State of
New Hampshire,

and Historic Preservation (NYSO PRHP), Texas Historical Commission (THC) and local
2012

Conservation Commissions. Mr. Poyant has delineated and/or monitored wetlands in

Connecticut, Kansas, Massachusetts, New Hampshire, New York, North Carolina, Rhode Wetland

Island, Virginia, and West Virginia. Professional In
Training: Society of

Environmental Scientist, Harris County Community Development Block Grant Wetland Scientist,

Disaster Recovery (CDBG-DR) Program: Hurricane Ike, Harris County Texas, 2009 to 2010

2013. Through the use of the Texas Department of Housing and Community Affairs

(TDHCA) Texas CDBG-DR Program, 2008 Supplemental Disaster Recovery Fund and the

Hurricanes Dolly and Ike funds, and federal involvement through HUD, CDBG Harris Training

County Community Services Department (HCCSD) is assisting with the repair, OSHA 40-hour

rehabilitation and reconstruction of approximately 600 homes throughout Harris County Certification of

that were damaged as the result of Hurricane Ike. Mr. Poyant was responsible for the Hazardous Waste

historic review as set forth in 36 CFR Part 800, Subpart B the Section 106 process pursuant Operations and

to NEPA. He has received approval from the THC on over 250 properties. He prepared site Emergency
Response

specific Environmental Assessments (EAs) per NEPA requirements for the rehabilitation or

reconstruction of houses damaged by Hurricane Ike.

Environmental Scientist, CDBG Disaster Recovery Program, Galveston, Texas, 2010 Years with Firm

to 2011. Mr. Poyant was part of the CDBG-DR Program, assisting approximately 1,000 5 years

individual homeowners and property owners of small rental properties (1-4 units)

throughout the city whose homes and rental units were damaged by Hurricane Ike. Mr.

Poyant prepared site specific EAs required under NEPA, as administered by HUD, Mr

Poyant coordinated with the USACE to determine if sites were in compliance with

Exesuti 3 d 990 sshicb require f d ral g ncies to avoid to tF xtertpcssibh the

long and sh rt term ad ;c impacts asso tod sith de5taction or moc if’cator ut

wetland a-d to avoid direct or ndirece scmport ot new construction in wetlands where er

there is a practicable alternative.

Environmental Scientist, CDBG Disaster Recovery Program, Minot, North Dakota,

2012 to present. Mr. Poyant is part of the CDBG-DR Program project team, as a part of the

environmental effort to assist the City of Minot in roadway and utility infrastructure

redevelopment and enhancements. as well as approximately 250 households whose homes

have beer dn’aged or destroyed by a Juro 0 11 severe flooding event. Mr Povant is

0DM
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Andrew R. Poyant

completing Environmental Review Records (ERRs) per the HUD and FEMA NEPA
requirements.

Environmental Scientist, Hazard Mitigation Grant Program (HMGP), Texas, 2013 to
present. The purpose of the HMGP is to reduce the loss of life and property due to natural
disasters and to enable mitigation measures to be implemented during the immediate
recovery from a declared disaster. The purpose of the proposed projects is to reduce
wildfire hazards in the state of Texas. The project is needed because a long-term drought
has increased wildfire hazard by killing many trees, providing a large amount of dry fuel
for a potential wildfire. As a part of the HMGP project team, Mr. Poyant is preparing site [specific EAs required under NEPA, as administered by FEMA.

Project Scientist, Water System Improvements, Oak Bluffs, Massachusetts, 2009. Mr.
Poyant delineated wetland resources adjacent to the project site. He prepared an
Environmental Report (ER) for the Rural Utilities Service USDA pursuant to NEPA and a
Notice of Intent (NOl) permit application for submission to the Oak Bluffs Conservation
Commission per the Massachusetts Wetlands Protection Act (Mass WPA).

Environmental Scientist, Hazard Mitigation Plan Review, Federal Emergency
Management Agency (FEMA) Region 1, New England, 2011 to 2012. Mr. Poyant r
reviewed the Hazard Mitigation Plans for municipalities in New England. The plans
monitor multiple natural hazards that have occurred, or have the potential to occur within
their jurisdiction. These reviews were part of the initial FEMA analysis of the plans that the
municipalities submitted for approval by FEMA. FEMA is identifying all bases are covered
for each identified hazard.

Project Scientist, Merrimack River Bank Stabilization Project, Haverhill,
Massachusetts, 2009 to 2010. Mr. Poyant assisted in the permitting efforts to stabilize
approximately 1,900 linear feet (lf) of bank along the Merrimack River in Haverhill,
Massachusetts, using bioengineering techniques for approximately 1,800 lf and stone rip
rap for approximately 110 If. The permitting effort included: an Environmental
Notification Form (ENF) per MEPA, a NOl filed with the Haverhill Conservation
Commission per the Mass WPA, Section 401 Water Quality Certification and Chapter 91
Waterways License with MassDEF and Section 404 via General Permit (GPJ Category 2
Activity Compliance with USACE.

Project Scientist, Commerce Way Roadway Improvements Project, Plymouth,
Massachusetts, 2012. Mr. Poyant prepared and submitted a Notice of Project Change
(NPC) to MEPA for the improvements for approximately 4,000 feet along Plympton Road.
Mr. Poyant received a Certificate from MEPA.

Project Scientist, Comprehensive Wastewater Management Plan (CWMP), Yarmouth,
Massachusetts, 2009 to 2011. For ti I ssn of , utP $ CWMP Mr L,iart pro rd
tho I F nvirr t Noti’ F ‘m (I I 0uart MFFA 9e o
the wetland delineation for Phasc I cf the CWMP and prepared the Abbreviated Notico of
Resource Area Delineation (ANRAD) submitted to the Yarmouth Conservation Commission
per the Mass WPA.

Project Scientist, Comprehensive Wastewater Management Plan (CWMP), Harwich,
Massachusetts 2011 to 2013. For the Town of Harwich’s CWMP, Mr. Poyant prepared the

CDM
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Alexandra H. Kleyman, AICP

Environmental Review / Records

Ms. Kleyman is an environmental and urban planner with experience in NEPA/CEQA

analysis for water resources, light and heavy rail transportation, alternative energy, and

disaster recovery planning projects. She also has experience with regional planning

policies and urban watershed management.

Ms. Kleyman has worked on many diverse water supply and transportation projects. For

the US. Bureau of Reclamation, she oversaw a real estate team including Federal

employees and sub-contractors to analyze the potential impacts to private real estate from

the removal of four large dams on the Kiamath Rivet Ms. Kleyman has analyzed the energy

resource impacts of several large light-rail transportation projects spanning multiple

jurisdictions throughout Los Angeles County, determining both the short-term

(construction-related) and long-term (operation-related) energy resource impacts.

Project Planner, Minot CDBG HUD Environmental Assessments and Affordable

Housing Plan, Minot, ND. (2012-2013) For this project, Ms. Kleyman completed

numerous Environmental Assessments for the rehabilitation and reconstruction of private

properties damaged by flooding of the Mouse Rivet Ms. Kleyman also completed

environmental analyses for the acquisition and conversion to open space of damaged

properties. The affordable housing portion of the work consisted of researching

approaches for developing an accurate and up-to-date population estimate for the City of

Minot. The population estimate was used to conduct a housing needs assessment for the

city to be used, in part, to understand the housing and population impacts of the recent

growth of the oil industry.

Project Planner, East Bay Hills Hazardous Fire Risk Reduction EIS, San Francisco Bay,

CA. (2012-2013) Ms. Kleyman wrote several sections of the EIS looking at the impact of

vegetation management for fire risk reduction in the East Bay Hills on geology, soils, public

services, and recreational resources.

Energy Resources Technical Reviewer, Redline Extension and North Red and Purple

Modernization Project, Chicago, Illinois. (2012-2013) Ms. Kleyman is the technical

reviewer for the energy resources technical memoranda being prepared for these Chicago

Transit Authority NEPA documents. She is responsible for coordinating the project

schedule with sub-consultants preparing the technical analyses.

Project Planner, U.S. Bureau of Reclamation Kiamath River Dam Removal. (2010-

2012) Ms Klevman oversaw economic anak’sic of potential impacts to real estate values

trcm :he netential ‘ O,’ dams ‘ th—’ arr’th Ri’. ‘r iii nerthe’ Caifr’rr.i r d

-.uuti’e 0 Oieguri r,,rt ‘. rd tIre- t ‘rr,uat statemt-rit ndudinc

Popuiatirn ird Housing, Recreation, arni ‘tfi ana transportation.

Project Planner, Eastside Transit Corridor Phase 2, Los Angeles, California. (20 10-

2011) Ms. Kleyman wrote the Water Resources/Hydrology and Energy Resources

Technical Reports and Environmental Impact Statement chapters for this project. The

project consisted of an at-grade and a ial extension of the Los ngeles County

Education

MA. - Urban and
Environmental Policy and
Planning, Tufts
University, 2008

B,A, -. Biology, Smith

College, 2003

Certifications

American Institute of

Certified Planners
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Alexandra H. Kleyman, AICP

t
Metropolitan Transportation Authority’s Gold Line subway approximately six to nine miles
into East Los Angeles near the communities of Whittier and El Monte. The proposed train
would cross two rivers, several Federal floodplain management lands, and local
groundwater recharge basins.

Project Planner, Galveston Master Neighborhood Planning, Galveston, Texas. (2010-
2011) Ms. Kleyman researched and wrote several sections of the master neighborhood
plans for the 18 neighborhoods rebuilding from Hurricane Ike. She also worked with other
planners to lead on-site public meetings with community members to determine citizens’
main planning and environmental concerns. She was instrumental in working with the
planning team to turn community planning priorities into specific goals with related
actions, local resources, and recommended steps to address mobilit3 housing, community
cohesion, and infrastructure needs.

Project Planner, Westside Extension Transit Corridor, Los Angeles, California. (2009-
2010) Ms. Kleyman is responsible for writing the water resources and hydrology section
of the joint environmental impact statement/ environmental impact report for this project.
The project consists of several alternative alignments for the extension of the Los Angeles
County Metropolitan Transportation Authority’s subway from the existing red/purple
lines near downtown Los Angeles extending approximately 10 miles to Santa Monica.

Project Planner, Mather Airport Master Plan, Rancho Cordova, California. (2008-
2010) Ms. Kleyman assisted in the development and writing of the Environmental
Assessment (EA) for implementation of the airport’s Master Plan. She worked specifically
on the Water Resources and Hydrology Section of the (EA).

Project Planner, Regional Connector Transit Corridor, Los Angeles, California. (2008-
2009) For the Los Angeles County Metropolitan Transportation Authority Ms. Kleyman
drafted the Water Resources/Hydrology and Energy Resources technical reports of the
joint Environmental Impact Statement/Environmental Impact Report. The project
involved the design and construction of a subway line through the central city area of Los
Angeles. The new subway would connect the existing yellow and blue lines to the purple
line, Construction of proposed train maintenance and storage yards would cross the Los
Angeles River Ms. Kleyman’s responsibilities included researching and writing the existing
conditions and environmental consequences sections relating to these two resource areas,
and working with sub-consultants to coordinate analysis and findings.

CDM
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Melissa A. Peters, AICP

Environmental Review! Records

Ms. Peters is an urban and environmental planner with a background in environmental
analysis, sustainability planning, and regulatory compliance. In her seven-year career, she
has considerable experience developing sustainability programs, assessing environmental
impacts, and incorporating sustainable practices into land use strategies and
environmental projects. She is a specialist in energy master planning and greenhouse gas
management. Her project experience includes infrastructure and environmental planning,
federal environmental impact studies, and solid waste planning as well as stakeholder
facilitation to find integrated solutions to the natural and built environment. She is
experienced with performing environmental reviews conforming to the requirements set
forth by the National Environmental Policy Act (NEPA) for a variety of projects concerning
transit expansions, housing developments, landfills, and utility improvements. Ms. Peters’
project-related experience is described below.

Project Planner, Eufaula Lake Shoreline Management Plan and Master Plan Update
Environmental Impact Statement, Eufaula, Oklahoma, April 2012 - January 2013.
The United States Army Corps of Engineers (USACE), Tulsa District, proposes to update the
1998 Eufaula Lake Shoreline Management Plan (SMP) and to supplement the 1977 Eufaula
Lake Master Plan (MP). CDM Smith prepared the Environmental Impact Statement (EIS) to
address the potential impacts of the SMP update and MP supplement from a lake-wide
perspective. Ms. Peters’ work included writing the land use, air quality, greenhouse gas
emissions, climate change mitigation and adaptation, and cumulative impacts sections for
the EIS.

Project Planner, Metra Union Pacific West and North West Lines Environmental

Assessments, Chicago, Illinois, September 2012 - June 2013. Under Metra’s New Starts
Program, CDM Smith completed NEPA documentation for infrastructure improvement

projects on the Union Pacific (UP) West and Northwest lines. Ms. Peters prepared the EA
documents and assisted with the preparation of a Finding of No Significant Impact
(FONSI).

Project Planner, CDBG Disaster Recovery Program, Minot, North Dakota, July 2012 -

Present. Ms. Peters is part of the Community Development Block Grant Disaster Recovery
(CDBG-DR) Program project team, leading the environmental effort to assist the City of
Minot in roadway and utility infrastructure redevelopment and enhancements, as well as
approximatel 250 households whose homes have been damaged or destroyed by a June

2O I sever flooding event M P,ter’ resnnncihle for completnC Ervrronrnental

re krrd. iJ:P per ‘. Drcrtment t lloirr jnd Jrbaa i)evunjmnt

HUDj EPA requirements. Sh cmpietetI the cnvironmentai re’ear’r and anaivci and
agency Loordinatron, and deterrnrned mitigation measures required to be implemented.

Project Planner, HUD Environmental Assessments of Proposed Housing Projects,
Harris County Texas, August 2010 - May 2013. Ms. Peters provided regulatory guidance

and support to organizations proposing projects under the Harris County Community
Development Block Grant Disaster Recovery Program. The project assisted individual
homeowners in restoring their homes to pre hurricane conditions and in orne cases to

Education

MA- Urban and
Environmental Policy
and Planning. Tufts
University, 2008

BA, - Political Science

and Environment and
Development Policy
(cum laude), Lake
Forest College, 2006

Certifications

AICP, American
Institute of Certified
Planners, 2010, No.
024430

Training

OSHA 40-hour
HAZWOPPER Training,
July 2008

Environmental
Assessment Training,

August 2009
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elevate their homes to protect against future flood damage. Ms. Peters prepared site-

specific environmental assessments for the reconstruction and rehabilitation of homes

damaged as the result of Hurricane Ike. As part of the project, Ms. Peters provided

assistance in preparing required environmental documents, reviewing the documents and

providing guidance to ensure full compliance with HUD regulations.

Project Planner, Donald C. Tiliman Personnel and Multi-Use Facility City of Los [
Angeles Bureau of Engineering, March 2012 — April 2012. The City of Los Angeles is

proposing to construct a new permanent structure on the Tiliman plant site adjacent to the

Japanese Garden. Ms. Peters prepared a CEQA-compliant Initial Study/Mitigated Negative

Declaration (IS/MND) and an Environmental Assessment (EA) to comply with the U.S.

Army Corps of Engineers NEPA regulations. The environmental analysis focused on visual

and aesthetic impacts, as well as the introduction of a new structure within the maximum

probable flood area within the Sepulveda Flood Control Basin.

Project Planner, HUD Environmental Assessments of Proposed Housing Projects,

Galveston, Texas, August 2010- March 2011. The City of Galveston Grants and Housing

Department provided Community Development Block Grant (CDBG) funds to individual

homeowners and property owners of small rental properties (1-4 units) throughout the

City whose homes and rental units were damaged by Hurricane Ike. Ms. Peters was part of

the CDBG-DR Program, assisting approximately 1,000 individual homeowners and owners

of small rental properties throughout the city whose homes and rental units were

damaged by Hurricane Ike. Ms. Peters served as part of the team leading the ERR effort.

She was in charge of conducting noise assessments for all reconstruction sites within rail,

road, and airport buffers.

Project Planner Chicago Transit Authority (CTA) Red, Orange, and Yellow Line

Extensions Environmental hnpact Statements (EIS), Chicago, Illinois, August 2009 -

Present. The CTA has embarked on scoping and preparation of three NEPA ElSs for

projects to extend the Red, Orange, and Yellow lines in Chicago, Illinois. Ms. Peters led the

effort to coordinate the NEPA scoping process following Federal Transit Administration

New Starts Program and SAFETEA-LU guidelines including publishing the Notice of Intent,

preparing the scoping booklet, inviting participating agencies, conducting public and

agency scoping meetings, preparing a coordination plan, and a scoping report. She is

assisting with the land use, community, and displacement sections of the EIS.

Task Manager, HUD Environmental Review, Chicago, Illinois, April 2009 - February

2010. Ms. Peters managed the environmental review of proposed housing projects in the

City of Chicago that are funded by U.S. Housing and Urban Development (HUD). The

environmental reviews were conducted in accordance with regulations of the National

Er,vironmntaj Policy Act NEPtV and stat lay. She asited in the prepalatlon of the

Enviroomental Revivw Recnrd (ER,R! ‘.t:ct acss5sment tlondpiam

management. tvetjand protection. nOise, nd aistoric propert; among ethers, Ms Peters

s trained in environmental assessments, specifically for HUD’s Community Development

Block Grant, HOME, and public and subsidized housing.

CDM
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Marcie A. Encinas

Environmental Review /Records Development

Ms. Encinas is an environmental scientist with 10 years of experience in regulatory
Education

permitting and compliance, environmental site assessments and remedial investigations,

construction oversight and management, and environmental impact statements. As a mid- ES, Environmental

level scientist, she is experience in preparing state permits and compliance documents for Science Rutgers

Federal Superfund projects, municipal and industrial wastewater projects, as well as a UniversIty, 2002

variety of private clients to comply with Clean Water Act, including the Pollutant Discharge Certifications

Elimination System; the Resource Conservation and Recovery Act (RCRA); and Division of
40-hour Hazardous

Land Use Regulation permit matters, involving freshwater and coastal wetlands, flood Waste Operations and
hazard areas, coastal areas, stormwater management, and Category One waters. Emergency Response

Project Scientist, Roebling Steel Superfund Site, Burlington Count)6 New Jersey. (June (HAZWOPER)

2008 - December 2010) Ms. Encinas was responsible for preparing the environmental Hazardous Waste Site

permit equivalency applications for the Roebling Steel Superfund Site located in Mansfield Health and Safety

and Florence Townships. The Site comprises five operable units and includes the dredging Supervisor

of contaminated sediments from the Delaware River and Crafts Creek, freshwater; non- Confined Space Entry
trout, tidal water bodies, as well as coastal wetland restoration, Ms. Encinas was Safety

responsible for assisting the clients with applying for various NJDEP Land Use permit CPR and First Aid
equivalencies including; NJDEP LURP Coastal General Permit (No. 15) Equivalency

- Certified
Investigation, Cleanup, Removal, or Remediation of Hazardous Substances; N1DEP DLUR

New jersey
Waterfront Development Permit Equivalency; and NJDEP DLUR Flood Hazard Area Permit

Department of
Equivalency. She also assisted in the preparation of the local soil conservation district soil

Environmental
erosion sediment control plan submittal. Protection -

Project Scientist! Environmental Professional/Phase I ESAs, New York. (2008 - Underground Storage

2010) Ms. Encinas was responsible for completing site assessments at various NYCDEP Tank Subsurface
- . Evaluator — License

Water Pollution Control Plants that were under design for upgrade. Upon completion of
#46314/, Expires

the site assessment, she prepared site investigation/site characterization work plans to 1113012011
investigate identified AOCs with potential to impact construction during the planned

upgrades and to assess subsurface conditions for reuse on site and/or offsite disposal.

Project Scientist/Field Technician, Phase I Site Assessment, New York City

Department of Environmental Protection (NYCDEP) Catskill! Delaware Ultraviolet

(UV) Light Disinfection Facility Valhalla, New York. (2008 - 2009) Ms. Encinas assisted

in the site assessment of the Catskill and Delaware aerators located at the Kensico campus.

The aerators were demolished as part of the Catskill Aqueduct pressurization work and

construction of the Catskill/Delaware DV Light Disinfection Facility Shi-’ was instrumental

n dvntt’ n ‘-.arrr,k’ lctinrc r’d n mno’ino a ‘‘, nrk1 -,‘mDnc Fa.p t,r rho

1rIvestIatnJn. M. Encria s a main “t-a t ‘r \Y DE f dunce ih,

site invertigatlon She W3r also r cur’ Ic tor eeveCipng an action p1an to address the

levels of contamination identified at each aerator, The investigations included a site

reconnaissance, soil, groundwater; standing water; sediment, concrete chip, and bricks,

mortars and seal coating materials sampling, and producing text inclusive of research,

sampling methods, the analysis of results, and conclusions and future recommendations.

Project Scientist/Field Technician, Phase I Site Assessment, NYCDEP Catskill/

Delaware DV Light Disinfection Facility New York (2003 2005). Ms En’anas as’-i t

GDM
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Marcie A. Encinas

in the site assessment of several locations along the Catskill Aqueduct which are planned
for pressurization by CDM Smith. She identified sample locations and assisted in
composing a work/sampling plan for the investigation. Ms. Encinas was a main contact for
NYCDEP and subcontractors during the soil and groundwater investigations during the site
investigation. She acquired necessary permits from local municipalities and permission
from NYCDEP prior to sampling as well as informing other related agencies to the work
performed. The investigations included a site reconnaissance, soil and groundwater
sampling, and producing text inclusive of research, sampling methods, the analysis of
results, and conclusions and future recommendations.

Project Scientist/ Environmental Professional/Project Manager, Environmental Site
Assessments and Site Characterization at the former Roe Park Service Center,
Consolidated Edison Co., Cortlandt Manor, New York. (June 2012 - June 2013). Ms.
Encinas performed the Phase I Environmental Site Assessment (ESA) of the former Roe
Park Service Center located in Cortlandt Manor, Westchester County New York. The Phase
I ESA was prepared in general accordance with the ASTM E 1527-OS and EPA’s ‘All
Appropriate Inquiries” rule (40 CFR Part 312) and includes a sit reconnaissance, review of
state and federal environmental databases as provided in the Environmental Data
Resources, Inc. (EDR) radius report, review of environmental lien and title records, review
of historic aerials, topographic maps, Sanborn Maps and available federal, state and local
property records. The Phase I ESAs were conducted to identify areas of concern (AOC)
associated with the former service station that could be investigated in prior to property
sale. AOCs identified included the presence of underground storage tanks, and above
ground storage tanks, historic leaks and spills, historic operations, the presence of floor
drains and hydraulic lifts, and the potential for residual contamination from previous
remedial actions. Ms. Encinas prepared the Phase I ESA reports and subsequent site
characterization work plans. Each work plan was prepared in accordance with Con
Edison’s Technical Specification REM-RP-2008-01 and the NYSDEC Draft DER-lO Technical
Guidance for Investigation and Remediation, dated November 2009. Each work plan
includes a site-specific Quality Assurance/Field Sampling Plan and a Health and Safety
Plan (including Community Air Monitoring Plan and Fugitive Dust Plan). The site
characterization investigation was completed in June 2013 with Ms. Encinas acting as
project manager. Subsequent sampling was conducted at the Tilden Avenue Substation in
May and June 2012. M. Encinas are presently waiting for analytical results.

Project Scientist/ Environmental Professional/Task Manager, Environmental Site
Assessments and Site Characterizations at two Substations proposed for Demolition,
Consolidated Edison Co., Brooklyn, New York. January 2010 -. July 2012. Ms. Encinas
performed the Phase I Environmental Site Assessments (ESAs] of the Ainslie Street and
Tilder. Substation’ located in Brokltn The Phase I ESAs ere ‘nducted tu

idrntt ireac .‘ cnnern asoca’-ed with the substation that cola be mstgate
n preparatun tot substation demoiitun AOCs identified included thc presence of
underground storage tanks, historic leaks and spills, historic operations, the presence of
sumps, and previous on-site structures. Ms. Encinas prepared the Phase I ESA reports and
subsequent site characterization work plans. Each work plan includes a site-specific
Quality Assurance/Field Sampling Plan and a Health and Safety Plan. Pre-demolition site
characterization activities were completed at the substations in August and September
2010 under the management of Ms Encmas



Jessica Kretch

Field Assessment

Ms. Kretch has one year of experience in the geotechnical and site/civil engineering fie.
Her skills include but are not limited to: site inspections, soil investigation oversight, Education
surveying pre-construction condition, drafting of required construction plans, proposal and

BS., Civil andreport development, stormwater management design, water purification and distribution
Environmentalsystem design, and renewable energy design.
Engineering,

RELEVANT EXPERIENCE Rutgers University

Dilworth Plaza, City Hall Station Renovation, Philadelphia, Pennsylvania - Staff M.S.,

engineer providing construction monitoring services for the installation of elevator, PE 12 in Environmental

the Dilworth Plaza Phase of the City Hall and 15th Street Renovation project. The planned Engineering,
University of

construction consists of the installation of three (3) elevators, waterproofing and structural
California at

repairs, two new fare lines, new payment technology new finishes, and utilities, Engineer Berkeley (Expected
provided field inspection and compiled the Pre-Construction Survey and developed the Graduation- May
Instrumentation Monitoring Plan to be reviewed by SEPTA. 2013)

1979 Deer Park Avenue- ADA Parking Lot Upgrades, Deer Park, New York - Staff
engineer assisting in the design plans for proposed parking lot improvements of a Bank of
America in Deer Park, New York. The planned construction consists of milling and
overlay of existing parking lot, restriping of the parking lot, sidewalk reconstruction,
upgrades which involve catch basin, and drainage improvements. In addition, the
proposed parking lot improvements must meet Americans with Disability Act (ADA)
standards for improved site construction. Under project engineer supervision a full site
survey investigation and asphalt coring test was completed. An overall site plan was
provided to illustrate the site improvements, topographic survey, and utility information. In
acklition, further services included project oversight, design quality controL and participated
in several project team and permitting agency meetings.

66 Beveridge Road, Mahwah, New Jersey - Staff engineer assisting in the site/civil
engineering services to assist the proposed construction of a residence in Mahwah, New
Jersey. The project services are to provide a rain garden design as a stormwater runoff
reduction method and obtaining a soil movement permit for the proposed construction.
The project responsibilities include obtaining a soil movement permit, topographic site
survey, test pit installation in order to determine percolation rate, and drainage design for
roof runoff

Green Streets for New York City Department of Parks & Recreation, New York, New
York °tatt -rg:neer ssNtna a surn’— nscstivdticr and rusting ottss
streets V; ated ifl Nusv York kits that prs de addtmai storm satpr runoff drainace
5taft engneer assisting in geotechnical, environmental engineerlng services to
characterize the subsurface conditions and install a monitoring well to measure the impact
of infiltration rates and influence on the ground water table.

20 & 22 Rose Street; Minor Subdivision Plan, South River, New Jersey - Staff engineer
assisting in the site/civil engineering services for the subdivision of a residential property
in South River New Jersey The client requested consulting services to obtain variance
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approval from the South River Planning Board. The project responsibilities included an

existing property survey, minor subdivision plans, grading and drainage plans and

attending planning board meetings with expert testimony.

New Haven Avenue- Conditions and Vibrations Monitoring Study, Queens, New York -

Staff engineer assisting in the detailed pre-construction condition survey, vibration

monitoring, and geotechnical evaluations for the proposed construction for the New York

City Department of Design and Construction (NYCDDC). The proposed construction consists

of storm sewers, sanitary sewers, and water main work along New Haven Avenue. Staff

engineer completed site visits to existing structures in the immediate area of the

construction and provided photo documentation of all exterior facades. A final, detailed pre

construction condition was provided to the NYCDDC with photo documentation, site

categorization, vibration monitoring results, and geotechnical evaluations.

United Stationers 3SMW Solar PV Rooftop System, Cranbur New Jersey - Staff

engineer assisting in the approved site upgrades for the design and installation of the 3.5

MWdc (direct-current) ballast weighted PV solar system located on the 500,000 sq.ft

rooftop of the United Stationers warehouse. The site/civil engineering services included the

permit approval for on-site landscape, roadway and sidewalk upgrades according to the

Americans w/ Disability Act Standards for Accessible Design (ADA) required by the

Township of Cranbury and Middlesex County. In addition, engineer provided expert

testimony and design and construction drawings submitted to planning board members

and Township/County officials.

CDM
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Nhan Dang

Mr. Dang is a member of the Engineering Group at Sadat Associates, Inc. He has
experience working on various projects involving construction Years Experience:
inspection/oversight of landfill closure projects, soil investigation, and
preparation of engineering reports. Vlith Firm:

3 months
• Quality Assurance Engineer, Kingsland Redevelopment Area Project - Avon

Landfill and Lyndhurst Landfill, Bergen Count New Jersey. March 2013 -

ongoing. Reference: Reference: Mr Joseph Mattiassi, American HomeAssurance, Total Years:
175 Water Street, New Yorlç NY 10038. (212j 458-6236.

As Quality Assurance Engineer, Mr. Dang’s responsibilities include:
Education

• Interpretation of engineerinc plans and specifications and checking their Rutgers, University of
proper implementation by the contractor. New jersey

• Propose and check minor design modifications during construction due to MS., Geotechnical
Engineering, 2013variation in the existing site conditions than those shown on the engineering

plans or due to unforeseen circumstances, e.g., perform minor changes to Certifications
grading, relocate monitoring instrumentation, readjust piping -0SHA 40-hr
grades/elevations, relocate gas vents and leachate clean-outs locations, etc. Hazardous Waste

• Review and approve or reject modifications to shop drawings prepared by the Operations &
Emergency Response

contractor. -Troxler Nuclear Gauge
• Review manufacturer cut sheets for different materials/products utilized in Safety Program

the construction (e.g., geotextiles; geogrids; precast concrete units for payers, Certification

manholes, etc.; sheet piles; piping for gas, leachate, electric conduits, etc.)
Materials/products were then approved or rejected after comparing their
properties to the Contract Specifications and requirements.

• Review, approve or reject modifications and value engineering changes
proposed by the contractor to facilitate and/or expedite construction.

• Review, approve or reject candidate soils/materials to be utilized for the
construction of the control systems including: stone bedding for leachate and
gas pipes, common fill for grading, clayey soils for barrier layer, sandy soils
for drainage layer, soil for filter layer, topsoil, riprap for swales and
downchutes, and more.

• Review, approve or reject contractor request for product substitution or
change in material properties as deemed necessary during construction.

• Propose adjustment/modifications to contractor s means and methods during
tru or as needed g dewateri ed e ‘ q $ ton

d material sarRahiIit, aoid g ob 1 rs r e pie
9d more,

• Inspect and approve the placement and compaction efforts for the different
types of soils for grading and capping the landfills including clayey soils for
barrier layer, sandy soils for drainage layer, soil for vegetative/filter layer,
topsoil, and dense graded aggregate for road construction.

• Perform in-situ density testing utilizing a Nuclear Gauge.



Nhan Dang Assgnment

• Collect bulk and undisturbed soil samples (Shelby Tubes) for laboratory
testing and approval of their geotechnical properties as per the Contract
Specifications and/or their intended function/use. The laboratory testing
performed by SAl to obtain the physical and mechanical properties of
diffrent typec of snil for approvals inrluded

Grain size analysis, Atterberg Limits, Compaction Test, Unconfined
Compressive Shear Strength, Shear Strength Triaxial Test
(unconsolidatethundrained), Falling Head Permeability Test; and
Flexible Wall Permeameter.

• Inspect the installaticn of different geosynthetic materials.

• Inspect the installaticn/construction of the leachate collection systems.

• Inspect the installatbn/construction of the methane gas venting systems.

• Inspect the installatien/construction of the swales and downchutes for the
stormwater management system including access road crossing areas.

• Inspect the construction of the stabilizing trenches at the toe of the landfill
slopes.

• Inspect test borings and test pit excavations for subsurface investigation
programs and preparation of soil boring logs

• Inspect the driving of sheet piles for the vertical hydraulic containment
system.

• Prepare daily reports accompanied by photographs of all important
construction activities taking place during the day.

• Attending weekly meetings with the Client and contractor to discuss work
progress and resolve any construction issues.



Jonathan Marino

Mr Marino is a member of the Engineering Group at Sadat Associates, Inc. He has

experience working on various projects involving construction Years Experience

inspection/oversight of landfill closure projects, soil and groundwater site With Firm:
investigation, environmental monitoring and data review and analysis as well as

6 months
preparation of engineering reports.

Quality Assurance Engineer Kingsland Redevelopment Area Project - Avon

Landfill and Lyndhurst Landfill, Bergen Count New Jersey. January 2013 -

Total Years: ½ year
July 2013. Reference: Mr Joseph Mattiassi, American Home Assurance, 175 Water

Street, New York, N) 10038. (212) 458-6236.

Education
As Quality Assurance Engineer; Mr Marino’s responsibilities include:

University of Delaware
• Interpretation of engineering plans and specifications and checking their BS., Civil Engineering,

proper implementation by the contractor. 2012

• Propose and check minor design modifications during construction due to Certifications
variation in the existing site conditions than those shown on the engineering -OSHA 40-hr
plans or due to unforeseen circumstances, eg., perform minor changes to Hazardous Waste
grading, relocate monitoring instrumentation, readjust piping Operations &
grades/elevations, relocate gas vents and leachate clean-outs locations, etc. Emergency Response

-Troxier Nuclear Gauge
• Propose adjustment/modifications to contractor’s means and methods during Safety Program

construction as needed, eg., dewatering procedures/techniques, compaction Certification
procedure, material workability, avoiding obstructions during sheet pile
driving, and more.

• Inspect and approve the placement and compaction efforts for the different
types of soils for grading and capping the landfills including clayey soils for
barrier layer, sandy soils for drainage layer, soil for vegetative/filter layer,
topsoil, and riprap for swales construction.

• Perform in-situ density testing utilizing a Nuclear Gauge.

• Collect bulk and undisturbed soil samples (Shelby Tubes) for laboratory
testing

• Inspect the installation/construction of the leachate collection systems.

• Inspect the installation/construction of the methane gas venting systems.

• Inspect the installation/construction of the swales and downchutes for the
stormwater management system including access road crossing areas

tc r a a tr lsuf t

r g’- i rd ir p ati r I lor ng g

• Ic spc t the driv ag t shect p le for the vertical hydrauli onta nrc ent
system

• Collection and analysis of inclinometer readings and instrumentation data

• Prepare daily reports accompanied by photographs of all important
construction activities taking place during the day.

Field Engineer Bridgeton Elementary Schools Bridgeton New Jersey,

u 201 F ci 2 13 R c a M Ri ardfe a a evJ



Jonathan Marino, Assignment

Development Authority, I 1/Vest State Street P0. Box 991, Trenton, NJ, 08625. (609)

6565043

As Field Engineer, Mr. Narino’s responsibilities included inspection of test borings

and test pit excavations for subsurface investigation programs and preparation of

soil boring logs.

[



Erik Lukjantschenko

Mr. Lukjantschenko is a member of the Engineering Group at Sadat Associates, Inc.
He has experience working on various projects involving construction Years Experience
inspection/oversight of landfill closure projects, soil and groundwater site
investigation, environmental monitoring and data review and analysis as well as with Firm-

preparation of engineering reports. 15 months

• Quality Assurance Engineer, Kingsland Redevelopment Area Project - Avon

Landfill and Lyndhurst Landfill, Bergen Count3 New Jersey. May 2013
- Total Years:

2013. 180 hours. Reference: Mr Joseph Mattiassi, American HomeAssurance, 175

Water Street, New York, N) 1 003& (212) 458-6236.

Education
As Quality Assurance Engineer, Mi: Lukjantschenko’s responsibilities include:

Rider College
• Interpretation of engineering plans and specifications and checking their BS Environmental

proper implementation by the contractor. Sciences, 2013

• Propose and check minor design modifications during construction due to
Certificationsvariation in the existing site conditions than those shown on the engineering 0SHA 40-hr

plans or due to unforeseen circumstances, e.g, perform minor changes to Hazardous Waste
grading, relocate monitoring instrumentation, readjust piping Operations &
grades/elevations, relocate gas vents and leachate clean-outs locations, etc. Emergency Response

• Propose adjustment/modifications to contractor’s means and methods during -Troxier Nuclear Gauge
construction as needed, e.g, dewatering procedures/techniques, compaction Safety Program
procedure, material workability, avoiding obstructions during sheet pile Certification

driving, and more.
• Inspect and approve the placement and compaction efforts for the different

types of soils for grading and capping the landfills including clayey soils for
barrier layer, sandy soils for drainage layer, soil for vegetative/filter layer,
topsoil, and riprap for swales construction.

• Perform in-situ density testing utilizing a Nuclear Gauge.
• Collect bulk and undisturbed soil samples (Shelby Tubes) for laboratory

testing
• Inspect the installation/construction of the leachate collection systems.
• Inspect the installation/construction of the methane gas venting systems.
• Inspect the installation/construction of the swales and downchutes for the

stormwater management system including access road crossing areas.
• Inspect test borings and test pit excavations for subsurface investigation

programs and preparation of soil boring logs
• Inspect the driving of sheet piles for the vertical hydraulic containment

systcm
• lctrndr sfi Imt radg d n tir
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Wen Liu, Ph D,, EIT

Dr. Liu is a member of the Engineering Group at Sadat Associates, Inc. (SAl). As a
project engineer, she is responsible for assessing water quality, sediment and
groundwater chemistry data in order to design and implement projects. She is
involved with developing and implementing protocols for decontamination and
disposal of PCBs contaminated transformers/capacitors. In addition, she is also Years Experience:

responsible for conducting preliminary assessment/Phase I study at project sites. With Firm: 1
She evaluates project engineering specifications, logistics, and construction
approach as well as cost analysis and report preparation. Her additional
responsibilities include personal exposure assessment of air pollutants and

Total Years: 5
development of health and safety protocols.Project Engineer, Edgeboro Disposal,

East Brunswick, NJ. 2012-ongoing. 1050 hours. Reference: Mr. Jack Whitman,
Edgeboro Disposal, Inc., P.O. Box 6478, East Brunswick NJ, 08816. (732) 227-1329.

Education

Dr. Liu’s tasks for the Title V Air Permit compliance project include performing Rutgers, University of
emission calculations, data analysis/evaluation, engineering control device New Jersey
evaluation and recommendations, report preparation and submission to comply Ph.D - Environmental
with all of the limits, standards, and best practices outlined in the Title V Permit. Sciences, June 2012

MS. - Environmental

Project Engineer, Industrial Land Reclaiming, Edison, NJ. 2012 - 2013. 252 Sciences, June 2008

hours. Mr. Gary Lotano, Industrial Land Reclaiming, Inc., 9 CentralAvenue, Toms
River, NJ 08753. (732) 914-8600. Sun Yat-sen University,

Guangzhou, China
MS. - Environmental

Dr. Liu’s tasks for the Industrial Land Reclaiming Landfill project include Sciences, 2005
assessing water quality, sediment and groundwater chemistry data for landfill B.S. - Environmental
impart evaluation on the nearby river system. Sciences, with honors,

2003

Project Engineer, Pulaski AMB Distribution Center, Jersey City, NJ. 2012 -

ongoing. 100 hours. Reference: Mr. Botond Farkas, Prologis, Inc., 1 Meadowlands Certifications
Plaza, East Rutherford, NJ, 07073. (201) 623-2493.

Engineer in Training,
National Council of

Dr. Liu s tasks for this project include onsite monitonng and assessment of air
f

pollutants, development of health and safety protocols, and evaluation of historic Engineering and
groundwater chemistry data. Surveying (NCEES),

Apr. 2013
Project Engineer, Former Anglesea Beach Colony Sanitary Landfill, North
Wildwood, NJ. 2012 - ongomg. 92 hours. Reference: Mr. Tom Anderson, K OSHA 40-hr Hazardous

Hovnanian @ N. Wildwood, LLC, 110 FieldcrestAvenue, Suite 39, Edison, NJ, 08837. Waste Operations &

(732) 225-6828. Emergency Response
(Refresher Mar. 2013)

Dr I iu tasks fo thi pro Oct ir lode field a d gas ertir tern se t or

Project Engineer, Englert, Inc Property Perth Amboy, NJ 2 2 21 ur
Reference. Deborah Tripod Englert 1nc 1200 Amboy I venue Perth Amboy, \‘J
08861. (732) 826-8805,

Dr. Liu’s tasks for this project include records review, site reconnaissance,
interviews, and report preparation.



Richard Kurisko

Mr. Kurisko is a member of the Science Group at Sadat Associates, Inc. He has
over sixteen years of experience with the company working on and managing Years Experience
various projects involving soil and groundwater site investigations, remedial
investigations, oversight of remedial actions, wetland delineation, health & safety With Firm: 16

management, landfill capping & slurry wall construction, management of
processed dredge material, cylinder & drum removal, preparation of contract &
bid specifications, and preparation of various environmental documents and Total Years: 16

reports.

Oversee, Direct, and Report on landfill closure activities, American Home Education
Assurance (Meadowlands), Lyndhurst, NJ. May 2009 to April 2012. 1,724
hours. Reference: Mr. Henry Gold, American Home Assurance, 175 Water Street, Rutgers University

MS. Environmental,
New York, NY 10038. (212) 458-6236,

New Brunswick, NJ,
1979

Mr. Kurisko was responsible for the supervision, coordination, and reporting on
activities involving landfill leachate line cleanout and repair activities for several Villanova University
landfills. Additionally, Mr. Kurisko supervised and coordinated all leachate system B.S. Biological
drawdown testing at the various landfills. Mr. Kurisko oversaw and reported on Sciences, 1974

all activities regarding the placement of a final cap on two landfills for this project.
Registration

Oversee, Direct, and Report on Remedial Activities, MLK-Jefferson School

Site, Trenton, NJ. May 2005 to December 2011. 3,171 hours. Reference: Mr Bob Certifications
Ryan, NJ School DevelopmentAuthority, P0. Box 991, Trenton, NJ, 08625. -NJ Licensed Site

Remediation
Mr. Kurisko was responsible for coordinating and planning all remedial activities Professional (LSRP)
in conjunction with the on-site remedial contractor Remedial activities included -OSHA 40-hr
the removal of historic fill material and remediation and disposal of RCRA waste Hazardous Waste

contaminated soil, and post excavation sampling of all on-site AOCs. Mr. Kurisko Operations &

also setup and maintained all community air monitoring and on-site data retrieval Emergency Response
(Refresher March 7,

and testing equipment used during the cleanup. Mr. Kurisko also performed all on- 2012)
site density testing work using a nuclear gauge to ensure proper engineering -OSHA Field Supervisor
control of placement of clean-fill material. -Certified Nuclear

Gauge Operator
Quality Assurance/Quality Control Officer and Health & Safety OENJ Certification (HAZMAT

Cherokee/Bayonne Landfill, Bayonne, NJ. July 1998 to July 2003. 5000 hours.
Reference: Mr Steve Bruch, 150 E. Broad St., Columbus, OH, 43215. (614) 621-9000. Material

Transportation
Mr. Kurisko was responsible for the monitoring and testing of various streams of Certification
fill material used for site remediation to ensure compliance with all quality N Certified ‘N tiand
assurance/qualit cntrol regulatory issues for the OENJ (herokcc/Bayorre D t

L f k v Irc 1’ v
st ‘ ic te “ct t 1 0 St U i e n ft DV r a a c f

0 idedarroritorigfo hetL& aft c mpi rcc rddri tdo rsonnc t e

‘nter Levcl C protection as required for drum and cylinder removal activities Honors/Awards

Letter of

Oversee, Direct, and Report on Remedial Activities, GAF Industries Site Commendation NJDEP

Cleanup, South Bound Brook, NJ. March 2004 to July 2006. 1,497 hours, Commissioner Jerry

Reference Mr. David Fischer Matzel & Mumford 110 Fieldcrect Avenue Ldzson NJ
Fitzgerald English,

1981 (Water Supply
08818 (7 2) 88)1112



Rchard Kunsko Asugnment

Mn Kurisko was responsible for coordinating and planning all remedial activities
in conjunction with the on-site remedial contractor. Remedial activities included
the removal of petroleum hydrocarbon contaminated soil and groundwater,
remediation and disposal of TSCA contaminated PCB soil, and post excavation
sampling of all on-site AOCs. Mr. Kurisko also provided an initial ecological
assessment of the adjacent D & R Canal area and identified AOCs along the canal
that were also remediated.

Oversee, Direct, and Report on Remedial Activities, NY/NJ Port Authority

(192 Tyler Street), Newark, NJ, June 2007 to January 2008. 557 hours.

Reference:

Mr Kurisko was responsible for the oversight, coordination, and reporting on all
remedial activities involving the identification, segregation, packaging, and
disposal of hazardous and non-hazardous waste found in an abandoned
warehouse at the NY/NJ Port Authority complex. Mr. Kurisko drafted the final
remediation report for this project.

• Oversee, Direct, and Report on Remedial Activities, 5711 Kennedy

Boulevard, North Bergen, NJ. September 2007 to January 2009. 315 hours.

Reference:

Mr Kurisko was responsible for coordinating and planning all remedial activities
in conjunction with the on-site remedial contractor. Remedial activities included
the removal of petroleum contaminated perched groundwater, contaminated soil
and debris removal, and post excavation sampling of all on-site AOCs. Mr. Kurisko
also setup and maintained all air monitoring and on-site data retrieval and testing
equipment used during the cleanup.

• Oversee, Direct, and Report on Activities, ILR Landfill, Edison, NJ. January

2005 to January 2012. 1,580 hours. Reference: Mn Gary Lotano, Industrial Land

Reclaiming, Inc., 9 CentralAvenue, Toms River NJ 08753.

Mr. Kurisko was responsible for supervising, coordinating and implementing
various landfill system modifications, on-site well sampling, and on-site
monitoring well installation. Mr. Kurisko also set up and maintained all on-site
data retrieval and testing equipment used during landfill system evaluation and
repair.



Randy S. Kertes, PG, CPG

Randy Kertes (Director, Land Use & Environmental Services) holds a B.S. in
Geology from Rider University in New Jersey, and an MS. in the same field from Years Experience
the University of Cincinnati. He has over 25 years of professional experience in the
environmental consulting and land development fields. His expertise is managing with Firm: 5

and directing technical assessments during the due diligence process for real
estate transactions. In addition, he has provided testimony relating to
environmental remediation and the minimization of adverse impacts for Total Years: 26

residential and commercial developments. Mr. Kertes is also an Adjunct Instructor
and Rider University in the Geological, Environmental & Marine Sciences
Department. Education

University of Cincinnati
Project Manager, Disch Construction Shoreline Restoration, Newark, NJ. M s. Geolo 1996
2009 to 2011, 100 hours. Reference: Mn Warren Disch, Disch Construction, P0. Box
1412, Summit, Nf 07901. (908) 273-3500. Rider College

B.S. Geology,1984
The client desired waterfront sites to relocate its dredging operations. Mr. Kertes
oversaw and directed the preparation of the NJDEP Waterfront Development Registration
permit as well as the applicable USACOE wetlands permits. As part of the
application process, Mr. Kertes managed the preparation of the environmental

• Certificationscompliance statement supporting these applications, detailing technical
Professional Geologist,

compliance with the Coastal Zone Management Rules. The environmental TN
compliance statement included an analysis of and protection for various Certified Professional
environmental resources, such as finflsh migratory pathways, navigation channels, Geologist AIPG
flood hazard areas, wetlands, wetland buffers, riparian zones, and historic and -OSHA 40-hr
archaeological resources. SAl also assisted Disch with the preparation of an Hazardous Waste
alternatives analysis for the proposed mooring and pier installation project. Operations &

Emergency Response

• Project Manager, Frank’s Creek Restoration, Kearny, NJ. 2009 to 2012. 400 (Refresher Mar. 2013)

hours. Reference: Ms. Deb Brinkofski, NFl Real Estate, 71 West Park Avenue,
VinelancL NJ, 08360. (856) 470-2724.

Mr. Kertes managed this project to complete an alternatives analysis on the
restoration and relocation of Frank’s Creek along the eastern border of the
property. Tasks included a subwatershed investigation and documentation of
historical uses and land use changes since 1920’s, a wetland delineation and
benthic macro-invertebrate study, sediment and water quality sampling programs,
and a baseline stormwater analysis. SAl completed conceptual and preliminary
designs; met with key stakeholders and regulators (e.g., NJDEl New Jersey
Meadowlands Commission, U.S. Army Corps of Engineers, and Hudson County),
submitted permIt applications for the NJDEP, New lersev Meadowlands
I uflitu1O-1OO. Armt i’orn of I agwees rd Hudon County: urepared fna do-ivy
nd pr-’naTe.1 oonsrructior ard ba doument Proet aoa IS to imprnst’ both

parkiniz a-.sues at the facit and create wildlife habitat in a degradcd. urban

ett1ng.

• Project Manager of Land Use Permits, ILR Landfill, Edison, NJ. 2011 to 2012.

100 hours. Reference: Mr Gary Lotano, Industrial Land Reclaiming, Inc., 9 Central

Avenue, Toms RiveC NJ 08753. (732) 914-8600.



Randy S Kertes PG CPG Assgnment

For long-term client ILR, Mr. Kertes assumed responsibility for applying for all
necessary land use permits related to post-closure maintenance. Landfill has
groundwater/leachate collection and gas collection systems.

Project Manager for Remedial Investigation, Trenton Capital Park, Trenton,

NJ. 2009 to 2011. 200 hours. Reference: Mr. Hank Bishop, Wallace, Roberts &

Todd, 1700 Market Street 28th Floor; Philadelphia, PA, 19103. (215) 732-5215,

SAl was chosen to assist the architectural firm of Wallace, Roberts & Todd (WRT)
in the redevelopment of a new Capitol Park area on the waterfront in Trenton. SAl
is assisting WRT on two specific portions of the overall project: the Commons
Project, and the Petty’s Run project. Mr. Kertes’ duties include oversight of
Remedial Investigation, preparation of Remedial Action Workplan, and all
environmental/permitting issues.

Project Manager, CP. Chemicals, Inc, Sewaren, NJ. 2010 -- Present. 200 hours.
Reference: Mr. Ed Cacace, 200 East Bridge Street, Morrisville, PA, 215-428-3647.

Mr. Kertes assisted the client in meeting its obligations under an Administrative
Consent Order to discharge the effluent from the wastewater treatment plant to
the Middlesex County Utilities Authority. Portions of the pipeline transected
protected wetlands, which required various permits. Mr. Kertes assisted wit
design of that portion to minimize the disturbance and facilitate wetland
restoration according to applicable wetland regulations, and with permitting
issues.



Matthew i. Brener, RE.

Field Assessment
Mr r p “ie’-&d e’iviorm’,ta ‘ig ni ltA , c 4 ,
experience leading complex private and public sector urban redevelopment projects. Years of
Mr Brener brings to these projects a firm understanding of the Program Experience:

Management and Environmental Remediation process, excellent written a d ora With Firm:

cocrmunication skilIs, and advanced computer proficiencies including database
programming and application development, BIM, GIS and AutoCAD operation, and Total Years:
project scheduling and estimating software including Microsoft Project & Primavera.

14
Services arovided for BRS orojects include: Owners Reoresentatioi and Const u t o Educon
Program Management including Program Financial Control, developing and

B.S. - Environmentalmanaging program budgets, estimates and production schedules; oversight of Engineering, Louisiana
professional consultants engineers, architects, and contractors; environirental State University, 1993
p anning and techn cal assistance with environmental assess nent and remed at on
community outreach and stakeholder relationship management.

Certifications
HUD Environmental Review Records Program Management PE (LicensedDates: 2010-2011
Client: Camden redevelopment Agency, New Jersey Professional

Engineer)
Olivette Simpson, Director of Housing
520 Market St., City Hall-Suite 1300, Camden, NJ 08101-5120
olsimpso@ci.camden.nj.us
Tel: (856) 757-7600

In 2010-2011, Mr. Brener provided oversight for the implementation of the
preparation of Environmental Review Records (ERR) for the Camden
Redevelopment Agency (CRA) Neighborhood Stabilization Program II (NSP2). The
program included six different redevelopment areas throughout Camden City and
included over 100 separate parcels of varying size. Mr. Brener coordinated with
HUD personnel, wrote detailed scopes of work and Requests for Proposals (RFP)
for the ERR project to guarantee compliance with 24 CFR Part 50 regarding the
HUD environmental compliance process, and the special time-sensitive
requirements of American Recovery and Reinvestment Act (ARRA) of 2009. The
RFP detailed the regulatory requirements and formats of the ERR and provided
criteria for th proper level of rcview (i e. Categorical Exclusions F’nvironmental
Assessments, etc.J Mr. l3rener received, reviewed and scored RFP submissions
from all pre-qualified respondents, and provided recommendations to CRA for
selection of the appropriate consultant.

Technical Lead, New York City Brownfield Incentive Grant Program

r



Matthew J. Brener, RE, Environmental Engineer/Program Manger

Dates: 2010-present r
Client: City of New York / New York City Economic Development Corporation L

Daniel Walsh, PhD, NYC Mayor’s Office of Environmental Remediation

253 Broadway, New York, NY 10007
D\Vaisho ctvha1I.nvcgov

Tel: (212) 676-0386

Mr. Brener serves as the Technical Lead for BRS’s role as Program Administrator

for the NYC Mayor’s Office of Environmental Remediation (OER) Brownfield

Incentive Grant program. He is responsible for the development and [
implementation of the web-based Program Portal. The portal serves as the

comprehensive database management system to manage and store all program

documents, allow for access by multiple parties including regulating entities

involved in the program, and provide for the management and integration of

financial information and integration with the larger portal. Mr. Brener’s role as

Technical Lead includes the following:

• Development of requirements document and detailed application

design in coordination with OER staff and IT Contractors,

• Detailed multi-phase Users’ Acceptance Testing of Program Portal,

• Trouble shooting and design of program enhancements; and

• Writing, implementation and support of training and user

documentation.

Assistant Program Manager, Economic Development Master Contract

Dates: 2008-present
Client: City of Trenton, New Jersey

JR Capasso, Division of Economic Development
319 East State Street, Trenton, NJ 08608

Tel: 609-989-3501

Mr. Brener provides Program Management to City of Trenton’s Division of

Economic Development on infrastructure and land development projects

including construction program management, environmental planning,

restoration and remediation, and park construction and rehabilitation. Projects

completed for the City of Trenton include the environmental restoration of a

segment of the Petty’s Run’s stream in downtown Trenton City and coordinating

with the Army Corps of Engineers on a stream davlighting project that wlI remove

500 feet of the Lower Assunpink Creek from a buried concrete culvert and restore

the area to its natural riparian habitat. Mr. Brener’s involvement with these

projects include funding identification, grant application writing, grant program

management and project implementation.



Michele L, Christina
Field Assessment

Brownfel Redeve op iie r Solutions (885) p ov’de a w e a qe of orowrj e a
management and implementation services for both public and private sector clientele. As co- Years Experience:owner f BR.S Michele Chrstina oversees redeveloprrent projects on n roniren all

With Firm:comprormsed property through project inception to cleanup and completion of regulatory
approvals Services performed fore lentele on brownfield redevelopment projects include:
creation and management of public sector brownfield programs, idertifcatior and selection Total Years:
of brawnf,eid developers, identification and administration of redevelopment ana 24envirormental fund’ng sources environmental plo in g te hn a a s ‘stan e f r

Educationenvironmental investigations and cleanups, management of environmental contractors,
serv cc as a liaison between various regulato y genci s and p ov sian a ca’nriu ,t B.S. - Environmental
outreach, Science and Biology,

ChemistryConsultant, New Jersey Institute of Techno1ogy Technical Assistance to concentration,
Brownfields (TAB) Program. (2005 to present) Ms. Christina has worked Westminster College,
extensively with the New jersey Institute of Technology on numerous training 1988
programs to assist communities with the development and implementation of
successful brownflelds programs. This work includes partnering with the US EPA
Region 2 Brownfields Team to present workshops throughout the region on how
to prepare winning EPA Brownfield Assessment, Revolving Loan Fund, and
Cleanup grant applications to provide training and advice to prospective
brownfield grantees. In addition, Ms. Christina led efforts to develop grant writing
workshops, grant critique workshops, and grant implementation workshops
throughout EPA Regions 1, 2, and 3, and the preparation and delivery of numerous
webinars on topics to include how to manage an EPA brownfields grant and how
to comply with federal reporting and procurement requirements. Reference:
Elizabeth Limbrick, New Jersey Institute of Technology, 495 Fenster Hall, University
Heights, Newark, NJ 07102-1982 jj (973) 596-5519

• Grant Writer, numerous clients. (2003 to present) Ms. Christina has extensive
experience with successfully preparing a variety of community development
funding applications that address the gambit of land reuse designations to include
aspects for housing, industrial, commercial, and open space redevelopment
projects. She has also has been successful as serving as the project administrator
on several grant awards. Ms. Christina is part of the team that has prepared
applications garner ig over 15 iilI or it USEPA assessment. c.en up and
resoking loan tend awards in the last eght years. She has prepared and
negotiated Cooperative Agreements for a variety of federal funding entities to
include US Department of Transportation, US Department of Housing and Urban
Development, US Economic Development Administration and the US
Environmental Protection Agency Ms. Christina has also participated in the
development of applications garnering almost $57 million in state and federal
funding for various public sector and non-profit clientele over the last eight years



__________

F
BRS boasts a grant application award rate of 90%. Reference: Benjamin Delisie,

Jersey City Redevelopment Agency, 30 Montgomery St. - Suite 900, Jersey City NJ

07302-3821 Dc ifB(D : ‘; (201) 547-5604

Brownfield Program Manager, various clients. Ms. Christina has extensive

experience providing a suite of highly specialized brownfield program support

services necessary for public sector clients to interact with regulators, plan for

and manage their brownfield programs. Work includes planning, inventorying,

managing, providing community outreach and education support, obtaining

funding and implementing brownfield redevelopment projects. She has served as

the Brownfields Coordinator for the City of Trenton, New Jersey. Actions

conducted included assisting in setting redevelopment priorities, obtaining grant

funds, writing requests for proposals for engineering work, providing contractor r
oversight, and serving as liaison with the state and federal regulators to bring

projects to completion. Ms. Christina has also developed databases for various

municipalities in the State of New Jersey to assist with tracking progress and I
reporting requirements for brownfield sites within their jurisdiction. Reference:

James Harveson, Camden Redevelopment Agency, City Hall, Suite 1300, P0 Box

9512Camden,NJ 08101 -5120] ire arndcn,gLu(856) 757-7296

Facilitator, various clients. Ms. Christina has experience in facilitating

discussions and disseminating technical information to a wide swath of audiences

including community groups, local officials, and regulators to support land use

and redevelopment decision making processes. For example, she has served as a

community liaison for USEPA Region II outreach support for Interagency Work

Group (IAWG) meetings. This involved preparing and guiding the local

communities in New York, New Jersey and Puerto Rico with their presentations to

the federal and state regulators, identifiing the appropriate agency

representation, assisting with the preparation of meeting debriefing material, and

developing a record of the meetings. Ms. Christina also served as a liaison between

the City of Trenton and a local residential community group, the NCIA, with efforts

to understand and reach a consensus regarding the redevelopment of the

contaminated Magic Marker Site. In this role, she attended monthly community

meetings to assist the NCIA with their efforts to effectively provide input to the

project and to provide the NCIA with an understanding of the real risks associated

with living adjacent to a contaminated site. She has also provided community

outreach and meeting preparation services to assist the Town of Fort Edward,

N-w York vith faci1tating resources from a myriad of Federal and State Agencies

to assist the ornrnumty rralize their revita}zation objectives. Ihi intl idcd

meeting facilitatiun and preparation ol the ‘subsequent plan of action tor each

meeting. Reference: Vince Pitruzzello, USEPA Region 2, 290 Broadway 18th PIoor

New Yorlç New York 10007, c , (212)637-4354



Kevin McANister, RG.

Professional Geologist, BRS

r us develor,rr aro ects o
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and service as a ai or bet v er the e t var ous rcgu ato y agercies a d other 22
edeveloprren stakeIo d r ro t or ors 4.STM SEPA AAI c rnpiwr p a

Education
ESA ci ru r us ri cc cii r p r ie r 1 oi id c p s t taracter zotlo a

C1iRCLA and It cia tr cii sit ci s npie nt , a id op cii o s f so I MS. - Applied

andgrourdwat r r mediatio i syste Geosciences, University
of Pennsylvania, In

Brownfield Project Manager, Trenton, NJ (September 2008 to present) Mr. Progress
McAllister manages numerous brownfield projects for the City of Trenton,

BA. - Geology, Temple
including establishing the scope of work, development of the request for University 1987
proposals, evaluation of consultant proposals, oversight of the work, and approval

of invoices. Such sites include six separate sites located within a floodplain and Areas of

targeted for recreational and open space development. Reference: JR Capasso, SpecializatIon

City of Trenton, City Hall, 319 East State Street, Trenton, NJ 08608 New Jersey Site
j.LiLI3fLLiZeLjQi2fl.liJ (609) 989-3501 Remediation

Regulatory
Brownfield Project Manager, Plainfield, NJ (September 2008 to present) Mr. Framework
McAllister is responsible for managing the Brownfield Program for the City of

G d
Plainfield, including participating at quarterly stakeholder meetings, working with

roun water
Contamination Fate

municipal officials to establish priorities, establishing the scope of work for
and Transport

selected sites, development of the request for cost estimates, recommendations

for contract awards, oversight of the work, and approval of invoices. Reference: Site Redevelopment

Jacques A. Howard, Department of Public Works and urban Development City of Strategies

PlainJield, 515 Watchung Avenue, Plainfield, NJ 07060

jacques.howard@plainfleld.com (908) 226-2519

Brownfield Project Manager, Camden, NJ (September 2008 to present) Mr.

McAllister manages several brownfield projects for the Camden Redevelopment
Authority (CRA). His work includes strategic planning for remediation and

redevelopment of former industrial properties development of solicitations, and

si tan e ir th ro urement o rgneerirg frms nd c ntractor n ac. rdarc

w th LJSbPA NJDOI and oral procurcment and labor rcgulations Mr McAllister
then works with the selected consultants throughout the site remediation project

to ensure that project goals regarding property reuse, regulatory and grant

compliance, efficiency of efforts, public involvement, and public and worker safety

are maintained. Reference: James Harveson, Camden Redevelopment Agency, City



Kevin McAllister PG. Professonal Geologist

Hall, Suite 130Q, P0 Box 9512 Camden, NJ 08101-5120 ,cthLLcjrn.cjciu
(856) 757-7296

• Grant Administrator, Brownfield Incentive Grant (BIG) Program (2011 to
present) Mr. McAllister is the technical administrator for the New York City
Brownfield Incentive Grant program, responsible for reviewing all technical
documents for regulatory compliance to justify expenditures of grant funds.
Reference: Cavy Chu, PE, NYC Mayor’s Office ofEnvironmental Remediation, 253
Broadway, 14th Floor, New York, NY 10007 _jL c (212) 788-3774

• PRP Group, Abandoned Industrial Site, Farmingdale, NY (September 1999 to
February 2005) Responsible for remedial investigation and remediation
feasibility testing at NPL site with chlorinated solvents and metals in soil and
groundwater. Performed construction management of remediation and
groundwater recovery well systems. Reference: Bruce Amig, Goodrich Cor., Four
Coliseum Centre, 2730 West Tyvola Road, Charlotte, North Carolina, USA 28217-
4578, (704) 423-7000

• Tribal Government/Bureau of Indian Affairs, Isleta Pueblo, Isleta, NM (1993
to 1995) Project Manager and lead author for community-wide Solid Waste
Management Plan. Led effort to evaluate community solid waste generation and
disposal practices, and identification of and planning for immediate and future
needs. Led public meetings for information exchange, and presentations to Tribal
Council regarding results of study, RCRA Subtitle D requirements, and disposal
options. Reference: Blame Sanchez Isleta Pueblo Tribal Government, P0 Box 1270.
Isleta, NM 87022, (505) 869-5748

• Service Station Owner, Cecil County, MD (2010 to present) Lead technical
resource for investigation and remediation of LUST case. Groundwater in
fractured bedrock aquifer and local potable wells are impacted with petroleum
compounds from historical leaking gasoline tanks. Project duties include
groundwater investigation; monitoring and treatment of residential water
supplies; design and feasibility testing of remedial systems. Reference: Brenda
MacPhail Kellogg, REPSG, 6901 Kingsessing Ave., Suite 201, Philadelphia, PA 19142
(215) 729-3220 x327

PRP Group, Abandoned Chemical Dump Site, Burlington County, NJ (1990 to
1992) Project Geologist for remedial investigation chlorinated solvents and heavy
metals in soil, groundwater aquifers, and surface water at this large unregulated
chemical dump in the environmentally sensitive Pinelands National Reserve.
Superv sed g our dv at invest at n p ogram Refercn e R fm aria Haa
iZompar 100 Independence Mall 14’cst, Philadelphia, PA 1)106 2399 (215) 592
1000



Leah B. Yasenchak, AICP/PP, CEcD/EDP
Principal, BRS

M. Vaz.enc ak uversees edee1opment project on enwronmentuily wmprorn,sed property
through project inception to cleanup and completion a’ regulatory approvals Brownfield
R develop ncnt So ions (BRS) pro des w de range of br wnfeld nar geircnt and
implementation services for both public and private sector dilentele, As coowner of BRS, Ms
Yasenctak s the princ pal n c org of the Jim’s environrrenta planning, economic
d.velopmert, outreach a id grant wnting services. A prtmary role of BRS is as outsourced
staff for municipalities as they seek to implement economic development initiatives on
contanii a d prope ‘t’e Srvlces perfo ired Jo c ientel on bow fe d edevelopm nt
projects include: identification of redevelopment and environmental funding sources,
application for funding sources, admin’stration off ndi g sources, t oinirg, e vironmenta
plar nirg, t°chn cal assistance for env ‘onmenta investigations ard c eanups, managerrent
of environmental contractors, service as a liaison between various regulatory agencies and
provision of commun’ty outreach and cdii atioral acti Pies M Yasen hak s a ader in
economic development, with over ten years of experience in assisting the City of Trenton’s
Department of Housing and Economic Development with revitalization efforts and helping
other communit es plan fo and rnplement econam developme t strategies In add tion,
Ms Yasenchak has significant planning expertise.

Planner various clients. (2003 to present) Ms. Yasenchak is an AlCP PP
Certified planner: She has authored multiple land use plans, including a
comprehensive environmental review of the City of Camden to develop an
industrial site inventory which can be used to target industrial and commercial
development in the city This project included a through planning study which
analyzed the impact of current zoning, area redevelopment plans, and the
proposed zoning ordinance on the overall availability of industrial land. This
project won the Northeast Economic Development Area’s 2008 Project of the Year
award for its potential to reshape the way Camden attracts and retains industry
Ms. Yasenchak also developed the Comprehensive Economic Development
Strategy (CEDS), a requirement of the US Economic Development Administration,
for the City of Trenton through an extensive community input process. This work
incorporated the requirements of the Consolidated Plan, a US Department of
Housing and Urban Development requirement, so that the two plans reflected the
same goals and objectives, Ms. Yasenchak has also authored Trenton’s Municipal
Stormwater Management Plan and Stormwater Pollution Prevention Plan, as vell
as tF e Opec Spac and Reereatior Pla s for the towns I Manasquan and Pa t
Pleasant, NJ. Reference: JR Capasso. City of Trenton, City Hall, 319 East State Street,
Trenton, NJ 08608 j i (6093 989-3501

• Grant Writer, various clients. (2003 to present) Ms. Yasenchak has garnered
millions of dollars in state and federal grants for brownfield redevelopment
projects in Trenton, NJ; Newark, NJ; New York City, NY; Plainfield, NJ; Bucks

Years Experience:

With Firm:

9

Total Years:

20

Education

B,A. Environmental
Policy, The American
University, 1990

M.A. - Public
Administration of
Environmental Policy,
The American
University, 1992

M.S. — Environmental
Sciences and Policy,
The Johns Hopkins
University, 2002

PhD - Environmental
Planning, Rutgers
University, anticipated
May 2012



I
compressed timeframe in order to successfully expend grant monies, including

activities such as budget management, site research and eligibility determination

requests, grant reimbursements, and grant extension requests.

Funding Researcher, Animal Shelter Project, Newark, NJ (January 2012 to

present) Ms. Lander conducts grant research for potential private funding sources

using multiple search products and organized a campaign to target and contact

numerous potential funders, This involves coordination with the city, the local

community development corporation, and multiple private and corporate

foundations. i r

Brownfield Program Manager, Camden, NJ (April 2008 to present) Ms. Lander

manages USEPA grants to include procurement and oversight of environmental

engineering firms, budget management, site eligibility determination requests,

mandatory routine form and database reporting, grant reimbursements, grant

extension requests, and close out procedures. In addition, Ms. Lander also

conducted an analysis regarding the placement and possible relocation of

industrial sites to underutilized properties and/or more appropriate

neighborhoods. This included providing recommendations to the city to further

the advancement of strategic industrial development objectives and create and

maintain employment opportunities.

• Stakeholder Educator, Washington, DC (January 2004 to October 2006) Ms.

Lander independently authored success stories, white papers, case studies, and

briefings regarding a range of revitalization-related issues for a variety of

audiences. Topics included property transfer mechanisms, the ecological benefits

of land restoration and preservation, and how to successfully inventory

brownfield sites.

• Federal Initiative Manager, Portfields, Washington, DC (March 2004 to July

2006) Ms. Lander served as the contracted task manager for a federal interagency

partnership addressing brownfields in and around waterfront areas, with an

emphasis on the development of environmentally-sound port facilities, led by the

USEPA and NOAA. Actions conducted included stakeholder meeting support,

assisting in the development of an informational DVD, and creating printed

materials about the two-year long initiative.

• Economic Analyst, Washington DC (May to August 2003) Ms. Lander

coordinated District of Columbia-based community organizations that identified

and assecsed fiscally astetul programs that also negatively impacted the

c w ron uer m th city s b dgct. V L,ndcr c -an hc ed a rcport that

hghIghted proposals, srne nfwhkh were uitimateiy put into action by the Lth

which could have led to more than $642 million in budget savings These

proposals addressed issues like property taxes on vacant land, public access to

greenspace, stormwater runoff, combined sewage overflows, and the District’s

government vehicle fleet.

‘rr



Andrea Mules

Assistant Environmental Analyst, BRS

Ms. Mulec is an environmental analyst with Brnwnfieid Redvlnpment Solutions. Inc

(BRS, with experience from numer us projects regarding environmentally

compromised property in various stages of development. Services performed for

clientele on brawnfield redevelopment pr ject nelude support of public sector

brownfield programs and initiative app icat a a d d ninistration of redevelopment

and environmental funding sou ces’ gralt it ng ocument preparation and

o cc o a id genization to determineeporting; meeting facilitat on aid d

u cc s metrics.

• Grant Administrator, Brownfield Incentive Grant (BIG) Program (March 2010

to present) Ms. Mules assisted in the development of the New York City

Brownfield Incentive Grant program, and serves as the administrator.

Responsibilities include entering information from applications as received,

responding to inquiries and providing information and assistance regarding the

grant program, and reviewing applications for completeness.

• Grant Manager, USEPA Brownfield Grants, Trenton, NJ (March 2010 to

present) Ms. Mules organizes stakeholder meetings, and prepares meeting

materials and minutes for quarterly stakeholder meetings. In addition, Ms. Mules

is responsible for required reporting to include quarterly reports, MBE/WBE

reports, no cost time extension requests, ACRES reporting, and close out

requirements for multiple assessment and cleanup grants.

• Grant Manager, USEPA Brownfield Grants, Plainfield, NJ (March 2010 to

present) Ms. Mules organizes and prepares meeting materials and minutes for

quarterly stakeholder meetings. In addition, Ms. Mules is responsible for required

reporting to include quarterly reports, MBE/WBE reports, financial reports,

drawdown requests, no cost time extension requests, ACRES reporting, and close

out requirements for multiple assessment and cleanup grants.

• Funding Researcher, Wilmington, DE (March 2010 to present) Ms. Mules

conducted grant research for recycling projects in Wilmington, DE, including

facilitating meetings with potential funders and devising strategies to maximize

the competitiveness of the grant applications.

Years Experience:

With Firm:

2,4

Total Years:

6

Education

M.S. - Environmental

Studies,
University of

Pennsylvania, 2009

BA. — English, Rutgers

University, 2004



ANDREW LEUNG, P.E.
Principal/Project Manager

EDUCATION AND TRAINING
University of Illinois, Master of Science in Geotechnical Engineering -1982
University of London, University College, Bachelor of Science in Civil Engineering -1980

Special Courses:
Designing with Geosynthetics, Geosynthetic Research Institute - 1990
Various Geosynthetics Research Institute Round tables and Seminars -1991 to 1995
CSX Corporation Rail Safety Training - October 2007

REGISTRATION
Professional Engineer - New York, New Jersey, 1985

EXPERIENCE SUMMARY
Mr. Leung has over 30 years of technical and project management experience in environmentaland geotechnical engineering for the planning, design, construction, and rehabilitation of variouscivil works. His experience includes all phases of hazardous and solid waste managementprojects. His technical experience has focused mainly on environmental assessment, remedialdesign, groundwater monitoring, hydrologic and hydraulic evaluations, and geotechnical andgeophysical investigations. Types of projects include housing, transportation infrastructuredesign, airports, port, waterfront, sanitary landfills, dams, and residential and commercialbuildings.

REPRESENTATIVE PROJECTS
Gladys Hiliman Jones High School, Newark, NJ - Principal responsible for overseeing
geophysical survey, drilling and UST removal operations and preparation of UST closure report.Work involved locating USTs by test pits, prepare UST facility questionnaire, collect postexcavation samples after removal of contaminated soil and installation of monitoring well toevaluate ground water quality and coordinate with disposal facility for removal of petroleumimpacted soil.
Mr. Jeffrey Moon, Timber architectt, 609-394-3222

Early Childhood Center 13, Jersey City, New Jersey, NJSCC — Task Manager responsiblefor performing a site investigation of properties proposed for acquisition by NJSCC as part of thenew early childhood center construction. Investigation included a geophysical survey for UST,and intrusive methods to investigate potential areas of concern including USTs, historical fill,automotive repair facilities and groundwater. Prepared bid specifications and PAECER forproperties proposed for acquisition.
Mr. Gary Skowronsk NJSDA, 609-3411-5979

New Jersey School Development Corporation, Pubhc School PS 5 West New York, NJ
Project Principal responsible for asbestos, lead paint and PCBs investigations of the exterior
elevations. YU team sampled and tested the suspect materials from the façade elevations
where potential ACM and LBP were revealed. Cost estimates for several potential options of
repair and abatement were contemplated. Hazardous Materials abatement design is ongoing.
Mr. Randall E. Vieser, NJSDA, 609-292-1433

Multiple NJSCC School Projects — Project Engineer responsible for Preliminary Assessmentand Site Investigation for multiple proposed schools and school expansions including New NorthWard School n Newark. NJ, Early Childhood Development Center No. 13, P.S. No. 35. andP.S. No. 39 in Jersey City. NJ. Projects performed and reported in conformance with NJSCCspecifications for feasibility and design phases. Responsibilities ‘icuded eiew analytical



I
ANDREW LEUNG, P’E.
Representative Projects (Cont’d)

laboratory report, prepared sampling summary report and delineation of contaminations per

NJDEP regulations. Also prepared E021 5 and the Property Acquisition Environmental Cost

Estimate Reports (PAECERs) for the proposed expansion of school.

Mr. Gary Skowronski, NJSDA, 609-3411-5979

Northern Branch Corridor Study, North Bergen to Tenafly, NJ Transit - Served as Project

Principal responsible for the design and implementation of the environmental investigations

program in accordance with NJ Tech Reg. (N.J.AC. 7:26E) throughout the proposed rail

alignment. Provided supervision during the environmental assessment which will be used to

develop recommendations for preventing exposure to subsurface and surface contaminants

during construction as well as disposal of contaminated soil and groundwater. Preparation of

site work plan and site specific health and safety plan, document research, boring and sampling

analyses, data evaluation and engineering reports were performed.

Mr. Stanley Wiecek, HNTB, 212-594-9717

Montclair State University Parking Garage, Little Falls, NJ — Principal responsible for

preparation of the Preliminary Assessment (PA) report for proposed four story parking garage

construction. Responsibilities included conducting site reconnaissance and reviewing standard

and local agency information, historical Sanborn and topographical maps and preparing a PA

report in accordance with NJDEP Technical Regulation.

Mr. Steve Lang, Prismatic, 973-882-1133

E-Designated Site 339 West 36th Street Remedial Action, New York, NY— Project Manager

responsible for CEQR compliance, remedial investigation and remedial action activities. Specific

tasks included subcontractor coordination, waste classification sampling and resultant data

evaluation, observation of contaminated soil excavation and disposal, monitoring of air and dust

levels, preparation of Remedial Action Report, and correspondence with regulatory agencies.

Also responsible for evaluating air quality heating ventilation and air conditioning (HVAC) for the

proposed system to ensure compliance with applicable zoning emissions regulations.

Mr. Shing Wah Yeung, Wellcome Holdings, 646-739-6815

Parking Facilities for the Bronx Parking Development Authority Company, Bronx, NY —

Project Manager responsible for activities in relation to the Supplemental Environmental

Investigation (SEI) for proposed parking facilities and associated soil disposal activities. SEI

responsibilities included development and execution of a field sampling plan, development of a

site-specific Health and Safety Plan, subcontractor coordination, observation and contaminant

screening of soil borings, soil and groundwater sample collection, preparation of SEI report, data

evaluation, and development of soil disposal recommendations and associated specifications.

Additional responsibilities included development of a waste classification sampling plan and

supplemental delineation sampling plan disposal facility correspondence and coordination. UST

closure and associated Remedial Action Report preparation.

Mr. Steve Lang, Prismatic, 973-882-1133

552 West 24th Street Redevelopment Project, New York, NY — Principal responsible for

providing environmental engineering services for a proposed redevelopment. Evaluated the

extend and degree of contamination through SI and RI. Conducted remedial design and

implemented Remedial Action (RA) Work Plan. Evaluated the best management processes to

be employed for remediation. Implemented cost effective soil and groundwater remediation

alternatives including UST excavation and Oxygen Release Compound® (ORC) usage.

Provided recommendations to minimize costs associated with the potential environmental risks

Mr. Peter Poon. Peter Poon Architect, 212-941-6800
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CDM Smith has completed environmental review
work on six contracts with size and scope similar
to the work we would perform under this RFQ.
Four of the six contracts involve HUD-funded
disaster recovery projects, one involves HUD
funded projects not related to a disaster, and one
involves FEMA-funded hazard mitigation projects.
Environmental reviews completed under these
contracts are described below, and the components
of five of the six contracts are summarized in Table
7-1 on the next page. CDM Smith’s work for the City
of Chicago is not in the table because it has not been
tracked using the categories in the table.

CDBG—DR Homeowner Program
Man grrent a d E vr r rta
Reviews
Hams County (Houston), Texas

Hur kane Ike made lar dial] i exas i Sept mber
2008 and damaged or destroyed a significant portion.
of the housing stock of Harris County, which
includes the City of Houston. Through the Texas
General Land Office’s Texas CDBG Program, Harris
County received $47 million in HIJD CDBG-DR
funding, CDM Smith worked with the Harris
County Community Services Department to assist
re idents whose homes had been damaged or
destroyed by Hurricane Ike CDM Smith completed

a tiered environmental assessment in conformance
with HUD regulations for the Countys rehabilita
tion, reconstruction and buyout programs. Site
specffic reviews for 621 single-family homes were
completed. The proposed work on many homes
changed from rehabilitation to reconstruction after
the site-specific review was completed and approved
by the state. As a result, CDM Smith performed
reevaluations of the initial environmental findings
for 152 properties.

CDM Smith completed HUD’s 8-step floodplain
decision making process as part of the Harris
County project, and performed noise analysis
for each home that was reconstructed. Tanks at
petroleum refineries caused issues related to HUD’s
requirement of an “acceptable separation distance”
from stationary containers holding flammable or
explosive substances Throughout the course of this

roleLt, CDM Smith formulated an cificient si stem
tot performing site specific nviror mental revicis
for large numbers of properttes.

As part of our contract with Harris County CDM
Smith is also;

C Operated Housing Assistance Centers to
provide residents with information on how
to obtain assistance to repair or rebuild their
homes ar d to erif> eIgibilit for assistan e



Table 7-I. Environmental Reviews Completed Under Contracts of Similar Size and Scope

H
llhneisDisaster I MS Development

Minot North l FEMAHazard

Types of reviews and facilities °“‘ Recovery Authority Public Dakota
Mitigation Tedmical

exas Program H sing Program I

F
F

0

/0

0

0

0

0 0

2 0 1 0 4

0 61 0 735

U4 0 0 0 fl4

0 F

Tiered housing reviews (notbuyout)

Environmental assessments (EA5)

Units of single-family housing 621 53

Units of multifamily housing’

Categorically exduded activities (CEs)

Units of single-family housing

Units of multifamily housing

Stand-alone housing reviews

Environmental assessments (EA5)

Units of single-family housing1 662

Units of multifamily housing 1,268

Categorically excluded activities 6

Units of single-family housing 0 0 244

Unitsofmultifamilyhousing 0 0 262

Total units of single-family housing1 621 167 906

Totalunitsofmultifamilyhousing1 0 0 1,530

0 0

0

0

0

15

0

0

0

0 0 15

0

0

0

0

0

662

1,268

7

0 123 367

0 0 262

61 123 1,878

0 0 1,530

3,408

F
r
E

k
F
F

Total units ofhousinq______ 621 167 2,436 61 123

Stand-alone infrastructure reviews
0

Stand-alone infrastructure EAs 0 51 0 5 5 61

Stand-alone infrastructure CEs 0 25 0 1 3 29

TieredinfrastructureFAs 0 0 0 1 0 1

Units of infrastructure 0 0 0 5 0 5

Tiered buyout EAs 1 6 0 1 0 8

Unitsotsingle-familyhousing 4 127 0 86 0 217

Unitsofmultifamilyhousing2 0 0 0 0 0 0

Nonhousingfacilities 0 11 0 0 0 11

Stand-alone buyout reviews

Environmental assessments 0 3 0 0 0 3

Unitsofsingle-familyhousing 0 8 0 0 0 8

Unitsafmultifamilyhousing 0 0 0 0 0 0

Nonhousing facilities 0 2 0 0 0 2

Cateqorrcafy excluded artrvitw 0 3 0 0 0 3

i ts of rnqle-’arml hot ‘nq [ 4

Units of mutsfamiiy housing- 0 0 U

Other stand-alone reviews

Other stand-alone EAs 0 6 0 0 1 7

Otherstand-aloneCEs 0 4 0 0 15 19

Environmental impact statement 0 0 0 0 1 1

rdudes owls ni buhthngs with use to four units. c2’nsisteot with HOD regulatory categories

JoOo obu Idrog oOh hoe or mow oc

CDM
Smith

72



e Conducting outreach programs to homeowners,
municipalities, unincorporated areas and property
owners to increase knowledge and acceptance of the
program, and to provide advisory services regarding
CDBG and other funding sources
Accepting and processing applications for financial
assistance and determining amounts of assistance
Overseeing of repairs/reconstruction of eligible homes

CDM Smith is providing all aspects of grant management,
administration, environmental review, monitoring and

r closeout activities for Harris County with the goal of
improving residents’ quality of life and restoring the
region’s economy.

Damage assessments
and work orders for
over 1,800 residential
homes were performed
under the two
programs. This work
included scheduling
directly with the
homeowner, conduct
ing an on-site damage
assessment using a field
tablet, performing a
repair estimate utilizing
the Xactimate software
platform and delivering
a completed work
order for contractors
to begin construction.
This process has
been proven through
hundreds of homes in
our work in Houston,
TX to streamline the

rebuilding process and improve overall accurac efficiency
and HUD compliance levels of our deliverables.
(DM Smith ureated i omprehen is grant varag ir n
ilcirrnatinr ‘.s sisn’ using Tnt’l1grant flin s sieni

provides County staff vith an up-to date status of all actiw
projects. The software provides for data security backup
and privacy features as well as reporting requirements. The
system also provides a financial accounting component
which tracks all financial transactions including all contrac
tor and subcontractor billings and payments. Reports are
produced by the system for state and federal reporting

requirements, and program managers to maintain efficiency
and effectiveness.

More than 1,200 applications have been submitted by Harris
County homeowners. Of these more than 800 are expected
to be eligible for awards ranging up to S160,000. CDM Smith
is working with applicants to promote program awareness
and compliance with its rules, as well as mitigate fraud.
Some homeowners may also be eligible for grant money
to elevate their homes to mitigate future flooding damage.
CDM Smith is also determining eligibffity for Hazard
Mitigation/Elevation grants. Homeowners may be eligible if
their homes are located within the 100-year floodplain.
CDBG-DR programs come with a variety of restraints,
requirements and regulations. CDM Smith is facilitating
this process for Harris County through the efficient
disbursement of funding, and implementing the use of
these funds for various types of recovery projects.

lllinois’lke”and Midwest CDBGDR
Program and Environmental RevIews
State of Illinois
Illinois experienced several flooding disasters in 2008,
culminating with the flooding associated with Hurricane
Ike. FEMA declared 41 counties eligible for funding, and the
State of Illinois was awarded a total of $211 million in HUD
CDBG-DR funds. CDM Smith worked with the Illinois
Department of Commerce and Economic Opportunity to
evaluate grant applications and award grants to support
housing rehabilitation, property buyout, economic develop
ment, and public infrastructure projects. CDM Smith then
performed environmental review in accordance with 24
CFR Part 58 for the selected projects.

CDM Smith has completed the following environmental
reviews:

Two tiered EAs for work on a total of 53 single-family
homes

Seven tiered reviews for categorlcall} excluded work
nfl a total of Ii 4 singk-tarnk homes

Six tiered LAs br huvout ut 2 single fanl homes
and 11 non housing facilities

• Three stand-alone EAs for buyout of 8 single-family
homes and 2 non-housing facilities

Three stand-alone reviews for categorically excluded
buyouts of 4 single-family properties

Stand alone EAs for 51 infrastructure probects and
21 revie s for ategoncall> excluded intrastructure
proJeLts

rsCo nty community
Development Services
Department

[ Relevant Features

Environmental Reviews
8-Step Floodplain Analysis

r Housing Assistance Program
Housing Repair/Rehabilitation
Public Infrastructure
Project Oversight
Grant Management
Public Participation

B Information Management
System
Damage Assessment

B Use of Xactimate Software
B $47 Million Program
B June 2009— Ongoing

L Reference

Daphne Lemelle, Community
r Develop-ment Director

(713)578-2000
Daphne.lemelIe@csd.hctx.net
See reference letter - End of Tab 7



C Stand-alone EAs for 6 additional non-housing projects

and 4 additional reviews for categorically excluded

non-housing projects

The flood-related infrastructure projects for which CDM

Smith has completed environmental reviews include lift

stations, backup generators, culverts, local pipelines,

detention ponds and structures, local channel dredging and

regrading, and flood walls. They include improvements to

sanitary sewer systems to reduce backup into homes caused

by storm water inflow and infiltration during major storms.

Fwinois Department of Commerce

and Economic Opportunity

Relevant Features

Environmental Reviews
8 Property Buyout
• Housing Repair
• Rental Housing Program
• Public Infrastructure
• Economic Development
• Communications Support

Reporting Activities
• Technical Assistance

Planning
• $21 1M CDBG-DR Program
8 June 2010— June 2014

Reference

Frankie L. Atwater, MPA
Acting Deputy Director

(217) 558-4200
frankie.atwater@illinois.gov

See reference letters - End ofTab 7

LNO S KS

DISAST[A(A[CEiY[Y CDM Smith is providing

program management

services for the CDBG-DR program. These assignments

are being managed by CDM Smith to assist in the

following areas:

The Public In astructure piogram supports projectc

that FE iA or other sour es annol und but arL

nceSa_\ mr tC s r, Pmjctc injdc atr’cv r

systems, storm drainage systems. lesee systems

generators for public utilities, and roads and bridges

needing repair/restoration. CDM Smith is responsible

for reviewing and rating more than 240 applications

for the public infrastructure program. and is also

monitoring programs for compliance with applicable

regulations for procurcn ent, fair housing equal

opportumtv civil rights. labor compliance, uniform

relocation act, environmental clearances, 0MB

Circular A-133 and duplication of benefits.

C Property Buyout is a voluntary program that allows

property owners who own a home or business in a

repetitive flood area to sell their property at pre-storm

market value and move out of harm’s way.

C Economic Development: This program includes a

business assistance program, a community stabiliza

tion program and a small business stimulus program.

C Communications Outreach and Reporting Activities:

CDM Smith prepared and supported outreach activities

to connect with interested applicants, Outreach activities

included postcard mailings, workshops, small business

conferences and coordination with the Council of
Governments (COGs) and Department of Commerce

and Economic Opportunity outreach stalE CDM Smith

developed application guidelines and administration

manuals for the program applicants and grantees. CDM

Smith is using the state’s c-Grants and Grantee Reporting

System to manage the applications, grant documentation

and payments to grantees. CDM Smith has implemented

IT solutions to support the program including

SharePoint document management, a web-based GIS

application to calculate Low to Moderate Income (LMI)

for user-selected census blocks, and a supplemental

financial tracking system (HDS) to aggregate beneficiary

and other data for HUD reporting purposes.

C Planning and Technical Assistance Services: CDM

Smith is providing capacity-building services to sub

recipients to ensure they are in compliance with all

applicable program requirements. Sub recipients must

have the capacity to ensure that appropriate levels of

financial control are in place along with policies and

procedures that are sufficient to promote compliance

with applicable requirements. including but not

limited to: fair housing; nondiscrimination; labor

standards; Section 3; acquisition and relocation; the

environment: cttizen participation: record retention;

finaniai managemert and pro urernent

ublic ousng
Mississippi Gulf Coast

Hurricane Katrina damaged or destroyed most public

housing along the Gulf Coast. As part of a larger recovery

effort, HIJD provided 5100 miffion in the form of

CDBG-DR funding to the State of Mississippi for repair and

replacement of public housing. The \liSslsSippi

F

r

F
I

In addition to housing and

infrastructure projects,

CDM Smith has completed

environmental reviews

for projects involving

commercial and industrial

facilities, schools, a thera

peutic facility for troubled

youth, and infrastructure

improvements as part of a

mixed- use development.

Under this contract, CDM

Smith personnel included in

this proposal gained experi

ence with environmental

review of a wide range of

HUD-funded activities and

developed a streamlined

procedure for preparation

of environmental assess -

ments that meet HUD

requirements.



Development Authority (MDA) retained CDM Smith to
assist with environmental review of proposals by local and
regional housing authorities on the Mississippi Gulf Coast to

repair or replace
public housing
damaged by
Hurricane Katrina.
Qualifying projects
received an allocation
from the Sl00 million
of federal CDBG
Grant funds
administered and
distributed by MDA
under its CDBG-DR
Action Plan. The
environmental reviews
were completed in
accordance with
regulations of the U.S.
Department of
Housing and Urban

Development (HUD) in 24 CFR Parts 51, 55, and 58.

CDM Smith reviewed the initial damage reports and
performed site assessments for 22 public housing
developments in Hancock, Harrison and Jackson counties.
Based on the results of the site assessments, the MDA was
able to allocate CDBG-DR fund equitably among the five
housing authorities.

CDM Smith worked with the MDA to develop the
application process by which the housing authorities
would apply for disbursement of the allocated CDBG-DR
funding. Our work products included written policies
and procedures and an application form. CDM Smith
also reviewed the applications submitted by the housing
authorities, including the proposed financing packages.

Under HUD regulations, most of the allocated CDBG-DR
funds could not be disbursed to the housing authorities
until the proposed repair and new construction work

ca ed vi nmcnt I lea ai t wa
that e’u ironmenta) clearance uouldhc g’anted on a
site-by-site basis, As the housing authorities developed
their site-specific plans to the point where a decision on
environmental clearance could he made, CDM Smith
performed environmental review of the proposed repair
and new construction projects.

CDM Smith completed environmental review of 21
proposed proje is, including iS new mstruLtl m proic ts

with a total of 1.930 housing units, 4 repair projects with
a total of 244 housing units, and 2 purchases of existing
apartment complexes with a total of 262 housing units.
CDM Smith prepared a full environmental assessment
under 24 CFR Part 58 for each new construction project.
For the repair and purchase projects, CDM Smith completed
statutory worksheets documenting compliance with federal
laws and authorities listed in 24 CFR 58,5 and 58.6. Each
completed environmental review includes measures that
must he implemented during construction and operation
of the development to minimize the potential for adverse
impact on the residents and the environment.

CDM Smith completed a noise analysis in accordance with
HUD’s Noise Assessment Guidelines for more than 20
proposed housing sites. The analysis included noise from
railroads, airports and highways.

For proposed work in the 100-year floodplain, HUD
regulations require completion of the 8-step floodplain
decision making process in 24 CFR Part 55. CDM Smith
completed the 8-step process for 10 proposed public hous
ing projects, including 8 new construction projects. Each
8-step process included an alternative sites analysis based
on aerial imagery; zoning and tax maps, and mapping of
floodplains and wetlands.

FEMA’CDBG-DR Funded Flood Recovery
Minot, North Dakota

In June, 2011, the City of
Minot suffered substantial
real estate and public
infrastructure damage due
to flood waters from the
Mouse River (Souris River).
Following the record
100-year flood event, the
City was forced to evacuate
more than 10,000 residents
and was faced with failing
public works infrastructute,
ub eq cut he ty sa

arded a tta1 ot S6E

million in HUD CDB( I)R
funds. CDM Smith
performed environmental
reviews in accordance with
24 CFR Part 58 for projects
proposed under the CDBG-DR program.

State of Mississippi

Relevant Features

I • Environmental Reviews
Noise Assessments

r 8-Step Floodplain Analysis
$100M CBDG Program
Noise Assessments
8-Step Floodplain Analysis

r Housing Repair and Replacement
• Damage Assessment Reviews

Site Assessments (21
Developments)

T • Policies and Procedures
construction Monitoring
November 2006 — November 2009

k Reference

Sara Watson, MDA
(601) 359-9344
SWatson@mississippi.org

City of Minot, ND

Relevant Features

Environmental Reviews
8-Step Floodplain Analysis
Disaster Recovery
Preliminary Damage
Assessments
FEMA Funding
Public Infrastructure
Housing
Rapid Mobilization
Hazard Mitigation Funding
A/E Services

onst uction Servi e
Septe vie 201 June 012

Cindy Hemphill, Finance Director
(701) 857-4784
Cindy.hemphill@minotnd.org

See reference letter - End of Tab 7
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To date, CDM Smith has completed the following

environmental reviews:

One tiered EA for work on 61 single-family homes

One tiered EA for acquisition of 86 single-family

homes

One tiered EA for 5 infrastructure improvements

Five stand-alone EAs for infrastructure projects

One categorical exclusion for an infrastructure project

Minot is not funding rehabilitation or reconstruction of

homes in the 100-year floodplain. CDM Smith completed

the 8-step process for homes to be acquired in the

floodplain. At the request of HUD Region VIII, CDM

Smith performed noise analysis for both rehabilitation

and reconstruction of homes. The proposed infrastructure

projects include addressing critical needs such as

roadway extensions and regradings, utility installation

and enhancements, parking facility development, and

landfill expansion. In this project, CDM Smith has further

refined its process for tiered environmental review of large

numbers of home sites.

The city is utilizing FEMA Public Assistance (PA)

reimbursement to address recovery of Minot’s public works

infrastructure, including:

Wastewater collection and distribution systems

Stormwater conveyance systems

Roads and bridges, and traffic control systems

Permanent and temporary levee systems

Damaged building infrastructure and equipment

Under FEMA’s PA program, CDM Smith completed

Preliminary Data Assessments (PDAs) to accurately capture

the scope of damages arid costs to the city’s infrastructure,

and is ensuring the repair and/or replacement costs were

reasonable, As part of the PA program, CDM Smith also

assisted Minot in acquiring eligible Section 406 Hazard

Mitigation Proposal Funding (H \TP originating from its

LMA PA Proicet \orkshrets

Ci)M Smith also assRted th city with thui Right ii

Debris Removal Management Plan and their Stick Built

Homes Demolition project.

CDM Smith is also providing project management

services for A/E design and construction related services

on the city’s projects as each project moves into design.

constructior and loseout The Cits also co itracted with

CDM Smith to help manage the FFMA portion of their

recovery. Total program management includes program

delivery, grant monitoring and closeout activities.

CDM Smith is assisting the city with long-term CDBG-DR

funded housing solutions including:

Developing a rehabilitation grant program for

homeowners impacted by the flood

Opening a customer service center for direct

applications

Providing case management/counseling to all

applicants

• Providing comprehensive public outreach

Working with non-profits, private banks, the State

of North Dakota and other governmental entities to

provide a coordinated assistance to affected home

owners

Facilitating the buy-out of properties in high risk areas

• Contracting for home rehabilitation/reconstruction

services

• Coordinating grant management, financing and

contracting for repairs with eligible candidates

The focus of the rehabilitation and reconstruction

program for residential housing was LMI households. LMI

households will be assisted with either rehabilitation or

reconstruction of their homes depending on the severity

of the damage. In addition, the Minot Disaster Recovery

Program addressed a numb r of ritical infrastructure

omOonents that ere dainagrd or mpaftl b the

flooding ih wo k under this program element in

Repairing and expanding water and sewer services to

foster housing development

Providing infrastructure for developers fostering

more affordable housing as a component of new

development.

Addressing landfill capacity issues due to debris

gentrated b the f]oodng and reovcrv

F
r

[
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u Providing planning and funding for several critical Under one task order for FEMA Region IX, CDM Smithpublic works repair and mitigation projects

Specific programs which CDM Smith is administering
include the Northern Housing Development
Infrastructure — which will provide infrastructure for a
new housing development outside the flood area with
5100 affordable housing; Acquisition for Affordable
Housing Development - CDBG-DR funds will be
used to purchase 50 vacant lots to develop affordable
housing; Acquisition of Flooded Properties - CDBG-DR

r funds as match for State funds intended to buy flooded
properties that may be used for green space or flood
access/control; Renters are also being assisted through
the “Imagine Minot” Downtown Development Parking
Facility — in support of development of LMI rental units;
Infrastructure Repairs Downtown — repair of damaged
storm sewers in support of affordable rental units; and
Relocation Assistance for Displaced Tenants — relocationI’ assistance for tenants displaced due to acquisition. CDM
Smith is providing case management, environmental
reviews, construction management and other services
necessary to implement these programs.

CDBG-DR Program Management and
Environmental and Historic Preservation
Reviews, Hazard Mitigation TechnIcal

L Assistance Program/Hazard Mitigation
Grant Program—Nationwide

Under a national Hazard Mitigation Technical Assistance
Program contract with FEMA, CDM Smith has completed
records of environmental consideration (RECs) for 19
projects and environmental assessments (EAs) for 6
projects. All of the projects were proposed for funding
under FEMA’s Hazard Mitigation Grant Program (HMGP).
CDM Smith has also completed a draft environmental
impact statement (DEIS)for a group of 105 proposed
wildfire mitigation projects proposed forfunding under
the HMGP and FEMA’Lc Pre-Disaster Mitigation program,
I nd r this co itrart K DM Smith personnel included in

pruudl arr. familiar with FEM, rquirrricnt
for environmental and historic presei-sation 1EHP review.
In FEMA Region VII, CDM Smith completed RECs for
12 proposed HMGP projects, including 10 tornado safe
rooms. Five of the safe rooms would be additions to exist
ing schools and five would be rooms within new buildings.
Draft RECs and requests for information were delivered
within two ss eeks of reeeivmg the appli atior s.

prepared EHP reviews for
eight projects proposed for
HMGP funding, including two I Relevant Features
flood control projects, four * Grant Program Technical
snow load retrofit projects, Reviews
one seismic retrofit project, Records of Environmental

Considerations (RECs)and one roof replacement
Environmental Assessmentsproject for wildfire hazard (EAs)

reduction. CDM Smith Draft Environmental Impact
received all eight applications Statement (DEIS)
at the same time and submit- Historic Preservation

Evaluationsted a project review strategy
Engineering Reviewsfor each project a week later. December2009— 2014RECs were completed for Reference

six categorically excluded Gina White, COTRprojects; the two flood control FEMA-HQ-FIMA
projects required environmen- (202) 646-3906
tal assessments. Under a sec- Gina.White@fema.dhs.gov
ond task order for Region IX,
CDM Smith prepared EAs for two additional flood control
projects in California. California has particularly demand
ing requirements for demonstration of compliance with
historic preservation, and CDM Smith personnel included
in this proposal gained valuable experience with historic
preservation compliance under these task orders.

Under two task orders for FEMA Region VI in Texas,
CDM Smith completed a REC for a flood control proj
ect, an EA for the same project, and an EA for a wildfire
mitigation project. Both projects were proposed for
HMGP funding. CDM Smith delivered the draft REC and
a request for information within 2 weeks of receiving the
application. Under the second task order, CDM Smith is
preparing environmental assessments for additional wild -

fire mitigation projects in Texas.

CDM Smith has completed a DEISfor FEMA Region IX
to evaluate vegetation management projects proposedfor
wildfire mitigation grants under the Pre-Disaster Miti
gation program and the HMGR Ihe proposed proJects

ould o.cur on 001’ acrr in 105 drhncd arca ifl thr hil
art I San francw c Bar at 1 i a park n the ba’ shore.

Selected types of vegetation would be cut and the stumps
or cut stubble would be treated with herbicides. Cut mate
rial would be ground or chipped and scattered on the proj
ect sites, hauled awa or piled and burned under speci
fied conditions. Significant environmental issues include
impacts to protected species. air quality, water qualit
human and ecological health climate change, and aesthet
us. Main of the proposed proiects would occur in long-

COM
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established parks that contain historic structures and could

contain archaeological resources. CDM Smith prepared a

biological assessment and a screening-level ecological and

human health risk assessment for the proposed proiects.

The biological assessment was approved by the U.S. Fish

and Wildlife Service (USFWS).

CDBG-DR Program Management for

Hurricane Katnna

Orleans, Jefferson, and St. Charles Parishes, Louisiana

[ofLouisiana Office of

I Community Development

Relevant Features

Environmental Reviews
Local Program Delivery

Property Buyout
Public Infrastructure
Economic Development

October 2007— October 2010

$633M CDBG-DR Program

Reference

Patrick Forbes, Executive

Director — Office of Community

Development or Rowdy Gaudet,

Infrastructure Manager

(225) 219-9600 and (225)
219-9794
patrick.forbes@la.gov and

rowdy.gaudet@la.gov

District; $4 million for the Jefferson Parish Public School

System; and $700,000 for the St. Charles Parish Public

School System.

CDM Smith was responsible for aiding grantees with

pre-application project descriptions; completion and

approval of grant applications; reviewing project plans and

specifications for grant compliance, cost effectiveness, and

other CDBG-DR requirements; monitoring and assisting the

bidding/pre-construction process; providing construction

phase services and closing out grants for each project funded

tF r ug LCD\ l. ng Term Conmo ut) R Lovirs Progran

‘ ecatucalh the CDM Smith rearr provided grant recipients

expertise in (L)Bt3 DI< ehguhiilt}. project feasibility and

grant application preparation at the front end of the pro

gram. During the early stages of the project development,

CDM Smith provided guidance in implementing proper

CDBG-DR procurement requirements; supervision and

oversight throughout the design process: coordination and

tracking of the environmental review process and guidance

for complying with Urban Redevelopment Authority (URA)

requirements for land acquisitions.

Additional services provided include bid phase coordina

tion, construction phase compliance monitoring (including

Davis Bacon), and grant closeout as per HUD auditing

requirements.

These projects include special economic development

programs, housing assistance programs, planning, admin

istration, reimbursements, blight reduction, acquisition,

commercial buildings, institutional buildings, infrastruc

ture (roadways, utilities, and drainage).

Program Delivery Systems

In addition, the CDM Smith team established effective and

efficient program delivery systems and internal control

procedures designed to result in expedited implementa

tion, such as:

e A filing system modeled on previous state and federal

audit experience as well as a tracking system for the

grant approval process.

e Streamlining the grant drawdown process and creating

a database system for tracking draw requests. The

system’s identification of bottlenecks and barriers

helped participants to improve the process and

shorten payment time.

A tracking system for environmental review status to

ensure that no choice limiting actions were taken prior

to environmental clearance. The team also established

procedures for coordinating the timing of the environ

mental review with project implementation.

C Checklists for procurement of construction contrac

tors and professional services firms to assist grantees

in compliance with federal procurement requirements

as well as their own local procurement policies.

louIs for compliance with the URA that can be

tail ed trots acqaisition to a quisition depend

ing on the runsstane in additron the team

c tabIishcd a close rclationsh p vit s HT is R gi na

Acquisition Relocation Specialist tor quhk resolution

of challenges.

Federal Labor Standards review procedures to

expedite the examination of certified payroll forms.

The team trained contractors on certified payroll

requirements at the outset of construction to reduce

the uscrall cost of compliance.

F

F

b

For the State of Louisiana,

Office of Community

Development (OCD), CDM

Smith led the program

administration, financial

management, and grant

tracking and supervision for

the CDBG-DR Program.

The program facilitated

timely Hurricane Katrina!

Rita disaster recovery and the

administration of over $411

mfflion in Orleans Parish; $50

mfflion in Jefferson Parish; $1

million in St. Charles Parish;

$111 million for the Recovery

School District; $21 million

for the Orleans Parish School

COM
Smith
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E wironmertal Review
Throughout the operation of this program, the CDM

Smith
Team proactively balanced its dual mission of timely

disaster recovery implementation and compliance with
CDBG-DR regulations. For example, a time critical aspect

F of implementing CDBG-DR funded projects involves
coordination of environmental reviews per the National
Environmental Policy Act (NEPA) and 24 CFR Part 58.
To expedite overall project delivery, the CDM Smith teamr employed a variety of schedule accelerating techniques
matched to the specific needs of each grantee, including:
designing a two-step grant application process that greatly
accelerated the commencement of environmental review
process; performing initial screening to determine if
an exemption [58.349a)j or categorical exclusion not
subject to Part 58.5 is applicable and timely completion
of the appropriate documentation; and preparation of an
organizational capacity-building plan for the City of New
Orleans to achieve timely environmental compliance.
Furthermore, throughout the environmental record
review (ERR) process, the CDM Smith team coordinated
exchanges of information between design professionals,
OCD’s environmental consultant, and grantees to achieve
timely completion of the work.

Environmental Review for HUD-Funded
Projects
Chicago, Illinois

CDM Smith is providing environmental review and
environmental clearance services for HUD-funded
activities of the Chicago Department of Fleet and Facility
Management (CDFFM). Most of the activities involve
housing, but some involve various kinds of non-housing
facffities. CDFFM previously completed broad (tier 1)
environmental assessments for its HUD-ftmded activities,
and CDM Smith has prepared more than 5,000 site-specific
(tier 2) environmental reviews for individual activities,
including more than 1,000 reviews in the past year.
CDM Smith is pertbrming all tasks necessary to complete
the cnvtronmenial clearance proe s in accordance a ith
uDf I Ms approed Xt P’s methodology. Upon compliting
the review, CDM Smith prepares a package that includes an
environmental review record (ERR) and an environmental
clearance or denial letter. The ERR contains the information
gathered and analyzed in the review process including
information pertinent to floodplain management, wetlands
protection, noise assessment, historic property searches. and
site inspections and any correspondence with developers
other City off hicago departments, and state and federal

agencies. included with
the ERR is a statutory
checklist that summarizes
all findings made during
the environmental review.
These findings include any
conditions or mitigations
required for the proposed
activit As part of this
ongoing project, CDM
Smith has completed
environmental reviews of
more than 1,500 sites in the
past 12 months.

Under its contract, CDM
Smith also prepared an
environmental assessment
for HUD-funded
redevelopment of a factory
building listed on the National Register of Historic Places.
The proposed redevelopment involved exterior restoration
and interior reconstruction for mixed commercial and
residential use. In addition to historic preservation, principal
issues in the environmental review were hazardous materials
in the factory building and noise from an adjacent railroad
and an expressway.

i City of Chicago

Relevant Features

Environmental Clearance
Environmental Reviews

a Environmental Review Records
(ERRs)

‘ Historic Property Research
a Site Visits
a Data Acquisition
a Reviewing Phase I ESAs
a Historic Preservation

Reference

Kevin M. Laberge, RE.
City of Chicago Department of
Fleet and Facility Management
Bureau of Environmental, Health
& Safety Management
Tel: (312) 742.0463
Kevin.Laberge@cityofchicago.org

CDM
Smith
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Tab8

Additional Experience of Bidder

Under this Section, CDM Smith and our proposed
SBE subcontractors offer additional experience
to support the States environmental and historic
preservations reviews for the CDBG-DR Grant
Program by providing additional project experience
summaries.

In Appendix A, we are providing evidence’ of our
experience writing ERRs by including two com
pleted HUD (24 CFR Part 58) ERRs of a categori
cally excluded not subject to (CENST), categorically
excluded subject to (CEST), and Environmental
Assessment (a tiered and non-tiered), with at
least one including an 8-step floodplain or 8-step
wetlands analysis, and two (2) completed (36 CFR
Part 800)Cultural Resource Review Records.

In Appendix B, we are also proving proof of previ
ous experience in completing FEMA Environmental
Reviews by including two completed FEMA Records
of Environmental Consideration.

Assistance to New Jersey
Department of Environmental
Protection in Perform ng
Envtron mental Reviews for
Sandy Recovery Programs
Under contract to the New Jersey Department of
Community Affairs, CDM Smith assisted the New
Jersey Department of Environmental Protection
in performing environmental review of HIJD
funded programs for recovery from Superstorm
Sandy. DM Smith wIped DEl prepa e [icr I
environmental asessrnents yr the Rehabilitation.
Reconstruction. Elevation and Mitigation (RREM)
Program for single-family homes and the portion of
the Small Rental Properties Program for buildings
with up to four residential units. CDM Smith helped
modify the Tier I EA to meet the requirements of
FEMA, CDM Smith also drafted the checklist to be
used in Tier 2 site specific review.

the views of HUD regional and national environmen
tal personnel on key issues in environmental review
ofprograms for recovery from Superstorm Sandy.

CDM Smith also assisted with the following tasks:

C Determination of the general level of environ
mental review required for activities in each
component of DCAs CDBG-DR Action Plan

C Review and revision of the area wide 8-step
floodplain decision making analysis and the
floodplain public noti e’ I r the RRLM and
Small Rental Properties programs

Personnel in HUD’s
regional and national
offices reviewed and
commented on DEP’s
draft Tier 1 and Tier 2
EA documents. Many
of the comments
were valid, but some
were not. CDM
Smith helped DEP
understand, evaluate,
and respond to the
comments as appro
priate. CDM Smith
personnel participated
in discussion and
resolution of issues
raised by DER HIJD,
FEMA, EPA, and other
agencies. CDM Smith
became famffiar with

NJDEP
Relevant Features

Environmental Reviews
8-Step Flood Plain Analysis

* Categorical Exclusion
• Resolution of Regulatory

Issues

• Coordination with State,
HUD and FEMA
Completed 2013

Reference

Diane Dow, Section Chief
Division of Policy
Implementation and Watershed
Restoration Land Use Mgmt.
(609) 984-1475
Diane.dow@dep.state.nj.us
Donna Mahon, NJDEP
Office of Permit Coordination
and Environmental Review
(609) 341-5313
Donna.Mahon@dep.state.nj.us

CDM
Smith



Preparation of public notices

Development of finding of no significant impact

Completion of Request for Release of Funds and

Certification forms

Development of environmental review forms

(templates)

Preparation of certificates of exemption for several

categories of activities that are exempt from environ

mental review

Preparation of certificates of categorical exclusion for

several categories of activities not subject to 24 CFR

Part 58.5

Resolution of regulatory issues

This work helped CDM Smith gain perspective on DEP’s

priorities in reviewing Superstorm Sandy recovery

programs and on the requirements of HUD, FEMA, EPA,

and other agencies.

FEMA Public Assistance Technical
Assistance Contracts (PATAC land II),
Nationwide

These projects demonstrates

the CDM Smith team’s ability to

provide senior technical special

ists within 48 hours of request to

conduct post-disaster assessments

and to work with grant applicants

in project formulation that includes

evaluating environmental and

historic considerations and incor

porating mitigation opportunities.

CDM Smith and team members

ATCS have supported FEMA’s

PA program through consecutive

contracts for PA TAC I and II as a

subcontractor to Fluor. CDM Smith

and ATCS provided arLhitectural

e gin ring F s r iC br 40

federally declared di aster that

base included hurricanes. icC storms. earthquakes. wldflres,

tornadoes, and other severe flooding and high wind events.

As a subcontractor to Pricewaterhouse Coopers (PwC)

under PA TAC, CDM Smith deployed 15 accountants,

financial specialists, and CPAs to Louisiana, Texas, and Iowa

in response to the 2005 Gulf Coast hurricanes and the 2008

floods in lossa to perform Benefit-Cost Analysis BCA) and

evess grant applications

Application of GIS Technology: Operating from FEMA’s

Joint Field Office in Austin, TX for Hurricane Rita, CDM

Smith GIS experts developed a geospatial decision-support

system based on an older version of FEMA’s Region X EN

VAS geo-database. By rapidly modifying the system. CDM

Smith personnel generated updated debris maps and other

products incorporating Special Consideration issues (envi

ronmental, historic. etc.>, which were transmitted to FEMA,

DHS and the White House for daily situation reports.

Benefit-Cost Analysis: ATCS applied more than 12 years

of experience performing hundreds of BCAs using FEMA’s

BCA Tools for both Section 404 and 406 mitigation activi

ties. Project reviews addressed multiple hazards affecting a

wide variety of facilities.

Environmental and Historical Preservation Reviews:

CDM Smith and ATCS have performed project formula

tion that has required environmental and historical preser

vation reviews, including:

Determination of the level of National Environmental

Policy Act (NEPA) reviews (categorical exclusions,

environmental assessments, or environmental impact

statements) in multiple states

Consultation with U.S. Fish and Wildlife Service and

National Marine Fisheries Service to identify endan

gered species in the disaster area and to assist FEMA

in assessing the impact of PA projects on various

species or their habitats

• Identification of historic properties and the effect PA

projects may have on them, requiring consultation F
with various stakeholders L

C Identified personnel and deployed teams of

professional archaeologists, architectural historians,

historians, and planners experienced in a wide variety

of cultural resources services.

• Mobilized architectural historians qualified under the

Department of the Interior’s requirements (36 CFR

611 to assist FEMA n compliance with federal. state

and munieipa hisia nc presers ation requirements

Software and Systems Design: LDM Smith dc loped an

nnoatve geospatial dccsion support system buiding on

Region X LXVAS geo-database. CDM Smith also applied

highly specialized water resource knowledge to develop

automated approximation method for developing cost

estimates, thereby reducing the efforts of project specialists

while increasing accuracy.

Mitigation Plan Review CD\1 Smith and 41 CS reiewed

F

F
F’
r

I

Relevant Features

Environmental Reviews

NEPA

Historic Preservation
Evaluations

Potential Mitigation
Activities

GIS

contract cost: $475 million

T&M task orders

Completed 2009

Reference

Mr. Richard Porter,
FEMA Public Assistance
Coordinator
60,668 4409

r
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or provided technical support for mitigation measures as
part of the project formulation process for the PA Program,
resulting in over $1 B in obligated funding. As part of all
Project Worksheet (PW) reviews, we performed detailed
assessment of proposed mitigation measures.

Quality Oversight and Assurance of Contractors: CDM
Smith and ATCS supervised multiple contractors as part
FEMA PA operations management. Supervision included
providing quality assurance, oversight, and performance
evaluations for members of PA staff, regardless of the con
tractor for whom that staff member worked, and conduct

[ ed in close coordination with management from all FEMA
PA TAC contractors.

Effective Partnership: CDM has provided Long-Term
Community Recovery (LTCR) specialists after Hurricane
Katrina in Louisiana and the tornado in Greensburg,
Kansas. In Greensburg, the CDM staff worked closely with
state and local agency consultants to develop a common
vision for recovery. FEMA, including the TAC staff, were
applauded by Greensburg for their ability to listen to the
needs of the community.

Environmental Review for DemolItion
of Public Housing in Newark
For the Newark Housing Authority, CDM Smith prepared
full environmental assessments for proposed demolition of
two public housing developments with a total of 32
buildings and 791 housing units. The environmental
assessments were completed in accordance with HUD
regulations in 24 CFR Part 58.

Newark Housmg Authority

Relevant Features

HUD Environmental
Assessments (24 CFR Part 58)
Phase I ESAs

Historic Preservation Reviews
R fer nec

Karen McI anToran
Chief Asset Development and
Preservaton Officer
913-273-6620
ktorian@newarkha.org

housing development. The environmental assessments
included conditions for approval designed to minimize
impacts to the adjacent neighborhoods during demolition.

Because the developments proposed for demolition s crc
among the firct constructed under the Public Housing ALt

of 1937, their eligibility for listing in the National Register
of Historic Places became an issue in the environmental
assessment process. After an intensive architectural
assessment by a qualified historic preservation specialist,
the New Jersey Historic Preservation Office concluded
that the developments were not eligible for listing in the
National Register.

Through this work, CDM Smith gained experience per
forming environmental review for HIJD-funded projects
in New Jersey Specifically CDM Smith gained experience
with potentially historic and potentially contaminated
housing sites.

Program Management for
Environ mental Review of Long-Term
Workforce Housing on the MIssissippi

Housing and Urban Development. The LTWH program
provided grants and loans totaling $350 million to provide
low-to-moderate income (LMJ) housing in the three
counties on the Mississippi Gulf Coast.

Applicants for funding included for-profit and nonprofit
entities. Each applicant was required to complete
environmental reviews of its proposed housing project.
HUD’s standards for environmental reviews escalated after
Hurricane Katrina, and neither the applicants nor their
consultants had cxperience in preparing review to meet
tie highLr standard. CDM smith had ained this experl
eie i M”As pust-KatHna Public Huusing Prugiani In
the LTWH program. CDM Smith helped the applicants
and their consultants prepare environmental reviews
that met all HUD requirements, and assisted the MDA
determine when environmental requirements had been
met. CDM Smith assisted with the following specific tasks:

Establishment of policies and procedures for environ
mental rcic s

Gulf Coast
As a subconsultant to the
Home Group, CDM Smith
provided environmental
program management services
to the Long Term Workforce
Housing (LTWH) program of
the Mississippi Development
Authority The LTWH
program was funded by the
Community Development
Block Grant (CDBG) program
of the U.S. Department of

Mississippi Gulf Coast

Relevant Features

Program Management
w Environemental Review
• Public Notices

8-Step Flood Plain Analysis
Reference

Sara Watson, Mississippi
Development Authority
(601) 359-9344
SWatson@mississippi.org

CDM Smith prepared a
phase I environmental
site assessment (ESA) as
part of the environmental
assessment for each
housing development. The
ESAs addressed asbestos,
lead based paint, and other
hazardous materials,

Oni of hehoi sing ieselnp
ments v,as adjacent to a
middle school and the other
was adjacent to a senior

CDM
Smith



C Determination of the level of environmental review

necessary for each project to obtain environmental

clearance

C Preparation of a detailed annotation of the HUD

environmental assessment (EA) forms. The annotation

included explanations of individual sections of the

forms, typical language to address particular subjects

in the EA, sources of relevant information including

web links, typical mitigation measures, and an

example of a list of references.

Review of draft environmental review documents

prepared by the applicants and their consultants, and

preparation of detailed comments with guidance on

how to correct deficiencies

Development of standardized public notices

C Assembly and maintenance of complete environmen

tal review records

In the course of the LTWH program, CDM Smith guided

applicants and their consultants through preparation of

environmental reviews for 23 proposed projects involving

new construction of 2,473 housing units, rehabilitation

of4I 5 housing units, and placement of 155 prefabricated

homes. Most of the projects required completion of the

8-step floodplain decision making process in 24 CFR Part

55.20, and many required completion of an equivalent

process for wetlands.

Passaic River FourSeason Avian
Survey Passaic County, New Jersey
(August 2010 to May 2011)

As part of a comprehensive

ecological risk assessment,

CDM Smith completed a four-

season bird survey on 17 miles

of the Passaic River from the

Dundee Dam to Newark Bay.

Seventeen points along the river

were s irseved multiple times

n each e so h r r in

at mid-day and in the evening.

More than viO species of birds

were identified. The results of

the avian sums ey were included

in the ecological risk assessment

and the remedial investigation

reports for EPA’s Lower Passaic

Riser Restoration Project

Through Lhis proiect. C DM Smith gained farniliarits with

the birds in areas along the river that were affected by

Superstorm Sandy

Disaster Recovery and LongTerm

Planning, State of New Jersey

Superstorm Sandy caused extensive damage throughout [
New Jersey, especially along its Atlantic shore. The

October 25, 2012 storm is ranked as the second-costliest

hurricane in United States history As a result, the Federal

Government allocated
Superstorm Sandy Action Plan

Relevant Features

Developed State Strategies
for Housing and Community

Recovery

Data Driven Needs

Assessment

Fast Track Action Plan

CDBG-DR Policies &

Procedures

RFP Development

Reference

Paul Macchia

(609) 292-6420

paul.macchia@dca.state.nj.us

Chuck Richmond

(609) 292-6420

crichmond@dca.state.nj.us

deliverable. Major components of the plan included:

C Conducting a data driven needs assessment

C Creation of a fast tracked Action Plan for implementa

tion of recommended programs

C Development of Requests for Proposals (RFP) to

procure contractors to implement the programs

CDM Smith provided CDBG-DR experts in housing,

economic development, infrastructure, environmental

procedures, and HUD financial and project management

systems Activities included:

I ong-frrm pianning

CDBU-DR prgrm speific poh.ies and procdur

development

C internal DCA policy and procedure development

Technical assistance

C Information system development

CDM
Samth

F

$1.83 billion to the state in

CDBG-DR funds to provide

for the long-term recovery

process.

The New Jersey Department

of Community Affairs (DCA)

turned to CDM Smith’s

team of disaster recovery

and CDBG-DR experts to

assist in designing the State’s

overall program strategies

for housing and community

recovery. Within three days

CDM Smith mobilized a

team of 25 CDBG experts to

the New Jersey state capitol

to begin working on the first

F
F
F
F
F

Lower Passaic River

Restoration Project

Relevant Features

Ecological Risk Assessment

Avian Survey

Remedial Investigation

Reference

Kansa City SA F PM

Ehzabeth Frankhn

CENWK-PM-ES
Phone: 816-389-381

Elizabeth.A.Franklin@usace.

army.mil

USEPA Region 2 Remedial PM

Stephanie Vaughn

Phone: 212-637-3914

Vaughn Stephanegepa gov



Needs As essmert

r CDBG-DR funds must be used to satisfy “unmet needs,”
that is, financial needs not satisfied by other public or
private funding sources such as FEMA Individual
Assistance funds, Small Business Administration (SBA)

[ disaster loans or private insurance. HUD also requires that
CDBG-DR programs focus predominantly, but not
exclusively, on the State’s most impacted counties and on
the State’s LMI populations.

The CDM Smith team provided a detailed analysis of
damage to the state’s housing sector, businesses, and infra

L structure. Using a variety of data, the team determined
that approximately 40,500 primary residences and over

CDM Smith provided a team of experts to assist the state
in procuring contractors for program implementation.
CDBG-DR contractor procurement must follow established
federal guidelines. CDM Smith assisted in crafting RFPs for
programs developed by the team including incentives for
homeowners to remain in the affected areas, rental housing
recovery, and the Housing Reconstruction, Rehabilitation,
Elevation and Mitigation (RREM) program. The CDM
Smith team also created an RFP designed to allow the state
to hire a contractor capable of assisting in the initial intake
and assessment of an estimated 50,000 potential applicants
for the various programs in the Action Plan.

Estimate of Unmet Needs as determined I Funds from sourcesfor the State of New Jersey Need
other than CDBG-DR

Unmet Need
Housing

I Businesses
I Infrastructure/Community Facilities

Total

$4,458,185,055

$1,873,278,430

$25,440,800,963

$31,772,264,448

$1,953,191,063

$145,465,017

$10,942,262

$2,109,598,342

$2,504,993,992

$1,727,813,413

$25,432,594,266

$29,665,401,671

15,600 rental units sustained “severe” or “major” damage
according to classifications made by HUD. The assessment
also found that businesses in 113 of New Jersey’s 565
municipalities were impacted, as well as its infrastructure.

CDBG-DR funds
are administered
through HUD
which requires
recipients to
provide an
Action Plan for
utilization of the
funds before the

funds are released. In order to begin funding recovery
programs quickly, the DCA tasked CDM Smith to submit
a draft ction Plan 1’) das after the offi,.ial oro n cirert
ot runding in the Icderal Register C l)M Smith assisted
ir rafting a variets of programs to assist homeosners n
rebuilding, provide rental housing, encourage economic
revitalization, infrastructure repairs, and a tourism market
ing campaign in an extremely short timeframe.

Following a period of public comment, the Action Plan
was submitted to HUD on March 27, 2013 and approved
on April 29, 2013.

Historic Preservation
and Restoration
Raceway Storm Damage Repairs
and Raceway Embankment
Reconstruction, City of Bridgeton,
Cumbedand County, New Jersey
Duration: 2012-2013
Project Sponsor: City of Bridgeton
Client: Fralinger Engineering, PA
RGA completed a Phase I archaeological survey and
Historic American Engineering Record (HAER) recorda
tion in connection with proposed storm damage repairs
to the historic Bridgeton Racewa} caused by a major flood
event The Bndgeton Raceway i a ontnbueing esource
tu the satic’nal Register-eligible C umberiand “JaI and
rc n Works ann is a recreational feature of the City of

Bridgeton Park. The project, financed through federal
Public Assistance disaster recovery funding administered
by the Federal Emergency Management Agency
(FEMA), was completed in compliance with the National
Environmental Policy Act (NEPA), the National Historic
Preservation Act, and the Archaeological and Historical
Preservation ct. All scork as conducted in ac ordance

I
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with a scope of work prepared in consultation with and

approved by FEMA.

The Phase I archaeological survey included background

research, a visual inspection of the Area of Potential Effects

(APE), and the excavation of shovel test pits in areas with

a high potential to contain significant archaeological

resources. Fieldwork included subsurface testing at geo

technical boring locations and proposed access roads along

the west bank of the raceway. No potentially signfficant

archaeological resources were identified in these areas. A

series of wooden timbers were identified protruding upward

from the eroded portions of the earthen raceway berm at

the northern end of the APE. As part of the project, these

timbers and other features of the raceway were recorded to

HAER standards in advance of the proposed repairs. The

HAER recordation included measured drawings, photo

graphs, and written historical and descriptive data.

Capital Health Medical Center, Township

of Hopeweil, Mercer County, New Jersey

Duration: 2008-2010

Project Sponsor: Van Note-Harvey Associates, PC

Client: Van Note-Harvey Associates, PC

RGA conducted Phase I-Ill archaeological surveys at the

Hart Farmstead Site in connection with the proposed

Capital Health Medical Center. The project was financed

by the United States Department of Housing and Urban

Development (HUD) and the surveys were performed

in accordance with the National Environmental Policy

Act (NEPA) and Section 106 of the National Historic

Preservation Act.

The Phase I/TI archaeological surveys and documentary

research uncovered evidence of historic occupation of the

site during the eighteenth and nineteenth-century by the

Moore and Hart families. As a result of the survey, the

Hart Farmstead site was determined eligible for listing

on the \ational Register of Historic Places for its ability

o pros ide new intormation important in history and the

earh scttlement )Hcpcwdl he ii hip

n accordance ssith a Mcmoradam of Agreement and data

recovery plan, RGA conducted a Phase III archaeological

survey to mitigate project effects to the site Sixty-six

cultural features were identified and 16,984 artifacts were

recovered during the survey. The Phase III archaeological

excavations provided significant information about the

evolution of building techniques, dairy operations, and

consumer behavior in Hopessell during the mid eighteenth

and early rnnetcenth century,

Cultural Resources Task Order

Agreement, Statewide, Delaware

Duration: 2004-Present

Project Sponsor: David S. Clarke,

(302) 760-2771

Client: Delaware Department of Transportation

Hunter Research (HRI)

has been retained by

the Delaware DOT

for open-end cultural

resources task orders for

three consecutive cycles

(2004-07, 2007-20 10 and

2010-13). Under these

agreements, HRI has

completed more than 20 projects related to project compli

ance with Section 106 of the National Historic Preservation

Act (36 CFR 800). This work has taken place in a variety

of settings from maritime to rural. Work has included the

development of scopes of work, eligibility assessments,

historic survey and documentation (including HABSI

HAER/I-IALS) and archaeological survey from Phase 1 to

determine potential for eligibility to Phase 3 data recovery

related to resolution of adverse effects.

A number of the task orders have been associated with a

16-mile realignment of U.S. Route 301 involving coordina

tion within De1DOT’s overall NEPA and 4(f) related

compliance for the project corridor. Sites investigated

include prehistoric Woodland I and Woodland II camp

sites, a previously unidentified early colonial tenant farm,

several 19th-century farm sites, an early 19th-century

general store, a ferry, and a site that has been associated

with an early colonial cart road used to haul tobacco and

other trade goods between the Chesapeake and Delaware

Bays. Work efforts in all cases have included background

research, fieldwork, laboratory processing, report prepara

tion, project management and agency coordination in

accordance with federal- and state established guidelines.

p licie pro durcs and stinjard
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Architectural and Archaeological
Assessments Fort Dix, New Jersey
Duration: 2012-Present
Project Sponsor: Andrea Murphy,

(609) 562-7666
Client: 99’- Regional Support Command,

United States Army Reserve

F HRI was engaged as a subconsultant to PARS Environmental
to undertake cultural resource evaluations and assessments
for the US. Army Reserve’s 99th Regional Support
Command based out of Fort Dix, New Jersey. These

hi assessments involved 15 historic architectural surveys and 6
Phase I or lB archaeological surveys at various Army

r Reserve facilities located in Maryland, Massachusetts, New
Jersey, New York, Pennsylvania and Rhode Island. These
surveys were required for Section 106 and 110 compliance
with several of the evaluations time critical to the Army

hi Reserve because of plans to dispose of the facffities. PARS
Environmental, as the prime contractor, coordinated site
access and integrated the Section 106 cultural resources
review with other required environmental assessments.

HRI integrated initial

[ —d> desktop architectural
L and archaeological

reviews that included
checking State
Historic Preservation
Office (SHPO) GIS

hi systems, reviewing
L existing environmental data on each site and examination

of aerial photographs, both current and historic. Following
initial assessments and definition of Area of Potential
Effect (APE), background research was conducted in state
historic preservation offices to determine representation
in prior surveys and current eligibility status. Only after
this information was gathered was a site visit or fieldwork
scheduled.

Architectural fieldwork was prforrned 1w professionally
qualified a hiteLtural hst r ans wF isi ci ah sItL

photographing and taking r otes on each building
30 years old. This information was then compiled on
intensive-level architectural survey forms following the
specific guidelines of each state historic preservation office.
Additional background research was completed as needed
to provide fully justified eligibility assessments under the
National Register Criteria. Eligible architectural resources
related to a late-i9th-centurv countrx estate were identified
at one property

Archaeological surveys were performed by professionally
qualified archaeologists who developed an appropriate
Phase I testing methodology for each property based on
its topography geomorphologv and land-use historv Sites
ranged from coastal to mountain settings and involved
assessment for both prehistoric and historic archaeological
potential with the goal of confirming the presence or
absence of archaeological resources. Follow-up Phase II
survey was recommended for 2 of 6 properties. All reports
were submitted to the SHPO’s along with coordination
letters summarizing the findings.

Archaeological Monitoring, Life and
Safety Upgrades at the Statue of
Liberty, Liberty Island, New York
Duration: 2011-Present
Project Sponsor: Joel Dukes,

(978) 970-5143
Client: National Park Service

Beginning in late 2011, and
still ongoing, HRI has been
subcontracted to Atkins
North America, Inc. provid
ing archaeological monitoring
services to the National Park
Service (NPS) in support of
life and safety upgrades being
implemented at the Statue of Liberty National Monument.
This work was expanded in 2013 to include the provision
of additional monitoring and other archeological services
on both Liberty Island and Ellis Island in the wake of
Superstorm Sandy. All archeological work, especially that
conducted over the spring and summer of 2013, has been
performed under a very accelerated schedule and involved
continuous coordination with a range of NPS personnel,
project engineers and contractors. Detailed work scopes
prepared by NPS technical staff have governed all archeo
logical tasks.

4r F ologicaI ac i it in 11 st e t 1 d ri it
ing of utilts nstallatons and documentation of historic
featurec exposed in trenches and deep exa\at;ons both
inside and outside the base of the Statue and Fort Wood,
This work led to the recovery of valuable historical data
that would otherwise have been lost through the construc
tion process. For the most part, the work entailed the
documentation of 19th- and 20th-century archeological
features through digital photography in field scale draw
ings measurements and notes. k small quantit of artifacts

I
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and other cultural materials was also gathered during the

course of this work. A technical report has been completed

in accordance with NPS analytical and reporting standards

formally documenting the various archeological finds.

Archeological services provided in 2013 have involved

monitoring of repairs and new construction carried out

by multiple contractors as NPS strives to re-open both

Effis Island and the Statue of Liberty in time for the July 4

national holiday HRI archaeologists have been on call on

both islands working to schedules dictated by contractors’

ground disturbing actions. The work has been fast-paced

and often subject to last-minute change, requiring

the archaeological team to be flexible, responsive and

continuously available for coordination. Monitoring has

addressed remains of early immigration station structures

on Ellis Island and segments of the sea wall and other early

20th-century features on Liberty Island. Upcoming work on

Liberty Island is likely to involve investigation of Fort Wood-

related remains and possibly Native American deposits.

Phase I Cu[tural Resources Survey
Ely/Aflen House, Mon mouth
County, New Jersey

2012
Donna M. Blaze,

(732) 389-2958
Affordable Housing Alliance, Inc.

In 2012 Hunter Research

was contracted by Affordable

Housing Alliance, Inc.

to perform a Phase I

cultural resource survey

for a 4.34-acre property in

the village of Clarksburg,

Millstone Township, New

Jersey in connection with the planned construction of

a Multi-Family Housing Program Center. The housing

project was the recipient of federal funding support from

th Hi D and subi t to cons hat on th t1c Nc v Jcrse

Historic Preseraton Office (NI1IPO; under Se.tion

106 of the National Historic Preservation t and related

regulations (36 CFR 800). The property contained an early

19th-century farmhouse, barn and associated outbuildings

that had been previously identified as being of potential

historic interest in the Monmouth County Historic Sites

inventory

Cultural resources tasks were completed under an acceler

ated fi’e week sLhedule and inxohed, dcfinition of Area

of Potential Effect (APE); background research; inspection

and evaluation of historic buildings on the property and

on adjacent properties within the APE (approximately 10

buildings total); archaeological survey of those portions

of the site subject to project-related ground disturbance;

analysis of research and field results; preparation of a

technical report; and coordination with review agencies

(principally the NJHPO). The property was also evaluated

in terms of its potential inclusion within a proposed

Clarksburg Village Historic District.

Historic architectural survey characterized the house as

a much-altered vernacular building dating from circa

1820. Other buildings on the site were a mid-l9th-century

English-framed barn, a late 19th-century tenant dwelling

and a mid-2Oth-century garage. None of the buildings was

judged historically significant, either individually or as a

component within a historic district. Archaeological test

ing around the historic core of the house found a range of

19th- and 20th-century cultural materials, but again these

were not judged historically significant. Hunter Research

coordinated with the client, HUD and NJHPO staff to

shepherd this project successfully through the Section 106

compliance process.

HIstoric Renovations, Fort Mott
State Park, New Jersey

Duration: Phase 1 completed 2011;

Phase II completed 2013 and

Phase III is Ongoing

Project Sponsor: William White,

(609) 802-5886

Client: New Jersey Department of

Environmental Protection

Batteries Harker, Arnold,

Edwards and Krayenbuhl

are concrete structures

constructed between

1896 and 1901 as part

of the efforts to defend

the Peiawaie Pnr. hut

became obsolete soon

after. The fort was abandoned in 1922 for militar> use and

was maintained by a care taking detachment until 1943.

The purpose of this project is to correct health and life

safety issues by stabilizing the concrete structure of the

Batteries, restoring deteriorated steel track and to preserve

this historically unique building. In the future a restored

building along with interpretive displays, will alloss the

r
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Duration:
Project Sponsor:
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public to better understand the mission and historical
significance of the Fort Mott complex.

Phase 1 and 2 are completed and Phase 3 will be completed
in 2013. When fully completed the stabilization work will
result in a safe environment for visitors, using treatment

[ methods that both retain the maximum amount of historic
material and allow for the fullest range of future concrete
repair options.

Materials and repair methods for concrete restoration
were selected with not only a clear understanding of their
compatibility with the existing concrete and construction,
but also for their longevity and maintainability. Aesthetic
integration of the repair with the existing materials was
also of concern and the final product presents a coherent

[ appearance. Approval was obtained from the State Historic
Preservation Office (SHPO).

Historic Renovations,
Statewide New Jersey
Duration: Ongoing since 1988
Project Sponsor: Edward Mulvan,

(609) 984-3819
Client: New Jersey Department of

Environmental Protection

Our experience with DEP projects has ranged from
feasibility studies and projects of limited construction
scope, to new projects for administrative, public and
maintenance use, Most of these projects were bid directly
b the Client Agency and others through DPMC. Services
normally included design documents preparation, and
.onstruet1on administration On hs,orica1ls se nsitise
orniects. sse Loordinated our design ork with tF Si ste
Historsc Presersation Office SHPO \\e have sucLcsstulls
completed over 200 historically sensitive projects for this
Client (a partial listing is provided on the below).

Allaire Chapel Renovations

Whitesbog General Store Renovations

Hancock House Renovations

Peace Magazine Restoration

CDM
Smith

Archeology Study at Peace Magazine

Batterr Restoration at Fort Mott State Park

High Point Park Office Study

Indian King Tavern Renovations & Study

I Coast Guard Station 112 Restoration

I Governor’s Summer Mansion Renovations

Monmouth Battlefield State Park Renovations
I Atsion Mansion Renovations

I Batsto Multiple Renovations

I Atsion Railroad House Renovations

I Washington Crossing State Park Renovations

I Multiple Renovations at Walt Whitman House

Drumthwacket (Governor’s Mansion) Renovations

Historic Renovations, New Jersey
Pinelands Commission
Duration: 2011
Project Sponsor: Joseph Alessi,

(609) 943-4836
Client: New Jersey Building Authority

This project involved renova
tions and alterations to the
Pinelands executive office and
support buildings, including
Fenwick Manor, the Carriage
House, the Barn, and the
Outhouse. All four buildings
are listed on the National
Register of Historic Places. The intent was to use the manor
house and carriage house for offices, the barn for a small
laboratory and conditioned storage, and the outhouse for
unconditioned storage.

At Fenwick Manor and the Carriage House, code and life
safet issues were addressed as well as repair of historic
ssindcw and r srtic,ns . th ettr’or, lle Bar are!
Outhouse aio were n need of some exterior repairs
and painting. The Outhouse needed to be stabilized arid
weather and waterproofed.

Upgrades and new mechanical/electrical systems were
designed in the manor house, carriage house, barn and
outhouse. These included fire sprinklers, ADA accessible
toilet rooms, an elevator and new HVAC electrical systems
and telephone data systems.



During the Program/Advisability Phase, L&G discovered

that portions of the second floor of Fenwick Manor and the

Barn were unable to support the intended uses as defined

by the International Building Code and therefore recom

mended that additional floor joists be installed to meet the

required building standards.

Throughout the process L&G worked closely with the State

Historic Preservation Office (SHPO) to assure Project

Authorization,

Wetlands, Coastal
Zone Management,
Endangered Species

Ocean Drive (CR 621) Bridge over

Middle Thorofare 2012 Emergency

North Abutment Slope Protection,

Lower Township, New Jersey

2013
Wayne Faulkner, PE, Stantec

(856) 234-0800;

Dale Foster, P.E., County Engineer,

(609) 465-1035

Cape May County Engineering

Department

Project involved the delineation of wetland, permitting

assessment, threatened and endangered species habitat

assessment, NEPA Categorical Exclusion Document

for emergency bridge repairs for damages caused by

Superstorm Sandy.

G rt Nati nal Guard Tra n ng

Center Sea Girt Newiersey

2011-2012

William McBride,

(609) 330-7136’

Melissa Sir th AS CM

32 $64-vi37

Client. NJ Department of \lilitarv and Veteran Affairs

Project involved revision of the integrated natural resource

management plan and NEPA environmental assessment as

part of a required 5 year review

Route 7, Wittpenn Bridge
Replacement, Town of Kearny and

City of Jersey City, New Jersey [
Duration: 2000-2003 (EA)

Project Sponsor: Nancy Adrian, NJDOT,

(609) 530-3469;

Lvnne M. Baumann,

PE, Jacobs Engineering,

(732) 452-9200

Client: NJ Department of Transportation

Project involved the environmental screening of bridge

alternatives; environmental assessment (EA) in accordance

FHWA NEPA regulations and Section 4(f) of the

Department of Transportation Act; NJDEP and USACE

permitting and wetland mitigation.

Rehabilitation of Burlington

County Bridge CR 670 SpringfIeld

Township, New Jersey

2006,2011-2012

Wayne Faulkner, PE,

(856) 234-0800;

Gary Worek, PE,

Burlington County;

(856) 642-3700

Burlington County

Project involved NEPA Categorical Exclusion Document;

Phase I Bog Turtle Habitat Survey; NJDEP Freshwater

Wetlands & Flood Hazard Area Permitting.

Environmental
Investigations and
Assessments

o mar RCA Building 8 Pro e t

‘Ity Of Camder Naw Jar5a

Duration: 200 ti Prcsct

Project Sponsor. James Harscon

(856) 77-7600

Client: Camden Redevelopment Agency

BRS serves as the owner’s representative, providing techni

cal expertise and guidance to oversee developer and their

environmental investigation consultant’s activities where

reulatom authority for cleanup lies ithin three different

state agencies and the EPA: pros rds input on inrestigation

I

r

I
I

Duration:

Project Sponsor:

Client:

Duration:

Project Sponsor:

Client:

F

Duration:

Project Sponsor
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and remediation to help streamline environmental
approval processes; assisted with SHPO negotiations for
memorialization of a façade easement for the historic
structure; secured over S4 million in funding from EPA,
NJDEP, NJRA and NJEDA; maintains and tracks the
project budget for the grantee.

The former RCA Building 8 Project provides the first
market-rate condominium project in the history of the

[ City of Camden. The Building 8 project entails the adaptive
reuse of a ten-story, 120,000 square foot manufacturing
facility into 99 market ready condominium units and first
floor retail space. The owner of the property; the Camden

L Redevelopment Agency (CRA), retained BRS to serve as
their technical project manager to represent their interests

[ with the environmental investigation and remediation of
L the property;

Assunpink Creek Greenway BDA,
City of Trenton, New Jersey
Duration: 2003 to Presentr Project Sponsor: J.R. Capasso,

(609) 989-3501
Client: City of Trenton, New Jersey

BRS serves as outsourced technical staff and manages the
entire project, overseeing environmental, engineering,
demolition, and remediation subcontractors for all sectors
of the project. BRS reviews and evaluates environmental
investigation data, recommending remedial actions,
conducting community outreach, working with adjacent
residents to receive input on park amenities and educating
them on the steps required to transform contaminated,
flood-prone property into parkiand.

The Assunpink Greenway BDA is an expansive, 99-acre
linear park project adjacent to the Assunpink Creek run
ning through an impoverished section of the Trenton. The
project area includes a substantial sequence of brownfleld
sites held by public and private owners, Transforming this
large. contaminated flood-prone area into a greenwav is a
k ng terir ar d a nhitious e dea’ o

PRS is responsible tor obtaining and Loordlnating over
S 19 million of aid offered by a myriad ot local, State and
Federal entities BRS have brought to the table. BRS has
enlisted the assistance of various partners for the project
including Mercer County; the NJDEP, the U.S. Army
Corps of Engineers, the U.S. Economic Development
Administration (USEDA) and the EPA. BRS created and
continues to coordinate a Steering Committee comprised
of these hinders other gos ernment regulat irs coma umtv

COM
Smith

groups, and other stakeholders to guide the brownfleld
redevelopment process.

On-CaN Environmental Remediation
Services, Statewide New Jersey
Duration: 2011-Ongoing
Project Sponsor: Andrew Drake, LSRP,

(609) 409-6999
Client: New Jersey Turnpike Authority (NJTA)
YU completed the Baseline Ecological Evaluation (BEE)
of the NJTA on the Garden State Parkway (GSP) in
Woodbridge, NJ. The receptor evaluation (RE) was per
formed to ensure that ecological receptors (environmentally
sensitive natural resources) are protected from exposure
to hazardous substances at or near contaminated sites. The
purpose of this BEE was to satisfy the requirements of the
RE and assist NJTAs fulfillment of its SRRA obligations. The
scope of this BEE includes the subject property and an area
of 200 feet around the property (Buffer Zone).

YLT conducted RE and BEE to assess ecological risks to the
human health, aquatic and terrestrial habitats associated
with NJTP sites. YU performed ecological evaluations and
risk assessments associated with the proposed work at the
NJTA sites in order to address actual impacts resulting
from site-related contamination. As a scope of work, YU
identified constituents of concern detected at the site
that have the ability to bio-accumulate or are present in
concentrations that exceed the corresponding regulatory
thresholds or guidelines for use in conducting ecological
evaluations. YU also identified the Ecologically Sensitive
Areas (ESAs) within the site boundaries and on immediate
adjacent properties, and potential migration pathways
from the property to the ESAs. Conclusions were drawn
regarding the migration pathway of contaminants from the
identified Contaminants of Potential Ecological Concern
(COPECs) to the ESAs present at and/or adjacent to the
Site. YU also prepared the Land Use and Zoning Report for
the Site and esaluated the potential remedial alternati’.es.

Duration: 2005-2011
Project Sponsor: Jeffery Dugan,

(212) 247-2660
Client: General Services Administration

YU performed an asbestos survey at the Peter \S, Rodino
Federal Building PRFB) in \cssark \J Tht purpose of
this surver vas to dentif aslesk s containing material



(ACM) within the building elements and subsequently

developed an abatement design. Analytical results have

shown friable sprayed-on ceiling materials and other

non-friable ACM. Recommendations were made to

abate these materials prior to building modernization.

The asbestos survey was performed in accordance with

the USEPA AHERA regulations published in the Federal

Register in 40 CFR Part 763. Field information was

organized as per the AHERA concept of Homogeneous

Area (HA). The Bulk samples of suspect AC21 collected

were analyzed by Polarized Light Microscopy (PLM)

with dispersion staining, as described in 40 CFR Part 763

and the National Emissions Standard for Hazardous Air

Pollutants (NESHAPS). This Project received General

Services Administration Award for the Design Excellence

of 2010,

Environmental Site Assessments

Bloomfield, New Jersey

Duration: 2010-2012

Project Sponsor: James A. Weingartner,

(732) 952-0242

Client: DCH Auto Group

YU conducted a Phase I Environmental Site Assessment

(ESA) for the Site to identify existing or potential

Recognized Environmental Conditions (RECs) in connec

tion with the property RECs identified at the Site included

presence of paint spraying booth, oil and other vehicle

maintenance fluid, floor trench drain and UST.

As part of Phase II investigation at the Site, YU performed

geophysical survey, soil borings and temporary well

installation. Soil samples from the first round of investiga

tion were analyzed for Target Compound List (TCL)

Volatile Organic Compounds (VOCs), TCL Semi-Volatile

Organic Compounds (SVOCs), Target Analyte List (TAL)

Metals, Pesticides, Poly Chlorinated Biphenyls (PCBs),

Total Cyanide, and Total Petroleum Hydrocarbons (TPHs),

Soil samples from the second round of investigation were

u’alvz d for Metals and Pols romatic Hydrocarbons

PAHS), Inc groonlsvater ampIe Was analzd for ft I

VU(s, ILL S\OCs and lAn Metals Thc soil and ground

water analytical results were compared to the regulatory

standards. A Phase II Investigation Report was summarized

which includes the recommendations for the RECs.

2007-ongoing

Bo Farkas, (201) 635-6026

Prologis, Inc.

(formerly AMB Property Corporation)

SAl was retained to assist in determining the feasibility of

substituting an 880,000 square-foot warehouse redevelop

ment project for a previously approved landfill cap at the

former PJP Landfill in Jersey City.

The PJP Landfill was in the news in the early 1980s when

Dr. Sadat ran the NJDEP cleanup program. NJDEP had to

take charge of extinguishing a subterranean fire at the site

when it was discovered that there were drums of chemicals

within the burning wastes. Extinguishing the fire required

excavation and wetting the waste to cool the intense heat

(up to 1,000 degrees Fahrenheit) and the removal of

thousands of chemical drums. The remaining waste was

then covered with layers of dirt and compacted, and an

interim clay cap installed

across a portion of the

landfill. Later, the site was

included on the Superfund

list. A Responsible Party

Group completed plans for

capping the 90-acre landfill.

Recognizing the benefits

of a large parcel of undeveloped land in this portion of

the State, AMB (the former Client) pursued a series of

approvals and, in June 2007, secured site plan approval for

redeveloping a 50-acre portion of the site. SAl was retained

by AMB based on its reputation and experience in landfill

management and redevelopment as well as its relationship

with the regulatory agencies. SAl’s involvement focused on

gaining concurrence from NJDEP that the redevelopment

plan could be substituted for a conventional closure. SAT

also assisted the Client in reaching agreement with the

Responsible Party Group on AMBs role in performing a

iTajo rt nofth r diat r

SAl ealuated a conventional landfill closure plan submit

ted by the Responsible Party and consulted with the

NJDEP Case Manager on the possibility of substituting

development for capping. Based on encouragement from

the Case Manager, SAl amended the approved Closure

Plan for a portion of the site to include regrading the

‘caste, geotcLhnical improvement to the wact to prepare

Pulaski Warehouse

Duration:
Contact:
Client:

F

F
f
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the site for development, subsiab gas venting, external gas
vents, and various materials for capping in place of the
membrane cap already approved.

Because the site is on the federal Superfund list, SAT had
to design a remedial plan equivalent to the plan already
approved based on the USEPA Record of Decision.
SAl oversaw field activities in 2007/2008 when the site

r regrading for development took place. SAl developed
a specification for use of Recycled Concrete Aggregate
(RCA) for use as subbase material for the 880,000
warehouse to be built at the site. SAl reviewed applications
from suppliers of RCA and certified over 400,000 cubic
yards of RCA which was obtained free of charge. saving
the Client millions of dollars over previous estimates for
obtaining equivalent fill material.

SAT assisted other members of the Project Team in
obtaining site development permits. SAl submitted the
amended Landfill Closure Plan Approval Application
which was approved.

Redesign of Groundwater Leachate
Recovery System1Assistance wIth
LandfiH Post-Ciosure Maintenance

SAl was retained by the owners of the Industrial Land
Reclaiming, Inc. (ILR) landfill in 2005 to provide ongoing
assistance in the post-closure maintenance of the facility.
The ILR landfill compromises approximately 140 acres and
has a mound of waste extending over 100 feet in height.
Closed and capped between 1985 and 1987, the landfill has
both groundwater/leachate collection and gas collection
systems. Gas is sent to a nearby utility authority for
conversion to electricitx. The clients have been concerned
ab Ut fir tin .ir g I ) ig ter n tiahilit bi emediatir g the
caha& as Uuckls as possible arid also making portions of
he landfill available tot dtseioprnent

SAl assisted the owners of ILR in evaluating a transaction
that would subdivide a 40-acre portion of the landfill to be
sold to a warehouse developer. The warehouse developer
submitted a revised Closure/Post Closure Plan Remedial
Investigation and Remedial Action \orkpian, Since the

landfill was already properly closed, the main concern
was providing relief from landfill gas migration into
the proposed 570,000-square-foot warehouse, as well as
relocating minor amounts of waste. The site development
and subdivision plans were approved by Edison Township
in the fall of 2007 and the neces
sary DEP permits were secured
in late 2007. The property was
transferred to the new owners
early in 2008.

In October 2008, in addition to
the post-closure maintenance
tasks required by various state
permits and regulations, SAT assumed management of the
operation of the groundwater recovery system (GWRS) at
the site. This system was put in place to prevent leachate
impacted groundwater from discharging into the nearby
Raritan River.

The GWRS was designed and installed by another con
sultant, with the goal of remaining in operation until the
year 2037. However, ILR found this system to be poorly
designed and fraught with significant operational prob
lems. SAl was asked to assess both the underlying need for
the system and its engineering design. Leachate mound
and groundwater dilution modeling performed by SAT
strongly indicated that the existing groundwater monitor
ing wells, which were not properly double-cased, provided
a direct conduit for leachate to move downward from the
waste layer into the deeper geological strata called the Cape
May Formation. Consequently, SAl recommended and
oversaw replacement of the older monitoring wells with
double-cased replacement wells. Subsequent groundwater
quality sampling verified SAl’s earlier modeling results,
demonstrating that the older wells were indeed damaged,
and had provided a highly inaccurate characterization of
the extent of the impact of the landfill leachate on the Cape
May Formation.

Based upon this new data. SAl designed and implemented
a letatled hvdrgu k gia ndd nveseagat )n t I in n
strate that the ILR I andhll d’es not pose an environmental
threat to the Raritan Rtver the nearest receptor Ihe
NJDEP approved studies included:

An extensive surface water quality and sediment
sampling program along a four-mile reach of the
Raritan River;

A flow and bathymetric survey of the section of the
Raritan River adjacent to II R

Duration:
Contact:
Client:

2005-ongoing
Mr. Gary Lotano, (609) 514-5970
Industrial Land Reclaiming, Inc.

CDM
Smith



A detailed water level study of the multi-layered

groundwater system, including its hydraulic interac

tion with the tidal Raritan River;

A 24-hour constant rate aquifer pumping test of

the Cape May Formation to derive critical aquifer

parameter values;

Installing and sampling monitoring wells near the

river shoreline hydraulically downgradient of the ILR

Landfill; and

An advanced isotope study of the leachate and

groundwater in the Cape May Formation.

SAl used the results of these studies to help delineate the

complex hydrogeology of the site. This model was then

used to perform groundwater contaminant transport

modeling, surface water dispersion modeling, and ground

water/surface water dilution modeling. The modeling

results further validated the results of the field study,

demonstrating that the ILR Landfill has no measurable

impact on the surface water quality of the Raritan River.

The modeling results also supported the groundwater qual

ity sampling and ISOTOPE analysis results, demonstrating

that the potential contaminants of concern are significantly

reduced with distance from the landfill due to a combina

tion of sorption, degradation, and dilution.

As a result of these efforts, SAT is proposing the following

changes to the closure/post-closure requirements:

Terminate operation of the GWRS;

Abandon extraction wells (also not properly double-

cased) and install additional monitoring wells;

• Continue groundwater quality sampling for selected

parameters and wells. If concentrations remain steady

or decline after two years of sampling, then reduce

sampling frequency from quarterly to semi-annually.

SAT is also in the process of acquiring final approval

from NJDEP to redesignate the portion of the Cape May

Formation that underlies the ILR Landfill from a potable

Class 11-A to a non-potable Class Ill-B designation. This

will further minimize the need to perform active ground

water recover)

The expected closure/post-closure requirement changes

will save ILR millions of dollars in unnecessary expenses

for re-design, construction, maintenance, and operation of

the groundwater recovery system.

SAl manages all post closure activities at the site in

accordance with the approved closure and post-closure

plan. This includes maintenance of the final cover and

final cover vegetation, maintenance of the stormwater

management system, groundwater monitoring, and landfill

gas migration monitoring. SAl has also prepared and

submitted a post-closure financial plan for all of these

post-closure maintenance activities. SAl continues to

assist ILR in these activities and in evaluating additional

development concepts for the remainder of the property.

I
I

I

I
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Other State Environmental Reviews
r Envi onrnenta lnfrastructLre Trust
I Financino and Environ mental Reviews

r CDM Smith has extensive experience assisting clients in
obtaining funding through the New Jersey Environmental
Infrastructure Trust financing (NJEIT). The Table 8-1

presents a partial list of projects, located throughout the state
and of a diverse nature and size, where CDM Smith assisted
with obtaining NJDEP/NJEIT financing, which includes
conducting comprehensive environmental reviews.

COM
Stmth

Year Client f Loan Amount Environmental
(millions)

County
Reviews

1997 Northwest Bergen County UA $6.4 Bergen Yes
1997 Florham Park SA $0.8 Morris Yes
1998 SomersetRaritanValleySA $19.9 Somerset Yes
2000 FranklinTownshipSA $8.0 Somerset Yes
2000 Two Rivers WRA $49.0 Monmouth Yes
2000 Camden County MUA $7.2 Camden Yes
2001 FranklinTownshipSA $3.2 Somerset Yes
2001 Village of Ridgewood $20.3 Bergen Yes
2001 City of Woodbury $3.2 Gloucester Yes
2003 Linden RoselleSA $12 Union Yes
2003 SomersetRaritanValleySA $10 Somerset Yes
2003 Private Water Company $10 Middlesex Yes
2004 City of Newark $18.5 Essex Yes
2007 Somerset Raritan Regional SA $12.3 Somerset Yes
2007 Township of Parsippany-Troy Hills $8.3 Morris Yes
2007 City of Newark $16 Essex Yes
2009 Township of Parsippany-Troy Hills $25.3 Morris Yes
2009 Somerset Raritan Valley SA $5.5 Somerset Yes
2009 Lambertville MUA $7.0 Hunterdon Yes
2009 Madison Chatham JM $2.6 Morris Yes
2009 New Jersey WSA $4.9 Monmouth Yes
2009 Cityof Newark $13 Essex Yes
2010 Cityof Newark $12 Essex Yes
2011 Linden Roselle SA $15 Union Yes
201 1 New Jersey American Water $78 Essex Yes



Tab9
Su bcontracts

CDM Smith will enter into multiple subcontractor
arrangements so that we will meet, or exceed, the
Small Business Enteprises (SBE) set-aside contract
goal of 25 percent. With the use of subcontractors to
CDM Smith, we acknowledge total responsibility for
the entire contract.

CDM Smith has worked with each of these sub
contract firms on previous or current projects, and

Brownfield
Redevelopment
Solutions, Inc.

Hunter Research, Inc.

Lammey & Giorgio, P.C.

most of these firms have previous or current work
experience on State of New Jersey (State) contracts.

Since we intend to subcontract portions of the work
to meet, or exceed, the SBE set-aside contract goal,
we have identified all subcontractor relationships as
follows, including specific designations of the tasks
to be performed by each subcontractor:

Attached and provided at the end of Tab 9 is the
required information from each CDM Smith
subcontractor demonstrating their SBE, WBE and!
or MBL ertifi atiors in eb Sate Our coirpleted
S )c U thi n par n s pres rt

ab 11 as rc’3Urd 0 Set0 U of the RI 1

CDM Smith shall be the single point of contact
for all subcontract work. Unless provided for in
the contract with the State, CDM Smith shall not

ntra twiti ryo icr par for a ‘ttFescis c
cc tr d w F ut th xp s pr nt -

pprusoI the- State.

)

Amy S. Greene
Environmental
Consultants Inc.

Wetlands delineation and biological resources assessment
3% (task 3.2.10) and possibly desktop assessments (task 3.2.3) and

development of environmental review records (task 3.2.4)

50/
Field assessments (task 3.2.8) and possibly desktop assessments (task

0
3.2.3) and development of environmental review records (task 3.2.4)

3% Compliance with Section 106 (tasks 3.2.5, 3.2.8, and possibly 3.2.10)

4% Compliance with Section 106 (tasks 3.2.5, 3.2.8, and possibly 3.2.10)

Richard Grubb and
Associates, Inc.

Sadat Associates, Inc.

YU & Associates, Inc.

3% Compliance with Section 106 (tasks 3.2.5, 3.2.8, and possibly 3.2.10)

30/ Field assessments (task 3.2.8) and possibly desktop assessments (task
3.2.3) and development of environmental review records (task 3.2.4)

50/ Field assessments (task 3.2.8) and possibly desktop assessments (task
3.2.3) and development of environmental review records (task 3.2.4)

COM
Smith



91 Srna)I Business Subcontracting
SetAside Contracts
CDM Smith will use local subcontractors as noted above,

and intends to not only meet, but to exceed the set-aside

contract goal of 25 percent. All of our subcontractors

are registered with the N.J. Division of Revenue as Small

Business Enterprises (SBE); a copy of the New Jersey

of Revenue, Small Business Enterprise Unit’s proof of

registration as a small business for our subcontractors is

provided in at the end of this Tab.

CDM Smith’s subcontractor utilization plan form

presented in Tab 11 is also included on the following page.

We have taken the following actions to achieve the SBE

set-aside subcontracting goal requirements:

1. Attempt to locate eligible small businesses in

Categories I, II, and III appropriate to the RFQ.

2. Request a listing of small businesses by Category from

the New Jersey Division of Revenue, Small Business

Enterprise Unit.

3. Record efforts to locate eligible businesses, including

the names of businesses contacted and the means and

results of such contacts.

4. Provide all potential subcontractors with detailed

information regarding the specifications.

5. Attempt, whenever possible to negotiate prices with

potential subcontractors submitting higher than

acceptable price quotes.

6. Obtain, in writing, the consent of any proposed

subcontractor to use its name in response to the RFP.

7. Maintain adequate records documenting efforts to

achieve the set-aside subcontracting goals.

CDM Smith evaluated the inclusion of Category I subcon

tractors, however due to the volume of work and required

schedule, the capacity of Category I firms is insufficient to

perform 5% of the services, therefore none are included at

this time. Note that Brownfleld Redevelopment Solutions

Inc., one of our subcontractors, is less than 12% above the

Category I gross revenue limit, and we have attempted to

spread the SBE set-aside amounts among small to larger

SBE firms.

If awarded a contract by the State, CDM Smith shall notify

each subcontractor listed in our utilization plan in writing.

r
I

r
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H AMY S. GREENE
j ENVIRONMENTAL
[U CONSULTANTL

In Reply: Please reference ASGECI #P9946C

June 24,2013

Patricia Forgang
CDM Smith, Inc.
Raritan Plaza 1- Raritan Center
110 Fieldcrest Avenue, #8
6th Floor
Edison, NJ 08837

VIA ELECTRONIC MAIL Fo nPKCcdmsmith.com AN]) U.S. MAIL

Re: Request for Environmental Assessment Field Contractors for

Environmental and Historic Preservation Reviews

New Jersey’s CDBG-DR Grant Program
ASGEC1 Pronosal #P9946C

Dear Ms. Forgang:

Amy S. Greene Environmental Consultants, Inc. (ASGECI) is pleased to join your team to provide

environmental consulting services for the above-referenced project. I consent to the use of our company

nanie in response to this Request for Proposal,

Enclosed please find resumes for proposed key personnel; hourly rates; a company profile; a list of

relevant project experience; references; and our Ni SEE certifIcation, NJ Business Registration

Certificate and Certificate Employee Information Report.

Please contact me at (908) 788-9676, extension 12, if you have any questions. Thank you for this

opportunity to offer our services.

Very Truly Yours,

AMY S. GREENE EJR1)NMENTAL
CONSVLTANTçfNC./

Amy S greene P,rofrssh.lna 4’iumd iceritis

President

ASG/dp

Enclosures

4 Wafter E. Foran Blvd. Suite 209 Fleirnngtnn. N) 08822 908.78&9676 fax 908.788.6788 mail(amygreene.com amyeenecorn

P9,msylvama Offi F * 1 Nc I u,rber{ard P. ‘° 1’ 52 8162



Tab 10

Subcontractor References

For each of our proposed subcontractors, CDM Smith submits (3) three references supporting the
capabilities of our SBE subcontractor as they relate to this RFQ.

IAmy 5. Greene Environmental Consultants, Inc.
Nancy Adrian Principal Environmental Scientist

NJ Department of Transportation
Bureau of Environmental Services Division of Project Management
P0 Box 600, Trenton, NJ 08625-0600
Tel. (609) 530-3469 . nancy.adrian@dot.state.nj.us
Rt. 7- Wiffiam Penn Bridge Replacement

William C. McBride Environmental Specialist
NJ Department of Military and Veteran Affairs
Office of Environmental Compliance
101 Eggerts Crossings Road
P0 Box 340, Lawrenceville, NJ 08648
Tel. (609) 530-7136 . wffliam.mcbride@njdmava.state.nj.us
Sea Girt National Guard Training Center

Bill Koch Refuge Manager, U.S. Fish and Wildlife Service
241 Pleasant Plains Road, Basking Ridge, NJ 07920
Tel. (973) 425-1222 . bill_koch@fws.gov
Great Swamp National Wildlife Refuge

Browrifield Redevelopment Solutions, Inc
Daniel Walsh, PhD NYC Mayor’s Office of Environmental Remediation

Program Administrator
New York City Brownfield Incentive Grant Program
City of New YorkINYCEDC
253 Broadway, New York, NY 10007
Tel. (212) 676-0386. DWalsh@cityha1l.nvc.gov

JR Capasso Division of Economic Development
Brownfield Program Support Master (.ontraLt
Ctv of Trenton. New Tercev
319 East State Street, Trenton, NJ 08608
Tel. (609) 989-3501 . Jcapasso@trentonni.org

Stephen Kehayes Brick City Development Corp.
Brownfield Program Manager
City of Newark, New Jersey
744 Broad Street, Suite 1110, Newark, NJ 07102
Tel (973) 273-2849 . kehayess@bcdcnewark.org



Hunter Research, Inc.

U
U

MAIN REFERENCES
Marilou Ehrler, Historical Architect
Gateway National Recreation Area

210 New York Avenue

Staten Island, NY 10305

718-354-4561 (office)

marilou_ehrler@nps.gov

Lynn Rakos, Archaeologist

US. Army Corps of Engineers, New York District

26 Federal Plaza, Room 2143

New York, NY 10278-0090
917-790-8629

Lynn.Rakos@nan02.usace.army.mil

PROJECT REFERENCES
Joel Dukes, Archeologist
Statue of Liberty
Northeast Region Archeology Program
National Park Service
115 John Street

Lowell, MA 01852-1195
978-970-5143

joel_dukes@nps.gov

Gary Self, P.E., Senior Group Manager
Atkins
4601 DTC Boulevard, Suite 700
Denver, CO 80237
720-475-7142 (office)
303-907-8187 (cell)

gary.self@atkinsglobal.com

Donna M. Blaze, CEO
Phase I Cultural Resources Survey—
Ely/Allen House Property
Affordable Housing Alliance
9 Broad Street

Eatontown. NI 024

732 389 2958

MHA-CEO@housingall.org
Frederick F. Shaw, Appraiser

Newark Field Office

US. Housing and Urban Development

One Newark Center, 13th Floor

Newark, NJ 070 12-5260

973-776-7275

frederick.fshaw@hud.gov

Delaware Department of Transportation
David Ciarke, Archaeologist
Cultural Resources Task Order Agreement, Statewide

Delaware Department of Transportation

800 Bay Road
Dover, DE 19901
302-739-8282

david.clarke@state.de.us

Gwen Davis, Deputy State Historic Preservation Officer
Delaware State Historic Preservation Office

21 The Green

Dover, DE 19901

302-736-7400

gwen.davis@state.de.us

99tli Regional Support
Amanda Murphy, Program Coordinator
Environmental Planning and Cultural Resources

US Army Reserve, 99th Regional Support Command

5231 S. Scott Plaza
Fort Dix, NJ 08640
609-562-7666

amanda.w.murphy.ctr@mail.mil

Cristie Mitchell, P.E.
Environmental Engineering
CELRL-ED-E-E
600 Martin Luther King, Jr. Place. Room 351

LouisvIie, KY 40202

502 315 6319

cristie.l.mitcheil@usacearm.mii

I
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Lammey & Gorgio, P.C.

Joseph Alessi Historic Renovations, NJ Pineland Commission
New Jersey Building Authority
(609) 943-4836
Joseph.Alessi@treas.state.ni.us

Edward Mulvan Historic Renovations, Statewide
State of New Jersey - DEP
(609) 984-3819
emu1van@dep.statenj .us

William White Historic Renovations, Fort Mott State Park
State of New Jersey - DEP
(609) 802-5886
william.white@dep.state.nj.us

Richard Grubb & Associates, Inc.

Joseph Sweger, Manager NJDOT
NJDOT Three-Year Term Agreement, Cultural Resources Services
1035 Parkway Avenue, Trenton, NJ 08625
609-530-2985
joseph.sweger@dot.statenj .us

David Clarke, Archaeologist DeIDOT
De1DOT Parent Agreement 1537, Cultural Resources Services
P.O. Box 778, 800 Bay Road Dover, DE 19903
302-760-2271

david.clarke@state.de.us

Timothy Binzen, Archaeologist U.S. Fish and Wildlife Service (USFWS), Regions
Indefinite Delivery/Indefinite Quantity (IDIQ) Contract,
Cultural Resources Services
300 Westgate Center Drive, Hadley, MA 01035
413-253-8731
timothybinzen@fws.gov

CDM
Smith



Sadat Associates, Inc.

Mr. Kevin G. Miller New Jersey Schools Development Authority

1 West State Street

RO. Box 991
Trenton, NJ 08625-0991

TeL (609) 943-5955 . kmiller@njsda.gov

Mr. Gary Lotano ILR

9 Central Avenue

Toms River, NJ 08753

Tel. (609) 514-5970 . lotanodev@aol.com

Mr. Bo Farkas Prologis

1 Meadowlands Plaza

Suite 100

East Rutherford, NJ 07073

Tel. (201)635-6026 . bfarkas@prologis.com

YU & Associates, Inc. -.

Mike Dirac NYCSCA
30-30 Thompson Avenue

Long Island City, NY 11103

Tel. (718) 472-8720 . rn.dirac@nycsa.org

Mr. Jeffrey Dugan Dattner Architects
130 West 57th Street

NewYork,NY 10019

Tel. (212) 247-2660 . jdugan@dattner.com

Mr. Steve Lang Prismatic Development

60 Route 46

Fairfield, NJ 07004

Tel. (973) 882-1133 Work. stevelang@prisdecom
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REQUIRED SUBMISSION IF BIDDER INTENDS TO SUBCONTRACT

STATE OF NEW JERSEY DPP Solicitation No.:

DIVISION OF PURCHASE AND PROPERTY (DPP) FQ787923S

SUBCONTRACTOR UTILIZATION PLAN DPP Solicitation Title:

Program Management & Env ronmental & Histonc F old Ass
Bidder’s Name and Address:
0DM Smith
110 Fieldcrest Avenue, Bidder’s Telephone No.: 7322257000
6th Floor
Edison New Jersey 08837 Bidder’s Contact Person: Thomas Schoettle

INSTRUCTIONS: List all businesses to be used as subcontractors. This form may be duplicated for extended lists.

CHECK HERE IF CONTRACT
SUBCONTRACTOR’S NAME IS NOT SMALL BUSINESS TYPE(S) OF GOODS ESTIMATEDADDRESS, ZIP CODE

SMALL BUSINESS OR SERVICES TO BE VALUE OFTELEPHONE NUMBER
AND VENDOR ID NUMBER CATEGORY * PROVIDED SUBCONTRACTS

I Il III
Amy S Greene Environmental Consultants nc
4 Wafter E Foran Blvd Suite 209
Fleminglon NJ 08822 X Prof Env Svcs 3%

Brownteid Redevelopmert Solutions Inc
739 Stokes Road. Un t A&B

0/Medford, NJ 08055 X Prof Env Svcs 5 /0

Hunter Research. Inc
20 West State Street
enton NJ 08608 X Cult. Res Svcs

0/

Lammey & Giorg o PA
215 Highiand Avenue Suite B
Haddon Township NJ 08108 X Cult Res Svcs. 4%

R chard Grubb & Associates
29 Prospect Plains R ad Bu ding D
Cranburv NJ 08512 X Cult Res Svcs

3%

‘-or tnose binoers isting mau business uocontractors .ettacn “ot3ies or U,vision 01 -(evenue - maii business bnterpnse unit regstration or eacn
subcontractor liste0 If bidder has not acnieved established subcontracting set-aside goals aso attach documentation n good faith eFnr to

‘ so ‘- the
reieant category accordance th NaAC1713 and tho Notice to At Bdders

—, -r’n5r.;5- r,r tI-in /s— D,,, •ae,,-’ a-rs
n an n’- •o - am- nrmn -.

i.ni, traOtn CSijr ‘--. ‘-a,- a-a--e---- - z-a- -,z-•n tarnri

use and ro0rtv upon eOuet

further nertIfy tt at al nformaton contai eJ r the Plan true ar 1 c r C SPO i aci<now edge t[ a he State will ely n ftc truth o the ornat
in awarding the contract

PRlNCIP5’9FlR

£ osdent June26 2013
(Signature) (Title) (Date)

PAGE 1 0F2



REQUIRED SUBMISSION IF BIDDER INTENDS TO SUBCONTRACT

STATE OF NEW JERSEY DPP Solicitation No.:

DIVISION OF PURCHASE AND PROPERTY (DPP) FQ787923S

SUBCONTRACTOR UTILIZATION PLAN DPP Solicitation Title:

rogram Management& En’ironmental & Hstorc Field Ass

Bidder’s Name and Address:
CDM Smith
1 10 Fieldcrest Avenue 8 Bidder’s Telephone No.: 7322257000

6th Floor
Edison. New Jersey 08837 Bidder’s Contact Person: Thomas Schoerbe

INSTRUCTIONS: List all businesses to be used as subcontractors. This form may be duplicated for extended lists.

CHECK HERE IF CONTRACT
SUBCONTRACTOR’S NAME IS NOT SMALL BUSINESS TYPE(S) OF GOODS ESTIMATED

ADDRESS, ZIP CODE
SMALL BUSINESS OR SERVICES TO BE VALUE OF

TELEPHONE NUMBER
AND VENDOR ID NUMBER CATEGORY * PROVIDED SUBCONTRACTS

I II III
SADAT Associates Inc
545 Lamberton Road
Trenton NJ 08611 X Prof. Env Svcs 3%

Vj & Associates nc
200 Rverfrort Bvd
Elmwood Pak NJ 07407 X Prof Env Svcs 5%

.7 —‘,- .—.———.-.,--.-— —

For those Bidders listing Small Business Subcontractors Attaco copies 0 UVSU u rvue - Small Business Enterprise Unit registration for each

subcontractnr listed if bidder has not achieved established subcontractinc set aside Qoals also attach docurlentation of good faith eort to do Sc n the

relevant category in accordance w th NJAC 17 13 4 and the Notce to AJ Bdders

hp Th - Sor at c pip 0 5 he r e’ t r r I r i Cd tkC Cd

dr a S dra erg 0 t
k a Ill I a a c +

r S petyipr aou

urthe edify ttat all non atioi conta ned r this Pal st said o rest at a kn’wledge that tte State ii rely w the f utt f is of ,aticn

in awarding the contract

PRlNClPf FIR

I Vce Presdeot June 26 2013

_________ ___________ _________ ____________________

(Signature) (Title) (Date)
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CDIV!
Smith

CDM Smith’s

policy on

affirmative

action and equal

employment

opportunity is

presented in

the following

statement. It

applies to all

employees and

qualified

applicants.

Affirmative Action and Equal
Employment Opportunity Policy

It is, and will continue to be, the policy of CDM Smith to provide equal employment
opportunity to all employees and candidates for employment. The firm will assure that
qualified applicants who are recruited and hired, and employees at all levels, are not
discriminated against because of their race, color, religion, creed, sex, age, marital status,
sexual orientation, disability, veteran status, national origin, citizenship status or any
other characteristic protected by applicable law. CDM Smith will continue to promote
the full realization of equal employment through a positive continuing program.

CDM Smith’s employment decisions are based only on job-related criteria. Equal op
portunity and equal consideration will be afforded to all applicants and employees in
personnel actions, which include recruiting and hiring, training, promotion, transfer,
termination, all compensation practices, benefits or social activities and programs. It is
our intention, in the implementation of this policy, to provide full employment opportu
nities for qualified members of minority groups, women, those with a disability, and all
covered veterans, and to provide opportunities at all job levels through upgrading and
recruiting actions.

Furthermore, it is our policy to coordinate the affirmative action programs directed at
seeking qualified personnel from minority groups, women’s groups, organizations of and
for disabled persons, and organizations for all covered veterans for employment with the
firm, and also to provide encouragement and direction to our staff to advance within
the limits of each individual’s capabilities. CDM Smith considers the attainment of equal
employment opportunity for all as a major corporate objective and expects the active and
effective support of every employee.

In addition, employees and applicants will not be subjected to harassment, intimidation,
threats, coercion or discrimination because they have engaged in, or may have engaged
in, activities such as filing a complaint; assisting or participating in an investigation,
compliance review or hearing; opposing any act or practice made unlawful; or exer
cising any other right protected by Section 503 of the U.S. Rehabilitation Act of 1973,
as amended, or the Vietnam Era Veterans Readjustment Assistance Act of 1974, as
amended, If you have an concerns regarding this polic) or CDM Smith’s compliance
with it, you may contact C orporate Human Resources directly at 800 243 2677

e senior ic prcsidenr of human Resurrrcs has I ren dcsignatd quaI rmpk e n
nr’portunir thr ror CDM smrh and ts .ub d’r es and iii rnnmtor ‘DM rrnhs
Ailirmative Action Program and report to me no os success.

Stephen J. Hickox
(hiet Execitic Officer

January 1 013



CDIV!
Smith

CDM Smith’s

Zero Tolerance

Discrimination

Policy affirms

the right of all

employees to

work in an

environment

free from

discriminatory

speech or

behavior0

Zero Tolerance
Discrimination Policy

CDM Smith has adopted the following Zero Tolerance Discrimination Policy that affirms
the right of all employees to work in an environment free from discriminatory speech or
behavior. CDM Smith’s vision statement affirms that we will be the employer of choice
by providing superior opportunities for the best people in the industry. A key goal in
supporting that vision is to develop and promote staff diversity, and to create an environ
ment in which a diverse workforce is valued, nurtured and sustained.

Discrimination in any form—harassment, quid pro quo sexual harassment or hostile
work environment, or discrimination against any individual based upon any protected
group status, such as race, color, religion, sex, age, marital status, sexual orientation,
disability, veteran status, national origin, creed, citizenship status or any other charac
teristic protected by applicable law—will not be tolerated at CDM Smith or any of its
subsidiaries. Discriminatory conduct is a violation of the law and can subject the firm
and individuals within the firm to civil liability and punitive damages. Discrimination is
incompatible with the firm’s values and counterproductive to our goals.

CDM Smith’s management is committed to responding to concerns, answering
questions, resolving problems and making every effort to ensure that CDM Smith’s
workplace is free from discrimination of any kind. If you have any concerns about the
discriminatory conduct prohibited by this policy, please contact your direct manager, or
someone within the management chain of your division or business unit. You may also
contact Corporate Human Resources directly at 800 243-2677. CDM Smith is committed
to a diverse workplace in which all employees are treated fairly, rewarded on merit, and
respected as individuals and professionals.

Stephen J
he ic

Ja. uar

Hickox
e)i



Tab 12

Cost Quote and Price
Schedule/Sheet

Assumptions to CDM
Smiths Cost Estimate

a The applications CDM Smith receives for
review will be reasonably accurate and will
contain the information required to complete
the required review. CDM Smith will not be
responsible for obtaining additional informa
tion from applicants if necessary.

a If an application changes, CDM Smith will
be compensated for the additional work
required to update the ERR to fit the modified
application.

a Exterior inspection of each property proposed
for funding will be required to fully comply
with HUD requirements, particularly those
related to hazardous materials and flammable
and explosive substances. We have assumed
that no interior inspection will be required for
completion of environmental reviews.

a Written authorization for EAE contractors to
enter properties for which an application has
been submitted will be obtained by others
before CDM Smith receives the application for
review.

a Additional FEMA requirements can be
addressed in a manner similar to the methodol
ogy used in the tier I environmental assessment
and the tier 2 checklist for the Rehabilitation,
Reconstruction Flevation and Mitigation
(RREM) Program and the Small Rental

op r les rograrr

Ii tieied and stand alone re\1es will include
completion of the 8-step process for the
100-year floodplain and/or wetlands.

Twenty-five percent of the properties will
require “standard project review” under
Stipulation II.C of the historic preservation
programmatic agreement.

a Section 3.2.11 of the RFQ states, “The State
Contract Manager will also issue Task Orders
to publish NOI-FONSI/RROF as required for
the Request for Release of Funds from HUD
and NOl for Environmental Assessments and
Environmental Impact Statements.” CDM
Smith assumes this means the cost of publishing
notices does not need to be included in CDM
Smith’s firm fixed prices for the types of reviews
that involve notices.

a Staff in addition to those identified in the staff
ing plan may be needed to complete the tasks
outlined in this proposal. CDM Smith reserves
the right to add additional staff with suitable
qualifications to the staffing plan without
NJDEP’s approval. It is assumed that only the
Program and Technical Directors as well as the
Principal Advisors are key personnel that will
require State Contract Manager approved prior
substitution. CDM Smith will notify NJDEP of
all changes to the staffing plan.

a The assessments will not include inventory
of typical homeowner household hazardous
materials (such as properly labeled smaller
containers). The assessment will include an
inventory larger and clearly suspect hazardous
materials. No interior inspections of any
structures will be performed.

Signs of failing septic systems will be based on
human perception of odor and s’isual signs of
hreakoutc
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C

Cost Quote Price Schedule 2 LAF Contractor - Loaded Hourly Rate Pricing
A bidder must fit its existing personnel and that of proposed subcontractors in the following Labor Titles.

Hourly Rate j Hourly Rate Hourly Rate
Line # labor Title Year 1 Year 2 Year 3

16 Principal $240.17 $248.10 $256.29-

17 ProgramDirector $206.03 $212.83 $219.85
18 TaskManager $178.41 $184.30 $190.38RI ç 4rt c f\ r iNL
19 Field Manager $178.41 $184.30 $19038
20 Field Professional $154.96 $160.07 $165.36
21 Principal/Senior EnvH. Scientist/Engineer/Architect $154.96 $160.07 $16536 1
22 Principal/Senior Biologist 1

$154.96 $160.07 $165.36
23 Principal/Senior Historic Preservation Specialist $154.96 $160.07 $165.36
24 Senior Hydrogeolgist $15496 $16007 — $16536
25 JuniorHydrogeolgist $116.58 $120.43 $124.40
26 FieldAssociate j $i20.08j $124.04 — $128.14
27 Field Observer

__________

$97.50 $100.72 $104.04 1
—

—
--- —---——H28 Staff Environmental Scientist, Engineer, Architect $130.53 $134.84 $139.29

29 - Hydrogeologist
-

- j $130.53 $134.84 - $139.29130 SeruorTechrcian $130.53 $134.84 $i39.29
31 JuniorTechnidan $72.37 $74.76 $77.23
32SeniorGlSSpeciallst

- — $154.96 $1607 $165.36
33 JuniorGisSpecialist —

-
- $84.98 $87.78 $90.68 j34 Administrative Support/Data $94.77 $97.90 $101.13

CDM
Smth

12 3
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