
Constructability Review 
Sidewalk, Bike Path, and Lighting Project

Table 1:  Sample Template for Construction Cost Estimate

Name of Project:  

Pay Item No (If 
Applicable)

Description Unit Quantity
Price per 

Unit
Price

104-10-3 Sediment Barrier LF 2590 $1.17 $3,030.30
110-1-1 Clearing and Grubbing AC 0.81 $8,926.31 $7,219.33
120-1 Regular Excavation CY 287.5 $7.82 $2,248.17
120-2-2 Borrow Excavation CY 633.5 $1.43 $905.93
160-4 Type B Stabilization SY 0.0 $2.46 $0.00
285-701 Optional Base Group 01 SY 0 $6.15 $0.00
334-1-22 Superpave Asphaltic Concrete TN 0 $90.34 $0.00
430-175-124 Pipe Culvert, 24" LF 30 $150.00 $4,500.00
430-984-129 MES, 24" Sidedrain EA 2 $700.00 $1,400.00
515-2-301 Ped/Bike Railing, Alum, 42" Picket Rail LF 1400 $65.00 $91,000.00
522-1 4" Concrete Sidewalk - 8' wide (Rustling Pines) SY 1382 $61.53 $85,048.13
522-1 4" Concrete Sidewalk - 8' wide  (Palmer Rd) SY 920 $61.53 $56,607.60
522-2 6" Concrete Sidewalk - turnouts (? @ 21 SY) SY 126 $54.04 $6,809.04
527-1 Detectible Warning Surface, Retrofit EA 2 $411.76 $823.52
570-1-2 Sod SY 2131 $2.59 $5,518.14
NA Solar Lighting EA 13 $3,000.00 $39,000.00

Sub Total $304,110.16

999-25 CONSTRUCTION CONTINGENCY - 10% LS $30,411.02
101-1 MOBILIZATION - 5% LS $17,030.17
102-1 MAINTENANCE OF TRAFFIC - 10% LS $30,411.02

Construction Total $351,551

Engineering and Final Plans Preparation Work - 15% $52,733
Construction Engineering and Inspection Activities - 15% $52,733

Project Total $457,017

Sample Sidewalk 

Note:  Not provided to use for cost basis (see latest information on website for unit prices).

For latest cost information go to:
http://www.fdot.gov/programmanagement/estimates/historicalcostinformation/historicalcost.shtm 

http://www.dot.state.fl.us/specificationsoffice/Estimates/HistoricalCostInformation/HistoricalCost.shtm
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