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Project Name:
Project Number:
Project Address:

www.uniteddesign.com
Sample 2800 sf Residence

Lot 161 Fairview Estates

1842 Banchory Drive

Input Project Multipliers (Revise blue numbers only)

11/21/00 2:26 PM

2842 sf Finished Area 200 sf Hardwood Floors
42 sf Covered Porches 450 sf Ceramic Tile
532 sf Garage 0 sf Vinyl Flooring
460 sf Unfinished Bonus 2192 sf Carpet
0 sf Unfinished Basement 314 If Fascia & Soffit
528 sf Decks 320 If Footers
2176 sf Building Footprint .
3672 st Stucco or EIFS UDA Estimating 2000 features both
0 sfBrick Veneer Summary and Detailed Estimating Tools
2000 sf Drives & Walks designed to quickly and accurately
— produce detailed cost estimates suitable -
Multiplier for project quotes, preliminary budgeting, Variance
- . or obtaining construction loans.
Planning & PreConstruction
Pla.ns_ _ eStfmate * Summary Templates (as shown) 80.00
Building Permits estimate " 0.00
Lot Costs input SL_Jmmary spre_\adsheet tools (:_:ls shown in 0.00
Construction Debt Fees estimate this exa_mple) Include 150 ﬂeXIbIe. 0.00
categories and are popular for quickly
EE—— calculatlr)g preliminary est!mates frgm
Site Work estimate schematic plans or preparing a project (120.00)
Footers 8.50 per If CUETE. (180.00)
Foundation 350" persf * Detailed Estimating Templates 686.00
Concrete Slabs 2.00 per sf . . . (366.00)
Termite Pretreatment quote Oﬁer extensive Cus_t,omlzatlon and (25.00)
Poly under Crawlspace estimate d<_ata|Ied accouqtapll!ty of cost control 56.00
with over 1000 individual categories,
FEp— _components and _allowances designed to
Framing Labor 5.50 per sf itemize every project expense. 713.00
Floor System Material 1.95 per sf 6520.80 6170.00 350.80
Framing Materials 2.75 per sf 10659.00 10870.00 (211.00)
Roof Framing Material 1.95 per sf 4535.70 4010.00 525.70
Roof Decking Material 0.60 per sf 2791.20 2480.00 311.20
Fascia & Soffit 3.90 per If 1224.60 1860.00 (635.40)
Trusses estimate 0.00 0.00 0.00
Exterior Windows & Doors
Windows allowance 9500.00 9380.00 120.00
Window Hardware allowance 450.00 680.00 (230.00)
Exterior Doors allowance 2800.00 3100.00 (300.00)
Garage Door(s) allowance 890.00 870.00 20.00
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Michael F. Stevens


UDA Estimating 2000 features both Summary and Detailed Estimating Tools designed to quickly and accurately produce detailed cost estimates suitable for project quotes, preliminary budgeting, or obtaining construction loans. 

* Summary Templates (as shown)
Summary spreadsheet tools (as shown in this example) include 150 flexible categories and are popular for quickly calculating preliminary estimates from schematic plans or preparing a project quote.

* Detailed Estimating Templates
Offer extensive customization and detailed accountability of cost control with over 1000 individual categories, components and allowances designed to itemize every project expense.

Michael F. Stevens
UDA Estimating Tools


Mechanical Systems
Electrical Labor
Cable Jacks
Underground Utilities
Electrical Fixtures
Plumbing Labor
Water Heater(s)
Plumbing Fixtures
Gas Service
Water Tap & Meter
Sewer & Water Line
Sewer Hookup
Septic Tank
HVAC

Fireplace(s) & Trim
Fireplace Unit(s)
Trim Surround
Mantle
Chimney Detail
Gas Logs, Starters

Roofing
Roofing Materials
Roofing Labor
Attic Vents

Insulation & Drywall
Insulation

Exterior Veneers
Brick Materials
Brick Cleaning
Stucco / EIFS
Siding

Stone
Scaffolding

Cabinetry & Countertops
Cabinetry
Countertops

Interior Trim & Stairs
Interior Doors
Int. Trim Materials
Int. Trim Labor
Stair System Materials
Stair System Labor

Multiplier
1.60

310.00

300.00

1250.00

1260.00

45.00
38.00

0.95

4.00
2.90

95.00

per sf
estimate
optional
allowance
per fixture
allowance
allowance
per fixture
input
estimate
input
optional
per ton

| Flexible Categories and Multipliers
per unit 0

Estimate

4547.20
125.00
0.00
2500.00
4960.00
300.00
3000.00
0.00
0.00
500.00
0.00
0.00
6875.00

11/21/00 2:26 PM

Actual Variance
4200.00 347.20
120.00 5.00
0.00 0.00

2940.00 (440.00)
4730.00 230.00
280.00 20.00
2900.00 100.00
0.00 0.00
0.00 0.00
480.00 20.00
0.00 0.00
0.00 0.00

7120.00 (245.00)

allowance UDA spreadsheet estimating tools offer 0
allowance flexible categories, multipliers and 0
estimate allowances that can easily be modified to 0)
allowance meet your specific project needs, 0
construction types and interior or exterior
finishes.

per 100 sf 0)
per 100 sf 1653.76 1860.00 (206.24)
estimate 250.00 240.00 10.00
per sf 2699.90 2400.00 299.90
per sf 8772.40 8180.00 592.40
per sf wall 0.00 0.00 0.00
per sf wall 0.00 0.00 0.00
estimate 0.00 0.00 0.00
per sf wall 14688.00 13670.00 1018.00
per sf wall 0.00 0.00 0.00
estimate 0.00 0.00 0.00
estimate 300.00 210.00 90.00
allowarice 150.00
alowance 1UDA Estimating Tools are designed 0.00

by seasoned construction

professionals with clear,
per unit understandable layouts, categories (85.00)
estimate Jand multipliers. 60.00
estimate (270.00)
estimate  JAIso included are 15 sample projects (480.00)
estimate | for a variety of project types, 90.00

preprogrammed with national

average construction costs.
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UDA spreadsheet estimating tools offer flexible categories, multipliers and allowances that can easily be modified to meet your specific project needs, construction types and interior or exterior finishes.

Michael F. Stevens
Flexible Categories and Multipliers

Michael F. Stevens


UDA Estimating Tools are designed by seasoned construction professionals with clear, understandable layouts, categories and multipliers.

Also included are 15 sample projects for a variety of project types, preprogrammed with national average construction costs.

Michael F. Stevens


Michael F. Stevens
Quick, Understandable Layouts
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Floorcoverings & Ceramics Multiplier Estimate Actual Variance
Hardwood Materials 3.25 per sf 650.00 625.00 25.00
Hardwood Labor 2.50 per sf 500.00 480.00 20.00
Ceramic Tile 8.50 per sf 3825.00 4130.00 (305.00)
Tub / Shower Tilework estimate 2200.00 1890.00 310.00
Vinyl Flooring 17.00 per sy 0.00 0.00 0.00
Underlayment per sy 250.00 160.00 90.00
Carpet 19.00 per sy 4627.56 4520.00 107.56

Interior Finishes

Paint 2.10 per sf 6500.20 6780.00 (279.80)
Wallcoverings allowance 0.00 0.00 0.00
Interior Paneling allowance 0.00 0.00 0.00

Hardware & Shelving

Door Hardware allowance 800.00 0.00 800.00
Installation Labor estimate 0.00 0.00 0.00
Bath Hardware allowance 200.00 220.00 (20.00)
Mirrors allowance 350.00 310.00 40.00
Shower Doors allowance 300.00 280.00 20.00
Closet Shelving allowance 400.00 360.00 40.00
Appliances
Appliances allowance 2000.00 2070.00 (70.00)
Installation Labor estimate 0.00 0.00 0.00
| |
Eﬁ:lrzzdg;s/es AWalks 200 ;;":fm If you're like most_of us, you don't have weeks to )
Landscaping allowanc learn new estimating software.
Irrigation System allowanc . . .
Retaining Walls allowancl YUPA Estlmatl_ng Tools qu_lckly and gccurately
produce detailed cost estimates suitable for
Exterior Areas & Finishes residential and light commercial construction.
Ext. Deck Materials 8.50 per sf . .
Ext. Deck Labor 3.25 per sf And because.UDA E_stlmatmg 2000 works. .
Deck Painting or Sealing estimate| S€@MIEssly with leading spreadsheet applications
Covered Porches 12.00 perst |- Microsoft Excel, Works, Lotus, Quattro Pro, etc. -
Screened Porches estimate] YOU Can immediately enjoy its powerful
Ext./Int. Columns estimate Capabi”ties'
Brick Steps estimate )
Exterior Hand Rails optional
Shutters estimate 420.00 400.00 20.00
Mailbox estimate 250.00 210.00 40.00
Specialty Options
Central Vacuum allowance 0.00 0.00 0.00
Security System allowance 0.00 0.00 0.00
Intercom System allowance 0.00 0.00 0.00
Stereo System Prewire allowance 0.00 0.00 0.00
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If you're like most of us, you don't have weeks to learn new estimating software.

UDA Estimating Tools quickly and accurately produce detailed cost estimates suitable for residential and light commercial construction.

And because UDA Estimating 2000 works seamlessly with leading spreadsheet applications - Microsoft Excel, Works, Lotus, Quattro Pro, etc. - you can immediately enjoy its powerful capabilities.

Michael F. Stevens
Effective Estimating Solutions


11/21/00 2:26 PM

Construction Clean Up Multiplier Estimate Actual Variance
Clean Up - Daily estimate 1000.00 1140.00 (140.00)
Clean Up - Final 0.13 per sf 438.62 400.00 38.62

Project Overhead

Builder's Risk Insurance input 475.00 425.00 50.00
Project Phone estimate 350.00 320.00 30.00
Signage estimate 115.00 85.00 30.00
Construction Utilities estimate 300.00 240.00 60.00
Rental Equipment estimate 250.00 0.00 250.00
Miscellaneous estimate 500.00 180.00 320.00
Punch List Allowance estimate 500.00 340.00 160.00
Contingency estimate 0.00 0.00 0.00
Project Subtotal 192533.34 188299.00 4234.34

Job Coordination
Job Coordination - Percentage 18.00 percent 34656.00 34656.00 0.00
Job Coordination - Fee input 0.00 0.00 0.00

Additional Fees

Sales Tax (if applicable) 0.00 percent 0.00 0.00 0.00
Sales Commission input 0.00 0.00 0.00
Project Total 227189.34 222955.00 4234.34

Ease of Use and Flexibility

UDA Estimating 2000 spreadsheet templates are designed
with ease of use in mind and can be used by following 3
simple steps:

1. Open the template using your spreadsheet application
2. Modify the figures to meet your specific needs
3. Calculate and Print your estimates

UDA Estimating Tools are provided as Microsoft Excel files
that can be opened in most spreadsheet applications and
modified in any way to reflect revised, deleted or added
categories based upon your specific project needs.

Questions? Call UDA Customer Assistance
1-800-700-8321 M-F, 9-7 EST
www.uniteddesign.com

© 2000 UDA All Rights Reserved
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UDA Estimating 2000 spreadsheet templates are designed with ease of use in mind and can be used by following 3 simple steps:

1. Open the template using your spreadsheet application
2. Modify the figures to meet your specific needs
3. Calculate and Print your estimates 

UDA Estimating Tools are provided as Microsoft Excel files that can be opened in most spreadsheet applications and modified in any way to reflect revised, deleted or added categories based upon your specific project needs.

Questions? Call UDA Customer Assistance 
1-800-700-8321  M-F, 9-7 EST
www.uniteddesign.com
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Michael F. Stevens
Ease of Use and Flexibility




