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Memo


Date:
     
Revisions:
     
     
     

     
     
     

Project:
     

Work Order #
     

To:
     

Phone:
     
Email:
     

Department:
     

Building/Room:
     

From:
Work Control
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Your Project Cost Estimate for the Scope of Work you requested follows below.
Your approval is required to proceed with this work.
Customer Instructions: (Use the tab key to move between fields to do page calculations.)
1. TYPE in the FUNDING ACCOUNT NUMBER(s) and ACCOUNT NAME(s) and AMOUNT(s) on page 5.
2. SIGN ON PAGE 5  (Two signatures are required.)
3. PRINT ENTIRE ESTIMATE IN COLOR AND RETURN FORM TO:

Work Control

FSA 1.302 (West Campus)
	
	Total Project Cost is LESS than $100,000
	
	Total Project Cost is GREATER than $100,000


Please review this document carefully.
Contact your project coordinator if you have any questions.


Project Coordinator:
     

Phone:
     

Email:
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This Project Cost Estimate is valid for 60 days and will be cancelled if not received by Work Control.

PROJECT WORK PLAN

     
Project:       
Work Order #       
Requestor:       
Phone:      
Email:       
Department:       
Room:       
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PROJECT SCOPE OF WORK / COMMENTS:
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ESTIMATED TOTAL PROJECT COST:  $0.00 FORMTEXT 

$0.00

	Estimated Schedule:
	
	
	
	
	

	Programming Weeks: 
	  
	
	Design Weeks: 
	  
	
	Construction Weeks:
	  
	


ESTIMATE SUMMARY


     
Project:       
Work Order #       
Requestor:       
Phone:       
Email:       
Department:       
Room:        
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ESTIMATE SUMMARY
1. Construction
$0.00 FORMTEXT 

$0.00

2. Design
$0.00 FORMTEXT 

$0.00

3. Fees
$0.00 FORMTEXT 

$0.00

Other
4. Miscellaneous
$0.00 FORMTEXT 

$0.00

5. Security
$0.00 FORMTEXT 

$0.00

6. IT
$0.00 FORMTEXT 

$0.00

7. Support
$0.00 FORMTEXT 

$0.00

TOTAL PROJECT COST ESTIMATE:  
$0.00 FORMTEXT 

$0.00


Includes 15% Contingency (as applicable)
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NOTES LEGEND
1) Depends on Job
2) Per Job

3) Per connection

4) Per Drop

5) Per Office Per Move

6) Per Cubicle or setup

7) Per Square Foot

8) Per Device

9) Per Month (varies)

10) Per Hour (varies)

11) Per Door

12) Per Sign

13) Enter “N” for New Construction and “R” for Renovation

PROJECT WORK PLAN

     
Project:       
Work Order #       
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	UNITS
	RATE/COST
	NOTES
	EXTENSION
	PoC/Notes

	1.
	CONSTRUCTION
	
	
	
	
	

	
	     
	
	     
	  
	0 FORMTEXT 

$0.00

	     

	
	     
	
	     
	  
	0 FORMTEXT 

$0.00

	     

	
	     
	
	     
	  
	0 FORMTEXT 

$0.00

	     

	
	     
	
	     
	  
	0 FORMTEXT 

$0.00

	     

	
	
	
	CONSTRUCTION TOTAL
	0 FORMTEXT 

$0.00

	

	2
	DESIGN
	
	
	
	
	

	
	Primary Design Firm
	0.0%
	$0.00 FORMTEXT 

$0.00

	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Other Design
	0.0%
	$0.00 FORMTEXT 

$0.00

	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Design (Fixed Fee)
	
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Consultants
	
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Geotechnical
	
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Other
	
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	
	
	DESIGN TOTAL
	$0.00 FORMTEXT 

$0.00

	

	3
	FEES
	
	
	
	
	

	
	Facilities Fee (%)
	0.0%
	$0.00 FORMTEXT 

$0.00

	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Contingency Fee (%)
	0.0%
	$0.00 FORMTEXT 

$0.00

	  
	$0.00 FORMTEXT 

$0.00

	     

	
	TDLR Compliance
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	TCEQ Compliance
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Other
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	     
	0.0%
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	     
	0.0%
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	
	
	FEES TOTAL
	$0.00 FORMTEXT 

$0.00

	

	4
	MISCELLANEOUS 
	
	
	
	
	

	
	ACM Abatement
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Fire Alarm
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Controls
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Sprinkler Repair
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Landscaping
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Furniture
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Exterior Signage
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Interior Signage
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	HVAC Test & Balance
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Salvage
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Equipment
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Other Misc.
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	
	
	MISCELLANEOUS TOTAL
	$0.00 FORMTEXT 

$0.00

	

	
	SECURITY
	
	
	
	
	

	
	Security Cost Estimate
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Other Security
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	
	
	SECURITY TOTAL
	$0.00 FORMTEXT 

$0.00

	

	
	IT
	
	
	
	
	

	
	IT Cost Estimate
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Other IT
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	
	
	IT TOTAL
	$0.00 FORMTEXT 

$0.00

	

	
	Support
	
	
	
	
	

	
	Maintenance Shops
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Archives Support
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Telephone Services
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Access Control
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Movers
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Housekeeping
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Academic Technology
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	Other Support
	0
	$0.00
	  
	$0.00 FORMTEXT 

$0.00

	     

	
	
	
	SUPPORT TOTAL
	$0.00 FORMTEXT 

$0.00
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