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REVISION: A 

CEILING PAINT 

CODE DESCRIPTION SPECIFICATION LOCATION SUPPLIER NOTES LEADTIME IMAGE 

P01 GREY WATER BASED 

CEILING PAINT  

DULUX GUILD GREY  

PG1A5 

TO CEILINGS PLASTERBOARD 

CEILINGS 

DULUX    

 

 

 

 

 

 

 

 

P02 WHITE WATER BASED 

CEILING PAINT 

 DULUX LEXICON QUARTER 

PN2D1 

TO PLASTERBOARD CEILINGS DULUX   

 

CEILINGS – TO TENANCIES UNDER 30SQM 

CODE DESCRIPTION SPECIFICATION LOCATION SUPPLIER NOTES LEADTIME IMAGE 

CF01 GREY PLASTERBOARD 

CEILING 

SET PLASTERBOARD CEILING AT 2100 

PAINT (P01) 

TO ALL CEILINGS  2100MM HIGH   

CEILINGS – TO TENANCIES OVER 30SQM 

CODE DESCRIPTION SPECIFICATION LOCATION SUPPLIER NOTES LEADTIME IMAGE 

CF01 GREY PLASTERBOARD 

CEILING 

SET PLASTERBOARD CEILING AT 2100 

PAINT (P01) 

TO PART OR ALL OF CEILING  2100MM HIGH   

CF02 WHITE PLASTERBOARD 

CEILING 

SET PLASTERBOARD CEILING AT 2100 

PAINT (P01) 

TO PART OR ALL OF CEILING  2100MM HIGH   
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CF03 OPEN EXPOSED CEILINGS EXPOSED CEILING WITH EXPOSED  

RADIATA PINE TRUSSES 

TO PART OR ALL OF CEILING     

WALLS  – TO TENANCIES UNDER 30SQM 

CODE DESCRIPTION SPECIFICATION LOCATION SUPPLIER NOTES LEADTIME IMAGE 

TL01 WHITE WALL TILE  WHITE SATIN FLAT 200MM X 200MM 

RECTIFIED EDGE 

WITH GREY GROUT 114 ANTRACITE BY 

MAPEI 

FOOD PREPARATION AREAS WALLS  UP TO 2100 OR TO CEILING 

SAMPLE TO BE SUBMITED BY 

TENANT 

  

P03 WATER BASED PAINT 

FINISH TO PLASTERBOARD 

WALLS 

DULUX WATER WORN 

PG1A3 

TO ALL PLASTERBOARD WALLS DULUX    

 

 

 

 

 

 

 

 

WALLS  – TO TENANCIES OVER 30SQM 

CODE DESCRIPTION SPECIFICATION LOCATION SUPPLIER NOTES LEADTIME IMAGE 

TL01 WHITE WALL TILE  WHITE SATIN FLAT 200MM X 200MM 

RECTIFIED EDGE 

WITH GREY GROUT 114 ANTRACITE BY 

MAPEI 

FOOD PREPARATION AREAS WALLS  UP TO 2100 OR TO CEILING 

SAMPLE TO BE SUBMITED BY 

TENANT 

  

 CUSTOM FINISHES 

PERMITTED TO WALLS 

SAMPLES TO BE SUBMITTED BY TENANT TO WALLS     

FLOORS – TO ALL TENANCIES 

CODE DESCRIPTION SPECIFICATION LOCATION SUPPLIER NOTES LEADTIME IMAGE 

FF01 GENERAL FLOOR FINISH BLUE TONGUE FLOOR TO ALL FRONT OF HOUSE FLOORS    

 
FF02 CHARCOAL FLOOR TILES 

TO FOOD PREP AREAS 

GREY CHARCOAL TILE 

R10 SLIP RATING REQUIRED 

FOOD PREPARATION AREAS  SAMPLE TO BE SUBMITED BY 

TENANT 
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LIGHTING – TO ALL TENANCIES 

CODE DESCRIPTION SPECIFICATION LOCATION SUPPLIER NOTES LEADTIME IMAGE 

 DOWNLIGHT IN (CF01) 

PLATERBOARD CEILINGS 

DOWNLIGHT. 

LEDlux CITY II FIXED LED BLACK 

DIMMABLE DOWNLIGHT 

WARM WHITE 

 COLOUR: BLACK 

104MM DIA X 67MM  

 BEACON LIGHTING   

 
LI01 DOWNLIGHT IN (CF02) 

PLATERBOARD CEILINGS 

DOWNLIGHT. 

LEDlux CITY II FIXED LED WHITE 

DIMMABLE DOWNLIGHT 

WARM WHITE 

 COLOUR: WHITE 

104MM DIA X 67MM 

 BEACON LIGHTING   

 

LI02 TO  EXPOSED CEILINGS SUSPENDED HIGHBAY LIGHT FITTING  BY LOCAL SUPPLIER   

 
LI03 PENDANT LIGHT – OPTION 

OF BLACK, GREY OR 

YELLOW 

UNFOLD BY FORM US WITH LOVE 

COLOUR: OPTION OF BLACK, DARK GREY 

OR YELLOW TO BE SELECTED BY TENANT 

325MM DIA X 295MM 

$245.00 

 LIVING EDGE 

ALEXANDRIA, SYDNEY 
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Walls generally 

(Dulux Professional interior low sheen acrylic for plasterboard) 

First coat Dulux Professional acrylic sealant undercoat 

Intermediate Dulux Professional low sheen acrylic 

Top coat Dulux Professional low sheen acrylic 

Wet area walls (if applicable) 

(Dulux Professional interior low sheen acrylic for plasterboard) 

First coat Dulux acrylic sealer undercoat - Eco Choice 

Intermediate Dulux Wash and Wear kitchen and bathroom low sheen 

Top coat Dulux Wash and Wear kitchen and bathroom low sheen 

 

IMPORTANT NOTES: 

- ALL FINISHES HAVE BEEN STRATEGICALLY SELECTED AND APPROVED TO ACHIEVE A SPECIFIC DESIGN AND PERFORMANCE OUTCOME. SUBTITUTE PRODUCT WILL NOT BE 

ACCEPTED WITHOUT PRIOR APPROVAL FROM DESIGNER / ARCHITECT OR VICINITY. SELECTED MATERIALS WILL NOT BE CHANGED AS A RESULT OF ORDERS BEING 

PLACED LATE. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO CONTACT THE SUPPLIER, ASCERTAIN AVAILABILITY AND ORDER REQUIRED MATERIALS IMMEDIATELY UPON BEING 

AWARDED THE PROJECT. 

- LEAD TIMES ON FEATURE TILES CAN BE AS MUCH AS 12 WEEKS, AND SHOULD BE ORDERED AS A PRIORITY. 

- LEAD TIMES ON RUBBER FLOORING IS GENERALLY 8 WEEKS. 

- LEAD TIMES ON GRAPHICS AND FURNITURE FABRICS ARE GENERALLY 8 WEEKS. 

 


