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CONSTRUCTION CONSULTANT / LITIGATION CONSULTANT CONTRACT

CONTRACT PROVISIONS:

10.

11.

All time is measured portal to portal.

The good-faith retainer will be credited to a retainer account. Accumulated charges will be billed against the retainer
for each billing period, with payments re-establishing the retainer account balance for the next billing period, the final
bill will be charged to the retainer account, any overages in the retainer account to be returned to the client. When the
services of the construction consultant / expert witness are retained and not used in good faith, the retainer shall be
forfeited by the client and kept by the construction consultant / expert withness as payment for having been on
“standby” for the client.

Unless otherwise agreed to in writing, the “client” is the person to whom the cover letter is addressed, along with
his/her employer if it is included as part of the client’'s address. The individual client warrants his/her authority to bind
the principal. If one or more other parties are to be responsible, each must sign a copy of the cover letter and each
attachment page and return them to the construction consultant / expert witness’ office. In the event responsibility for
the case changes hands, or in the event of a change of personnel, no entity is relieved of responsibility without the
written approval of the construction consultant / expert witness.

In the event the individual addressee is employed by a public agency and the public agency is to be responsible, the
individual addressee warrants his or her authority to bind the public agency unless otherwise stated in writing or
unless the agreement is executed by the appropriate authority.

The client is responsible for paying all fees and expenses of the construction consultant / expert witness related to this
engagement of services. This shall include activities in response to discovery efforts by other parties. As a courtesy,
if the client wishes, after deducting the charges from the retainer, the construction consultant / expert witness will bill
opposing parties for time and expenses involved in responding to discovery, these payments, if any, will be credited to
the retainer upon clearing of the payment.

Trips requiring overnight stays will be billed for time spent on the case between 8:00 a.m. and 5:00 p.m., or such
greater time as is actually worked and traveled.

The construction consultant / expert witness reserves the right to bill lost or wasted time in the event of a cancellation,
whether the cancellation is caused by the client or the opposing party.

Fees and expenses are billed monthly or as time and expenses accrue, unless other arrangements are made with the
construction consultant / expert withess. These fees and expenses will be deducted from the retainer, then billed to
reestablish the retainer to the proper amount.

Rates are subject to change on a calendar-year basis without notice.

Payment is due from the client within ten (10) days of the invoice unless different arrangements are made in writing
with the construction consultant / expert withness. The construction consultant / expert witness reserves the right to
charge a late fee of 1-1/2% per month, or fraction thereof, on all invoices not paid within ten (10) days of receipt of
invoice by the client. The client shall pay any and all collection costs, including any legal fees and costs incurred by
the construction consultant / expert witness in connection with the collection of his/her account.

Unless expressly agreed to by the construction consultant / expert witness in writing, any cost estimates for services
stated are for the client’s budgeting purposes only, and are not quotes that are binding on the construction consultant /
expert witness.
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The client agrees to inform the construction consultant / expert witness of all history, facts, relationships and
circumstances relevant to this agreement or the construction consultant / expert witness’ assignment that are available
to the client. The client further agrees to advise the construction consultant / expert witness of the disposition of the
case promptly and to advise whether there will be future need for the construction consultant / expert witness’ services
in the matter.

The client agrees to be responsible for and to make all necessary provisions for the construction consultant / expert
witness to have access upon such public or private land as is necessary for the construction consultant / expert to
perform his/her investigation and services.

Confidentiality. The construction consultant / expert witness agrees that the client’s identification and all information
obtained from the client is and shall remain confidential and that the construction consultant / expert witness shall not
release any information to any third party without the express permission of the client or a specific court order or
subpoena. The construction consultant / expert witness shall not respond to any subpoena, court order or request
therefore without first giving the client reasonable notice of the request, subpoena or court order.

The construction consultant / expert withess shall keep detailed records, as deemed necessary by the construction
consultant / expert witness’ sole discretion, of the investigation undertaken in regard to the incident in question. These
records may include notes, sketches, drawings, photographs, recordings, videos, etc., as deemed necessary by the
construction consultant / expert witness, which will illustrate the findings of the construction consultant / expert witness.
The client, at an early date, may request photographs to be standard print photographs, slides, digital photos, or a
combination of the different types of photographs, with digital photos being the default photographic record means
without other notification.

Throughout his/her investigation, the construction consultant / expert witness shall keep the client apprised of the
status and results of the investigation. Status reports may be oral or written, as may be appropriate under the
circumstances; no written reports shall be provided unless requested by the client or deemed necessary by the
consultant / expert witness.

To the extent possible or permissible, the construction consultant / expert witness will take custody of and maintain
safe and secure any physical objects or articles requested by the client which the construction consultant / expert
determines may be useful in describing the findings of the construction consultant / expert witness to others, or which
the construction consultant / expert withess determines should be subjected to special testing. The construction
consultant / expert witness will use reasonable care to safeguard such objects or articles; however, the construction
consultant / expert witness will not be liable for the loss or destruction of such objects or articles if such loss or
destruction was beyond the control of the construction consultant / expert witness.

Research reports, drawings and other documents prepared by the construction consultant / expert witness are
instruments of service and shall, unless otherwise agreed, remain the property of the construction consultant / expert
witness. The client may retain copies, but the information contained therein may not be used on any other case or
project without the express written consent of the construction consultant / expert witness. The construction consultant
/ expert witness reserves the right to copyright documents prepared by the construction consultant / expert witness as
instruments of service, subject to a license to the client for his/her own purposes. This provision is designed for the
protection of the construction consultant / expert witness’ interests in the event the requirements of discovery suggest a
widespread dissemination of the construction consultant / expert witness’ prepared documents unconnected with
litigation arising from this case.

The construction consultant / expert withess agrees and warrants that he/she will provide the client with his/her best
professional thought and judgment in performing the agreed services. The client agrees that no other warranty,
responsibility or liability shall pertain, and any liability which the construction consultant / expert witness may incur here
from shall not exceed the amount of the previously paid fee for those services.

The construction consultant / expert witness is retained and employed by the client only for the limited extent of serving
as a forensic consulting construction consultant / expert witness, and the construction consultant / expert witness’
relation to the client shall, during the periods of rendering the services hereunder, be that of an independent contractor.
The construction consultant / expert witness shall be free to dispose of such portion of his/her time, energy and skill
during regular business hours as is not required for service to the client in such a manner as he/she may see fit, and
for such person, firms or corporations as he/she may deem advisable. The construction consultant / expert witness
shall not be considered eligible under the provisions of this agreement or otherwise in any of the client's group
insurance plans or worker's compensation benefits, nor shall the construction consultant / expert witness be entitled to
participate in any other plans, arrangements or distribution by the client pertaining to, or in connection with, a pension,
stock bonus, profit sharing or similar benefits for the client’s regular employees.
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The construction consultant / expert witness shall not be held liable for any delay or failure to perform the assignment
which is the subject of this agreement if such delay or failure is incurred directly or indirectly by fire, flood, explosion or
other casualty, strike, labor disturbance, state of war, insurrection, riot, government regulation, either existent or future
restriction, appropriations, or any other cause beyond the control of the construction consultant / expert witness.

The construction consultant / expert witness has instituted policies of hiring which are in accordance with the Federal
Civil Rights Act of 1964, the Fair Employment Practices laws of the states in which the construction consultant / expert
hires and in compliance with Presidential Order 11246. The construction consultant / expert witness attempts to
maintain a staff, as needed and when needed, of capable, loyal, conscientious individuals, without regard to race,
creed, color, age, origin or sex.

This agreement is to be covered by the law of the principal place of business of the construction consultant / expert
witness.

All disputes for collection of monies due under this agreement, except as otherwise herein provided, shall be submitted
to binding arbitration in accordance with the construction industry arbitration rules of the American Arbitration
Association. Arbitrable issues under this paragraph shall be limited to the construction consultant / expert witness’
enforcement of the charge by the construction consultant / expert witness under this agreement, exclusive of any
counter, cross claims or offsetting claim arising out of, or relating to, services performed by the construction consultant
/ expert witness under this agreement. Enforcement and execution on any arbitration award in favor of the
construction consultant / expert witness entered pursuant hereto shall not be stayed pending resolution by a court of
law.

A good-faith retainer in the amount of: $ (based on anticipated billing period amounts or
$3,000.00, whichever is greater), shall be deposited with the construction consultant / expert witness prior to
performance of services. Such good faith retainer shall be administered as outlined in this document in provision 2
above.

Construction Litigation Consultants, LLC
3 Whispering Pines Trail
Ormond Beach, Florida 32174

I have read, understand, and agree to all the terms and provisions stated above as Provisions 1 through 25 of the
Construction Consultant / Litigation Consultant Contract:

Client’s signature: Date:

Print name:

Print address:

Client’s signature: Date:

Print name:

Print address:

For Construction Litigation Consultants, LLC

Signature: Date:

Revised 06/2010
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