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Ennore Port limited Quotation No EPL/OP/CUSTOM/CIVIL/2012

ENNORE PORT LIMITED

(A Mini Ratna Government of India Undertaking)

COMPETITIVE BIDDING

QUOTATION NO. EPL/OP/CUSTOMS/CIVIL/2012

NAME OF THE WORK CONSTRUCTION OF SEPTIC TANK,
CHAMBER, SOAK PIT AND LAYING
PIPELINE TO CONNECT THE SEPTIC
TANK  AND  TOILET IN THE
CONTAINER NEAR WEST GATE

LAST DATE & TIME FOR

RECEIPT OF BIDS © 07.11.2012 UPTO 15.00 HOURS
TIME & DATE OF

OPENING OF BIDS © 07.11.2012 @ 15.30 HOURS
PLACE OF OPENING :  ENNORE PORT LIMITED,

OF BIDS O/o DGM(C)

ENNORE PORT
VALLUR (POST)
CHENNAI-600 120
PH: 044-27950029

DGM (C)
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Ennore Port limited Quotation No EPL/OP/CUSTOM/CIVIL/2012

NOTICE INVITING QUOTATION

ENNORE PORT LIMITED

QUOTATION FOR CONSTRUCTION OF SEPTIC TANK, CHAMBER,
SOAK PIT AND LAYING PIPELINE TO CONNECT TO THE SEPT IC
TANK AND TOILET IN THE CONTAINER NEAR WEST GATE

QUOTATION NO.EPL/OP/CUSTOMS/CIVIL/2012

1. Sealed quotations are invited by Ennore Portitetinfrom reputed Contractors for
executing the work of “Construction of septic tardhamber, soak pit and laying
pipeline to connect to the septic tank and toitethe container near west gate”.Offers
in the prescribed form. The estimated cost putimation isRs.30,000/-.

2. Quotation documents may be obtained from thel@& (C), Ennore Port Limited,
Ennore port, vallur (post), Chennai-600 120, nigioffice hours at free of cost.

3. The issue of quotation document at the addnessifeed above is from 31.10.2012
during working hours of the port. Viz., from 9.45/0 5.45PM on all working days.

4. The complete quotation document including drawiinany, is available on port
website:www.ennoreport.gov.in and quotations may download the same and submit
as offer on or before the due date and time of ssgiom.

5. No tender will be consider which is not mad¢hia prescribed form and which is not
accompanied by a EMD d®s.600- (Rupees Six hundred only ) as per Clause 8 as
Earnest Money.

6. The Employer/Board do not bind themselves tepicthe lowest or any quotation
and reserve the right to accept any quotation mh quato reject any quotation without
assigning any reason thereof.

DGM (C)
Ennore Port Limited,
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Ennore Port limited Quotation No EPL/OP/CUSTOM/CIVIL/2012

SECTION -1

INSTRUCTION TO BIDDERS

GENERAL

1. Scope of Bid

1.1Ennore Port Limited hereinafter termed “the Empltdyevites quotation for the work of
“Construction of septic tank, chamber, soak pit &ying pipeline to connect to the septic
tank and toilet in the container near west {ate.

1.2 The successful bidder will be expected to ceteplthe work within the stipulated
contract period.

2. Site Visit

2.1 The Bidder, at the Bidder’s own responsibilégd risk is encouraged to visit and
examine the Site of Works and its surroundings abthin all information that may be
necessary for preparing the quotation. The costsdfng the site shall be at the contractors
own expense.

3. Quotation Documents

Content of Quotation Documents

3.1 The set of bidding documents comprises the meaots listed below and addendum
issued in accordance with clause 4.

SECTION Notice inviting Quotation
Instructions to Bidders
General conditions
Special conditions

Bill of quantities
Drawings

a b~ WN PPk

One set of the Quotation documents will be isswethé bidder. The document should be
completed and returned with the bid.

3.2 The bidder is expected to examine carefully iafitructions, terms and technical
specifications, bill of quantities, drawings, iretQuotation document.

4. Amendment of Quotation Documents

4.1 Before the deadline for submission of Quotatibe Employer may modify the quotation
documents by using addenda.

4.2 Any addendum thus issued shall be part of thetagion documents and shall be
communicated in writing or by cable to all the phasers of the bidding documents.
Prospective bidders shall acknowledge receipt o @@dendum by cable to the Employer.
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Ennore Port limited Quotation No EPL/OP/CUSTOM/CIVIL/2012

5. Preparation of Quotation
5.1. Language of the Quotation

All documents relating to the Quotation shall beéhe English language.

6. Documents comprising the Quotation

6.1 The Quotation submitted by the bidder shall pase the following:

i) Bid Security

i) Schedule of Quantities (Bill of Quantities)l&tl with his rate for each item of work both
in figures and in words and also fill up the amoaalumn without any omission and duly
sign each page of the quotation.

iii) All duties, taxes and other levies payablethg contractor under the contract, or for any
other cause shall be included in the rates, paoestotal Bid Price submitted by the Bidder.
iv) The rates and prices quoted by the bidderl &fwafixed for the duration of the Contract
and shall not be subject to adjustment on any axtcou

7. Quotation Validity
7.1 Bids shall remain valid for a period not lesart 120 days after the deadline date for bid
submission

8. Bid Security (Earnest Money Deposit — EMD)
A. Earnest Money Deposit (EMD) should be 2% ofEstimated Cost

B. The bidder shall have to pay tlisarnest Money Deposit of Rs.600/-by demand
draft/Pay Order/Banker’'s cheque drawn in favour @nnore Port Limited” from any
Nationalized/Schedule Bank (except Co-operativekBpancashable at Chennai.

C. EMD of unsuccessful bidders will be refunded iedmately after the issue of Work order
to the L1 offerer.

D. EMD will be refunded with an application frotnet bidders along with advance stamped
receipt.

The EMD of the successful tenderer will be refundemly after the remittance of
(performance security) security deposit as persddiB of “Instruction to bidders”.

9. Deadline for Submission of Bids

9.1 Bids must be received by the Employer at thores$ specified above not later than the
15:00 on 07.11.2012.

9.2 In the event of the specified date to submissiobids declared a holiday for Employer,
the Bids will be received upto the appointed timenext working day.
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Ennore Port limited Quotation No EPL/OP/CUSTOM/CIVIL/2012

10. Late Bids
21.1 Any Bid received by the Employer after thespréoed deadline will be returned un-
opened to the bidder.

11. Modification and Withdrawal of Bids
11.1 Bidders may modify or withdraw their bids bivigg notice in writing before the
deadline prescribed.

11.2 No bid shall be modified by the bidder aftex teadline for submission of bids.

12. Bid Opening and Evaluation
12. Bid Opening
12.1All the received quotations will be opened loa due and appointed time as specified.

13. Performance Security
Security Deposit shall consist of two parts; a)fétenance Guarantee to be submitted at
award of work and b) retention money to be recayéem Running Bills.

Performance Securities should be 10% of Contrace @f which 5% of contract price should
be submitted as Demand Draft within 21 days of ipgcef work order and balance 5%
recovered as retention Money from Running Billsc&®ery of 5% of Retention Money is to
commence from the first bill onwards @ 5% of biéllwe from each bill. Retention Money to
be refunded within 14 days from the date of paynoéfihal bill. Balance S.D to be refunded
immediately not later than 14 days of completionlefiect liability period.

14. Liquidity Damages

In case of delay in completion of the contractyitdamages (L.D) may be levied at the rate
of ¥2% of the contract value per week of delay at gaereof, subject to a maximum of 10
per cent of the contract price.

15. Contract Period
The work shall be completed withih (One) monthsfrom the #' day of placing the order
(or) the actual date of starting the work whichegezarlier.

16. Defect Liability Period

The defect liability period shall mean a periodl@ monthsfrom the date of completion of
entire works as certified by EPL in accordance i contractual obligation.
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Ennore Port limited Quotation No EPL/OP/CUSTOM/CIVIL/2012

SECTION -2

GENERAL CONDITIONS

1. The quantities given in the schedule of quantiteee those upon which the
approximate estimated cost of the work is basedthmyt are subject to alterations,
omissions, deductions and additions and do notssacty show the actual quantities
of the work to be done.

2.  The work shall be done to the satisfactiothefDGM(C) or his representative. The
works shall be done in accordance with the spetibos laid down inthe MD S S or
relevant standards set up by the Indian Standary. item of work carried out not in
accordance with the specifications and other carditwill be rejected irrespective of
the apparent quality of the work.

2. The work is to be carried out with due diligenceal axecuted to a workman like
manner. The material used when supplied by ther&ctatr is to be of the best of its
kind and in all cases to be subject to the approf#he DGM(C) whose decision to
the rate of progress the quality of the work oremats, sizes etc., is final.

3. The DGM(C) may cancel the contract at his opinibray time without notice for
any reason including poor progress of work and mesyove bad work or materials
and have it replaced deducting the value of thekwejected or material removed of
the cost of replacing it as he may think propemfrany amount due or that may
become due to the contractor. The decision ofDEM(C) is final and will be
binding on the contractor.

4. In case the contractor leaves work incomplete t&MIEC) shall have the right to
have the work completed through any other agendyracover the extra expenditure
incurred by the EPL in so doing from any money dueto become due to the
contractor.

5. The contractor shall conform to and comply with thgulations and by laws of the
Ennore Port Limited of all other local authorit&sch as the Corporation of Chennai.
The Chief Electrical Inspector to the GovernmentT@milnadu, the Tamilnadu
Electrical system, the Factories Act., the Govemm&ustoms and Police
Department, etc., The Contractor shall conformules, regulations etc., concerning
injury to workmen compensation for injury to workmensurance for workmen etc.,
The contractor shall also conform to contract lab@Regulations and Abolition)
Central Rule 1971 etc.,

6. The contractor shall be responsible for any acd¢id#gamage or injury caused to any
of his employees or property or any person or ptgpe course of the work and shall
hold the EPL blameless in respect thereof and ialsespect of any claim made by
any person or any reasons whatsoever.

7. The contractor shall be solely responsible fororgpg to the EPL and Police
Department immediately of any serious or fatal éewct inside the Ennore Port
premises to any of his employees / workmen engagddm or any person involved
in an accident as a whole of the work.
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Ennore Port limited Quotation No EPL/OP/CUSTOM/CIVIL/2012

8. The work shall be carried out without causing argpnvenience to the EPL and to
other works in progress in the neighbourhood anda@sses of the EPL.

9. Admission into the harbour is regulated by padsesontractor and his staff and
workers. The contractor shall obtain necessarggsfor his men and himself paying
the charges as fixed from time to time.

10.Only vehicles licensed by the EPL will be allowedotay inside the Harbour.

11.The work shall be carried out only during EPL’s Wing days between 9.45 A.M.
and 5.45 P.M.

12.The quantities of work executed will be measured payment made once a month
generally except in the case of work for which tinge for completion is specified as
six weeks or less than six week in which case paymell be made only on
satisfactory completion of the work. The bill fdret work shall be prepared and
submitted by the contractor in the EPL’s prescrifugth.

13.The quantities furnished in this schedules are aplyroximate and can be increased
or decreased at the discretion of EPL. Howeverctiresequent variation in the total
guoted price will be limited to (+/-) 10% and theoted rates shall be firm for such
variation.

14.The contractor should submit the Measurements lf@r work done in EPL’s
prescribed format. The measurements submitted dogdintractor will be verified by
the person authorized by the EPL and the contradtbbe given the opportunity for
witnessing the verification.

15.All payments made by EPL to the contractor for wark shall be rounded of the
nearest rupee.

16.The materials used for the works shall be of goaghlity and approved
make/manufacture and as per the specifications. Wérx must be carried out in
workman like and expeditious manner. All the matsriand works shall be
complying to relevant Indian Standards/manufactapegifications and procedures.

17.The bidder shall engage skilled workers. Neces&alg, accessories to complete the
works within the prescribed time period.

18.The rates shall include all taxes, levis, dutiés, @d inclusive of all materials to be
procured by the contractor including labour, toopdants, etc. other taxes as
applicable will be deducted from the contractotk bi

DGM (C)
Ennore Port Limited.

Construction of septic tank, chamber, soak pit and laying pipeline
to connect to the septic tank and toilet in the container near west gate Page 9 of 14



Ennore Port limited Quotation No EPL/OP/CUSTOM/CIVIL/2012

SECTION -3

SPECIAL CONDITIONS

1. The work shall be completed witHifOne) monthsfrom the ' day of placing the
order (or) the actual date of starting the workchkiewver is earlier.

2. Supply of Electrical Power for the Works.

Thecontractor shall make his own arrangements.

3. Supply of Drinking water at the site of work.

Thecontractor shall make his own arrangements.

4, Supply of water for the work.

The contractor shall make his own arrangements.

DGM (C)
Ennore Port Limited.
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Ennore Port limited

Quotation No EPL/OP/CUSTOM/CIVIL/2012

SECTION -4

ENNORE PORT LIMITED

“Quotation for construction of septic tank, chamber, soak pit and laying pipeline to
connect o the septic tank and toilet in the contaer near west gate”

BILL OF QUANTITIES

Amount
Rate (In Unit (In . (In
Probable L figures & . figures
S.No . Description of works . figures & .
guantity in words) in words) &in
Rs. P. words)
Rs.P.
1 3.50 Earthwork excavation in ordinary/ sandy 1 Cum
Cum soil mixed with roots boulders, debris, (One Cubic
etc., as existing at site by mechanical meter)
/manual means in foundation including
dressing the sides and ramming the
bottoms, and depositing the excavated
soil within a lead of 50 m including
shoring, shuttering, labour, tools, tackles,
equipments, fuel etc., complete.
2 0.75 Providing and laying in position Pla 1 Cum
Cum cement concrete of mix 1:4:8 (1 Cement (One Cubic
4 Coarse sand 8 Graded stone meter)
aggregate 40mm graded metal) excluding
the cost of centering and shuttering
including mixing, transporting, placing,
ramming, curing including all materials,
tools, labours, etc., complete.
3 0.75 Providing and laying in position Pla 1 Cum
Cum cement concrete of mix 1:2:4 (1 Cement (One Cubic
2 Coarse sand 4 Graded stone meter)
aggregate 20mm graded metal) as a base
course for flooring concrete excluding the
cost of centering and shuttering including
mixing, transporting, placing, ramming,
curing including all materials, tools,
labours, etc., complete.
Construction of septic tank, chamber, soak pit and laying pipeline
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Ennore Port limited

Quotation No EPL/OP/CUSTOM/CIVIL/2012

S.No

Probable
quantity

Description of works

Rate (In

figures &

in words)
Rs. P.

Unit (In
figures &
in words)

Amount
(In
figures
&in
words)
Rs.P.

1.50
Cum

Bricks work using good quality we
burnt stock bricks in cement mortar 1
(1 Cement : 5 Coarse sand) in foundat
and basements up to plinth level all
directed at site including the cost

cement, dewatering if any, tool
equipments, curing etc. complete.

5
ion
as
of
S,

1 Cum
(One Cubic
meter)

15.00
Sgm

Preparing the brickwork and plastering
cement mortar 1:5 (1 Cement : 5 Fi

sand), 12-15mm thick to the required

finish, as per specifications and

in
ne

as

directed at site by the Engineer In- charge

including cost of placing, all lead, liff,
labours, scaffolding, curing, tools, plant,

equipment etc all complete.

1Sgm
(One

Square
meter)

0.25
Cum

Providing R.C.C pre - cast slabs for co

er

slab in mix 1:1.5:3 (1 cement : 1.5 coafse

river sand 3 20mm graded sto
aggregate)for the wells and inspect
chamber with a provision of manhole a
manhole cover slab in volumetr
proportion including
supplying and providing
reinforcement as directed,

mixing, transporting placin

consolidating and fixing in position etc.

including finishing the exposed surfag
with a cement mortar 1:3 (1 cement
fine river sand) of 12-15 mm thickness
give a smooth and even surface and
top surface with floating coat of ne
cement necessary form work curing €
including all, as per specification and
directed including all labours, tool
equipment, etc. complete.

providing
necessary
shuttering,

ne
on
nd
iC

Q7

1 Cum
(One Cubic
meter)
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Ennore Port limited

Quotation No EPL/OP/CUSTOM/CIVIL/2012

S.No

Probable
quantity

Description of works

Rate (In

figures &

in words)
Rs. P.

Unit (In
figures &
in words)

Amount
(In
figures
&in
words)
Rs.P.

10.00
RM

Laying 110mm dia PVC pipe
confirming to IS 4984 or its lates
revision with specials like Bend, ‘T
Elbow, Male Threaded Adaptg
confirming to relevant IS or its late
revision including lowering into th
trenches, aligning etc., including
labour, tools equipments, etc., comple
Note:

1. The PVC pipes and specials will
supplied by EPL at free of cost.

2. The contractor has to make his o
arrangement for conveying the materi
from the storage point.

wn
als

1RM
(One
Running
meter)

No

Constructing soak pit
including necessary excavation, dispag
of surplus excavated earth within a le
of 50m. Providing brick edging belo
surface level 250mm deep, dry bri
honey comb, brick bats, brick ballast
two outer layers 50mm to 80mm si
and 40mm nominal size includin
providing a single layer matting at tk
inlet level, open jointed stoneware pi
inlet, and precast reinforced cemé
concrete slab in the proportion of 1:2:4
1 Cement : 2 Coarse sand : 4 Sf(
aggregate 20mm nominal size ) curi
and as directed at site etc. all compl
including all labour, materia

of 1.2m dia

sal
ad
v
ck
in

equipments, tools, etc. complete.

1 No
(One
Number)

Amount in words Rupees

Signature of the Contractor
(With Seal)

DGM(C)
Ennore Port Limited
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Ennore Port limited

Quotation No EPL/OP/CUSTOM/CIVIL/2012

ENNORE PORT LIMITED

SECTION -5

QUOTATION FOR CONSTRUCTION OF SEPTIC TANK, CHAMBER, SOAK PIT
AND LAYING PIPELINE TO CONNECT O THE SEPTIC TANK AN D TOILET IN

THE CONTAINER NEAR WEST GATE

DRAWINGS
S.No Drawings
1 Nil

DGM (C)
Ennore Port Limited.
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