2015 WATER STORAGE TANK IMPROVEMENTS

VILLAGE OF LAKEMORE

PROJECT NO. 156009603
BID OPENING DATE: SEPTEMBER 9, 2016

BID SUMMARY

BASE BID - Tank | ALTERNATE BID - BASE BID AND INFORMAL
BIDDER Improvements Logo ALTERNATE TOTAL Difference
Pittsburg Tank & Tower Maint. Co., Inc. $204,490.00 $12,800.00 $217,290.00 $218,290.00 $1,000.00
Opinion of Probable Construction Cost: $225,000.00




2015 WATER STORAGE TANK IMPROVEMENTS
VILLAGE OF LAKEMORE
PROJECT NO. 15009603

BID OPENING DATE: SEPTEMBER 9, 2016
BID TABULATION

Pittsburg Tank & Tower Maint. Co., Inc.

Ref Description Quan.{ Unit Unit Price Unit Price Total Unit

No. Labor Material Price ltem Total
1 |Tank Exterior Recoating 1 LS | $34,248.50 | $18,441.50 | $52,690.00 | $52,690.00
2 |Tank Dry Interior Recoating 1 LS $17,160.00 $9,240.00 | $26,400.00 $26,400.00
3 |Tank Wet Interior Recoating 1 LS $34,425.00 | $19,075.00 | $53,500.00 $53,500.00
4 }Seam Sealing 1 LS $2,470.00 | $1,330.00 ( $3,800.00 $3,800.00
5 [Remove and Replace Tank Interior Ladder 1 LS $4,680.00 $2,520.00 $7,200.00 $7,200.00
6 [Remove Tank Sediment and Debris 1 LS $2,275.00 $1,225.00 $3,500.00 $3,500.00
7 |Install Tank Mixing System 1 LS $14,820.00 $7,980.00 | $22,800.00 $22,800.00
8 [Repair Access Tube Manway 1 LS $2,860.00 $1,540.00 $4,400.00 $4,400.00
9 |lnstall Handrail System 1 LS $4,680.00 $2,520.00 $7,200.00 $7,200.00
10 |Repair Tank Foundation 1 LS $780.00 $420.00 |  $1,200.00 $1,200.00
11 [Electrically Ground Tank 1 LS $1,170.00 $630.00 | $1,800.00 $1,800.00
12 JTemporary Hydro-Pneumatic Tank 1 LS $13,000.00 $7,000.00 | $20,000.00 $20,000.00

Total Bid Amount - Base Bid

$204,490.00 §




2015 WATER STORAGE TANK IMPROVEMENTS
VILLAGE OF LLAKEMORE
PROJECT NO. 15009603
BID OPENING DATE: SEPTEMBER 9, 2016
BID TABULATION

Pittsburg Tank & Tower Maint. Co., Inc.

Ref Description Quan.| Unit | Unit Price | Unit Price | Total Unit
No. Labor Material Price ltem Total
A-1|Logo 1 LS $8,320.00{ $4,480.00{ $12,800.00| $12,800.00

Total Bid Amount - Alternate

$12,800.00




