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OWENS

PROPOSAL  DATE: 4-20-10

Proposal for : Architectural  Visualization Services

Agreement Between:

Owner: Broadway Baptist Church

2500 Harrodsburg Road

          Lexington, Kentucky 40503

The Architect: Owens architects

Jeffrey L. Owens, AIA

1271 Rice Road

Lawrenceburg , KY 40342

For the Following Project:
Owens architects will provide the following services for the lump sum fee stated.   If at any
point during the design and construction service any additional services are requested Owens
architects will amend this proposal to include those services at a flat fee.



1
Oa

Revitalization

Document Existing Conditions

3d Model completed of required existing conditions to illustrate the concept design
and communicate the plans

Creation of Planning Documents starts with overall plans of existing conditions

Digital Images

Digital Video

This work was completed for Christian Camp revitalization to multiple existing building

Cabin additions and renovation

Plans

Isometric Plan

Existing

Existing
Future Options

Future Options

http://www.owensarchitects.com/DOCcamp.htm


Early line content illustrates the options and

 provides a visual language for design considerations Oa

Composite sheets communicate complete design proposal

Perspective

Roof Isometrics

The Plan
Plan from above

Image walk around Interior Perspectives

Isometrics
Exploded

Early Content Animation

Systems Incorporation
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BIM  Design

Building Information Model

Striving to make a difference with each design opportunity

Design concerns tested...These computer based tools allow for a flexibility and cost
effective approach to ensure that all concerns expressed by the client can be studied and
confirmed through people friendly models, drawings, and images. The movement of natural
light can be simulated and tested within the context of the real world site conditions to ensure
shade devices will control the extremes of the light in the spaces. This ability to simulate
conditions within the design can provide a more balanced design between the envelope of the
building in relation to the interior spaces.  The context of the site can be studied in a
quantifiable way to confirm design principles. We are currently simulating light movement and
we are advancing toward  simulation of air movement and energy consumption studies.  These
tools are  made possible by this BIM technology and presents itself as a promising future for
design in these challenging times.
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A:  Assembly

B:  Classroom

C:  Administration

D:  Food Preparation

E:   Enrty

F:  Gathering

G:  Sun Rise Porch

H:  Play Court

I:  Meditation

J:  Outdoor meeting

A

B

B

B

B
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a
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Key Plan

Site Isometrics
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Concept Design Presentations

Stand Alone self contained  Web and DVD presentation

This link will take you to our web page to see this full presentation

Visualization: A key to communicating concept design
Digital Content

Rendered image walk around

Rendered plan
from above




http://owensarchitects.com/uuffinterior.htm
http://www.owensarchitects.com/SouthlandChristianChurch.htm


Environmental stewardship...Owens architects is striving to make a contribution with
every design opportunity to conserve and help maintain the worlds resources  promoting a
healthy living environment for our children. Jeff Owens  is a Leadership in Energy and Environ-
mental Design (LEED) accredited professional.  LEED is a system of tested design strategies
that can be employed during the design and construction process to create a more environmen-
tally friendly construction process and structure. These strategies are employed with careful
consideration in regard to the constraints of the budget.

LEED Projects

LEED Acredited  Professional
Since 2002

Completed LEED Silver

Under Construction LEED Silver

See the video tour of this
completed project

Link above to project page for this project 5
Oa

Example of Project Presentation Board

http://www.owensarchitects.com/_/project.php?id=1262287403
http://www.owensarchitects.com/khicincubator.htm
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 Communicate Design

3D PDF

Delivery by fluid media outlets

DVD creation for
your project

Digital Content to

We offer some unique service with regard to the creation and review of the digital content
produced during all phases of the design process to communicate the design as it matures
through the interaction between team members and the client. The delivery of this con-
tent through many fluid media outlets allows for a truly collaborative process and can
reach a global group of stake holders for review and comment.

All Digital Content
posted on your  project
website page.

w w w . o w e n s a r c h i t e c t s . c o m

3D PDF is a great tool for communicating offering the advantage
of BIM content contained in one file that can view by anyone with
Acrobat free reader. The link above will take you to example PDF

We can provide our
DVD information

packet as example of
this great tool that can

be created for each
phase of a design de-

velopment.

Link above to this interactive PDF
example

Interactive PDF

Email links provide
access to the content
posted to the project
web page on our site

which can be accessed
anywhere with an

internet connection.

http://www.owensarchitects.com/documents/BIMfinalweblinks.pdf
http://www.owensarchitects.com/uuff.htm
http://owensarchitects.com/FtBliss_BRK-DMMA_000.pdf.pdf
http://www.owensarchitects.com/
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1. Scope of Work Architectural  Visualization Services

 Scope of work for Owens architects.

Document of the Existing Conditions
Oa will cerate a composite 3D model of the lower level of the complete church facility.

Digital video and images will be used in support of documentation of the existing
conditions and this information will be made available on DVD for the use of the
committee.

We will also use the plans available in conjunction with onsite survey to document the
existing condition. This process will also include an inventory of the use of each space.
This will serve as a  base to gain an understanding of the opportunities present in the
existing space conditions and what changes may be made to better the space use and the
quality of the space. We will also obtain information about the mechanical systems during
this documentations process in order to consider the impact they may have on planning
for the new design. With these documents in hand we will conduct a brain storming
meeting with the committee to obtain objectives and issues that need to be explored

Concept Design Development
With the information gained from the documentation of existing conditions and the input
from the committee. We will then begin the design work to explore the options. We will
provide several options for consideration and present those options to the committee for
review and comment. The committee will then provide us with directions in regard to the
options that they feel will best serve the congregation as a whole.

Concept Design Presentation
The options that are selected will be further developed and comments will be
incorporated in the chosen options. These will then be reviewed by the committee and
approved. The need to communicate and reach all the stake holders to create excitement
about the future of the facility changes to better serve the congregation.  Oa will help you
celebrate your commitment to serve. These approved options will be finalized into the
concept design presentation that will include the following:

DVD
This can be handed out to those in the congregation as means to reengage those
that had been involved in the past or as part of an information packet to
prospective members.

Website ready stand alone movie
This can be hosted on our site or yours and will make this presentation to anyone

with access to the internet.



2. Architect’s Additional Services

A. Additional services shall be provided if authorized or confirmed in writing by
the owner.  Additional services shall be compensated in accordance to an agreed
to rate by both the owner and architect.

B. Additional Services shall be defined as work outside the scope of basic services as
described is this proposal  or modifications to the design after substantial comple-
tion of the design documents.

C. This proposal presumes that soil conditions will permit design and
construction of shallow spread footings.

3. Termination, Suspension or Abandonment

A. This Agreement  may be terminated by either party upon not less than seven
days’ written notice should the other party fail substantially to perform in accor-
dance with the terms of this Agreement through no fault of the party initiating the
termination.

B. In the event that the project is suspended or abandoned for more than 60 days
by the owner, then the owner shall immediately compensate the architect for his
services completed prior to the act of, suspension or abandonment.  Owner shall
provide written notification to the architect.

4. Miscellaneous Provisions

A. Unless otherwise provided, this Agreement shall be governed by the law of the
principal place of business of the architect.

B. The owner and architect, respectively, bind themselves, their partners, succes-
sors, assigns, and legal representatives to the other party to this Agreement and
to the partners, successors, assigns and legal representatives of such other party
with respect to all covenants of this Agreement.  Neither owner nor architect shall
assign this Agreement without the written consent of the other.

C. This Agreement represents the entire and integrated agreement between the
owner and architect and supersedes all prior negotiations, representations or
agreements, either written or oral.

Printed Documents
We can use this same content to create flyers and presentation boards that can be
circulated and posted in the church for congregation interaction.

PDF Documents
We will also make this same content available in PDF documents like the proposal
provided to communicate the concept design.

This concept design content will then be presented to the committee for review and
comment. The adjustments will then be provided for the distribution by the church with
our support.
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Owens architects is prepared to offer a flat rate fee based on the scope of work as outlined
above. Owens architects would welcome the opportunity to amend this fee if other services are
required

Fee schedule listed by phase of work

Document Existing Condition $2,240.00

Design Concept Development $1,840.00

Concept Design Presentation $2,200.00

Total Lump Sum Fee $6,280.00

5. Payments to the Architect

A. Reimbursable Expenses:

1. Reimbursable expenses include expenses incurred by the architect in the
interest of the project.  All reimbursable expenses shall be approved in
writing by the owner prior to the architect incurring such costs.
Reimbursable expenses include but are not limited to the following:

· Fees paid for the securing of approval of authorities having
jurisdiction over the project.

· Postage and handling of drawings and specifications.

· Final printing for multiple copies of completed packages.

B. Payment on Account of Basic Services

1. The owner shall compensate the architect for basic services in the
amount of $6,280.00 (six thousand, two hundred eighty dollars, and no
cents) for the services associated with the referenced project design and
development as described above.

C. Compensation for Additional Services and Reimbursable Expenses

1. Compensation for basic services shall be due within thirty (30) days of
date of architect’s invoice, which shall be submitted on a monthly basis,
based upon the status of completion as the design work progresses.

2. Reimbursable expenses shall be invoiced to the owner at a multiple of
1.10 times the actual expense incurred by the architect.

D. Retainer not required.
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The above constitutes our understanding of the scope of work required for your projects as per
your direction.  If the Agreement as described herein is found acceptable, please sign where
indicated below and send one copy to Owens architects.  Receipt of signed agreement will be
considered as authorization to proceed, unless notified otherwise in writing by the Owner.

If you have any questions, need any additional information, or would like to discuss our
proposal further, please do not hesitate to call.

Architect: Owner:

Jeffrey L. Owens, AIA

Owens Architects

4/20/09 Date:

10
Oa


