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TERMS AND CONDITIONS: 

 

1. Please note that this is not a Quote, but an Estimate of Building Material and Labour that will be required to complete your project. 

Please contact your local Builders Merchant for valid prices before ordering.  

2. Labour prices quoted are as provided by Merkel’s and updated every 3 months, a standard price file for the region in which 

construction will take place will be used when estimating prices.  

3. During the calculation of quantities every care was taken to assure accuracy, but IntelliBUILD or any of our Employees will not be 

held liable for any shortfall or surplus of actual material usage vs this estimate.  

4. IntelliBUILD will not be held liable for errors and omissions, all quantities are calculated from information collected from building 

plans and accuracy will rely on the quality and standard of the building plans submitted.  

5. The client is responsible to check and confirm all quantities before ordering.  

6. All quantities are measured in conjunction with the detailed specifications supplied by the client on submission of the plans, where 

non-standard items were specified the nearest alternative for such items was priced.  

7. When calculating cement for building mortar a ratio of 1:3 is used and for plaster mortar 1:4.  

8. All Imported filling sand under floor slabs are calculated for a thickness of 300mm only; if plinth wall heights are available an average 

height will be used when calculating fill volume. Due to the contour and slope of a property it is important that the client confirms 

actual heights are measured before filling sand is ordered. 

9. Please be advised that due to the nature of the construction process, the following will be excluded from this Estimate, unless 

specially requested by the client:  

a. Material delivery charges  

b. Bulk Excavation to level plot before construction.  

c.  All plumbing, drainage and electrical is priced per point, client to get final quotes from electrical and plumbing contractors. 

d. Concrete columns & beams.  

e.  Steel structures  

f.  Thatch roofing, provisional allowance only. 

g.  Builder’s Overheads and Profit.  

h.  Conduits for Alarm and Home entertainment installation.  

i.  Custom made windows, doors and any non-standard items, provisional allowance only. 

j.  Steel Gates and Palisade fencing, provisional allowance only.  

10. The following items is quoted as Provisional Cost Allowances (PC Amounts)  

a. Roof Trusses and Covering  

b.  Ceilings  

c.  Light Fittings  

d.  Sanitary ware.  

e.  Door handles.  

f.  Concrete decking including Staircases.  

g.  Custom made windows, doors and any non-standard items.  

h.  Balustrades and Palisade fencing.  

i.  Paving and Asphalt driveways.  

j.  Floor Finishes, Tiles, Carpets, Laminate and Wooden flooring.  

k.  Skylights  

11. Labour prices should only be used as an indication of actual cost, client should request quotes from Contractors before starting 

project.  

12. Billcost is a Windows based software program which allows an Estimator to accurately calculate the materials and labour for a 

Building Project. Billcost consists of approximately 27000 material, labour, fees, equipment and subcontractor rates, combined into 

25000 powerful formulae.  

13. The Estimate Reports: The following Reports will be included in your Estimate:  

b. Cover Page – Displays the Project Details (Client, Builder, Estimator and Site Address), as well as the total cost of the 

Project.  

c. Detailed Activity – The most comprehensive of all the Reports. Gives the exact breakdown of the quantity and cost of 

every material, labour, plant, fee and sub-contractor item used to make up the final cost. This Report can be extremely 

long, especially for Large Projects. Is very helpful though, as it gives you an idea as to which materials you need to order at 

various stages of your Project.  

d. Summary of Trades – The handiest ‘summary’ type Report. No matter how large your Project is, this Report is always on 

one page in length. For every trade measured, gives the total cost per cost category (material, labour, etc.), the total cost 

per trade and the percentage each trade contributes to the total Project cost. It also shows the total cost per category.  

e.  Rates by Supplier – Separates the list of rates according to different price files used in the measurement of the Project. 

Provides an Alphabetical list of Materials and is a useful Report when you are ordering materials.  

f. Summary of Trades by Category Graph – Breaking up the costs according to the cost categories and shows a pie chart that 

nicely displays the proportional contribution of each cost category to the total Project cost. 

14. The client has acquainted himself with the provisions of the Consumer Protection Act No 68/2008, and confirms that IntelliBUILD 

has extended no warranty/guarantee whatsoever and the service rendered by IntelliBUILD merely amounts to an Estimate of 

Building Materials and Labour (see paragraphs 3 & 4 above).   The client will therefore not be entitled to invoke the provisions of the 

said Act in the event of any discrepancy regarding the Estimate so prepared by IntelliBUILD. 



SUMMARY OF TRADES report
Project : HOUSE PEPLER
Client : PROP. ADDITIONS

Page # 1/ 1

%TotalPC AmountPlantS + FFeesLabourMaterialTrade
R0.00R0.00R0.00R18 782.28R0.00R0.00PRELIMINARY and GENERAL COSTS R 18 782,28 1.77

R0.00R2 847.61R0.00R0.00R14 109.27R7 104.42EARTHWORKS, EXCAVATIONS and SITEWORK R 24 061,30 2.27

R7 540.00R0.00R0.00R0.00R3 033.69R35 586.09FOUNDATIONS and SURFACE BEDS R 46 159,78 4.35

R198 300.00R52.22R4 155.00R0.00R1 265.22R5 897.30CONCRETE COLUMNS, BEAMS, SLABS and STAIRS R 209 669,74 19.75

R0.00R48.47R0.00R0.00R75 288.95R99 146.27MASONRY AND CLADDING R 174 483,69 16.44

R73 920.00R0.00R0.00R0.00R5 316.67R27 952.01DOORFRAMES, FRENCH, SLIDING AND GARAGE DOORS R 107 188,68 10.10

R63 170.00R0.00R0.00R0.00R0.00R0.00WINDOW FRAMES R 63 170,00 5.95

R3 540.00R0.00R35 750.00R0.00R19 783.28R20 389.68ROOFING R 79 462,96 7.49

R0.00R0.00R31 350.00R0.00R810.35R1 038.19WATERPROOFING R 33 198,54 3.13

R0.00R0.00R0.00R0.00R35 814.17R18 969.32PLASTER and SCREED R 54 783,49 5.16

R12 650.00R0.00R16 944.52R0.00R0.00R0.00ELECTRICAL WORKS R 29 594,52 2.79

R0.00R0.00R37 623.03R0.00R19 611.18R53 573.43PLUMBING and SANITARY FITTINGS R 110 807,64 10.44

R0.00R0.00R0.00R0.00R3 940.02R14 174.55CARPENTRY, JOINERY and IRONMONGERY R 18 114,57 1.71

R0.00R0.00R0.00R0.00R4 830.56R4 060.16CEILINGS and DRYWALLS R 8 890,72 0.84

R8 840.55R0.00R6 760.00R0.00R7 129.38R8 189.69TILING AND FLOOR COVERINGS R 30 919,62 2.91

R0.00R0.00R0.00R0.00R18 601.43R25 146.19PAINTWORKS R 43 747,62 4.12

R0.00R0.00R0.00R0.00R675.21R7 736.34METALWORKER, GATES and WROUGHT IRON R 8 411,55 0.79

R328 963.64 R210 209.38 R18 782.28 R132 582.55 R2 948.30 R367 960.55 R 1 061 446,70Totals

Total unrounded value of this project
Rounding difference
Total value of this project
Total VAT
Project Total

+

=

+

=

R 1 061 446,70
R 6 513,68

R 1 067 960,38
R 149 514,40

R 1 217 474,78

Measured on Billcost for Windows v2011.2. Copyright© 2008. RSA 086 111 1273 Int. +27(0)21 852 1532. www.billcost.co.za

Sample Copy
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DETAILED ACTIVITY report Page # 1/ 11
Project : HOUSE PEPLER

Unit Total  Price Unit  PriceQuantityType PRELIMINARY and GENERAL COSTS
 Site Establishment

4.00 Site Office/Shed itemF
4.00 Site Toilet monthF

itemTotal of  Site Establishment 1.00

 Cleaning up Expenses
120.00 Cart Away Excess Material from Site cubic_metreF

2.00 Cleaning of Building Before Occupation itemF
itemTotal of  Cleaning up Expenses 1.00

Total of trade PRELIMINARY and GENERAL COSTS R 18 782,28

EARTHWORKS, EXCAVATIONS and SITEWORK
 Building Foundation Excavations in earth by Hand

54.00 Labour to Excavate in earth for Foundation Trenches/Reduce Levels and Set
Aside

cubic_metreL

60.48 Cart away Excavated Material from Site in small loads (Hand Loaded) cubic_metreE
cubic_metreTotal of  Building Foundation Excavations in earth by Hand 54.00

 Set Out Works and Clear Site
280.00 Labour to Clear Site and Prepare for Project square_metreL

1.00 Labour to Set Out the Project/Works Complete itemL
itemTotal of  Set Out Works and Clear Site 1.00

 Backfill to Foundation Walls with Stockpiled Material
24.00 Labour to Dump, Level and Compact Stockpiled Backfill Material next to

Foundation Walls
cubic_metreL

cubic_metreTotal of  Backfill to Foundation Walls with Stockpiled Material 24.00

 Tamping Compactor - Wacker
37.62 Petrol litreE
62.70 Hire/Use of  Wacker Compactor Cost per m3 cubic_metreE

cubic_metreTotal of  Tamping Compactor - Wacker 62.70

 Area to Receive Filling Material under Surface Beds
45.51 Imported Filling Material cubic_metreM
45.51 Labour to Dump, Level and Compact Imported Filling Material Under Surface

Beds
cubic_metreL

 square_metreTotal of  Area to Receive Filling Material under Surface Beds 129.00

Total of trade EARTHWORKS, EXCAVATIONS and SITEWORK R 24 061,30

FOUNDATIONS and SURFACE BEDS
 Reinforced Concrete in Strip Footings (Steel in metre)

15.27 Labour to Cast Pre Mix Concrete to Strip Footings and Level incl. Steps cubic_metreL
16.03 Pre-mix Concrete 25 MPa cubic_metreM

metreTotal of  Reinforced Concrete in Strip Footings (Steel in metre) 94.83

 Reinforced (Mesh) Concrete to Surface Beds incl. Screed
12.85 Labour to Cast Pre Mix Concrete to Surface Beds/Ramps and Level (Not

Floated)
cubic_metreL

13.49 Pre-mix Concrete 20 MPa cubic_metreM
square_metreTotal of  Reinforced (Mesh) Concrete to Surface Beds incl. Screed 128.45

 Reinforcing Mesh in Surface Beds
128.45 Labour to Lay Reinforcing Mesh in Surface Beds including overlaps and

Spacers
square_metreL

8.86 Mesh Reinforcing No. 193 l:6000 w:2400 eachM
square_metreTotal of  Reinforcing Mesh in Surface Beds 128.45

 GRANO FLOOR
1.00 ALLOWANCE for GRANO FLOOR eachP

eachTotal of  GRANO FLOOR 1.00

Total of trade FOUNDATIONS and SURFACE BEDS R 46 159,77

CONCRETE COLUMNS, BEAMS, SLABS and
STAIRS

Sa
mple
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DETAILED ACTIVITY report Page # 2/ 11
Project : HOUSE PEPLER

 Reinforcing Steel by length in Strip Footings
284.49 Labour to Fix Reinforcing Steel in Strip Footings per metre metreL
284.49 High Tensile (450 Mpa) Y-Bar Y12 x 0.888 Kg/Metre metreM

kilogramTotal of  Reinforcing Steel by length in Strip Footings 284.49

 REINFORCED CONCRETE  DECK
144.00 ALLOWANCE for REINFORCED CONCRETE  DECK eachP

eachTotal of  REINFORCED CONCRETE  DECK 144.00

 R.C STAIRS
1.00 ALLOWANCE for R.C STAIRS eachP

eachTotal of  R.C STAIRS 1.00

 FULLBORE OUTLET
6.00 ALLOWANCE for FULLBORE OUTLET eachP

eachTotal of  FULLBORE OUTLET 6.00

 Cavity Filling to Retaining Walls
16.73 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

2.73 Crushed Stone dia:19 cubic_metreM
3.05 Sand Concrete cubic_metreM
3.46 Hire of Concrete Mixer Cost per m3 cubic_metreE
3.46 Labour to Cast Site Mix Concrete for Cavity Filling up to DPC Level cubic_metreL
3.46 Labour to Mix Concrete on Site with Mixer cubic_metreL
0.00 Petrol litreE

millimetreTotal of  Cavity Filling to Retaining Walls 49.47

 Reinforcing in Retaining Walls by Subcontractor
277.00 Supply and Install Reinforcing Steel to Retaining Walls as per Engineers

Specification
kilogramS

itemTotal of  Reinforcing in Retaining Walls by Subcontractor 1.00

 Precast Concrete Lintel 110 x 75mm
4.00 Precast Concrete Lintels l:3000 w:110 h:75 eachM
2.00 Precast Concrete Lintels l:2100 w:110 h:75 eachM
2.00 Precast Concrete Lintels l:1200 w:110 h:75 eachM
4.00 Precast Concrete Lintels l:1500 w:110 h:75 eachM
2.00 Precast Concrete Lintels l:900 w:110 h:75 eachM

itemTotal of  Precast Concrete Lintel 110 x 75mm 1.00

Total of trade CONCRETE COLUMNS, BEAMS, SLABS and STAIRS R 209 669,75

MASONRY AND CLADDING
 External Exposed (Above Ground) Foundation Walls

8.46 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5
m:50

bagM

0.59 Crushed Stone dia:19 cubic_metreM
0.66 Sand Concrete cubic_metreM

14.90 Extra Over  for Foundation Brickwork with Clay Bricks to DPC Level square_metreL
14.90 Extra Over for Brickwork on First Floor square_metreL

5.80 Galvanised Brickforce l:20000 w:75 rollM
0.75 Hire of Concrete Mixer Cost per m3 cubic_metreE
0.75 Labour to Cast Site Mix Concrete for Cavity Filling up to DPC Level cubic_metreL
0.75 Labour to Mix Concrete on Site with Mixer cubic_metreL
1.57 Labour to Lay Clay Stock Bricks incl. Stacking and Mixing thousandL
1.29 Sand Malmesbury Lime Rich cubic_metreM
0.00 Petrol litreE
1.64 Clay Stock Brick l:220 w:105 h:75 thousandM

square_metreTotal of  External Exposed (Above Ground) Foundation Walls 14.90

 External Underground Foundation Walls
14.09 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

0.98 Crushed Stone dia:19 cubic_metreM
1.09 Sand Concrete cubic_metreM

24.83 Extra Over  for Foundation Brickwork with Clay Bricks to DPC Level square_metreL
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DETAILED ACTIVITY report Page # 3/ 11
Project : HOUSE PEPLER

24.83 Extra Over for Brickwork on First Floor square_metreL
9.67 Galvanised Brickforce l:20000 w:75 rollM
1.24 Hire of Concrete Mixer Cost per m3 cubic_metreE
1.24 Labour to Cast Site Mix Concrete for Cavity Filling up to DPC Level cubic_metreL
1.24 Labour to Mix Concrete on Site with Mixer cubic_metreL
2.61 Labour to Lay Clay Stock Bricks incl. Stacking and Mixing thousandL
2.15 Sand Malmesbury Lime Rich cubic_metreM
0.00 Petrol litreE
2.74 Clay Stock Brick l:220 w:105 h:75 thousandM

square_metreTotal of  External Underground Foundation Walls 24.83

 Internal Foundation Walls
13.91 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

0.97 Crushed Stone dia:19 cubic_metreM
1.08 Sand Concrete cubic_metreM

24.52 Extra Over  for Foundation Brickwork with Clay Bricks to DPC Level square_metreL
24.52 Extra Over for Brickwork on First Floor square_metreL

9.55 Galvanised Brickforce l:20000 w:75 rollM
1.23 Hire of Concrete Mixer Cost per m3 cubic_metreE
1.23 Labour to Cast Site Mix Concrete for Cavity Filling up to DPC Level cubic_metreL
1.23 Labour to Mix Concrete on Site with Mixer cubic_metreL
2.58 Labour to Lay Clay Stock Bricks incl. Stacking and Mixing thousandL
2.12 Sand Malmesbury Lime Rich cubic_metreM
0.00 Petrol litreE
2.70 Clay Stock Brick l:220 w:105 h:75 thousandM

square_metreTotal of  Internal Foundation Walls 24.52

 External Superstructure Walls to Ground Floor
20.42 Butterfly Wire Ties (25 per Bundle) bundleM
39.61 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

121.56 Extra Over for Brickwork on First Floor square_metreL
47.35 Galvanised Brickforce l:20000 w:75 rollM
12.76 Labour to Lay Clay Stock Bricks incl. Stacking and Mixing thousandL
10.52 Sand Malmesbury Lime Rich cubic_metreM
13.40 Clay Stock Brick l:220 w:105 h:75 thousandM

square_metreTotal of  External Superstructure Walls to Ground Floor 121.56

 External Superstructure Walls to First Floor
18.00 Butterfly Wire Ties (25 per Bundle) bundleM
34.91 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

107.13 Extra Over for Brickwork on First Floor square_metreL
41.73 Galvanised Brickforce l:20000 w:75 rollM
11.25 Labour to Lay Clay Stock Bricks incl. Stacking and Mixing thousandL

9.27 Sand Malmesbury Lime Rich cubic_metreM
11.81 Clay Stock Brick l:220 w:105 h:75 thousandM

square_metreTotal of  External Superstructure Walls to First Floor 107.13

 External Superstructure Walls to First Floor
6.55 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

11.02 Extra Over for Brickwork on First Floor square_metreL
2.15 Galvanised Brickforce l:20000 w:230 rollM
1.73 Labour to Lay Clay Stock Bricks incl. Stacking and Mixing thousandL
1.74 Sand Malmesbury Lime Rich cubic_metreM
1.82 Clay Stock Brick l:220 w:105 h:75 thousandM

square_metreTotal of  External Superstructure Walls to First Floor 11.02

 Internal Superstructure Walls to Ground Floor
12.39 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

36.00 Extra Over for Brickwork on First Floor square_metreL
7.01 Galvanised Brickforce l:20000 w:150 rollM

Sa
mple

 Co
py



Client : PROP. ADDITIONS

DETAILED ACTIVITY report Page # 4/ 11
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3.78 Labour to Lay Clay Stock Bricks incl. Stacking and Mixing thousandL
3.29 Sand Malmesbury Lime Rich cubic_metreM
3.97 Clay Stock Brick l:220 w:105 h:75 thousandM

square_metreTotal of  Internal Superstructure Walls to Ground Floor 36.00

 Internal Superstructure Walls to Ground Floor
5.31 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

32.60 Extra Over for Brickwork on First Floor square_metreL
6.35 Galvanised Brickforce l:20000 w:75 rollM
1.70 Labour to Lay Clay Stock Bricks incl. Stacking and Mixing thousandL
1.41 Sand Malmesbury Lime Rich cubic_metreM
1.78 Clay Stock Brick l:220 w:105 h:75 thousandM

square_metreTotal of  Internal Superstructure Walls to Ground Floor 32.60

 Internal Superstructure Walls to First Floor
1.57 Butterfly Wire Ties (25 per Bundle) bundleM
3.05 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

9.37 Extra Over for Brickwork on First Floor square_metreL
3.65 Galvanised Brickforce l:20000 w:75 rollM
0.98 Labour to Lay Clay Stock Bricks incl. Stacking and Mixing thousandL
0.81 Sand Malmesbury Lime Rich cubic_metreM
1.03 Clay Stock Brick l:220 w:105 h:75 thousandM

square_metreTotal of  Internal Superstructure Walls to First Floor 9.37

 Underground Cavity Retaining Walls
8.31 Butterfly Wire Ties (25 per Bundle) bundleM

30.10 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5
m:50

bagM

98.94 Extra Over for Brickwork on First Floor square_metreL
9.64 Galvanised Brickforce l:20000 w:150 rollM
9.64 Galvanised Brickforce l:20000 w:75 rollM
7.77 Labour to Lay Clay Stock Bricks incl. Stacking and Mixing thousandL
7.99 Sand Malmesbury Lime Rich cubic_metreM
8.16 Clay Stock Brick l:220 w:105 h:75 thousandM

square_metreTotal of  Underground Cavity Retaining Walls 49.47

 Precast Lintel Labour Options
17.00 Labour to Cut and Fit Precast Concrete Lintels numberL

eachTotal of  Precast Lintel Labour Options 17.00

 1200mm Precast Concrete Lintels
15.00 Precast Concrete Lintels l:1200 w:110 h:75 eachM

eachTotal of  1200mm Precast Concrete Lintels 15.00

 3900mm Precast Concrete Lintels
2.00 Precast Concrete Lintels l:3900 w:110 h:75 eachM

eachTotal of  3900mm Precast Concrete Lintels 2.00

Total of trade MASONRY AND CLADDING R 174 483,66

DOORFRAMES, FRENCH, SLIDING AND
GARAGE DOORS

 813mm Wide Steel Door frames
3.00 90mm Steel Frame - Right Hand w:813 h:2032 eachM
3.00 Setup and Build-in of Pressed Steel Door Frames numberL

itemTotal of  813mm Wide Steel Door frames 3.00

 813mm Wide Steel Door frames
1.00 230mm Steel Frame - Left Hand w:813 h:2032 eachM
1.00 Setup and Build-in of Pressed Steel Door Frames numberL

itemTotal of  813mm Wide Steel Door frames 1.00

 813mm Wide Steel Door frames
2.00 230mm Steel Frame - Right Hand w:813 h:2032 eachM
2.00 Setup and Build-in of Pressed Steel Door Frames numberL

itemTotal of  813mm Wide Steel Door frames 2.00
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 AGI Olympia Aluminium Large Pane Single Entrance Door w:900 h:2100
1.23 Silicone Black General Purpose vol:310 tubeM
5.67 Setup and Build-in of French/Sliding and Aluminium Doors numberL

15.30 Labour to Silicone Around Doors and Windows metreL
3.00 AGI Aluminium Olympia Single Entrance Door Large Pane - Kalkote w:900

h:2100
eachM

eachTotal of  AGI Olympia Aluminium Large Pane Single Entrance Door
w:900 h:2100

3.00

 PROVISIONAL SUM AMOUNT for PIVOT & FOLD UP DOORS
1.00 ALLOWANCE for PIVOT & FOLD UP DOORS eachP

eachTotal of  PROVISIONAL SUM AMOUNT for PIVOT & FOLD UP
DOORS

1.00

 4 Panel Aluminium Sliding Door w:3600 h:2100
0.63 Silicone Black General Purpose vol:310 tubeM
7.56 Setup and Build-in of French/Sliding and Aluminium Doors numberL
7.80 Labour to Silicone Around Doors and Windows metreL

eachTotal of  4 Panel Aluminium Sliding Door w:3600 h:2100 1.00

 AGI Standard Patio Doors
1.00 AGI Aluminium Standard Patio Door 4 Panel - Kalkote 3600 w:3600 h:2100 eachM

eachTotal of  AGI Standard Patio Doors 1.00

Total of trade DOORFRAMES, FRENCH, SLIDING AND GARAGE DOORS R 107 188,68

WINDOW FRAMES
 ALIMINUIM WINDOWS

1.00 ALLOWANCE for  ALIMINUIM WINDOWS eachP
eachTotal of  ALIMINUIM WINDOWS 1.00

Total of trade WINDOW FRAMES R 63 170,00

ROOFING
 Pre-Fabricated Roof Trusses as per Truss Plant

110.00 Labour to Erect Trusses with Bracing, Wall Plates and Battens square_metreL
110.00 Pre-Fabricated Trusses by Truss Plant square_metreS

square_metreTotal of  Pre-Fabricated Roof Trusses as per Truss Plant 110.00

 Cement Tiles
2.00 Aluminium Sisalation RSA400 l:40000 w:1250 rollM
0.95 Cement Tiles Transport Cost thousandF
0.95 Monier Coverland Double Roman Roof Tiles - Through Colour - Victorian

Grey
thousandM

87.00 Fit Sisalation with Overlaps square_metreL
87.00 Fit and Fix Roof Tiles incl. Lifting and Cutting square_metreL

square_metreTotal of  Cement Tiles 87.00

 Cement Tiles
43.00 Fit Underlay Sheeting with Overlaps square_metreL

1.10 SABS Gr1 Undertile White 250um l:30000 w:1500 rollM
square_metreTotal of  Cement Tiles 43.00

 Batten Options
285.93 Fit and Fix Roof Battens in Position metreL
285.93 S.A. Pine per metre w:38 t:38 metreM

metreTotal of  Batten Options 285.93

 Quantity of Nails
2.22 Round Wire Nails l:75 kilogramM

eachTotal of  Quantity of Nails 87.00

 Metal Sheeting with Concealed Fixing Brackets
43.00 Fit and Fix Metal Roof Sheeting incl. Lifting and Cutting square_metreL

square_metreTotal of  Metal Sheeting with Concealed Fixing Brackets 43.00

 Purlins Build-up (1.5m Centres) w:76 t:50
28.66 Fit and Fix Roof Purlins in Position metreL

1.39 Round Wire Nails l:90 kilogramM
29.52 S.A. Pine per metre w:76 t:50 metreM
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metreTotal of  Purlins Build-up (1.5m Centres) w:76 t:50 43.00

 Brownbuilt Klip-Lok Roof Sheeting (700mm Cover)
1.94 Allfast Serrated Nails 4 x 65mm (for timber purlins only) NA2 numberM

64.50 Galvanised Patented Clip for Klip-Lok 700 Roofing KL75 eachM
44.08 Brownbuilt Z275 Galvanised Klip-Lok 700 Roof Sheet per Square metre t:0.5 square_metreM

square_metreTotal of  Brownbuilt Klip-Lok Roof Sheeting (700mm Cover) 43.00

 ALIMINUIM GUTTERS
1.00 ALLOWANCE for  ALIMINUIM GUTTERS eachP

eachTotal of  ALIMINUIM GUTTERS 1.00

Total of trade ROOFING R 79 462,96

WATERPROOFING
 Waterproof Sheeting under Surface Beds

0.77 SABS Black Sheeting 250um l:30000 w:6000 rollM
130.00 Labour to Lay Waterproof Sheeting incl. Jointing and Cutting square_metreL

square_metreTotal of  Waterproof Sheeting under Surface Beds 130.00

 SABS DPC under Walls 375um
2.63 SABS DPC 375um l:40000 w:340 rollM

105.00 Labour to Lay DPC in Strips incl. Overlays and Fixing metreL
metreTotal of  SABS DPC under Walls 375um 105.00

 Vertical Waterproof Sheeting in Foundations and Basements
11.02 Labour to Place Vertical Waterproof Sheeting in Position incl. Jointing and

Cutting
square_metreL

square_metreTotal of  Vertical Waterproof Sheeting in Foundations and Basements 11.02

 Subcontractor to Install New Roof Waterproofing
60.00 Derbigum Torch on Waterproof membrane square_metreS

itemTotal of  Subcontractor to Install New Roof Waterproofing 1.00

 Waterproofing in Foundations by Subcontractor
50.00 Subcontractor to Apply Waterproofing to Retaining Walls square_metreS

itemTotal of  Waterproofing in Foundations by Subcontractor 1.00

Total of trade WATERPROOFING R 33 198,55

PLASTER and SCREED
 External Wood Float Cement Plaster to Walls

38.90 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5
m:50

bagM

254.61 Labour to Apply Cement Plaster to External Walls and Finish with Wood Float square_metreL
5.49 Sand Malmesbury Lime Rich cubic_metreM

square_metreTotal of  External Wood Float Cement Plaster to Walls 254.61

 Cement Screed on Concrete
38.27 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

1.74 Portland Cement Opc (Ordinary) SABS ENV 197 CEM I 42.5 m:50 bagM
3.00 Labour to Mix, Cast and Lay Screeds to Falls with Wooden Float Finish square_metreL

128.45 Labour to Mix, Cast and Lay Screeds to Falls with Steel Float Finish square_metreL
0.00 Sand Plaster cubic_metreM
4.39 Sand River cubic_metreM

square_metreTotal of  Cement Screed on Concrete 131.45

 Internal Wood Float Cement Plaster to Walls
60.45 Portland Cement Surebuild (General purpose) SABS ENV 197 CEM II A 32.5

m:50
bagM

395.65 Labour to Apply Cement Plaster to Internal Walls and Finish with Wood Float square_metreL
8.53 Sand Malmesbury Lime Rich cubic_metreM

square_metreTotal of  Internal Wood Float Cement Plaster to Walls 395.65

 Plaster to Reveals/Soffits
46.20 Extra Over Plaster to Reveals and Soffits metreL

metreTotal of  Plaster to Reveals/Soffits 46.20

 6mm Cretestone Plaster Skim to Ceilings and Undersides of Slabs
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33.80 Cretestone Plaster 40kg 2778 bagM
5.01 Gypsum Grippon Bonding Liquid vol:5 5 LitreM

215.00 Labour to Apply Plaster Skim to the Underside of Ceilings and Slabs square_metreL
square_metreTotal of  6mm Cretestone Plaster Skim to Ceilings and Undersides of Slabs 215.00

Total of trade PLASTER and SCREED R 54 783,49

ELECTRICAL WORKS
 Internal Points by Electrical Subcontractor

5.00 External Light Points incl. Fitting (No Light) eachS
1.00 Door Bell Complete eachS

16.00 Double Plug Points eachS
1.00 Geyser Point (No Geyser) eachS

18.00 Internal Light Points incl. Fitting (No Light) eachS
1.00 Oven Point incl. Connection (No Stove) eachS
1.00 Stove Isolator incl. Connection (No Stove) eachS
1.00 Telephone Cable Point eachS
1.00 T.V. Cable Point eachS

itemTotal of  Internal Points by Electrical Subcontractor 1.00

 LIGHT FITTINGS
1.00 ALLOWANCE for LIGHT FITTINGS eachP

eachTotal of  LIGHT FITTINGS 1.00

Total of trade ELECTRICAL WORKS R 29 594,52

PLUMBING and SANITARY FITTINGS
 Geysers

1.00 Kwikot 600i Dual 250 litre Round High Pressure Geyser 4kw EF250-RD-I eachM
1.00 Kwikot 22mm C x C Pressure Control Multi Valve 600 kPa KHN3-216 eachM
1.00 Drip Tray - 250 Litre 504 eachM
1.00 Latco Expansion Relief Valve Neptune 400Kpa LAT/17 eachM
1.00 Fit Geyser Complete with Overflow and Water Supply eachL
2.00 Latco Vacuum Breaker Single Seat Spring Loaded LAT/24 eachM

itemTotal of  Geysers 1.00

 Cobra Stoptaps
1.00 Cobra Stoptap. Rough Brass. (FI x FI) 121-20 eachM

eachTotal of  Cobra Stoptaps 1.00

 Sinks
2.00 Cobra 40mm x 40mm C.P. Bottle Trap with 75mm Deep Seal #360 eachM
1.00 Isca C.P. Wall Type Sink Mixer #3000/3CH eachM
2.00 Cobra C.P. Slotted Heavy Sink Waste with Plug and Backnut #310-40 l:93

dia:40
eachM

1.00 Fit Sink Top Only eachL
0.20 Window Putty kilogramM
1.00 Franke Sink Drop-On Contract DEB 312081 l:1200 w:535 eachM

numberTotal of  Sinks 1.00

 Baths
2.00 Cobra C.P. 'Excentra' Pop-up Bath Waste and Overflow #330 dia:40 eachM
2.00 Isca C.P. Wall Type Bath Mixer #2285/6/3CH eachM
2.00 Fit Bath Complete with Waste and Water Supply eachL
0.20 Window Putty kilogramM
2.00 Rubber Bath Trap with Overflow 40 x 40mm Plain F40PBC eachM
2.00 Libra Acrylic Bath Capri White l:1700 w:700 eachM

eachTotal of  Baths 2.00

 Showers
3.00 Cobra Shower Head - 100 mm "Hooded Full Flow". Chrome Plated. 071CP eachM
3.00 AGI Aluminium Classic Pentagonal Pivot Door Set - Natural Driftwood

h:1810
eachM

3.00 Isca C.P. Underwall Shower Set #5401/3CH eachM
3.00 Fit Shower Complete with Waste and Water Supply eachL
3.00 Labour to Fit Shower Doors and Panels numberL
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3.00 Lay Mosaic Tiles incl. Grouting square_metreL
3.00 Masaic Floor Tiles per M2 square_metreM
3.00 Cobra Rough Brass Shallow Seal Shower P-Trap with C.P. Grating #373

dia:40
eachM

3.00 Cobra Shower Arm - Overhead. Gold. 027CG eachM
3.00 Compression Wallplate Elbow FIxC (1/2 x 15) eachM

eachTotal of  Showers 3.00

 Toilets
5.00 Cobra C.P. 'Flushmaster Junior' Back Entry Toilet Flushvalve #FJ2.100 dia:20 eachM
5.00 Cobra C.P. Toilet Flushpipe for Flushmaster Junior #FJT1.1 l:640 dia:25.4 eachM
5.00 Double Flap Toilet Seat Standard White eachM
5.00 Fit Flushvalve Complete eachL
5.00 Cobra Stoptap. Rough Brass. (FI x FI) 121-15 eachM
5.00 Fit Toilet Complete with Waste and Water Supply eachL
5.00 Multikwik Pan Connector Straight eachM
5.00 Toilet Roll Holder White eachM
5.00 Toilet Close Couple Complete White eachM

eachTotal of  Toilets 5.00

 Basins
6.00 Libra Acrylic Basin Louise 750 l:770 w:520 eachM
6.00 Cobra C.P. Slotted Basin Waste with Backnut, Plug, Chain and Stay #301-32

l:80 dia:32
eachM

6.00 Cast Iron Brackets pairM
6.00 Isca C.P. Basin Mixer #3272/3CH eachM
6.00 Fit Basin Complete with Waste and Water Supply eachL
6.00 PVC Basin Trap dia:32 eachM
0.60 Window Putty kilogramM

eachTotal of  Basins 6.00

 Kitchen Points and Fittings by Subcontractor
2.00 Dish Washer/Washing Machine Point incl. Water Supply and Waste into

Gulley
eachS

1.00 Sink Point Only incl. Water Supply and Waste into Gulley (No Fixtures) eachS
itemTotal of  Kitchen Points and Fittings by Subcontractor 1.00

 Bathroom Points and Fittings by Subcontractor
2.00 Bath Point incl. Water Supply and Waste into Gulley (No Fixtures) eachS
3.00 Shower Point incl. Water Supply and Waste into Gulley (No Fixtures) eachS
1.00 Double Vanity Cabinet Point incl. Water Supply and Waste into Gulley (No

Fixtures)
eachS

4.00 Single Vanity Cabinet Point incl. Water Supply and Waste into Gulley (No
Fixtures)

eachS

itemTotal of  Bathroom Points and Fittings by Subcontractor 1.00

 Toilet Points and Fittings by Subcontractor
5.00 Close Couple Toilet Point incl. Water Supply and Drain Connection (No

Fixtures)
eachS

itemTotal of  Toilet Points and Fittings by Subcontractor 1.00

Total of trade PLUMBING and SANITARY FITTINGS R 110 807,64

CARPENTRY, JOINERY and IRONMONGERY
 813mm Timber Doors

5.00 Fit Internal Doors incl. Locksets and Door Stops numberL
5.00 Sapele Semi Solid Door 2CE w:813 h:2032 eachM

itemTotal of  813mm Timber Doors 5.00

 813mm Timber Doors
1.00 Fire Door Half Hour Rating w:813 h:2032 eachM
1.00 Fit Internal Doors incl. Locksets and Door Stops numberL

itemTotal of  813mm Timber Doors 1.00

 Door Hardware
6.00 2 Lever Lockset (1 Key) eachM
6.00 Brass Plated Wood Screws No. 9 l:50 dia:4.5 eachM
6.00 Rubber Door Stop dia:38 eachM
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6.00 Wall Plugs dia:8 eachM
96.00 Wood Screws No. 8 l:38 dia:4 eachM

eachTotal of  Door Hardware 6.00

 Skirtings and Quarter Rounds
102.00 Cut and Fit Skirting 140mm high metreL

3.21 Steel Cut Nails l:50 kilogramM
107.10 Moulded Meranti Skirting w:22 h:140 metreM

metreTotal of  Skirtings and Quarter Rounds 102.00

 Ceiling Brandering
7.92 Round Wire Nails l:75 kilogramM

302.94 S.A. Pine per metre w:38 t:38 metreM
eachTotal of  Ceiling Brandering 72.00

Total of trade CARPENTRY, JOINERY and IRONMONGERY R 18 114,58

CEILINGS and DRYWALLS
 Gypsum Ceilings

79.20 Gypsum 6.4mm Square Edged Ceiling Board per m2 square_metreM
1.11 Fibatape l:90000 w:48 rollM
3.96 Galvanised Clout Nails l:32 kilogramM

72.00 Fit and Fix Gypsum Ceilings with Brandering square_metreL
square_metreTotal of  Gypsum Ceilings 72.00

 Cornice
145.00 Rhino Cove Cornice per metre w:75 metreM
145.00 Fit and Fix cornice incl mitre cutting metreL

metreTotal of  Cornice 145.00

Total of trade CEILINGS and DRYWALLS R 8 890,73

TILING AND FLOOR COVERINGS
 Wall Tiles

58.94 Cost Price for Ceramic Wall Tiles per m2 square_metreP
51.00 Lay Ceramic Wall Tiles incl. Grouting square_metreL
14.03 Tylon Tile Adhesive Wall/Floor 20kg 20 KilogramM

7.48 Tile Grout Wall/Floor 5kg 5 KilogramM
square_metreTotal of  Wall Tiles 51.00

 Floor Tiles
45.15 A Group Floor Tiles square_metreM

1.54 Tile Grout Wall/Floor 20kg 20 KilogramM
42.00 Lay Ceramic Floor Tiles incl. Grouting square_metreL

9.24 Tylon Tile Adhesive Wall/Floor 20kg 20 KilogramM
square_metreTotal of  Floor Tiles 42.00

 Floor Covering by Subcontractor
26.00 Subcontractor to Supply and Fit Laminated Vineer Parquet Flooring Strips square_metreS

itemTotal of  Floor Covering by Subcontractor 1.00

Total of trade TILING AND FLOOR COVERINGS R 30 919,62

PAINTWORKS
 PVA Paint to External Wood Float Plaster

254.61 Apply PVA Paint to External Walls (1-Filler + 2-Final) square_metreL
2.81 Plascon Plaster Primer Off white UL 56 vol:20 20 LitreM
3.38 Plascon Wall & All Exterior Wall Coating vol:20 20 LitreM

square_metreTotal of  PVA Paint to External Wood Float Plaster 254.61

 Paint Options to Internal Wood Float Plastered Walls
395.65 Apply PVA Paint to Internal Walls (1-Filler + 2-Final) square_metreL

5.26 Plascon Double Velvet Interior Paint vol:20 20 LitreM
4.37 Plascon Plaster Primer Off white UL 56 vol:20 20 LitreM

square_metreTotal of  Paint Options to Internal Wood Float Plastered Walls 395.65

 Select Paint Option
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1.07 Paint Interior/Exterior Gloss Enamel vol:1 litreM
8.14 Apply Enamel Paint to Door Frames (1-Under + 1-Final) square_metreL
1.14 Paint Universal Undercoat vol:1 litreM

square_metreTotal of  Select Paint Option 8.14

 Select Paint or Varnish to Frame and Door
0.14 Paint Interior/Exterior Gloss Enamel vol:20 20 LitreM

20.82 Apply Enamel Paint to Timber Doors and Frames (1-Prime + 1-Under +
1-Final)

square_metreL

0.73 Paint Primer Pink Wood vol:5 5 LitreM
0.63 Paint Universal Undercoat vol:5 5 LitreM

square_metreTotal of  Select Paint or Varnish to Frame and Door 20.82

 Enamel Paint to Timber in General (1-Prime + 1-Under + 1-Final)
0.08 Paint Interior/Exterior Gloss Enamel vol:20 20 LitreM

12.24 Apply Enamel Paint to Timber in General (1-Prime + 1-Under + 1-Final) square_metreL
0.43 Paint Primer Pink Wood vol:5 5 LitreM
0.37 Paint Universal Undercoat vol:5 5 LitreM

square_metreTotal of  Enamel Paint to Timber in General (1-Prime + 1-Under +
1-Final)

12.24

 Paint to Skimmed Ceilings and Undersides of Slabs
215.00 Apply Emulsion(Waterbased) Paint to Ceilings and Undersides of Slabs

(1-Under + 2-Topcoats)
square_metreL

2.44 Plascon Double Velvet Interior Paint vol:20 20 LitreM
1.87 Plascon Plaster Primer Off white UL 56 vol:20 20 LitreM

square_metreTotal of  Paint to Skimmed Ceilings and Undersides of Slabs 215.00

Total of trade PAINTWORKS R 43 747,63

METALWORKER, GATES and WROUGHT IRON
 Labour for Metalworks

1.00 Labour to Install Fireplaces and Braais eachL
eachTotal of  Labour for Metalworks 1.00

 Jetmaster Fire Places
1.00 Jetmaster Built-in Charcoal Barbecue Basic Unit - 1000 De Luxe eachM

itemTotal of  Jetmaster Fire Places 1.00

Total of trade METALWORKER, GATES and WROUGHT IRON R 8 411,55

Total unrounded value of this project

Rounding difference

Total value of this project
Total VAT
Project Total

+

+
=

=

R 1 061 446,71

R 6 513,67

R 1 067 960,38
R 149 514,40

R 1 217 474,78

Material type Legend
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Material item

Fees item

Supply and Fit item

Equipment item
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Measured on Billcost for Windows v2011.2. Copyright© 2008. RSA 086 111 1273 Int. +27(0)21 852 1532. www.billcost.co.za
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SUMMARY OF TRADES - CATEGORY graph report
Project : HOUSE PEPLER
Client : PROP. ADDITIONS
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Material Items
Description Unit of measure Quantity Unit price Price VAT Total

 2 Lever Lockset (1 Key) each 6.00
Supplier : Western Cape August 2011 Prices

 230mm Steel Frame - Left Hand w:813 h:2032 each 1.00
Supplier : Western Cape August 2011 Prices

 230mm Steel Frame - Right Hand w:813 h:2032 each 2.00
Supplier : Western Cape August 2011 Prices

 90mm Steel Frame - Right Hand w:813 h:2032 each 3.00
Supplier : Western Cape August 2011 Prices

 A Group Floor Tiles square metre 46.00
Supplier : Western Cape August 2011 Prices

 AGI Aluminium Classic Pentagonal Pivot Door Set -
Natural Driftwood h:1810

each 3.00

Supplier : Western Cape August 2011 Prices
700 Pivot Door and 2 x400 Penta Panels

 AGI Aluminium Olympia Single Entrance Door Large
Pane - Kalkote w:900 h:2100

each 3.00

Supplier : Western Cape August 2011 Prices

 AGI Aluminium Standard Patio Door 4 Panel - Kalkote
3600 w:3600 h:2100

each 1.00

Supplier : Western Cape August 2011 Prices

 Allfast Serrated Nails 4 x 65mm (for timber purlins only)
NA2

number 2.00

Supplier : Western Cape August 2011 Prices

 Aluminium Sisalation RSA400 l:40000 w:1250 roll 3.00
Supplier : Western Cape August 2011 Prices

 Brass Plated Wood Screws No. 9 l:50 dia:4.5 each 6.00
Supplier : Western Cape August 2011 Prices

 Brownbuilt Z275 Galvanised Klip-Lok 700 Roof Sheet per
Square metre t:0.5

square metre 45.00

Supplier : Western Cape August 2011 Prices

 Butterfly Wire Ties (25 per Bundle) bundle 49.00
Supplier : Western Cape August 2011 Prices

 Cast Iron Brackets pair 6.00
Supplier : Western Cape August 2011 Prices

 Clay Stock Brick l:220 w:105 h:75 thousand 49.10
Supplier : Western Cape August 2011 Prices

 Cobra 40mm x 40mm C.P. Bottle Trap with 75mm Deep
Seal #360

each 2.00

Supplier : Western Cape August 2011 Prices

 Cobra C.P. 'Excentra' Pop-up Bath Waste and Overflow
#330 dia:40

each 2.00

Supplier : Western Cape August 2011 Prices

 Cobra C.P. 'Flushmaster Junior' Back Entry Toilet
Flushvalve #FJ2.100 dia:20

each 5.00

Supplier : Western Cape August 2011 Prices

 Cobra C.P. Slotted Basin Waste with Backnut, Plug, Chain
and Stay #301-32 l:80 dia:32

each 6.00

Supplier : Western Cape August 2011 Prices

 Cobra C.P. Slotted Heavy Sink Waste with Plug and
Backnut #310-40 l:93 dia:40

each 2.00

Supplier : Western Cape August 2011 Prices

 Cobra C.P. Toilet Flushpipe for Flushmaster Junior
#FJT1.1 l:640 dia:25.4

each 5.00

Supplier : Western Cape August 2011 Prices

 Cobra Rough Brass Shallow Seal Shower P-Trap with C.P.
Grating #373 dia:40

each 3.00

Supplier : Western Cape August 2011 Prices

 Cobra Shower Arm - Overhead. Gold. 027CG each 3.00
Supplier : Western Cape August 2011 Prices

 Cobra Shower Head - 100 mm "Hooded Full Flow".
Chrome Plated. 071CP

each 3.00

Supplier : Western Cape August 2011 Prices

 Cobra Stoptap. Rough Brass. (FI x FI) 121-15 each 5.00
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Supplier : Western Cape August 2011 Prices

 Cobra Stoptap. Rough Brass. (FI x FI) 121-20 each 1.00
Supplier : Western Cape August 2011 Prices

 Compression Wallplate Elbow FIxC (1/2 x 15) each 3.00
Supplier : Western Cape August 2011 Prices

 Cretestone Plaster 40kg 2778 bag 34.00
Supplier : Western Cape August 2011 Prices

 Crushed Stone dia:19 cubic metre 5.50
Supplier : Western Cape August 2011 Prices

 Double Flap Toilet Seat Standard White each 5.00
Supplier : Western Cape August 2011 Prices

 Drip Tray - 250 Litre 504 each 1.00
Supplier : Western Cape August 2011 Prices

 Fibatape l:90000 w:48 roll 2.00
Supplier : Western Cape August 2011 Prices

 Fire Door Half Hour Rating w:813 h:2032 each 1.00
Supplier : Western Cape August 2011 Prices

 Franke Sink Drop-On Contract DEB 312081 l:1200 w:535 each 1.00
Supplier : Western Cape August 2011 Prices

 Galvanised Brickforce l:20000 w:150 roll 17.00
Supplier : Western Cape August 2011 Prices

 Galvanised Brickforce l:20000 w:230 roll 3.00
Supplier : Western Cape August 2011 Prices

 Galvanised Brickforce l:20000 w:75 roll 134.00
Supplier : Western Cape August 2011 Prices

 Galvanised Clout Nails l:32 kilogram 4.00
Supplier : Western Cape August 2011 Prices

 Galvanised Patented Clip for Klip-Lok 700 Roofing KL75 each 65.00
Supplier : Western Cape August 2011 Prices

 Gypsum 6.4mm Square Edged Ceiling Board per m2 square metre 80.00
Supplier : Western Cape August 2011 Prices

 Gypsum Grippon Bonding Liquid vol:5 5 Litre 6.00
Supplier : Western Cape August 2011 Prices

 High Tensile (450 Mpa) Y-Bar Y12 x 0.888 Kg/Metre metre 285.00
Supplier : Western Cape August 2011 Prices

 Imported Filling Material cubic metre 46.00
Supplier : Western Cape August 2011 Prices

 Isca C.P. Basin Mixer #3272/3CH each 6.00
Supplier : Western Cape August 2011 Prices

 Isca C.P. Underwall Shower Set #5401/3CH each 3.00
Supplier : Western Cape August 2011 Prices

 Isca C.P. Wall Type Bath Mixer #2285/6/3CH each 2.00
Supplier : Western Cape August 2011 Prices

 Isca C.P. Wall Type Sink Mixer #3000/3CH each 1.00
Supplier : Western Cape August 2011 Prices

 Jetmaster Built-in Charcoal Barbecue Basic Unit - 1000 De
Luxe

each 1.00

Supplier : Western Cape August 2011 Prices

 Kwikot 22mm C x C Pressure Control Multi Valve 600
kPa KHN3-216

each 1.00

Supplier : Western Cape August 2011 Prices

 Kwikot 600i Dual 250 litre Round High Pressure Geyser
4kw EF250-RD-I

each 1.00

Supplier : Western Cape August 2011 Prices

 Latco Expansion Relief Valve Neptune 400Kpa LAT/17 each 1.00
Supplier : Western Cape August 2011 Prices

 Latco Vacuum Breaker Single Seat Spring Loaded LAT/24 each 2.00
Supplier : Western Cape August 2011 Prices

 Libra Acrylic Basin Louise 750 l:770 w:520 each 6.00
Supplier : Western Cape August 2011 Prices

 Libra Acrylic Bath Capri White l:1700 w:700 each 2.00
Supplier : Western Cape August 2011 Prices
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 Masaic Floor Tiles per M2 square metre 3.00
Supplier : Western Cape August 2011 Prices

 Mesh Reinforcing No. 193 l:6000 w:2400 each 9.00
Supplier : Western Cape August 2011 Prices

 Monier Coverland Double Roman Roof Tiles - Through
Colour - Victorian  Grey

thousand 0.96

Supplier : Western Cape August 2011 Prices

 Moulded Meranti Skirting w:22 h:140 metre 108.00
Supplier : Western Cape August 2011 Prices

 Multikwik Pan Connector Straight each 5.00
Supplier : Western Cape August 2011 Prices

 Paint Interior/Exterior Gloss Enamel vol:1 litre 2.00
Supplier : Western Cape August 2011 Prices

 Paint Interior/Exterior Gloss Enamel vol:20 20 Litre 1.00
Supplier : Western Cape August 2011 Prices

 Paint Primer Pink Wood vol:5 5 Litre 2.00
Supplier : Western Cape August 2011 Prices

 Paint Universal Undercoat vol:1 litre 2.00
Supplier : Western Cape August 2011 Prices

 Paint Universal Undercoat vol:5 5 Litre 1.00
Supplier : Western Cape August 2011 Prices

 Plascon Double Velvet Interior Paint vol:20 20 Litre 8.00
Supplier : Western Cape August 2011 Prices

 Plascon Plaster Primer Off white UL 56 vol:20 20 Litre 10.00
Supplier : Western Cape August 2011 Prices

 Plascon Wall & All Exterior Wall Coating vol:20 20 Litre 4.00
Supplier : Western Cape August 2011 Prices

 Portland Cement Opc (Ordinary) SABS ENV 197 CEM I
42.5 m:50

bag 2.00

Supplier : Western Cape August 2011 Prices

 Portland Cement Surebuild (General purpose) SABS ENV
197 CEM II A 32.5 m:50

bag 323.00

Supplier : Western Cape August 2011 Prices

 Precast Concrete Lintels l:1200 w:110 h:75 each 17.00
Supplier : Western Cape August 2011 Prices

 Precast Concrete Lintels l:1500 w:110 h:75 each 4.00
Supplier : Western Cape August 2011 Prices

 Precast Concrete Lintels l:2100 w:110 h:75 each 2.00
Supplier : Western Cape August 2011 Prices

 Precast Concrete Lintels l:3000 w:110 h:75 each 4.00
Supplier : Western Cape August 2011 Prices

 Precast Concrete Lintels l:3900 w:110 h:75 each 2.00
Supplier : Western Cape August 2011 Prices

 Precast Concrete Lintels l:900 w:110 h:75 each 2.00
Supplier : Western Cape August 2011 Prices

 Pre-mix Concrete 20 MPa cubic metre 13.50
Supplier : Western Cape August 2011 Prices

 Pre-mix Concrete 25 MPa cubic metre 16.50
Supplier : Western Cape August 2011 Prices

 PVC Basin Trap dia:32 each 6.00
Supplier : Western Cape August 2011 Prices

 Rhino Cove Cornice per metre w:75 metre 145.00
Supplier : Western Cape August 2011 Prices

 Round Wire Nails l:75 kilogram 10.20
Supplier : Western Cape August 2011 Prices

 Round Wire Nails l:90 kilogram 1.40
Supplier : Western Cape August 2011 Prices

 Rubber Bath Trap with Overflow 40 x 40mm Plain
F40PBC

each 2.00

Supplier : Western Cape August 2011 Prices

 Rubber Door Stop dia:38 each 6.00
Supplier : Western Cape August 2011 Prices
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 S.A. Pine per metre w:38 t:38 metre 588.87
Supplier : Western Cape August 2011 Prices

 S.A. Pine per metre w:76 t:50 metre 29.52
Supplier : Western Cape August 2011 Prices

 SABS Black Sheeting 250um l:30000 w:6000 roll 1.00
Supplier : Western Cape August 2011 Prices

 SABS DPC 375um l:40000 w:340 roll 3.00
Supplier : Western Cape August 2011 Prices

 SABS Gr1 Undertile White 250um l:30000 w:1500 roll 2.00
Supplier : Western Cape August 2011 Prices

 Sand Concrete cubic metre 6.00
Supplier : Western Cape August 2011 Prices

 Sand Malmesbury Lime Rich cubic metre 55.00
Supplier : Western Cape August 2011 Prices

 Sand Plaster cubic metre 1.00
Supplier : Western Cape August 2011 Prices

 Sand River cubic metre 5.00
Supplier : Western Cape August 2011 Prices

 Sapele Semi Solid Door 2CE w:813 h:2032 each 5.00
Supplier : Western Cape August 2011 Prices

 Silicone Black General Purpose vol:310 tube 2.00
Supplier : Western Cape August 2011 Prices

 Steel Cut Nails l:50 kilogram 3.30
Supplier : Western Cape August 2011 Prices

 Tile Grout Wall/Floor 20kg 20 Kilogram 2.00
Supplier : Western Cape August 2011 Prices

 Tile Grout Wall/Floor 5kg 5 Kilogram 8.00
Supplier : Western Cape August 2011 Prices

 Toilet Close Couple Complete White each 5.00
Supplier : Western Cape August 2011 Prices

 Toilet Roll Holder White each 5.00
Supplier : Western Cape August 2011 Prices

 Tylon Tile Adhesive Wall/Floor 20kg 20 Kilogram 24.00
Supplier : Western Cape August 2011 Prices

 Wall Plugs dia:8 each 6.00
Supplier : Western Cape August 2011 Prices

 Window Putty kilogram 2.00
Supplier : Western Cape August 2011 Prices

 Wood Screws No. 8 l:38 dia:4 each 96.00
Supplier : Western Cape August 2011 Prices

Fees Payable Items
Description Unit of measure Quantity Unit price Price VAT Total

 Cart Away Excess Material from Site cubic metre 120.00
Supplier : Western Cape August 2011 Prices

 Cement Tiles Transport Cost thousand 0.95
Supplier : Western Cape August 2011 Prices

 Cleaning of Building Before Occupation item 2.00
Supplier : Western Cape August 2011 Prices

 Site Office/Shed item 4.00
Supplier : Western Cape August 2011 Prices

 Site Toilet month 4.00
Supplier : Western Cape August 2011 Prices

Supply and Fit Items
Description Unit of measure Quantity Unit price Price VAT Total

 Bath Point incl. Water Supply and Waste into Gulley (No
Fixtures)

each 2.00

Supplier : Western Cape August 2011 Prices

 Close Couple Toilet Point incl. Water Supply and Drain
Connection (No Fixtures)

each 5.00

Supplier : Western Cape August 2011 Prices
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 Derbigum Torch on Waterproof membrane square metre 60.00
Supplier : Western Cape August 2011 Prices

 Dish Washer/Washing Machine Point incl. Water Supply
and Waste into Gulley

each 2.00

Supplier : Western Cape August 2011 Prices

 Door Bell Complete each 1.00
Supplier : Western Cape August 2011 Prices

 Double Plug Points each 16.00
Supplier : Western Cape August 2011 Prices

 Double Vanity Cabinet Point incl. Water Supply and
Waste into Gulley (No Fixtures)

each 1.00

Supplier : Western Cape August 2011 Prices

 External Light Points incl. Fitting (No Light) each 5.00
Supplier : Western Cape August 2011 Prices

 Geyser Point (No Geyser) each 1.00
Supplier : Western Cape August 2011 Prices

 Internal Light Points incl. Fitting (No Light) each 18.00
Supplier : Western Cape August 2011 Prices

 Oven Point incl. Connection (No Stove) each 1.00
Supplier : Western Cape August 2011 Prices

 Pre-Fabricated Trusses by Truss Plant square metre 110.00
Supplier : Western Cape August 2011 Prices

 Shower Point incl. Water Supply and Waste into Gulley
(No Fixtures)

each 3.00

Supplier : Western Cape August 2011 Prices

 Single Vanity Cabinet Point incl. Water Supply and Waste
into Gulley (No Fixtures)

each 4.00

Supplier : Western Cape August 2011 Prices

 Sink Point Only incl. Water Supply and Waste into Gulley
(No Fixtures)

each 1.00

Supplier : Western Cape August 2011 Prices

 Stove Isolator incl. Connection (No Stove) each 1.00
Supplier : Western Cape August 2011 Prices

 Subcontractor to Apply Waterproofing to Retaining Walls square metre 50.00
Supplier : Western Cape August 2011 Prices
Stock code : 0

 Subcontractor to Supply and Fit Laminated Vineer Parquet
Flooring Strips

square metre 26.00

Supplier : Western Cape August 2011 Prices

 Supply and Install Reinforcing Steel to Retaining Walls as
per Engineers Specification

kilogram 277.00

Supplier : Western Cape August 2011 Prices

 T.V. Cable Point each 1.00
Supplier : Western Cape August 2011 Prices

 Telephone Cable Point each 1.00
Supplier : Western Cape August 2011 Prices

Equipment Items
Description Unit of measure Quantity Unit price Price VAT Total

 Cart away Excavated Material from Site in small loads
(Hand Loaded)

cubic metre 61.00

Supplier : Western Cape August 2011 Prices

 Hire of Concrete Mixer Cost per m3 cubic metre 7.00
Supplier : Western Cape August 2011 Prices

 Hire/Use of  Wacker Compactor Cost per m3 cubic metre 63.00
Supplier : Western Cape August 2011 Prices

 Petrol litre 38.00
Supplier : Western Cape August 2011 Prices

Cost Price or Provisional Amount Items
Description Unit of measure Quantity Unit price Price VAT Total

 ALLOWANCE for  ALIMINUIM GUTTERS each 1.00
Supplier : Western Cape August 2011 Prices

 ALLOWANCE for  ALIMINUIM WINDOWS each 1.00
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Supplier : Western Cape August 2011 Prices

 ALLOWANCE for FULLBORE OUTLET each 6.00
Supplier : Western Cape August 2011 Prices

 ALLOWANCE for GRANO FLOOR each 1.00
Supplier : Western Cape August 2011 Prices

 ALLOWANCE for LIGHT FITTINGS each 1.00
Supplier : Western Cape August 2011 Prices

 ALLOWANCE for PIVOT & FOLD UP DOORS each 1.00
Supplier : Western Cape August 2011 Prices

 ALLOWANCE for R.C STAIRS each 1.00
Supplier : Western Cape August 2011 Prices

 ALLOWANCE for REINFORCED CONCRETE  DECK each 144.00
Supplier : Western Cape August 2011 Prices

 Cost Price for Ceramic Wall Tiles per m2 square metre 59.00
Supplier : Western Cape August 2011 Prices

Total value of this project
Total VAT
Project Total

+

=

R 857 748,06
R 120 084,73
R 977 832,79

Measured on Billcost for Windows v2011.2. Copyright© 2008. RSA 086 111 1273 Int. +27(0)21 852 1532. www.billcost.co.za
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Labour Items
Description Rate type Unit of measure Quantity Unit price Price VAT TotalDuration

 Apply Emulsion(Waterbased) Paint to Ceilings
and Undersides of Slabs (1-Under +
2-Topcoats)

Unit rate square metre 215.00No
Duration

 Apply Enamel Paint to Door Frames (1-Under
+ 1-Final)

Unit rate square metre 8.14No
Duration

 Apply Enamel Paint to Timber Doors and
Frames (1-Prime + 1-Under + 1-Final)

Unit rate square metre 20.82No
Duration

 Apply Enamel Paint to Timber in General
(1-Prime + 1-Under + 1-Final)

Unit rate square metre 12.24No
Duration

 Apply PVA Paint to External Walls (1-Filler +
2-Final)

Unit rate square metre 254.61No
Duration

 Apply PVA Paint to Internal Walls (1-Filler +
2-Final)

Unit rate square metre 395.65No
Duration

 Cut and Fit Skirting 140mm high Unit rate metre 102.00No
Duration

 Extra Over  for Foundation Brickwork with
Clay Bricks to DPC Level

Unit rate square metre 64.25No
Duration

8

 Extra Over for Brickwork on First Floor Unit rate square metre 480.87No
Duration

 Extra Over Plaster to Reveals and Soffits Unit rate metre 46.20No
Duration

3

 Fit and Fix cornice incl mitre cutting Unit rate metre 145.00No
Duration

 Fit and Fix Gypsum Ceilings with Brandering Unit rate square metre 72.00No
Duration

 Fit and Fix Metal Roof Sheeting incl. Lifting
and Cutting

Unit rate square metre 43.00No
Duration

 Fit and Fix Roof Battens in Position Unit rate metre 285.93No
Duration

 Fit and Fix Roof Purlins in Position Unit rate metre 28.66No
Duration

 Fit and Fix Roof Tiles incl. Lifting and Cutting Unit rate square metre 87.00No
Duration

 Fit Basin Complete with Waste and Water
Supply

Unit rate each 6.00No
Duration

 Fit Bath Complete with Waste and Water
Supply

Unit rate each 2.00No
Duration

 Fit Flushvalve Complete Unit rate each 5.00No
Duration

 Fit Geyser Complete with Overflow and Water
Supply

Unit rate each 1.00No
Duration

 Fit Internal Doors incl. Locksets and Door
Stops

Unit rate number 6.00No
Duration

 Fit Shower Complete with Waste and Water
Supply

Unit rate each 3.00No
Duration

 Fit Sink Top Only Unit rate each 1.00No
Duration

 Fit Sisalation with Overlaps Unit rate square metre 87.00No
Duration

 Fit Toilet Complete with Waste and Water
Supply

Unit rate each 5.00No
Duration

 Fit Underlay Sheeting with Overlaps Unit rate square metre 43.00No
Duration

 Labour to Apply Cement Plaster to External
Walls and Finish with Wood Float

Unit rate square metre 254.61No
Duration

 Labour to Apply Cement Plaster to Internal
Walls and Finish with Wood Float

Unit rate square metre 395.65No
Duration

 Labour to Apply Plaster Skim to the Underside
of Ceilings and Slabs

Unit rate square metre 215.00No
Duration

 Labour to Cast Pre Mix Concrete to Strip
Footings and Level incl. Steps

Unit rate cubic metre 15.27No
Duration

 Labour to Cast Pre Mix Concrete to Surface
Beds/Ramps and Level (Not Floated)

Unit rate cubic metre 12.85No
Duration

 Labour to Cast Site Mix Concrete for Cavity
Filling up to DPC Level

Unit rate cubic metre 6.68No
Duration

Sa
mple

 Co
py



RATES LIST report Page # 2/2
Project : HOUSE PEPLER
Client : PROP. ADDITIONS

 Labour to Clear Site and Prepare for Project Unit rate square metre 280.00No
Duration

 Labour to Cut and Fit Precast Concrete Lintels Unit rate number 17.00No
Duration

 Labour to Dump, Level and Compact Imported
Filling Material Under Surface Beds

Unit rate cubic metre 45.51No
Duration

 Labour to Dump, Level and Compact
Stockpiled Backfill Material next to Foundation
Walls

Unit rate cubic metre 24.00No
Duration

 Labour to Erect Trusses with Bracing, Wall
Plates and Battens

Unit rate square metre 110.00No
Duration

 Labour to Excavate in earth for Foundation
Trenches/Reduce Levels and Set Aside

Unit rate cubic metre 54.00No
Duration

 Labour to Fit Shower Doors and Panels Unit rate number 3.00No
Duration

 Labour to Fix Reinforcing Steel in Strip
Footings per metre

Unit rate metre 284.49No
Duration

 Labour to Install Fireplaces and Braais Unit rate each 1.00No
Duration

 Labour to Lay Clay Stock Bricks incl. Stacking
and Mixing

Unit rate thousand 46.72No
Duration

 Labour to Lay DPC in Strips incl. Overlays
and Fixing

Unit rate metre 105.00No
Duration

 Labour to Lay Reinforcing Mesh in Surface
Beds including overlaps and Spacers

Unit rate square metre 128.45No
Duration

 Labour to Lay Waterproof Sheeting incl.
Jointing and Cutting

Unit rate square metre 130.00No
Duration

 Labour to Mix Concrete on Site with Mixer Unit rate cubic metre 6.68No
Duration

 Labour to Mix, Cast and Lay Screeds to Falls
with Steel Float Finish

Unit rate square metre 128.45No
Duration

 Labour to Mix, Cast and Lay Screeds to Falls
with Wooden Float Finish

Unit rate square metre 3.00No
Duration

 Labour to Place Vertical Waterproof Sheeting
in Position incl. Jointing and Cutting

Unit rate square metre 11.02No
Duration

 Labour to Set Out the Project/Works Complete Unit rate item 1.00No
Duration

 Labour to Silicone Around Doors and
Windows

Unit rate metre 23.10No
Duration

 Lay Ceramic Floor Tiles incl. Grouting Unit rate square metre 42.00No
Duration

 Lay Ceramic Wall Tiles incl. Grouting Unit rate square metre 51.00No
Duration

 Lay Mosaic Tiles incl. Grouting Unit rate square metre 3.00No
Duration

 Setup and Build-in of French/Sliding and
Aluminium Doors

Unit rate number 13.23No
Duration

 Setup and Build-in of Pressed Steel Door
Frames

Unit rate number 6.00No
Duration

Total value of this project
Total VAT
Project Total

+

=

R 210 209,37
R 29 429,31

R 239 638,68

Measured on Billcost for Windows v2011.2. Copyright© 2008. RSA 086 111 1273 Int. +27(0)21 852 1532. www.billcost.co.za
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