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NATIONAL CENTRE FOR BIOLOGICAL SCIENCES
Tata Institute of Fundamental Research
GKVK Campus, Bellary Road, Bangalore - 560 065.
Phone: 23666001/02 Fax: 23636662

Tender ref. No: NCBS/AC/51/2014

Sealed tenders are invited (in 2 Part system) by The Director, NCBS, at the above office from
experienced HVAC Maintenance Contractors for operation and maintenance HVAC systems
in NCBS Campus. Agency/Contractor who has done similar type of work of AMC nature with
proven technical and financial capacity, possessing required infrastructure for the above
work only will be considered.

Name of work: - Annual Maintenance Contract for ‘Low end HVAC Systems’ at EL (Eastern
Labs / A&R Block) and other facilities at NCBS

Ref No: NCBS/AC/E-In-C/Tr-51/2013-14

Item Description Annual Maintenance Contract for ‘Low end HVAC
Systems’ at EL (Eastern Labs / A&R Block) and other
facilities at NCBS

Estimated Cost Rs. 24,44,689/-

EMD Amount Rs. 48,894/-

Last Date for Sale of 19" February 2014 till 16.00 hrs

Documents

Last Date For Submission of 25™ February 2014 till 14.00 hrs

Tender

Date of Opening 25™ February 2014 at 15.00hrs

Tender Fee Rs. 500/- By Cash (Non Refundable)

Period of contract (3+9) months, Extendable to 24 months)

Tender documents can be obtained on written request in the firm's letter head, on any working day
up to 16.00Hrs. on 19/02/2014 on payment of the cost of tender document, including sales tax in
cash (non refundable) from the Accounts Officer, National Center for Biological Sciences, TIFR,
GKVK Campus, Bangalore. Tenders would be issued only to those fulfilling the criteria specified in
this tender document.

IMPORTANT NOTE: All bidders to attend the PRE-BID MEETING on
19/02/2014 at 16.00Hrs., in the office of Head-SES&M, NCBS. It is
important for the vendor to attend the pre-bid meeting to understand the
exact requirements.

TENDER SUBMISSION:

Tenders shall be submitted in two parts simultaneously in separate sealed covers, super scribed as
“COVER-I" and “COVER-II". Tenders will be received up to 15.00 hrs on 25" February, 2014 at the
above address.

TENDERS SHALL BE DROPPED IN THE ‘TENDER BOX' KEPT IN THE SECURITY OFFICE AT
THE ENTRANCE OF NCBS.

COVER-I of the tender will be opened on the same day at 15.00 hrs in the presence of attending
tenderers. Opening of COVER-II (Price bid) will be intimated only to those tenderers who are
gualified after evaluation of Technical Bid.



COVER-I shall contain the following:

1.
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EMD as specified above in the form of Demand Draft of a scheduled Bank guaranteed by the
Reserve Bank of India, in favour of National Center for Biological Sciences, TIFR, Bangalore -
65. Cash or Cheque or any other mode for the EMD will not be accepted.

Entire tender document (Inclusive of Annexure-A to Annexure-E), duly signed & sealed in every
page by the contractor, along with technical information. “IN OUR EXPERIENCE THE
FOLLOWING MINIMUM MANPOWER IS REQUIRED TO BE DEPLOYED AT NCBS FOR
ENSURING TROUBLE FREE MAINTENANCE" works.

Senior Technicians -5 persons (Highly skilled)
Helpers — 8 persons (Semi Skilled)

However contractors can specify manpower deployment pattern they propose to adopt for this
work after going through the scope of work, as it is completely contractor’s responsibility to fulfill
NCBS requirements. But man power deployment shall not be less than the figures indicated
above.

Any deviations from the tender conditions, specifications, makes etc in Annexure -C.

Reference of similar completed & ongoing works with proof in the form of up to 3 major work
orders of highest value for the last 3 years.

Confirmation saying that Schedule | (Annexure F) is completely filled and kept in price bid.

Valid labor license to undertake HVAC AMC works,

PF, ESI registration copies etc.

Latest solvency certificate issued by the Bank

Financial statement for the last 3 years and turn over details

. Organisation details, proprietorship / ownership details along with details of organization staff

Matrix.

. Major client list where HVAC maintenance works are carried out in the last 3 years with their

address, contact person/s name and contact details.

COVER-II- Shall contain the following:-

1. SCHEDULE-I (Annexure-F), as per the given format

If clarifications are sought by the contractor during the bidding period the same should be in writing.
Both the clarifications from the tenderer and the response to the clarifications from NCBS should be
in writing and all such correspondences should be enclosed along with COVER-I.

Director, NCBS does not bind himself to accept the lowest or any other tender, and reserves the
authority to reject any or all the tenders or to allot parts of the works to different agencies without
assigning any reason thereof.

NOTE:

1. Each and every page of the offered bid shall bear the dated signature and seal of the
contractor.

2. The vendors, who down load the tender documents from the internet website, shall submit a
DD for Rs.500/- of a scheduled Bank guaranteed by the Reserve Bank of India, along with
technical bid, in favour of National Center for Biological Sciences, TIFR, Bangalore — 65,
towards tender document fees. And, such DD shall be drawn on or before the last date of
tender sale.



QUALIFYING REQUIREMENTS AND TENDER EVALUATION:

A. Qualifying requirements:

The bidder shall meet all the following minimum pre-requisites and provide documentary proof for
the same in the ‘technical bid’;

1. HVAC AMC work experience of at least one work of minimum WO value of Rs.17.11Lakhs

OR 2 works of minimum WO value of Rs.9.77 Lakh each OR 3 works of minimum WO value

of Rs.7.33 Lakhs each (annual cost), in the last 3 years. A tolerance of 5% is allowed on the

WO value to take care of marginal short falls.

Valid Registration Certificate of the Firm and Contractor license

Shall have adequate technical man power on its rolls in the form of supervisors, highly

skilled & semi skilled staff. The details on type of organization (i.e., solo-proprietor or

partnership or company), organization matrix etc. shall be provided.

4. PAN CARD / Service Tax Registration Certificate

5. Registration for ESIC and PF/PPF (statutory requirements)

6. Average turnover for the previous year shall be at-least 60% or more of the estimated price.
The previous year's financial statement of the company shall be enclosed

7. Latest Solvency certificate issued by the bank

8. Performance certificate issued by a client for the services rendered by the bidder.

9. List of client with their address and details of contact person/s along with their contact details
like cell phone, telephone, e-mail address etc.

10. Any other document proving the credentials and suitability for the HYAC AMC work.

wn

B. Vendor and Bid Evaluation

The Vendors and their bids will be evaluated as per the table given. All the prequalification
requirements indicated above will be checked. Depending upon the vendors meeting all the basic
pre-requisites, their bid will be further evaluated with ‘marks’ based system. The vendors / bids
scoring 75 or more marks will be considered for ‘price bid’ opening.

NOTE:

1. The vendor shall score minimum 75 marks in the evaluation for qualifying for 'price bid
opening'. The pre-qualification checks & marks evaluation pattern is attached. Merely
meeting the basic pre-qualifications may not be sufficient for qualifying for price bid opening.

2. Among the price bids opened, the lowest offer will be considered for further processing. No
additional weight age will be given for the marks scored in excess of 75.

3. NCBS reserves the right to re-arrange the pattern of marks for evaluation and revise the
ceiling of qualifying marks as deemed fit in the given situation. Decision of NCBS will be final
and binding on all. Aim is to have sufficient proposals to compare, in the event of less than 3
vendors score 75 & above.

4. Issuance of tender documents shall not automatically imply qualification of firm for bidding,
which shall be determined during bid evaluation.

5. NCBS reserves the right not to accept the lowest rate quoted by a bidder and may reject any
or all the tenders without assigning any reason whatsoever.

6. Any addendum / corrigendum / extension, if required, pertaining to the NIT will be posted in
NCBS website only and will not be published in News papers. Bidders are requested to visit
NCBS website regularly for any addendum / corrigendum / extension, till opening of the bid.

7. If the last date of sale of tender or date of submission of tender is declared as holiday, the
due dates will be the next working day accordingly.

8. All legal suits arising out of the enquiry and subsequent letter of intent / work order, if any,
are subject to jurisdiction in the Court of Law of City of Bangalore, India and no other court.

9. NCBS, being Teaching & Research organization, is exempted from service tax payment.
The same may be considered while quoting. A declaration towards this is enclosed.



SI Particulars Rating
A. PRE-QUALIFICATION CHECK LIST.
Vendor to qualify in all the pre-requisites with sufficient proof (Yes/No)
1 | Valid Registration Certificate of the Firm and Contractor license. Y/N
2 | PAN CARD / Service Tax Registration Certificate. YIN
3 | Latest Solvency certificate and Last 1 year's Financial Performance YIN
4 | Registration for ESIC and PF/PPF (statutory requirements) YIN
5 | Acceptance of all terms and conditions tender document duly signed on all pages Y/N
(Annexure should be duly filled and signed)
| 6 | Any technical deviation indicated? If so, are they acceptable to NCBS? Y/N
7 | EMD enclosed? Y/N
8 | Does the vendor meet the previous minimum work experience criteria? Y/N
9 | Does the man power deployment meet the minimum requirement indicated? Y/N
10 | Has the 'Undertaking Form' (Annexure-E) been duly filled and signed? Y/N
Any special Information or conditions indicated from the firm? If so, Are the Y/N
11 | acceptable to NCBS?
Does the firm meet all the above minimum criteria to evaluate further? Y/N
B. EVALUATION OF VENDOR
Attended the pre-bid meeting? (Indicates seriousness & interest shown in understanding 5
Il the Institute's requirements/the scope of work)
Financial performance: Minimum Annual turnover of the previous year shall be at least
60% of the estimated cost. (Matching Minimum criteria will attract 70% marks. Highest
among the available bidders will have full marks and rest will be pro-rata. Maximum value 5
would be restricted to 2.5 times the estimated value as upper limit for the purpose of
Il | calculating the marks).
Contractor should have minimum work experience of one work of minimum WO value of
Rs.17.11Lakhs OR 2 works of minimum WO value of Rs.9.77 Lakh each OR 3 works of
minimum WO value of Rs.7.33 Lakhs each (annual cost), in the last 3 years, for AMC of
HVAC systems in Government / Semi Government / Private firms. (Matching Minimum
Y, criteria will attract 70% marks. Highest experience among the available bidders will have o5
full marks and rest will be pro-rata) Maximum value of single work would be restricted to
Rs.50Lakhs as upper limit for the purpose of calculating the marks. i.e., any WO value
more than Rs.50 Lakhs will be considered as Rs.50Lakhs only just for the purpose of
fixing the marks. However, the bidders are encouraged to give proof of their maximum
experience / WO value)
Minimum one Performance Certificate from their clients. (Matching Minimum criteria will
vy | attract 70% marks. Highest experience among the available bidders will have full marks 15
and rest will be pro-rata) Maximum number of performance certificates would be restricted
to three (3).
Client feedback from any of the contact list provided to NCBS by the vendor (on a scale of
v| | 1to 20, with 20 being the outstanding rating). This marking shall be awarded by direct 20
telephone enquiry / site visit as deemed fit by the concerned Engineer In-Charge / Head
(SES&M).
Is the Proposed Qualified technical staffs pattern matching the minimum as prescribed in
VIl | the tender conditions? (Matching Minimum criteria will attract 80% marks. Highest 25
experience among the available bidders will have full marks and rest will be pro-rata)
VIl Organisational structure: Whether indicated type and organisation matrix will be strong 5
enough to handle the contract?
Total 100




NATIONAL CENTRE FOR BIOLOGICAL SCIENCES
Tata Institute of Fundamental Research
GKVK Campus, Bellary Road, Bangalore - 560 065.
Phone: 23666001/02 Fax: 23636662

Tender notice No: NCBS/AC/51/2014.

NAME OF THE WORK: Annual Maintenance Contract for ‘Low end HVAC Systems’ at
EL (Eastern Labs / A&R Block) and other facilities at NCBS.

1. Scope of Contract

1.1 The Contractor will, for the time being, provide services at National Centre for Biological
Sciences UAS-GKVK Campus, Bellary Road, Bangalore — 560 065

a) Annexure — A —Scope of work & Tentative Guidelines for the Work Involved in the Scope
b) Annexure — B — General Terms and conditions.

c) Annexure — C—Schedule of Deviations

d) Annexure — D—Statutory Obligation.

e) Annexure — E — Undertaking from the contractor

f)  Annexure — F — Schedule- | (Price Break up for Maintenance works)

1.2 The details of rates and the number of personnel required for carrying out the work shall be
indicated by the Contractor in the Annexure “B”.

1.3 Once the Work Order is issued, the Contractor will receive instructions from an Officer
designated for this purpose (Officer-in-Charge) or his authorized nominee and the Contractor
hereby undertakes to abide by his/her any suggestions/instructions, etc. as regards services
covered in this contract.

1.4 Addition/ alterations in scope of work: Any alterations or additions to the scope of work will be
communicated to the Contractor and the Contractor shall carry them out. For any reduction /
increase in the Scope of work, the increase / decrease in the rates shall be negotiated and
finalized on mutually agreed basis.

2. Quality and scope of services

2.1 The Contractor shall appoint trained staff having a good bearing and maintain high standards of
turn out, maintain adequate staff to ensure there is no hold up of any service for any reason
whatsoever. Any deficiency in the number of staff deployed will entail penal reduction from the
compensation payable as decided by the Centre. The successful Contractor as soon as the
agreement is signed shall submit a list of their workmen / supervisor / others along with copy of
appointment order issued to them. As and when there is a change in the staff posted, a revised
list shall be submitted along with copy of appointment order issued to the new appointee /
appointees, simultaneously.

2.2 1t is normally understood and agreed between both the parties that Centre will not be
responsible or be liable for any laws that are in force / that may come into force from time to time
in respect of personnel engaged by the Contractor and he will be solely responsible for the
terms and conditions of their services, safety, health, statutory requirement, etc.

2.3 The Contractor shall depute such officers and supervisors as proposed by him, who shall be
available on site to supervise the Contract employees and interact on daily basis with Officer-in-
Charge regarding delivering the specified services.

2.4 1t is understood and agreed that the Contractor will be held responsible for any disciplinary
matters arising out of their employees and the Contractor will take appropriate disciplinary action
against those employees found indulging in any act of indiscipline in Center's premises or in



connection with the services referred to herein.

2.5 The Contractor will immediately replace any employee found to be unfit in any manner
immediately or on receipt of advice from any authorized person in NCBS.

2.6 The Contractor shall maintain proper and detailed record for the job carried out by their
employees and shall also maintain all records and returns as necessary for carrying out the work
smoothly and as provided under the Contract Labour Act, Minimum Wages Act, ESI Act, PF Act,
etc, as relevant and applicable from time to time.

2.7 The Contractor shall be solely responsible to comply with all legal and statutory requirements
that arise out of this agreement and in respect of the employees engaged by the Contractor in
fulfilment of the contractual obligations stated herein. An indicative list of these statutory
obligations is at Annexure “D”. It is understood and agreed that the Contractor will provide
suitable uniforms with company insignia, badges/ID cards with photos and safety equipment and
shoes to their employees. It is Contractor's responsibility to have them periodically checked
medically so as to ensure that medically fit staff only is deployed for the work.

2.8 a) The Contract employees should be covered under all statutory requirements like ESI, PF, ELI
etc. by the Contractor and the Contractor shall comply with all the formalities in this regard. Copy
of challan and Schedule of Contract Employees for payment of ESI/PF/ELI, etc. to be furnished
(whether running/monthly or final) by the contractor for reimbursing the same every month.

b) The Contractor shall pay salary and other allowances/benefits as indicated by the Contractor in
their tender and accepted by NCBS. Such salary shall be same or more than minimum wages.

c) The Centre will have the right to inspect/call for books/registers, documents in relation to all
matters referred to, in this tender or agreed later on. The Centre will also have all rights to make
recoveries from the compensation, if any that any statutory agency imposes upon the Centre due
to the Contractor's non-compliance with statutory obligations. A list of these as applicable at
present is set out in Annexure 'D' attached. All the Contract employees should be covered under
all statutory requirements like ESI, PF, etc. by the Contractor and the Contractor shall comply
with all the formalities in this regard. Copy of challan and Schedule of Contract Employees for
payment of ESI/PF/ELLI, etc. will be furnished by the contractor for reimbursement.

d) The contractor shall maintain a muster role, wages register of all men employed by them and all
other documents and submit it to the Centre on the 1% of every month for the previous month or
as necessary for inspection. The Contractor shall provide all facilities for inspection /books /
personnel on demand by NCBS or any Statutory Authority.

€) The contractor should provide PF A/c number, ESI Card and Photo Identity Card to the contract
employees posted at NCBS. This should be done immediately but not later than one month from
the date of signing joint agreement.

2.9 It is clearly understood and agreed upon that neither the Contractor nor Contract employees
shall have any claim on employment with Centre at any point of time and this arrangement is
purely between the Contractor and the Centre for specific services for the period specified.

2.10The successful Contractor shall indemnify/deemed to have indemnified the Centre for all
claims/losses arising out of this tender. The Contractor is deemed to have indemnified the
Centre against any claim by any authority once the work order is awarded. In the event the
Centre has to pay any individual, statutory body or any agency for reasons directly or indirectly
attributable to this tender, the Contractor only shall pay such claim/damages and even if the
Centre is called upon to pay, such damages/penalties and or cost shall be recovered from the
contractor's dues /amount payable or shall be paid by the Contractor on demand from NCBS.

2.11 The Contractor shall follow all rules as may be existing or may be framed from time to time
at NCBS on all aspects covering this tender. Material movement, entry/exit of personnel,
identity card, safety, etc. shall be according to procedures existing in NCBS as amended
from time to time.



3. Tenure & Termination

3.1 The contract with the Centre will be initially for a period of 3 months and if the services are
found to be satisfactory, the contract may be extended for a further period of 9 months. The
Centre reserves the right to extend the contract for one more year on the same terms and
conditions. The Centre reserve the right to terminate the Contract during the pendency of the
Contract period if the performance is found unsatisfactory

3.2 Except as provided in Clause 3.6 below, the Contract could be terminated by either side by
giving one month’s notice in writing. If the notice period is not given or if a shorter notice is
given by the Contractor, the entire security deposit would be forfeited. Any other costs and / or
damages incurred by the Centre to maintain the services contracted to the Contractor, on
account of such short notice will be deducted from the dues payable to the Contractor, or shall
be paid by the Contractor on demand if such dues fall short of such costs.

3.3 In the case of failure to complete the contract in terms of such contracts within the contract
period specified in the tender and incorporated in the contract and if such work is got done by
the Centre from any party at a higher rate the Contractor shall be liable to pay the Centre the
difference between existing rate and the rate of the new Contract.

3.4 Risk Clause: Notwithstanding the other terms therein, the Centre at its option will be entitled
to terminate the contract and to avail service from elsewhere at the risk and cost of contractor
either the whole of the contract or any part which the contractor has failed to perform in the
opinion of the Centre within the time stipulated or if the same performance is not available, the
best and the nearest available substitute thereof. The contractor shall be liable for any loss
which the Centre may sustain by reason of such risk in addition to penalty.

3.5Insolvency and breach of contract: The Centre may, at any time, by notice in writing
summarily terminate the contract without compensation to the Contractor in any of the following
events:

(a) If the Contractor being an individual or a firm if any partner in the contractor’s firm shall be
adjudged insolvent or shall have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition under any insolvency
act for the time being in force or make any conveyance or assignment of his

effects or enter into an arrangement or composition with his creditors or suspend payment, or if
the firm be dissolved under the Partnership Act, or

(b) If the contractor being a company shall pass a resolution or the court shall make an order for
the liquidation of its affairs or a receiver or manager on behalf of the debenture holders shall be
appointed or circumstance shall have arisen which entitle the court or debenture holders to
appoint a receiver or manager, or

(c) If the contractor commits any breach of contract not herein specifically provided
always that such determination shall not prejudice any right of action or remedy which
shall have then accrued or shall accrue thereafter to the Centre provided also that the
contractor shall be liable to pay the Centre for any extra expenditure he is thereby put to
but shall not be entitled to any gain on re-tender.

(d) In the event of inadequate or unsatisfactory performance of duties by the Contractor, the
Centre shall have the right to bring to the notice of the Contractor the default (s) on their part
and the Contractor shall ensure that the said default (s) is / are not repeated and/or are duly
remedied, within a period of three days from the receipt of the said notice. Failing such
remedial action, or in the event of the said default (s)’s being inadequately corrected, the Centre
shall have the right to immediately terminate the agreement.

3.6 Notwithstanding any other clause herein, if there is any act or omission by the Contractor or the
Contract employees which jeopardizes the safety / security of the Centre including, but not
limited to :

a) Theft or pilferage of property of NCBS
b) Fire, flooding, breakage or damage



c) Violence or physical attack on the Campus

d) Any act or incident which may prove detrimental to the interests of NCBS -
the contract would be terminated without any notice. Further, the Contractor would be levied
penalties, as found appropriate by the deemed authority. The decision of the Centre Director
shall be final in such matters.

4. Payment Terms:

4.1.1 The contractor shall submit bills after the completion of every calendar month and normally
payment will be released within 15 working days from the date of submission of bill if the bill
is complete and correct in all respects.

4.1.2 The monthly bills submitted by the contractor shall be only for actual salary, uniform content
and margin. The other benefits like PF, ESI, ELI, S.T etc., can be claimed every month
separately with proof of documents and the same will be reimbursed. The contractor will not
be entitled for any of the above benefits.

4.1.3 PF, ESI and ELI will be reimbursed to the contractor only on production of registration
No./ ESI card/payment of ELI premium.

4.1.4 Bonus: Bonus shall be payable by the contractor to his contract employees once in a year
before Diwali or when a contract employee's service is discontinued. The amount of bonus
payable is 8.33% (of Basic + VDA) subject to maximum of Rs.3,499/- per annum.

4.2.1 The monthly running bill of the Contractor will become payable at the end of each month on
submission of a monthly claim to the Accounts Officer, and on due certification by the
Officer-in-Charge of satisfactory services against the claim. The Contractor's payment will be
released only after disbursing the salary to contract employees every month.

4.2.2. The Officer-in-Charge is authorized to deduct any amounts as determined by the Centre
Director from the amounts due to the Contractor for any deficiency in services, provided by
the Contractor.

4.2.3. Payment of Contractor's bill shall normally be made within 15 days of submission subject to
the claim being found proper in all respects and in accordance with the terms and conditions of
the contract. All payments will be made after deduction of taxes and duties at source as
applicable from time to time.

4.3 Payments to the contract employees shall be disbursed by the 7" of the succeeding month in
the presence of the Officer-in-Charge, or any authorized officer of NCBS. If 7" happens to be a
holiday, payments shall be made the previous working day. The Contractor shall notify all his
employees / workers of this date in their appointment order, and follow this very strictly,
whether the Centre has paid the Contractor's bill or not. The payment of salary and all other
benefits such as bonus and over time to the contract employees shall be disbursed in the
presence of Officer-in-Charge or any authorized officer of NCBS.

4.4 No claims will be entertained in respect of any discrepancy or defect or short claim if such
demand is not made within 90 days of payment of the final bill.

4.5 Security Deposit:
The person/persons whose tender(s) may be accepted shall permit NCBS at the time of making
any payment to him for work done under the contract to deduct a sum at the rate of 10% of the
gross amount of each running bill till the sum along with the sum already deposited as earnest
money, will amount to security deposit of 10% of the tendered value of the work, subject to a
maximum of Rs. 5.00 Lakhs. Such deductions will be made and held by NCBS by way of
Security Deposit unless he / they has / have deposited the amount of Security at the rate
mentioned above in cash or in the form of Government Securities of fixed deposit receipts. In



case a fixed deposit of any Bank if furnished by the contractor to the NCBS as part of the
security deposit and the Bank is unable to make payment against the said fixed deposit receipt,
the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand
furnish additional security to the NCBS to make good the deficit.

Security Deposit will be released only after the completion of the defects liability period of 3
months after the date of completion of the work.

Security Deposit will not be refunded till clearance certificate from labour officer is obtained by
Contractor. However, if there is genuine difficulty to obtain a clearance certificate, Engineer — In
— Charge will make a reference to Labour Officer before releasing Security Deposit. If no reply
is received within a reasonable period, say 1 month from the date of such reference then
Engineer — In — Charge may make his decision to release based on his discretion.

4.6 It is important for the Contractor to note that the rate quoted shall be inclusive of all taxes
and duties/escalation and shall remain valid for the period of the agreement, i.e. 2 years from
the date of Work Order. Any increase or decrease in the rates shall be only in respect of
statutory duties / levies and such claim /s shall be valid only with adequate documentary
evidence. Any decrease in the duties/levies during the period of agreement, shall entail
corresponding reduction in the contract amount. If no details or break-up of taxes,
duties/levies, etc. are indicated, it will be assumed that the quote submitted is inclusive of all
taxes/levies/duties, etc.

4.7 The Contractor shall pay any claim made by the Centre for any deficiency (both tangible and
intangible) in service. Such amount may also be deducted from bills payable to the Contractor. It
may be noted that the Centre shall have the right to forfeit the Security Deposit in full or part for any
due/damages caused by the Contractor. If the Security Deposit or outstanding bills of the Contractor
is found inadequate, then such monetary recoveries shall be effected from any amount payable to
the Contractor against this or any other contract until the dues of the Centre are fully settled. If the
claim of the Centre could not be met in this manner, the Contractor shall pay up all such claims if a
demand is made by NCBS.

5. Safety, Security and Insurance

5.1 The Contractor shall follow all security rules of the Centre and instructions received from time to
time regarding personnel identity cards, material movement, etc, of the Contractor.

5.2 During the pendency of the agreement, the contractor shall be liable fully to compensate all
concerned for any loss, damage of construction of works, construction, plant & machinery,
person, property, etc. including third party risks arising due to causes attributable to the
agreement. The decision of the Centre Director will be final & will be binding on both parties.

The contractor shall take Employees Liability Insurance of prescribed value for their employees. It
must adequately cover all employees/workers under Workmen Compensation Act, 1928 as
amended from time to time. Before starting the work, the Contractor shall produce the original
insurance policy and the license of the workers where applicable to the Centre.

6. Miscellaneous

6.1 The work mentioned in the schedule is only indicative. The Centre reserves the right to increase
or decrease the quantum of work. The contractor shall execute the work on the same terms and
conditions and rates throughout the period of agreement.

6.2 The contractor or his supervisor shall meet the designated Officer of the Centre every day to
receive the details of issues / complaints to be attended and after attending to these complaints,
a report on the same has to be submitted to the concerned Officer.

7. Dispute and Resolution
7.1 Any dispute or differences that may arise between the parties shall be referred to the sole
arbitration of the Centre Director or his nominees and the Contractor shall have no right to object




8.

to the appointment of the Director or his nominee as the sole arbitrator. The decision of the
arbitrator shall be final and binding on the parties. The venue for arbitration shall be Bangalore
and no other place. The provisions of the Arbitration and Conciliation act, 1996 as / amended
from time to time shall apply. The courts in Bangalore shall have exclusive jurisdiction to deal
with any or all disputes between the parties.

Primacy of Documents

The tender documents, subsequent communication exchanged and the work order as well as all
annexures shall be part and parcel of this agreement. If there is any discrepancy between the
above documents, the statement in the following documents will apply with primacy for
communications issued after the work order, any pre-order correspondence as accepted jointly,
followed by work order, tender documents and annexure thereof, i.e. tender documents and
annexures have least primary, if any clause or detail there has been superseded by
communication after the opening of bids if jointly accepted, work order or subsequent
communication to the Contractor.

Amendments to Work Order / Agreement:

Any amendment to the Work Order/agreement shall be valid only if both parties have agreed to
such amendment(s) in writing duly authenticated by authorized personnel of both parties.
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ANNEXURE - A

Operation and Maintenance of ‘Low end HVAC Systems’ At
EL (Eastern Labs / A&R Block) and other facilities at NCBS

NCBS, a premier Biological research centre, has various air-conditioned facilities. Air conditioning
is a critically required parameter to the research activities.

Hence, the essence of this contract is to achieve ‘Zero Break-down’ and to maintain the system such
that it is always normal, available and can be used for its optimum performance. All efforts are to be
made with up to date maintenance in achieving this, by using predictive & pro-active maintenance
techniques at times, and, by strictly adhering to preventive maintenance practices & schedules.

Air-conditioning contractors with proven track record & confident in achieving this task are only
eligible to compete in this AMC tender & only such firms will be considered for contract
engagement. Please enclose the documents supporting the AMC track records etc.

Contractors shall engage and deploy technical staff on every day basis, who has hands-on experience
in AC system maintenance and troubleshooting to meet our kind of requirements. So engaged
supervisors / technicians shall have ability to read AC system drawings, understand the requirement
& provide trouble free maintenance.

ScopPE OF WORK

SITE: NCBS-TIFR, GKVK campus, Off Bellary Road, Bangalore — 65.

MAINTENANCE OF CHILLED WATER OPERATED AC SYSTEM

Daily Operation / routine monitoring, scheduled preventive maintenance (servicing), breakdown
maintenance of all the Air-conditioning system in the campus working on chilled water supply, using
all necessary spares. The system has Air handling units (AHU), Fan coil units (FCU), with necessary
electrical power and controls, air distribution system with air-ducts, dampers, grills, diffusers, chilled
water lines, drain system etc. installed and working at various labs & facilities.

Round the clock Chiller operation 2X240TR screw chillers in existing research block & 2X400TR
screw chillers, 1X400TR Air cooled chiller in New lab complex as and when required.

Following is the indicative detail of the existing system;

AC system in the Eastern Lab complex:

1) AC systems in the Admin & Research block;

a) 2TR - 11 Nos.
b) 3TR - 15 Nos.
c) 5TR - 31 Nos.
d 75TR - 2 Nos.
e) 8TR - 5 Nos.
f) 9TR - 1 No.
g) 10TR - 2 Nos.

h) 2 TR, 2000CFM FCUs at Fly-stock facility, 2 Nos.
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2) AC system in Animal House. (Is presently under renovation, after renovation the system
would be as follows)
i) 2 X19.5TR, 1R + 1STND-By, once through AHU’s complete set.
J) 2 X54 TR, 1R + 1STND-BY, once through AHU’s complete set.
k) 2 X35TR, 1R + 1STND-BY, once through AHU’s complete set.
) 22X 13,500 CFM Exhaust AHU’s with Air washer, pumps etc complete set
m) 3 X Ceiling suspended units, Corridor Exhaust fans.
n) Humidifiers, Dehumidifiers etc, associated Electricals & controls, BMS controls
complete.

3) AC system at CIFF
a. 2X15TR (1W + 1S), AHU system with electrical & controls
b. 3X2TR FCUs

4) AC system at New Admin. Building:
c. 8sets of AHU’s (ranging from 7.4TR to 15.9TR)

In few of the AHUSs coils & blowers are upgraded / modified. Currently, all the AHUs & FCUs are in
good working condition.

DETAILS OF WORK:

Daily operation / monitoring, scheduled annual preventive / routine & predictive maintenance,
breakdown maintenance including repair / replacement of all spare parts and consumables of entire
existing AC system in the campus working on chilled water. The system has chilled water supply &
return lines, AHU / FCU, air supply & return ducts, grills, diffusers, dampers, control & protection
system. Work shall be carried out by continuous deployment of competent, experienced & trained
staff members at site. This is a continuous mode operation & maintenance. All emergencies at all
times to be attended without fail.

The AHU / FCU units which are to be maintained will be consisting of Cooling coils (heat
exchangers), blowers, motors, heaters, 3 way mixing valves, humidistat’s, thermostats, pressure &
temperature gauges, pulleys, V-belts, flexible hoses, hose clamps, hydraulic hoses with fixtures,
water flow control valves,

fasteners with all accessories, pre-filters, micron class filters, canvas, thermo coal & foam insulation,
tar sheet, control transformer, fuse units, contactor, TOLR, push-buttons, connectors, control units &
control schemes, drain system, plenum area, etc. complete set.

The chilled water lines, related control valves & accessories are also to be maintained. Problems
anywhere in entire network of chilled water supply & return lines like air locks, line blocks, leakages
etc. are to be attended & rectified by the contractor, to bring the system to normalcy.

All the air ducts, diffusers, dampers, grills, flow control valves, air filters etc. in the system are to be
cleaned & maintained periodically.

ADDITION & ALTERATION WORKS: All the addition and alteration jobs in the air conditioning
system shall be carried out by the maintenance contractor at the agreement rates. If the prices are not
available in the agreement, the same shall be paid at departmentally estimated rates (based on market
rates). Rate analysis shall be produced by the contractor whenever asked by the department.
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All fabrication works, repairs, servicing of machines / equipments / parts therein (or arrangement for
the same) within the purview (entire AC system) of this contract, shall have to be carried out by the
contractor within specified time.

If the contractor fails to carry out the assigned or entrusted work, the department shall get the work
done by engaging any other agency and twice the cost incurred shall be recovered from the AMC
contractor.

The entire existing AC system (working on chilled water) is covered under the scope of this AMC.
Any additions and alterations made in the system (whether by the contractor or by any other agency
or by NCBS), up to an extent of 10% of existing installed AHU & FCU capacities are covered under
the scope of this contract for operation & maintenance.

SCHEDULING

In a broad manner, the work can be scheduled as follows;

I) ROUTINE MAINTENANCE
DAILY

e Check for any complaints that are reported and trouble shoot them immediately.

e AC system of the important & critical facilities are to be continuously monitored and
corrective actions are to be taken immediately so as not to affect the facility concerned

e [f any important activities like seminars / lectures / meetings / interviews are planned in the
campus, concerned AC system has to be inspected and normal functioning of AC system is to
be ensured.

e Adjustments in the system to achieve required temperature & RH level as required by the
user. Release of air locks / blocks in the system.

o |f there is any instruction to operate the AC systems in the specific timings, the same has to

be materialized.

General inspection of the AC system and rectification if any abnormality exists.

Attending to the planned / scheduled preventive maintenance

Updating of all the relevant documents, logs, history books etc.

Reporting of day’s work and progress to concerned Engineer-in-charge.

MONTHLY

o Cleaning of filters (prefilters, superfine filters, 5 micron filters, wherever installed and which
requires cleaning)

e Checking the performance of important AHUs (like Animal house, Cluster, Biosafe lab,
Lecture halls, Seminar halls)

Quarterly

e Inspect connection for any water leaks in the coil and connection. Check the tightness of
hose, fittings & tighten if necessary. There should not be any flooding of water from the
AHU.

e Check and clean drain pan, condensate drain pipe and floor drains to ensure no choking and
flooding.
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Cleaning of cooling coils, fins and filters, air & water flow, release of air lock etc.

Open up the electrical control panel, inspect for any blackening of contacts, loosening of
connections, component condition etc. rectify if any abnormality is noticed.

Inspect the conditions of the thermometers and pressure gauges for proper function.

Check for proper operation of the associated measuring, control and safety device like
thermostat, humidistat, 3 way actuating valves etc. Reset if required.

Check, report and rectify, if any abnormal noise / vibration is observed.

Check and re-tighten any loose bolts and nuts in proper sequence.

Clean all the type air filters.

Check the fan belts for proper tension, and replace if necessary, and examine the fans for
correct alignment, lubricate the bearing as required.

Check heater bank condition and rectify if any problem exists.

Inspect the condition of insulation materials and rectify if necessary.

Clean the water strainer of chilled water system if installed.

Entire AHU room to be thoroughly cleaned with vacuum cleaner & to be made clean & dust
free.

Recording the values of settings & temperature & RH levels maintained in each lab / facility /
area

Necessary documentation

YEARLY

Perform quarterly services

Overall servicing of the unit, cleaning, reduction of noise level, checking of mechanical
assemblies, foam insulators over the pipes.

De-scaling of copper tubes of the cooling coil (the water circuit) by suitable means as per
manufacturer’s recommendation and general standards. Procedural details for this work are
enclosed.

Parameter checking before & after servicing

Air flow checking & adjustment / balancing, if required

Checking of IR value for motor and heater banks.

Checking and calibration of temperature and pressure gauges on supply & return chilled
water lines and replacement of the same if required.

Checking of unit efficiency, total capacity delivery of the unit & bringing it to optimum
performance level, air flow and water temperature measurements on supply & return ends,
maintaining the lab temperature and temperature & RH adjustments.

General checking of electrical switchgears, controls etc. All electrical system should be
checked through competent persons as per relevant Indian Standard and as per electricity Act
1910.

Cleaning of ducting system having diffusers, grills, dampers etc.

Necessary documentation of parameters (before & after servicing work) and submission of
checklist

NOTE:
1.

If it is required to clean the cooling coil by water jet, the same has to be done by removing the
cooling coil with all precautionary measures & taking it to a convenient place for full cleaning of

water & air circuits. Coil to be cleaned with suitable chemical & water jet. This work is to be done

carefully without damaging the AHU & the coil. This is also included in the AMC scope at no
extra cost.
2. Call, fins, filters etc. are to be thoroughly cleaned to achieve desired air and water flow rates.
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3. All the maintenance / servicing works should be carried out in such a way so that the equipment
/ unit can be used for its optimum performances. Any work which is found to be required for
optimum performance of the system has to be done.

4. Necessary care should be taken while carrying out all types of maintenance / servicing of
equipment to avoid damages. Any damages of equipment / equipment parts during the services
has to be replaced free of cost.

5. Contractor should supply all necessary materials like suitable grade of grease / lubricant, cotton
waste, cleaning brush etc., to carry out servicing without any extra cost.

I1) BREAKDOWN MAINTENANCE:

Any breakdown complaint should be attended immediately to avoid disturbance in institute’s
activities. Spares & tools required to attend any breakdown has to be maintained.

After attending to breakdowns, the unit / system shall be closely observed / monitored next day and
parameters shall be checked & recorded.

‘FINE’ CLAUSE: If complaints are not attended within 4 hours the fine will be imposed at the rate
of Rs.200.00 per hour.

REPAIR AND REPLACEMENT OF PARTS:

During routine / periodic maintenance and during breakdown maintenance the tenderer shall repair
faulty parts / equipment with his resources. Repair shall be done in such a way that it should not
affect the performance & life of the equipments, and while doing maintenance work, care should be
taken that water should not come out from the unit to the lab area.

Material, equipment, part thereof which is beyond repair shall be replaced and will be paid separately
as approved by Engineer-in-Charge. Please refer Annexure-I for replacement of parts / equipments.

All the works to be done as per daily / monthly/ half yearly or yearly schedule. In case, if it requires
the same work to be done in-between, same shall be attended without any extra cost, in the interest of
the system.

This contract includes supply and replacement of all genuine spare parts / consumables of the unit
like blower, motor, V-belts, bearings, shaft, key ways, grip screws, fastener items, cooling coil,
filters, hoses, hose clamps, switchgear & control items, OLRs, contactors, push button stations, wing
nuts, indication lamps, 3 way actuator control valves, tar felt, elemex connections, wiring
accessories, nipples, water flow valves, foam insulation, acoustic insulation, canvas, dampers,
diffusers, grills etc.,

The essence of the contract is to maintain the Air-conditioning system in such a way that it gives
desired optimum performance. Repair / replacement of all the parts / equipments required for proper
functioning of the machine, whether specified or not, are included in the scope of work.

DE-SCALING & CLEANING OF COOLING COILS & FINS:
It is a once in a year activity. The work procedure is as following.

0 Ensure that the power supply of the unit should be disconnected / switched off and
caution board to be fixed at the main isolation of power supply.

0 Take pre-service system running parameter readings (Air flow, DB, WB temp.
readings, electrical parameters etc.)
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o0 Ensure that main valves (ball valves of the unit) should be in closed condition.

0 Arrange to cover & ensure that water should not fall on electrical control box,
motorised 3 way valves, pressure gauges, etc. Failure to cover electrical control box, 3
way valves and other electrical circuits where water fall on such item may lead to
serious injury / death / damage to the equipment accessories etc., for which contactor
is solely responsible.

0 Loosen the hose clips and remove the connections from the cooling coil.

0 Prepare the chemical mixture & keep it ready in a container / tank. Circulate it
through the cooling coil for specified time as recommended by the manufacturer.
(Note: Contractor should arrange for container / tank etc.,)

0 After circulation of chemical mixture through the cooling coil, flush out the coil using
fresh water before connecting the hose connections.

o Caolil fins should be cleaned using fins cleaning chemical, brush & should be cleaned
to remove the sediments & dust particles of the entire coil.

o Should ensure there should not be any folding of coil fins which may result in
improper flow of air through the coil.

o0 Should ensure that always air should be passed through the coil, any bypass of airflow
should be attended immediately and rectified.

o0 Ensure that cooling coil filters is in good / clean condition, if the filter is choked, the
same should be cleaned and fixed.

0 Reconnect all the systems & take the post service running parameter readings.

0 After completing the work, it should be ensured that the entire unit & the surrounding
area are cleaned thoroughly.

NOTE:

0 Any accidents occurred due to negligence / inexperience during work is purely the
responsibility of the contractor

0 Contractor should also ensure that water should not come inside the lab while
executing the work.

0 Prior approval should be obtained from Engineer-in-Charge for the chemical /
solution being used for de-scaling. The chemical shall be recommended by
manufacturer.

o Arrangement of pump, chemical tank, a small power distribution board with back up
protection of MCB/Fuse/ELCB required for operation of motors pump sets is the
responsibility of the contractor without extra cost

PERSONNEL TO WORK AT NCBS;

The contractor has to manage & execute all the entrusted work.

For the purpose of continuous monitoring and maintenance of the system throughout the year,
contractor has to deploy adequate number of qualified and experienced staff members (Supervisor,
technicians, helpers) at site on every day basis to carry out the dedicated work.

These staff members shall carryout the works as per the plans & schedules in consultation with the
concerned engineer. These staff members shall also carry out all other works as entrusted by the
concerned engineer pertaining to AC related work of NCBS and shall never say ‘no’ to any of the
requirements of NCBS.

Depending on the quantum of work and exigencies, the manpower deployed shall vary as required.
The contractor, after studying and understanding / gauging the requirements of NCBS, shall fix a
staff pattern at his/her discretion for normal running of the system, and strictly adhere to it (which
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may increase during exigencies). The following are the qualification & experience pre-requisites of
the staff deployed;

(6]

Air-conditioning Technicians / Electrical Technician with AC knowledge
Helpers with experience preferably HVAC maintenance 8

The following are the qualification & experience pre-requisites of the staff deployed:

QUALIFICATIONS & EXPERIENCE:

Technicians : ITI (Air-conditioning/Electrician as applicable) having 3 to 4 years relevant
Experience. Highly skilled.

Helper - Literate with 2 or 3 years experience, preferably in HYAC maintenance (semi
skilled)

It is fully the responsibility of the contractor to deploy qualified staff with hands on experience,
relevant License/permits to handle electrical, Air conditioning works. They should be fully
conversant with relevant Indian Standards and should follow electrical & Industrial safety norms /
practices.

Contractor should provide Uniforms, Shoes, safety & protection gear, Identity Cards, working tools
etc. to the staff deployed, at no extra cost.

Contractor will ensure consistency of work and work force, correct trouble shooting, good
workmanship, follow all safety procedures and will make all necessary efforts to maintain healthy
environment and reliable services. High attrition rate of staff is not acceptable, and shall remain less
than 25% per year

Any air-conditioning work / exigency of NCBS, even if it is not specifically mentioned in this
document and do not incur cost in spares / material shall be carried out by the deployed staff at no
extra cost.

If any of the staff member appointed by Contractor is found to be ‘not competent’, he has to be
replaced by a right person within a stipulated time as given by Engineer In charge, NCBS.

All the relevant documents pertaining to staff deployed, like copies of job appointment order with the
contractor, address proof, photocopy of ID card etc. and any other details as sought shall be provided
to NCBS, by the contractor under his responsibility for the correctness.

Wages of the staff deployed should not be less than as that mentioned in Minimum Wage Act
applicable to the respective category/experience, as on date. The ESI, PF, gratuity, bonus etc., labour
law, other rules & norms requirement as found required for contracts of this nature should be met.
The same details shall be submitted along with tender bid.

In no case, the contractor or his/her employees shall claim job / employment with NCBS. No
transport facility shall be provided for the contractors employees by NCBS.

It is purely contractor’s responsibility to get his staff acquainted with the site condition, operation
and maintenance procedure, Equipment detail, Safety devices, Scope of work etc.

In case of delay, repetition of work, non compliance, inadequate staff etc. fine will be imposed as per
the fine clause mentioned.
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Safety aspects in work places have to be followed as per relevant standards & codes. Any accident or
damage to death will be treated as negligence & it is purely the responsibility of contractor. NCBS is
not responsible for any accidents or damages to death. Safety of all the staff under this contract is the
sole responsibility of the contractor.

Contractor is responsible for the behavior & conduct of his workmen and hence they should be
properly educated and controlled.

TESTING, MEASURING EQUIPMENTS, TOOLS & TACKLES:

All the tools required for carrying out the work stipulated in this document shall be provided by the
contractor at site. But, the following minimums are a must at all times.

All the technicians and supervisors should be given with the following;
1. Test lamp set each (3ph. & 1 Ph.)
2. Three screw drivers (one light duty & one heavy duty)
3. Cutting pliers, 500V grade
4. Live line tester, 500V

Following calibrated, well maintained instruments should always be available at site;
1. Clamp multimeter - 4 No
2. Anemometer - 3 No
3. Digital thermo meters & one RH meter - 4 No + 1 No
4. One mercury thermometer

Following tools should always be available at site;
1. Two sets of 6 — 7 to 30 — 32 size (metric) double end open spanner
2. Two nos. adjustable wrenches each (One No. 8inch & one No. 12 inch) — total 4
No’s
Three set of allen keys (2 set metric & 1 set inch)
Screw driver set (normal & star) - 3 set
Hack saw cutting sets with spare blades - 2 sets
Suitable bearing puller - 2 No
Vacuum & blow air cleaner - 2 No
Water pump, 1 ph. 1HP

N kAW

Other tools & tackles, instruments etc. as and when required, shall be arranged by contractor at no
extra cost.

All these shall be suitably kept at site, with contractors own security arrangement. These items
should always be available for work.

No work shall be partially or fully stopped for want of personnel or tools or instruments. If such an
event occurs, the fine will be levied.

‘FINE’ CLAUSE :

The Availability & functioning of AC system is very essential and critical. Non-availability may result
many tangible & non tangible losses in research work, equipments, animals, tissues etc.

Hence all the work routine, servicing, breakdown maintenance has to be carried out in accordance
with all standards and statutory norms with minimum time and maximum accuracy to ensure
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maximum availability. Failure in meeting the above requirements will attract the “fine’ clause as
below.

Contractor should depute experienced personnel to carry out maintenance work both low & high side
in such a way that the repetition of the problem should be avoided.

a) Absenteeism: No absenteeism shall be allowed. In case of absence of any staff in the agreed
staff pattern, fine will be imposed at one and half times the rate for the day the staff remains
absent.

b) Non-Compliance of work: In the event of failure of compliance of awarded work in
stipulated time fine will be imposed as per double of actual expenditure incurred in attending
the same by other agency.

c) In case of repeated problems where the service personnel fail to diagnose the problem
properly, fine will be imposed at the rate of Rs.450.00 per repeats.

NCBS / concerned engineer will be authorised to deduct amount from the contractor bill or security
deposit or initiate any other action as found suitable.

Specific Note

Contractor must visit the site, understand the site condition, type of work involved, quantum of work
etc., for carrying out works, before quoting.

Quoting firm should have similar kind of experience of having maintained at least two sites with
minimum 50 Nos. of AHU / FCU units. Supporting certificates in this regard to be enclosed in the
quote.

TOTALITY: All the AC related works in NCBS are covered in this contract. NCBS is looking at a
total work / trouble shooting solution through this contract, which shall be met by the contractor.
Contractor shall never say ‘no’ to any of the AC related work requirement of NCBS which is found to
be reasonable to be entrusted onto him by Engineer In charge.

Quoting firms, familiar with working in similar kind of installation & proven technical & financial
record & having PF, ESI registration & labour license only shall quote. Previous month paid challans
to be produced every month to claim the bills.

Contractor will ensure that all routine and preventive maintenance is done in a systematic and
controlled manner so as not to disturb the lab activities.
All necessary tools, tackles and necessary spares inventory are to be maintained by the Contractor to
meet to avoid / reduce down time of each unit.
Documentation — Submission of daily / monthly / quarterly / yearly reports as per NCBS formats
for:
a) Maintaining Individual maintenance check list / Service card for all equipments / units.
b) Preparation of schedule of work / updating of records.
¢) The performance details, observation remarks
d) Inventory and history records.
The contactor & the staff deployed are to assist in replacement of HEPA filters, prefilters, micron
filters which are procured by NCBS.
Minor assistance of staff shall be provided for any other AC related work of NCBS
The contractor should ensure that the staff deployed will come by wearing uniforms, safety shoes
and displaying identity cards on person.
The deployed staff shall report to concerned engineer and carry out work as per plan & schedule.
They should submit the report of work done during the day which shall be inspected & accepted by
concerned engineer.
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All works to be carried out in accordance with relevant Indian Standards.

For carrying out above job the contractor has to make his own arrangements for men, tools, tackles,
spares, materials, testing and measuring equipment, safety and protective gear/devices,
transportation, etc.

If any small value items (value of the item less than 5000/- and not covered in annexures) to be
supplied, the same need to be supplied at the market rate/manufacturer’s price list in consultation
with the Engineer in charge. For all such works rate analysis shall be provided.

Any air-conditioning related work / requirement of NCBS, even if it is not specified in this document
& does not incur cost in spares / materials, shall be carried out by the staff deployed at site, at no
extra cost.

As the work involved is specific in nature, the contractor will ensure proper supervision at all times.
In case of deficiency fine will be imposed.

Since we are entering into a separate Annual Maintenance Contract for specialized Critical systems
like Chiller Units, breakdowns of these equipments is not covered in the scope of work. However,
Operation and minor maintenance, preliminary trouble shooting, minor repairs, replacement of minor
parts etc. are included in the scope of this work, but contractor shall ensure that these works shall not
implicate with the main AMCs of these equipments / systems.

Running of the system under abnormal condition or in risk will attract fine.

Contractor will be responsible for any act of sabotage, misdeed, in-discipline, negligence on the part
of contractor or his employees. Penalty or fine or legal action, as decided by Director, NCBS shall be
imposed on the contractor.

IMPORTANT: Cleanliness and aesthetic finish are very important in NCBS. Hence whatever kind of
work whether maintenance, shifting, new work etc. area and generated dust & debris should be
properly cleaned. Work finish should be neat and appealing.

All areas where work is carried out shall be cleaned and left spic & span after completion of work.

Terms & Conditions

1. PAYMENT TERMS: After satisfactory completion of work on monthly basis.

2. Contractor shall take necessary precautions to ensure safety of his crew, materials,
equipment, tools & equipments, during the period of contract in NCBS.

3. NCBS will not be responsible & liable for any accident, damage, loss to his men & materials

4. Any act of commission or omission which jeopardizes the safety / security of the centre, the
contractor will be fined by the centre and any expenses whatsoever incurred towards the
work that need to be discharged by the centre on account of this, shall be suitably recovered
from the contractor, as deemed fit and as decided by NCBS.

5. NCBS reserves the right to not to consider the lowest bid.

6. The contract is initially for a period of 3 months. Based on the satisfactory performance, it
may be extended for another 9 months. NCBS may extend the contract for period of one
more year at same cost, terms & conditions.

7. Salary to the employed staff to be paid before 7th of every month, irrespective of the issues
related to pending bills, statutory deductions etc.

8. Monthly bills to be submitted by 10th of every month.

9. Statutory deduction as per the wages act to be paid & Challans, Receipts to be submitted for
reimbursement of the same.
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Annexure — B

GENERAL TERMS AND CONDITIONS OF CONTRACT
Note:

1. The employees/ workers employed shall be trained and experienced to handle the services as per
the Scope of work mentioned in the Annexure 'A'. If such experienced hands are not available,
either because the service is extremely specialized and only in house training is possible, at least
a certain percentage of employees/workers shall be experienced / trained who shall be able to
impart training / expertise to others.

2. The Contractor shall provide the name and details of his personnel. A list of all the names shall be
submitted at the beginning of the contract, along with a copy of each appointment order and
whenever there is a change. No personnel will be changed unless NCBS has asked for it or
without advance approval of NCBS.

3. The Contractor shall ensure that no contract employees nor anyone from his side use NCBS
transport to come to the work spot or return. The Contractor shall use emergency services like
medical help and emergency vehicles of NCBS in the event of any accident or emergency to his
employees, though all responsibility for such accidents and any injury / death and or loss /
damage will fully rest with the Contractor.

4. At all point of time, there must be a minimum of 90% workers attendance per day. In any case
there shall be 100% daily attendance is to be ensured. Any absence or shortage beyond this
may be managed by giving over time; shortage or absenteeism beyond this percentage will be
penalized including termination of the contract. Payment will however be restricted to actual
number of people as physically provided in each month.

5. The Tenderer must indicate the deviation in Annexure — C, with reasons thereof and only if such
deviation (s) is/are part of the work order issued by NCBS, will the deviation (s) become part of
the agreement.

6. The rates quoted shall be valid for 2 years from the date of Work Order followed by joint
agreement.

Rate Chart — Schedule — 1 (Annexure —F)
Total monthly amount payable is per month inclusive of all taxes, Service tax, duties & other
statutory levies for the Scope of Work as per Annexure-F and Rate Chart Schedule-I.

The Contractor shall supply 2 sets of uniform within a month of award of contract and fresh two sets
will be issued if the contract is renewed beyond one year by the 13" month on renewal for 2" year.

21



ANNEXURE — C

SCHEDULE OF DEVIATIONS

Sl.

No.

Requirement of the Centre

SI. No. As per
schedule

Deviation
Proposed.

Name and Address of the Tenderer
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ANNEXURE - D

STATUTORY OBLIGATIONS:

The Contractor will strictly observe and follow the following statutory regulations/acts as well as any
new rules / changes as applicable, during the period of this contract. He shall be solely responsible
for failure to fulfill these statutory obligations. The successful bidder shall indemnify / is deemed to
have indemnified NCBS against all such liabilities which are likely to arise out of the Contractor's
failure to fulfill such statutory obligations. All documents, registers pertaining to this contract shall
be maintained meticulously and shall be provided periodically for inspection. The salient features of
the statutory regulations/acts are listed below and it is the responsibility of the selected Contractor
that these regulations/acts and their amendments from time to time are strictly adhered to in totality.
Even if the Contractor appointed for this contract may be exempt from any or all of the following
employee-friendly legislation, it is incumbent on all Contractors to cover all their employees /
workmen cover by this tende5r with these cover / benefits.

1. The Contract Labour (Abolition & Regulations Act, 1970):
The Contractor shall obtain and produce license from the Labour Commissioner’s office. They
will maintain and submit to us for inspection on demand such records as Muster Roll, Payment
Register, Advance Register, Fines Register, etc.

2. Payment of Wages Act:
It is necessary that the Contractor’s employees are paid their wages payable for one month of
working by 7" of the succeeding calendar month.
The Contractor will receive payment from us only after you have disbursed in full the wages
payable to his employees. The wages shall be distributed in our premises and one of the
representatives from the Centre will be nominated to witness the disbursement of the wages,
and sign the disbursement report.

3. Provident Fund Act:
The contracts shall cover their employees under the Provident Fund Scheme. The premia shall
be paid as per existing rule partly deducted from their employees and the balance shall be from
contribution from the successful bidder, proof of such payment shall be submitted (including
employee’s and employer’s contribution) every month as provided under Section 12 of the Act.
The PF contribution of Employer will be 13.61% on (Basic + VDA), but restricted to Rs.6,500/-
(Basic + VDA) per month.

4. Employees State Insurance Scheme:
The contract shall cover all your employees under Employees State Insurance Scheme as
provided for under the relevant rules and shall remit the premium without default. Incase if the
ESI coverage is not possible, they have to be covered under equivalent and suitable insurance.

5. Minimum Wages Act:
The contract shall pay well above the minimum wages to each of their employees. Such rates
shall be the rate implied or agreed between NCBS and the Contractor.

6. Workmen's Compensation (ELI):
All employees/ workers shall be covered for injury / depth under Workmen's Compensation Act
1923 by an Employer's Liability Insurance in the name of the Contractor to cover all employed
by the Contractor in NCBS. ELI premia is of the order of 3% on (salary + DA) subject to a
maximum salary of Rs.4,000.00

7. Payment of Bonus Act, 1965:
Bonus shall be paid to all employees who have worked for a minimum of 30 days in the relevant
accounting year shall be paid bonus. Bonus will be limited to 8.33% of total salary earned in the
relevant accounting year or Rs. 3499/- whichever is less. Bonus shall be paid every year one
week before Diwali.
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8. Karnataka Labour Welfare Fund Act 1965.

9. General:
Contribution towards PF, ESI & ELI shall be paid to the Contractor only in succeeding months on
submission of proof of having paid the premia / subscription. Premia towards ELI shall be paid
to the Contractor on a pro-rata basis every month on submission of original policy and receipt.
All premia/ contribution / subscription collected towards such benefits shall be/shall have been
promptly paid towards the purpose for which it is collected. If for any reason this has not been
possible, the Contractor shall promptly inform NCBS, which will suggest ways and means to put
such unpaid amounts to proper use.

Miscellaneous

NCBS will not be responsible for death, accident or injury to the Contractor’'s employees engaged by
him, which may arise in the course of their duty at our premises, nor shall we be responsible and be
liable to pay damages or compensation to such persons or to third parties. The Contractor shall at
all times indemnify and keep NCBS indemnified against all claims which may be under the
Workmen’s Compensation Act, 1923, or any statutory modifications thereof or otherwise for or in
respect of any damages or compensation payable in consequence of any accident or injury
sustained by any workman or other person/ person at the Centre or premises, building, equipments
etc. is attributable to the Contractor or his workmen, such damages shall be made good by the
Contractor or his workmen, such damages shall be made good by the Contractor.

IN WITNESS WHEREOF the parties here to have set and subscribed their respective signatures
and seal to the writing herein above on the date, month and year mentioned herein.

“CENTRE” *CONTRACTOR”

WITNESS:
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ANNEXURE - E

NATIONAL CENTRE FOR BIOLOGICAL SCIENCES
Tata Institute of Fundamental Research
Engineering Services & Maintenance

UNDER TAKING BY THE TENDERER

Tender notice No: NCBS/AC/41/2013

1. 1 /we intend to carry out the subject work by resorting to engage................ Nos. of work
force in a month.

Details of Operations No of
Persons
Proposed

a. Senior Technicians (Highly Skilled)
b. Helpers with experience in HVAC (Semi skilled)
TOTAL WORK FORCE

2. I/We undertake to pay the wages equal to or more than the minimum wages as
applicable (Wages fixed by Ministry of Labour, Government of India (or) Government
of Karnataka (or) Department recommended wages whichever is higher)

3. I/We undertake to contribute for workers towards PF,ESI, and ELI from the
employer’s side as fixed by the relevant authorities.

4. I/We undertake to pay the Bonus at the rate of 8.33 % of the total wages or Rs. 3,499/-
whichever is less.

5. I/We are fully responsible for the safety and security of the men, material, tools &
equipment used in the scope of the contract.

Name and Address of the Tenderer Signature of the Tenderer
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Annexure — F : Schedule- |

TABLEA
Sl Statutory Benefits % to be collected from | % to be collected Total %
No employee by the
Contractor

1 |PF 12 13.61 25.61
2 | ESI 1.75 4.75 6.5
3 | Bonus - 8.33* 8.33*
4 | ELI(Workmen's - 3.00 3.00

Comp)

Total 13.75 29.69 43.44

* The amount of bonus payable is 8.33% subject to maximum of Rs. 3,499 per annum (the ceiling for

calculation purpose from the salary or Wages of Rs. 3,500.00 per month as per Section 2(13) of

Bonus Act, 1965.

8. Total bid amount per month inclusive of all taxes and duties as per Scope of Work and other
details as contained in the tender document (please furnish in table below based on scope of work
as shown in Annexure-A):

TABLE B
Sl Description Helper Senior Technician
No
1 | Salary per day: (Basic) + (VDA) ( ) +( ) | ( )+ ( )

a. Basic per month

b. VDA per month

c. Total Salary (a. Basic + b.VDA)
per month

2 | Conveyance, Communication
allowances, if any

3 | Accommodation and food Allowance, if
any

4 | Transport Allowance, if any

5 | Communication / Telephone
Allowance, if any

6 | Risk Contingency, if any

7 | Uniform, safety shoes, ID card etc.
(minimum shall be Rs.400/- p.m.)

8 | Washing allowances (minimum shall be
Rs.200/- p.m.)

9 | Contractors Supervision, Administrative
and overhead expenses (includes
Records, documentation, Registers,
Submission of Statement, Supervisors,
labour license, bank Guarantee, tools,
equipment, etc..

10 | Contractors Profit margin

11 | Total Direct Expenditure (1 to 10)
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Reimbursable Expenditure

12 | PF (13.61% on Basic + VDA)

13 | Bonus (8.33% on Basic or 3499,
whichever less), as per existing norms

14 | ESI at 4.75% on Gross Salary except
(Washing allowance + Yearly Bonus),

OR equivalent suitable insurance

15 | ELI (Workmen’s Compensation) 3% on
salary restricted to a maximum of
Rs.4,000/-

16 | Service tax of 12.36% on ‘total direct | NCBS is exempted NCBS is exempted
expenditure’ indicated at SI. No.11 | (Certificate enclosed) | (Certificate enclosed)
above.

17 | Total of Re-imbursable Expenditure
(12 to 16)

18 | Total Expenditure (11 + 17)

19 | No. of employees proposed

20 | Total expenditure per Year

All amounts in Table-B to be indicated in figures. In the event of any discrepancy/erasures only the
lowest figure will be considered. The Contractor shall quote salary, supervision & admin. Charges,
contractor’s margin, (SI. No. 1, 9 & 10 above) and the rest are either percentages of salary or fixed as

Specify designation and experience in the field with level for each column.
Please specify and attach separate sheets, if necessary.

All efforts have been made to indicate our requirement. However it is the responsibility of the
contractor to fulfill the scope of work as per our requirement without any extra cost.

Therefore adequate care must be taken before bidding to ensure that all items are covered.

In order that the bidders have a clear idea, it is important that the perspective contractors visit

NCBS to see the area and work and have discussions before submitting the bids.

indicated herein.

The Contractor shall supply 2 sets of uniform and one set of safety footwear which consists of
safety shoes, socks (minimum two pairs) within a month of award of contact and a fresh set will
be issued if the contactor is renewed beyond one year by the 13" month if renewed for 2" year.

The monthly and periodical premia/subscription on all the above shall be paid by the
Contractor and the quantum to be paid by the employee shall be collected from each employee

by the Contractor or deducted from their salary.

Total in words:

(SIGNATURE OF THE CONTRACTOR)

(DATE)
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Ref:NCBS/Service Tax/2013-14 .4 2i04,

national centre for biological sciences
tata institute of fundamental research

dt. 28" January, 2014.

DECLARATION

We hereby declare that:

Tata Institute of Fundamental Research (TIFR), National Centre for Biological Sciences
(NCBS), is a public funded Research & Teaching Institute under the administrative control of
Department of Atomic Energy, Govt. of India.

TIFR-NCBS, is a “Deemed University” as per Notification No:F.9-48/2001-U.3 dt.07" May
2002, issued by Ministry of Human Resources Development, Govt. of India and published in
All India Gazette Notification dt. July 13, 2002, Page No:670 (Part 1, Section 1).

In terms of Ministry of Finance, Department of Revenue CBE&C, Circular No:172/7/2013-ST
dt.19th September 2013, services provided to an educational institution in respect of education
is exempted from Service Tax. Hence, TIFR-NCBS is not under the perview of payment of

Service Tax.

The undersigned has/have authority to give this declaration on behalf of our Institute.

For and on behalf of National Centre for
'F_B\\l\c:ﬂaglgalfcmnces
NS A

N - T
Pradip Pyne
Head (Adr_r_iinistratjon & Finance)

GKVK, Bellary Road, Bangalore 560 065. India
Phone +91-80 -23666001/02 . Fax +91-80-23636662
WWW.NCDS.IES.10
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