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Request For Quotations (RFQ) NO. 1002-910-66-3132 Roof Repair & Replacement Madonna Apts.  

 

Request for Quotes 1002-910-66-3132 
 
1.0  SAN ANTONIO HOUSING AUTHORITY (SAHA) CONTACT: All questions 

pertaining to this quotation shall be addressed to Ian Montemayor, 
Purchasing Agent, telephone 210-477-6582, fax 210-477-6167 or e-mail at 
ian_montemayor@saha.org.  

 
2.0 APPLICABILITY:  By submitting a quote (hereinafter referred to as "bid") to 

SAHA, the firm or individual doing so (hereinafter, "the bidder") is 
automatically agreeing to abide by all terms and conditions listed herein, 
including those terms and conditions within the HUD documents,  HUD 
Handbook 7460.8 REV 2, Procurement Handbook for Public housing 
Agencies, dated 2/2007 and HUD 5370 and SAHA General Terms and 
Conditions. These documents may be obtained by contacting Ian 
Montemayor, Purchasing Agent, telephone 210-477-6582, fax 210-477-6167 
or e-mail at ian_montemayor@saha.org. 

 
3.0 SAHA’s RESERVATION OF RIGHTS:  SAHA reserves the right to: 
 

3.1 Reject any or all bids, to waive any informalities in the Solicitation 
process, or to terminate the Solicitation process at any time, if 
deemed by SAHA to be in the best interest of SAHA. 

 
3.2 Terminate a contract awarded pursuant to this Solicitation at any 

time for its convenience upon delivery of a 14-day written notice to 
the apparent or successful bidder. 

 
3.3 Determine the days, hours and locations that the successful bidder 

shall provide the items or services called for in this Solicitation. 
 

3.4 Reject and not consider any bid that does not, in the opinion of 
SAHA, meet the requirements of this Solicitation, including but not 
necessarily limited to incomplete bids and/or bids offering alternate 
(not including “or equal” items)  or non-requested items or services. 

 
3.5 SAHA reserves the right to:  
 

3.5.1 To make an award to the same bidder (aggregate) for all items; 
or, 

 
3.5.2 To make an award to multiple bidders for the same or different 

items. 
 

4.0 BIDDER’S RESPONSIBILITY: Each bidder must carefully review and 
comply with all instructions provided herein, or provided within any named 
attachments. 
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5.0 DEADLINE:  Each bidder shall submit his/her proposed costs, prior to the 
posted deadline, where provided herein.  Whereas this is an informal 
solicitation process, SAHA reserves the right to extend the posted deadline 
at any time prior to the deadline, if, in the opinion of SAHA, it is in the best 
interests of SAHA. 

 
6.0 HOLD PRICES/NON-ESCALATION: By submitting a bid, each bidder 

thereby agrees to "hold" or not increase the proposed bid prices for a 
minimum period of thirty (30) days with no escalation. Quantities listed in 
this Solicitation are for the purpose of determining best pricing per line 
item. 

 
7.0 PURCHASE ORDER (PO): SAHA will procure the applicable goods or 

services by issuance of a PO.  PO’s will be issued on an as-needed basis 
only.  By submitting a bid, the successful bidder thereby agrees to confirm 
receipt of the PO in the manner directed by SAHA. 

 
8.0 AWARD CRITERIA: If an award is completed pursuant to this Solicitation, 

and unless otherwise instructed by SAHA, an award shall be made to the 
responsive and responsible contractor that submits the best value to SAHA 
using price and other factors listed below:   

 
8.1 Past Performance of Contractor 

 8.2 Time 
8.3 Cost 

 8.4 Safety Record 
 8.5 Experience 
 
9.0 BID COSTS: There shall be no obligation for SAHA to compensate any 

bidder or prospective bidder for any costs that he/she may incur in 
responding to this Solicitation. 

 
10.0 ASSIGNMENT OF PERSONNEL: SAHA shall retain the right to demand and 

receive a change in personnel assigned by the successful bidder to 
provide services to SAHA if SAHA believes that such change is in the best 
interest of SAHA and the completion of the work or provision of the items. 

 
11.0 UNAUTHORIZED SUB-CONTRACTING PROHIBITED: The successful bidder 

shall not assign any right, nor delegate any duty for the work proposed 
pursuant to this Solicitation (including, but not limited to, selling or 
transferring the ensuing PO or contract) without the prior written consent 
of SAHA. Any purported assignment of interest or delegation of duty, 
without the prior written consent of SAHA shall be void and may result in 
the cancellation of the PO or contract with SAHA.  
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12.0 LICENSING REQUIREMENTS: By submitting a bid the successful bidder 
thereby certifies that he/she possess and will, prior to issuance of a PO by 
SAHA, present to SAHA, proof and/or certification of the following: 
 
12.1 If applicable, local business license or permit issued by the City of 

San Antonio. 
 
12.2 If applicable, a copy of the bidder’s license issued by the State of 

Texas licensing authority allowing the bidder to provide the services 
or products as detailed herein. 

 
13.0 SPECIFICATIONS /SCOPE OF WORK FOR THIS SOLICITATION: 

 
13.1 SECTION 010100 

SUMMARY 

PART 1 - GENERAL  

1.01 PROJECT  

A. Project Name:  Roof Replacement @ Madonna Apartments, 7710 
Madonna, San Antonio, Texas 78216. 

B. The Project consists of installing a new membrane roof with all required 
accessories over the existing metal roof @ the mechanical penthouse on 
eight (8) buildings as indicated on the drawings.  Work will include 
repairing all damage to adjacent roof areas, walls and mechanical 
screening damaged as a result of the installation of the new roof. 

C. The roofing contractor will be responsible for the removal and 
installation of 15 of  60 condensing units located on the roof. 

D. The work will be performed in conjunction with the HVAC replacement of 
45 of 60 condensing units and all work must be coordinated with the 
HVAC contractor. 

E. The units will be occupied. 

F. Brand names or manufacturers referenced are descriptive only and 
indicate type and quality desired.  Proposals on brands of like nature and 
quality will be considered unless specified otherwise.  If proposing other 
than the referenced products, Bidder shall indicate the manufacturer, 
brand or trade name, and other description of the product/s offered.  If 
other than brand(s) specified is offered Bidder shall provide complete 
specifications and descriptions of the products offered and must be 
included with the submittal. 

G. Submittal deadline is March 2, 2010 at 11:00AM.  
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1.02 TIME FOR COMPLETION 
 

A. The work shall be commenced at the time stipulated in the Notice to 
Proceed to the Contractor and shall be fully completed within   90 
consecutive calendar days.  The time for completion includes 
allocation for severe weather days. 

 
B. Claims by the Contractor for delay because of unusually severe 

weather must be supported by climatological data covering the 
period and the same period for the 10 preceding years. When the 
weather in question exceeds the 10 years average in intensity or 
frequency, the excess experienced shall be considered “unusually 
severe”.  Comparison shall be on a monthly basis.  Whether or not 
unusually severe weather in fact delays the work will depend upon 
the effect of weather on the branches of work being performed 
during that time under construction.  Any time extension must be 
approved in writing by the Contracting Officer. 

 
C. Liquidated Damages: 
  
 As actual damages for any delay in completion are impossible to 

determine, the Contractor and his/her sureties shall be liable for, and 
shall pay to the SAN ANTONIO HOUSING AUTHORITY (SAHA), the 
sum of $50 as fixed and agreed as liquidated damages per each 
consecutive calendar day of delay until work is completed and 
accepted. 

 
1.03 CONTRACT DESCRIPTION 
 

A. Contract Type:  Firm fixed price. 
 

1.04 DESCRIPTION OF WORK 

A. General:  Contractor shall install new thermoplastic membrane roof over 
existing metal roof in the mechanical penthouse area on eight buildings.  
Work to include but not limited to all roofing material, underlayment, filler 
material, sleepers for HVAC equipment, adhesives, flashings and trim 
pieces for a complete installation. Work will also include required repairs to 
roofs, walls, and mechanical screening damaged as a result of  installation 
of new roof. New roof, walls, and mechanical screening material must 
meet or exceed the existing in quality and performance and match 
materials in color and style. 

B. Verify Approximations: The bidder must Field Verify All Grades, and 
Conditions. Please visit the property to determine on how these variables 
may impact the proposal costs. 

 

HOUSING AUTHORITY OF THE CITY OF SAN ANTONIO, TEXAS (210-477-6059) 
  



 REQUEST FOR PROPOSALS (RFP) NO. 10002-910-66-3132, Roof Repair & Replacement Madonna Apts. 

1.05 SEQUENCE OF WORK 
 
A. The contractor will be notified in writing when the HVAC units are 

schedule to be replaced. The roofing contractor will be responsible for 
removing and reinstalling 15 of the 60 newer HVAC condensing units 
identified by SAHA. The HVAC contractor will remove the remaining 45 
HVAC condensing units and cap refrigerant lines. Then the roofing 
contractor will install new roofing material and associated work items 
including sleepers for the HVAC equipment and flashing for new roof 
penetrations. After the roof is installed to HVAC contractor will return and 
install the 45 HVAC condensing units and the roofing contractor will 
reinstall his 15 condensing units. The contractor shall have all 
necessary material on hand prior to the start of work. All work must be 
completed the same day it is started. No roof will remain unfinished 
overnight or if there is the threat of rain. 

  
1.06 WORK BY OTHERS 
 

A. See HUD-5370, clause 4, “Other Contracts”. 
 
B. HVAC equipment removal and installation of 45 of 60 units. 

 
1.07 SALVAGE BY CONTRACTOR 
 

A. There are no materials scheduled to be salvaged by the roofing 
contractor. 

1.08 OWNER OCCUPANCY 

A. The San Antonio Housing Authority tenants will continue to occupy units in 
the existing buildings during the entire construction period. 

 
B. Cooperate with San Antonio Housing Authority to minimize conflict and to 

facilitate San Antonio Housing Authority’s operations. 
 
1.09 CONTRACTOR USE OF SITE AND PREMISES 

 
A. Construction Operations:  Limited to areas noted on Drawings. 
 
B. Arrange use of site and premises to allow: 

1. Work by Others. 
2. Work by San Antonio Housing Authority. 

 
1.10 PERMITS AND CODES 

 

A. Contractor to provide all permits required by the City of San Antonio. 
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B. Should the Contractor proceed with the construction, and/or installation of 
material in violation of any applicable ordinances or codes, 
(notwithstanding the fact that such installation is in compliance with the 
Drawings and Technical Specifications), the Contractor shall remove such 
work without cost to the owner. 

 
C. The Contractor shall comply with applicable local, state and federal laws 

and ordinances governing the disposal of surplus materials, debris and 
rubbish on or off the Project Area and commit no trespass on any public or 
private property in any operation tied to, or connected with, the 
Improvements embraced in this Contract. All waste shall be disposed of 
off site the use of any SAHA dumpsters is prohibited.   

 
 
1.11 CONSTRUCTION DOCUMENTS DISCREPANCIES 
 

A. See HUD – 5370, Clause 9, “Specifications and Drawings for 
Construction”. 

 
1.12    INSPECTIONS 
 

A. After award of Contract and prior to commencement of construction 
activities, the Contractor shall inspect all existing conditions.  Note 
unacceptable conditions of construction.  Notify Owner in writing 
immediately of any such conditions. Allow Owner and Project Manager to 
observe noted conditions before beginning activities.  Owner will not be 
liable for cost of correcting unreported deficiencies, which were visible or 
identifiable at the time of inspection.  At Contractor’s discretion, the entire 
construction site, including individual apartment units can be video taped 
or photographed prior to commencing work.  Contractor shall produce two 
(2) copies and send one (1) copies to Owner.  These tapes may be used 
for verification of additional work claimed by Contractor or for basis of 
required repairs described in the drawings. 

 
B. Prior to the installation of materials over any substrate, inspect substrate 

to ensure supporting surface and construction are acceptable and 
adequate for its intended purpose and is complete and in an acceptable 
condition to receive subsequent layers.  Where substrate was installed or 
where subcontractors will install subsequent layers, conduct inspections in 
the company of such subcontractors.  If substrate has failed or is 
inadequate notify project manager who will seek direction from the 
Contracting Officer. 

 
C. At the completion of the Work of any trade and before concealment of 

such work by subsequent construction, the General Contractor’s Project 
Superintendent or his designated representative and SAHA project 
manager shall inspect the work for compliance with the Contract. 
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1.13 EXISTING NATURAL FEATURES 
 

A. Protect all natural plantings, topsoil, other natural features from damage 
during construction activities.  Repair all tire ruts and broken concrete 
resulting from contractor’s vehicles and equipment.  Any damage to the 
features shall be replaced at the General Contractor’s expense. 

 
END OF SECTION 010100 

 
SECTION 010450 

CUTTING AND PATCHING 
 

PART 1 – GENERAL 
 
1.01 SECTION INCLUDES 
 

A. Cutting and patching work where existing work is affected by installation of 
new roofing. 

 
1.02 QUALITY ASSURANCE: 
 

A. Unless otherwise shown or specified, provide all labor and materials 
necessary to execute cutting and patching so: 

 
1. Each patch material is new and of kind, grade, size and quality 

identical to patched material. 
  

B. Installation and application of materials are of quality identical to or better 
than typical existing work at similar locations, but where surface of 
abutting work cannot be satisfactorily matched, refinish entire surface of 
abutting work in same plane as new work, to match surface texture of like 
type new work and, where material is factory finished, in material 
manufacturer's standard color selected by Owner's Representative. 

 
C. Patches are made within existing work to match abutting work and made 

in manner to eliminate objectionable difference between patchwork and 
adjoining work.  If such is not practical, refinish entire plane of surface in 
which patch occurs. 

 
D.    All fluid applied materials are of same thickness and number of coats as 

for like locations. 
 

E. Pattern, color, sheen and surface texture match existing work at like 
locations, but when factory finished material is not available of 
characteristics matching existing, notify Owner's Representative 
immediately. 
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1. Present SAHA’s Representative with the closest possible matches 
attainable from factory-finished materials from which to select a 
finish. 

2. SAHA's Representative will promptly make selection from 
attainable factory finished material. 

3. Provide selected substitute without additional cost to SAHA. 
 
PART 2 – PRODUCTS 
 
2.01 MATERIALS 

 
A. Products for patching work within existing structure to be of the same 

quality and type materials as required for like type new work, unless other 
materials are noted or specified for that particular patch location. 

 
B. Where drawings indicate material to "match existing": Product of same 

quality as for like type new work in remodel areas and match as closely as 
possible existing surface texture, sheen, and (for factory finished products) 
pattern and color.  For example: Float  finished sanded gypsum plaster to 
"match existing" to be on same plaster base, of same  materials and mix, 
and applied in same way as sanded gypsum plaster on new partitions.     
Surface appearance of this plaster to look same as existing adjoining 
gypsum plaster. 

 
C. Pre-finished "match existing" products to be new, otherwise same in all 

respects as product to be matched, unless re-use of existing material is 
indicated. 

 
PART 3 – EXECUTION 
 
3.01 PERFORMANCE 
 

A. Do all cutting and patching at existing structure required to make changes 
shown on drawings and to leave cut and patched surfaces with finish to 
match existing where changes occur, unless other finish is shown.  Patch 
in manner to give appearance of being original work.  Where painting is 
required at patched surfaces, paint entire plane of surface in which patch 
occurs. 

 
B. Carefully remove items to be relocated. 

 
C. Clean-up, preparation and reinstallation is specified under "Execution" part 

of section relating to each type of item. 
 

D. Do all cutting, fitting and patching as required to make parts fit together 
properly.  This shall include all material damaged as a result of the 
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cabinets installation to include but not limited to the following: 
 

1. Roofing Material 
2. Wood Decking 
3. Wood Trusses 
4. Mechanical Screening 
5. Caulk 
6. Painting 
7. Electrical Outlets 
8. Roof Penetrations 

 
E. Do not endanger any part of work by cutting, excavating or otherwise 

altering new and/or existing work to remain. 
 

END OF SECTION 010450 
 

SECTION 013000 
ADMINISTRATIVE REQUIREMENTS 

PART 1 – GENERAL  
 
1.01 SECTION INCLUDES  
 

A. Preconstruction meeting. 
 
B. Site mobilization meeting. 
 
C. Progress meetings.  
 
D. Construction progress schedule.  
 
E. Submittals for review, information, and project closeout.  
 
F. Number of copies of submittals.  
 
G. Submittal procedures.  

 
1.02 RELATED SECTIONS  
 

A. Document 00400-01 - General Conditions of the Contract for Construction 
(HUD-5370).  

 
1.03 PROJECT COORDINATION  
 

A. Contracting Officer (SAHA): Ms. Lourdes Castro Ramirez.  
 
B. Project Manager: Mr. Thomas Strempke.  
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C. Cooperate with the Project Manager in allocation of mobilization areas of 
site; for field offices and sheds, for site access, traffic, and parking 
facilities.  

 
D. During construction, coordinate use of site and facilities through the 

Project Manager. 
 
E. Comply with SAHA’s procedures for intra-project communications; 

submittals, reports and records, schedules, coordination drawings, and 
recommendations; and resolution of ambiguities and conflicts. 

 
F. Comply with instructions of the Project Manager for use of temporary 

utilities and construction facilities.  
 
G. Coordinate field engineering and layout work under instructions of the 

Project Manager.  
 
H. Make the following types of submittals to SAHA:  

 
1. Requests for interpretation.  
2. Requests for substitution.  
3. Shop drawings, product data, and samples.  
4. Test and inspection reports.  
5. Manufacturer's instructions and field reports.  
6. Applications for payment and change order requests.  
7. Progress schedules.  
8. Coordination drawings.  
9. Closeout submittals.  

 
PART 2 – PRODUCTS – Not Used 
  
PART 3 – EXECUTION  
 
3.01 PRECONSTRUCTION MEETING  
 

A. San Antonio Housing Authority will schedule a meeting after Notice of 
Award.  

 
B. Attendance Required:  
 

1. San Antonio Housing Authority 
2. General Contractor 
3. HVAC Contractor if available 
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C. Agenda: 
 

1. Designation of personnel representing the parties in Contract: 
Contractor, Contracting Officer, and the Project Manager. 

2. Procedures and processing of field decisions, submittals, 
substitutions, applications for· payments, proposal request, Change 
Orders, and Contract closeout procedures. 

3. Scheduling. 
 
D. Contractor shall record minutes and distribute copies within two days after 

meeting to participants, with two copies to San Antonio Housing Authority, 
participants, and those affected by decisions made. 

 
E. Contractor to submit all required documents and forms no later than ten 

(10), days after preconstruction meeting.  
 
3.02 SITE MOBILIZATION MEETING 
 

A. San Antonio Housing Authority will schedule a meeting at· the Project-site 
prior to General Contractor occupancy. 

 
B. Attendance Required: 

 
1. General Contractor 
2. San Antonio Housing Authority 
3. Special Consultants 
4. General Contractor's Superintendent 
5. Major Subcontractors 

 
C. Agenda 
 

1. Use of premises by San Antonio Housing Authority and General 
Contractor.  

2. Construction facilities and controls provided by San Antonio 
Housing Authority.  

3. Temporary utilities provided by San Antonio Housing Authority.  
4. Survey and building layout.  
5. Security and housekeeping procedures.  
6. Schedules.  
7. Application for payment procedures.  
8. Procedures for testing.  
9. Procedures for maintaining record documents.  
10. Requirements for start-up of equipment.  
11. Inspection and acceptance of equipment put into service during 

construction period.  
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D. Contractor shall record minutes and distribute copies within two days after 
meeting to participants, with two copies to San Antonio Housing Authority, 
participants, and those affected by decisions made.  

 
3.03 PROGRESS MEETINGS  
 

A. The General Contractor shall schedule and administer weekly meetings 
throughout progress of the Work. The purpose for weekly meetings is to 
avoid any delays, caused by lack of coordination between General 
Contractor, his subcontractors and property managers. 

 
B. The General Contractor shall make arrangements for meetings, prepare 

and coordinate agenda with copies for participants, preside at meetings. 
 

C. Attendance Required: Job superintendent, major Subcontractors and 
suppliers, San Antonio Housing Authority, as appropriate to agenda topics 
for each meeting. 

 
D. Agenda: 
 

1. Review minutes of previous meetings.  
2. Review of Work progress.  
3. Field observations, problems, and decisions.  
4. Identification of problems that impede planned progress.  
5. Review of submittals schedule and status of submittals.  
6. Review of off-site fabrication and delivery schedules.  
7. Maintenance of progress schedule.  
8. Corrective measures to regain projected schedules. 
9. Planned progress during succeeding work period.  
10. Coordination of projected progress.  
11. Maintenance of quality and work standards.  
12. Effect of proposed changes on progress schedule and coordination.  
13. Other business relating to Work.  
 

E. The General Contractor shall record minutes and distribute copies within 
three days after meeting to participants, with two copies to San Antonio 
Housing Authority, participants, and those affected by decisions made. 

 
3.04 SUBMITTALS FOR REVIEW 
 

A. When the following are specified in individual sections, submit them for 
review: 

 
1. Product data. 
2. Shop drawings.  
3. Samples for selection. 
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4. Samples for verification. 
5. See: Document 00400-01 - General Conditions of the Contract for 

Construction (HUD5370), Construction Requirements, Item 9, 
Specifications and Drawings for Construction, and Item 11, Material 
and Workmanship. 

 
B. Present submittals to SAHA for review for the limited purpose of checking 

for conformance with information given and the design concept expressed 
in the contract documents. 

 
C. Samples will be reviewed for aesthetic, color, or finish selection and 

conformance with the advertised specifications. 
 

D. Action on Architectural Submittal: 
 

 
1. "A   ACTION": Fabrication, manufacture and/or construction may 

proceed, providing the Work is in accordance with all requirements 
of the Contract Documents. SAHA’s final acceptance of the Work 
will be contingent upon such compliance. 

 
2. "B   ACTION": Manufacture and fabricate for construction may 

proceed. SAHA’s final acceptance of the Work will be contingent 
upon compliance with all notations and all requirements of the 
Contract Documents. 

 
3. "C   ACTION": No work shall be fabricated, manufactured and/or 

constructed The Contractor shall redraw or resubmit the Shop 
Drawings or other submittals to conform to all requirements of the 
Contract Documents. Resubmit to SAHA, until resubmission is not 
required. Submittals marked "C ACTION" are not permitted on the 
construction site.  

 
E. After review, provide copies and distribute in accordance with 

SUBMITTAL PROCEQURES article below.  
 
3.05 SUBMITTALS FOR INFORMATION  
 

A. When the following are specified in individual sections, submit them for 
information:  

 
1. Topographic Survey data.  
2. Design Intent verification drawings.  
3. Design data.  
4. Certificates.  
5. Test reports.  
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6. Inspection reports.  
7. Manufacturer's instructions.  
8. Manufacturer's field reports.  
9. Other types indicated.  

 
3.06 SUBMITTALS FOR PROJECT CLOSEOUT 
 

A. When the following are specified in individual sections, submit them at 
project closeout: 

 
1. Project record documents. 
2. Operation and maintenance data. 
3. Warranties.  
4. Bonds.  
5. Other types as indicated.  

 
B. Submit for the San Antonio Housing Authority's benefit during and after 

project completion. 
 
3.07 NUMBER OF COPIES OF SUBMITTALS  
 

A. Documents for Review: 
 

1. Small size sheets, not larger than 8-1/2 x 11 inches: Submit the 
number of copies which the General Contractor requires, plus two 
copies which will be retained by SAHA. 

 
2. Larger sheets, not larger than 22 x 34 inches: Submit the number of 

opaque reproductions which General Contractor requires, plus 
three copies which will be retained by SAHA. 

 
B. Documents for Information: Submit three copies. 
C. Documents for Project Closeout: Make one reproduction of submittal 

originally reviewed. Submit two extra of submittals for information.  
Provide one electronic copy in AutoCad, PDF or word format. 

 
D. Samples: Submit the number specified in individual specification sections; 

one of which will be retained by SAHA. 
 

1. Retained samples will not be returned to General Contractor unless 
specifically so stated. 

 
3.08 SUBMITTAL PROCEDURES 
 

A. Transmit each submittal with approved form. 
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B. Sequentially number the transmittal form. Revise submittals with original 
number and a sequential alphabetic suffix. 

 
C. Identify Project, General Contractor, Subcontractor or supplier; pertinent 

drawing and detail number, and specification section number, as 
appropriate on each copy. 

 
D. Apply General Contractor's stamp, signed or initialed certifying that review, 

approval, verification of Products required, field dimensions, adjacent 
construction Work, and coordination of information is in accordance with 
the requirements of the Work and Contract Documents. 

 
E. Deliver submittals to SAHA at business address. 
 
F. Schedule submittals to expedite the Project, and coordinate submission of 

related items. 
G. For each submittal for review, allow 14 days excluding delivery time to and 

from the General Contractor. 
 
H. Identify variations from Contract Documents and Product or system 

limitations that may be detrimental to successful performance of the 
completed Work. 

 
I. Provide space for General Contractor and Architects review stamps. 
 
J. When revised for resubmission, identify all changes made since previous 

submission.  
 
K. Distribute copies of reviewed submittals as appropriate. Instruct parties to 

promptly report any inability to comply with requirements. 
 
L. Submittals not requested will not be recognized or processed.  
 
M. Submittals without General Contractor's stamp will not be recognized or 

processed. 
 

END OF SECTION 013000 
 

SECTION 013250 
CONSTRUCTION PROGRESS SCHEDULE 

 
PART 1 – GENERAL  
 
1.01 SECTION INCLUDES 
 

A. Construction progress schedule, bar chart type (Gantt view). 
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1.02 RELATED SECTIONS  
 

A. General Conditions of the Contract for Construction (HUD-5370).  
 
B. Section 01010 - Summary: Work sequence. 
 

1.03 REFERENCES  
 

A. AGC (CPM) - The Use of CPM in Construction - A Manual for General 
Contractors and the Construction Industry; Associated General 
Contractors of America; 1976. 

 
B. M-H (CPM) - CPM in Construction Management - Project Management 

with CPM, O'Brien, McGraw-Hill Book Company; 1984. 
 

1.04 SUBMITTALS 
 

A. Within 5 days after the work commences on the contract, or another 
period of time determined by the Contracting Officer, submit three copies 
of a complete practicable schedule as outlined in Document 00400-01 - 
General Conditions of the Contract for Construction (HUD-5370) [See 
Section 6 Construction Progress Schedule, Page 3, and Supplemental 
General Conditions amended to HUD 5370 by SAHA. 

 
B. If preliminary schedule requires revision after review, submit revised 

schedule within 5 days.  
 

C. Submit updated schedule with each Application for Payment.  
 
1.05 SCHEDULE FORMAT 
 

A. Listings: In chronological order according to the start date for each activity. 
Identify each activity with the applicable specification section number.  

 
B. Diagram Sheet Size: Maximum 22 x 34 inches or width required. 

 
C. Sheet Size: Multiples of 8-1/2 x 11 inches. 
 
D. Scale and Spacing: To allow for notations and revisions. 

 
PART 3 – EXECUTION  
 
3.01 CONTENT  
 

A. Show complete sequence of construction by activity, with dates for 
beginning and completion of each element of construction.  
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B. Identify each item by specification section number. 
 
C. Show accumulated percentage of completion of each item, and total 

percentage of Work completed, as of the first day of each month.  
 
D. Provide legend for symbols and abbreviations used. 

 
3.02 BAR CHARTS  
 

A. Include a separate bar for each major portion of Work or operation. 
 
B. Identify the first workday of each week. 

 
3.03 REVIEW AND EVALUATION OF SCHEDULE  
 

A. Participate in joint review and evaluation of schedule with SAHA at each 
submittal. 

 
B. Evaluate project status to determine work behind schedule and work 

ahead of schedule.  
 
C. After review, revise as necessary as result of review, and resubmit within 

10 days.  
 
3.04 UPDATING SCHEDULE  
 

A. Maintain schedules to record actual start and finish dates of completed 
activities.  

 
B. Indicate progress of each activity to date of revision, with projected 

completion date of each activity. 
 
C. Annotate diagrams to graphically depict current status of Work. 
 
D. Identify activities modified since previous submittal, major changes in 

Work, and other identifiable changes.  
 
E. Indicate changes required to maintain Date of Substantial Completion. 
 
F. Submit reports required to support recommended changes.  

 
3.05 DISTRIBUTION OF SCHEDULE 
 

A. Distribute copies of updated schedules to General Contractor's project site 
file, to Subcontractors, suppliers, San Antonio Housing Authority, and 
other concerned parties. 
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B. Instruct recipients to promptly report, in writing, problems anticipated by 
projections shown in schedules.  

 
END OF SECTION 013250 

 
SECTION 017400 

WARRANTIES 
PART 1 – GENERAL 
 
1.01 SUMMARY 
 

A. This Section includes administrative and procedural requirements for 
warranties required by the Contract Documents, including manufacturer's 
standard warranties on products and special warranties. 

 
1. Refer to the General Conditions for terms of the Contractor's period 

for correction of the Work. 
 
B. Related Sections: The following Sections contain requirements that relate 

to this Section:  
 

1. Divisions 2 through 44 Sections for specific requirements for 
warranties on products and installations specified to be warranted.  

 
2. Certifications and other commitments and agreements for 

continuing services to Owner are specified elsewhere in the 
Contract Documents. 

 
C. Disclaimers and Limitations: Manufacturer's disclaimers and limitations on 

product warranties do not relieve the Contractor of the warranty pursuant 
to the Contract Documents on the Work that incorporates the products. 
Manufacturer's disclaimers and limitations on product warranties do' not 
relieve suppliers, manufacturers, and subcontractors required to 
countersign special warranties with the Contractor. 

 
1.02 WARRANTY REQUIREMENTS  

 
A. Related Damages and Losses: When correcting failed or damaged 

warranted construction, remove and replace construction that has been 
damaged as a result of such failure also include material that must be 
removed and replaced to provide access for correction of warranted 
construction. 

 
B. Reinstatement of Warranty:  When Work covered by a warranty has failed 

and been corrected by replacement or rebuilding, reinstate the warranty 
by written endorsement. The reinstated warranty shall be equal to the 
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original warranty with an equitable adjustment for depreciation.  
 
C. Replacement Cost: Upon determination that Work covered by a warranty 

has failed, replace or rebuild the Work to an acceptable condition 
complying with requirements of the Contract Documents. The Contractor 
is responsible for the cost of replacing or rebuilding defective Work 
regardless of whether the Owner, has benefited from use of the Work 
through a portion of its anticipated useful service life.  

 
D. Owner's Recourse: Expressed warranties made to the Owner are in 

addition to implied warranties and shall not limit the duties, obligations, 
rights, and remedies otherwise available under the law. Expressed 
warranty periods shall not be interpreted as limitations on the time in 
which the Owner can enforce such other duties, obligations, rights, or 
remedies. 

 
1. Rejection of Warranties: The Owner reserves the right to reject 

warranties and to limit selection to products with warranties not in 
conflict with requirements of the Contract Documents.  

 
E. Where the Contract Documents require a special warranty, or similar 

commitment on the Work or part of the Work, the Owner reserves the right 
to refuse to accept the Work, until the Contractor presents evidence that 
entities required to countersign such commitments are willing to do so.  

 
1.03 SUBMITTALS  
 

A. Submit written warranties to SAHA prior to the date certified for 
Substantial Completion. 

 
1. When a designated portion of the Work is completed and occupied 

or used by the Owner, by separate agreement with the Contractor 
during the construction period, submit properly executed warranties 
to SAHA within 15 days of completion of that designated portion of 
the Work.  

 
B. When the Contract Documents require the Contractor, or the Contractor 

and a subcontractor, supplier or manufacturer to execute a special 
warranty, prepare a written document that contains appropriate terms and 
identification, ready for execution by the required parties. Submit a draft to 
SAHA for approval prior to final execution. 

 
1. Refer to each Sections for specific content requirements and 

particular requirements for submitting special warranties. 
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C. Form of Submittal:  At Final Completion compile 2 copies of each required 
warranty properly executed by the Contractor, or by the Contractor, 
subcontractor, supplier, or manufacturer. Organize the warranty 
documents into an orderly sequence based on the table of contents of the 
Project Manual. 

 
D. Bind warranties and bonds in heavy-duty commercial-quality, durable 3-

ring, vinyl-covered loose-leaf binders, thickness as necessary to 
accommodate contents, and sized to receive 8 1/2-by-11-inch paper. 

 
1. Provide heavy paper dividers with celluloid covered tabs for each 

separate warranty.  Mark the tab to identify the product or 
installation. Provide a typed description of the product or 
installation, including the name of the product, and the name, 
address, and telephone number of the Installer. 

 
2. Identify each binder on the front and spine with the typed or printed 

title "WARRANTIES," Project title or name, and name of the 
Contractor. 

 
3. When warranted construction requires operation and maintenance 

manuals, provide additional copies of each required warranty, as 
necessary, for inclusion in each required manual. 

 
PART 2 – PRODUCTS – (Not applicable) 
 
PART 3 – EXECUTION – (Not applicable)  
 

END OF SECTION 01740 
 

SECTION 022230 
MINOR DEMOLITION FOR REMODELING 

 
PART 1 – GENERAL  
 
1.01 SECTION INCLUDES 
  

A. Removal of designated building equipment and fixtures.  
 
B. Removal of designated construction.  
 
C. Salvaging materials.  
 
D. Disposal of materials.  
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1.02 RELATED SECTIONS  
 

A. Section 010100 - Summary: Work sequence and continued occupancy of 
the building.   

 
1.03 SUBMITTALS  
 

A. See Section 013000 - Administrative Requirements, for submittal 
procedures. 

 
B. Project Record Documents: Accurately record actual locations of capped 

utilities.  
 
1.04 REGULATORY REQUIREMENTS  
 

A. Conform to applicable code for demolition work, dust control, products 
requiring electrical disconnection and re-connection.  

 
B. Obtain required permits from authorities.  
 
C. Do not close or obstruct egress from any building exit or site exit. 
 
D. Do not disable or disrupt building fire or life safety systems without 3 days 

prior written notice to San Antonio Housing Authority.  
 
E. Conform to applicable regulatory procedures when hazardous or 

contaminated materials are discovered.  
 
1.05 SEQUENCING  
 

A. Sequence work under the provisions of Section 010100.  
 
1.06 SCHEDULING  
 

A. Schedule work under the provisions of Section 013250.  
 
PROJECT CONDITIONS 
  

B. Conduct demolition to minimize interference with adjacent and occupied 
building areas.  

   
C. Cease operations immediately if structure appears to be in danger and 

notify Owner. Do not resume operations until directed.  
 
PART 2 – PRODUCTS – Not Used  
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PART 3 – EXECUTION  
 
3.01 PREPARATION  
 

A. Provide, erect, and maintain temporary barriers at locations indicated.  
 
B. Erect and maintain weatherproof closures for exterior openings.  
 
C. Erect and maintain temporary partitions to prevent spread of dust, odors, 

and noise to permit continued building occupancy.  
 
D. Protect existing materials that are not to be demolished.  
 
E. Prevent movement of structure; provide bracing and shoring. 

 
F. Notify affected utility companies before starting work and comply with their 

requirements. 
 
G. Mark location and termination of utilities.  
 
H. Provide appropriate temporary signage including signage for exit or 

building egress.  
 
3.02 DEMOLITION  
 

A. Disconnect, remove, and identify designated utilities within demolition 
areas. 

 
B. Demolish in an orderly and careful manner. Protect existing supporting 

structural members. 
 
C. Remove demolished materials from site except where specifically noted 

otherwise. Do not burn or bury materials on site.  
 
D. Remove materials as demolition progresses. Upon completion of 

demolition; leave areas in clean condition.  
 
E. Remove temporary facilities.  

 
3.03 SALVAGE  
 

A. Contractor shall exercise care to salvage the material so not to damage. If 
the material is not salvageable, Contractor shall notify SAHA Project 
Manager prior to demolition for further instruction.  
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B. Dust and wipe clean all items to be return to Owner. Contractor shall 
deliver all items to Owner designated location as soon as they are 
available. Contractor shall contact Contracting officer to arrange for the 
delivery time and location to be delivered to.  

 
C. Store all items to be reused and protect from damages. Contractor is 

responsible for damages and missing items during storage and Contractor 
shall replace at his/her expense. 

 
END OF SECTION 022230 

 
SECTION 07 54 23 

MEMBRANE ROOFING 

PART 1  GENERAL 

1.01 SUMMARY 

A. Project Name: Madonna Roof Replacement, in San Antonio, TX 

B. Furnish and install elastomeric sheet roofing system, including: 
 
1. Roofing manufacturer's requirements for the specified warranty. 
2. Preparation of roofing substrates. 
3. Wood nailers for roofing attachment. 
4. Cover boards. 
5. Elastomeric membrane roofing. 
6. Flashings. 
7. Walkway pads. 
8. Other roofing-related items specified or indicated on the drawings 

or otherwise necessary to provide a complete weatherproof roofing 
system. 

C. Disposal of demolition debris and construction waste is the responsibility 
of Contractor.  Perform disposal in manner complying with all applicable 
federal, state, and local regulations. 

D. Comply with the published recommendations and instructions of the 
roofing membrane manufacturer, at http://manual.fsbp.com. 

E. Commencement of work by the Contractor shall constitute 
acknowledgement by the Contractor that this specification can be 
satisfactorily executed, under the project conditions and with all necessary 
prerequisites for warranty acceptance by roofing membrane manufacturer.  
No modification of the Contract Sum will be made for failure to adequately 
examine the Contract Documents or the project conditions. 

1.02 RELATED SECTIONS – Not Used 
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1.03 REFERENCES 

A. Referenced Standards:  These standards form part of this specification 
only to the extent they are referenced as specification requirements. 

B. ASTM C 1177/C 1177M - Standard Specification for Glass Mat Gypsum 
Substrate for Use as Sheathing; 2004. 

C. ASTM C 1549 - Standard Test Method for Determination of Solar 
Reflectance Near Ambient Temperature Using a Portable Solar 
Reflectometer; 2004. 

D. ASTM D 638 - Standard Test Method for Tensile Properties of Plastics; 
2003. 

E. ASTM D 1004 - Standard Test Method for Initial Tear Resistance of 
Plastic Film and Sheeting; 2003. 

F. ASTM D 3273 - Standard Test Method for Resistance to Growth of Mold 
on the Surface of Interior Coatings in an Environmental Chamber; 2000. 

G. ASTM D 6878 - Standard Specification for Thermoplastic Polyolefin Based 
Sheet Roofing; 2003. 

H. ASTM E 84 - Standard Test Method for Surface Burning Characteristics of 
Building Materials; 2005. 

I. ASTM E 136 - Standard Test Method for Behavior of Materials in a 
Vertical Tube Furnace At 750 Degrees C; 2004. 

J. PS 1 - Construction and Industrial Plywood; 1995. 

K. PS 20 - American Softwood Lumber Standard; 2005. 

1.04 SUBMITTALS 

A. Product Data: 
 
1. Provide membrane manufacturer's printed data sufficient to show 

that all components of roofing system, including insulation and 
fasteners, comply with the specified requirements and with the 
membrane manufacturer's requirements and recommendations for 
the system type specified; include data for each product used in 
conjunction with roofing membrane. 

 
a. Technical data sheet for roof membrane. 
b. Technical data sheet for each recover board type. 

B. Samples:  Submit samples of each product to be used. 
 
1. Sample of roof membrane. 
2. Sample of each recover board type. 
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C. Shop Drawings:  Provide: 

1. The roof membrane manufacturer's standard details customized for 
this project for all relevant conditions, including flashings, base tie-
ins, roof edges, terminations, expansion joints, penetrations, and 
drains. 

2. For tapered insulation, provide project-specific layout and 
dimensions for each board. 

D. Specimen Warranty:  Submit prior to starting work. 

E. Installer Qualifications:  Letter from manufacturer attesting that the roofing 
installer meets the specified qualifications. 

F. Pre-Installation Notice:  Copy to show that manufacturer's required Pre 
Installation Notice (PIN) has been accepted and approved by the 
manufacturer. 

G. Executed Warranty. 

1.05 QUALITY ASSURANCE 

A. Applicator Qualifications:  Roofing installer shall have the following: 

 
1. Current approval, license, or authorization as applicator by the 

manufacturer. 
2. Contractor must have been Firestone Master Contractor at least 

once in the past 4 years. 

B. Pre-Installation Conference:  Before start of roofing work, Contractor shall 
hold a meeting to discuss the proper installation of materials and 
requirements to achieve the warranty.  

1. Require attendance with all parties directly influencing the quality of 
roofing work or affected by the performance of roofing work. 

2. Notify Architect well in advance of meeting. 

1.06 DELIVERY, STORAGE AND HANDLING 

A. Deliver products in manufacturer's original containers, dry and 
undamaged, with seals and labels intact and legible. 

B. Store materials clear of ground and moisture with weather protective 
covering. 

C. Keep combustible materials away from ignition sources. 

1.07 WARRANTY 

A. Comply with all warranty procedures required by manufacturer, including 
notifications, scheduling, and inspections. 

B. Warranty:  Firestone 20 year Red Shield Limited Warranty covering 
membrane, roof insulation, and membrane accessories. 
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1. Limit of Liability:  No dollar limitation. 
2. Scope of Coverage:  Repair leaks in the roofing system caused by: 

a. Ordinary wear and tear of the elements. 
b. Manufacturing defect in Firestone brand materials. 
c. Defective workmanship used to install these materials. 
d. Damage due to winds up to 55 mph (88 km/h). 

3. Not Covered: 
a. Damage due to winds in excess of 55 mph (88 km/h). 
b. Damage due hurricanes or tornadoes. 
c. Hail. 
d. Intentional damage. 
e. Unintentional damage due to normal rooftop inspections, 

maintenance, or service. 
 
PART 2  PRODUCTS 

2.01 MANUFACTURERS 

A. Acceptable Manufacturer - Roofing System:  Firestone Building Products 
Co., Carmel, IN.  www.firestonebpco.com or approved equal. 

 
1. White and tan UltraPly TPO membranes are listed with the Cool 

Roof Rating Council (CRRC), and meet or exceed the new Title 
24 requirements for low-slope roofing membranes. The listing for 
white and tan UltraPly TPO membranes can be found on the CRRC 
Web site. 

2. Roofing systems manufactured by others are acceptable provided 
the roofing system is completely equivalent in materials and 
warranty conditions and the manufacturer meets the following 
qualifications: 

 
a. Specializing in manufacturing the roofing system to be 

provided. 
b. Minimum five years of experience manufacturing the roofing 

system to be provided. 
c. Able to provide a no dollar limit, single source roof system 

warranty. 
d. ISO 9002 certified. 

B. Manufacturer of Insulation and Recover Boards:  Same manufacturer as 
roof membrane. 

C. Substitution Procedures:  See Instructions to Bidders. 

 
1. Submit evidence that the proposed substitution complies with the 

specified RFQ requirements with the bid. 
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2.02 ROOFING SYSTEM DESCRIPTION 

A. Roofing System: 
1. Membrane:  Thermoplastic olefin (TPO). 
2. Thickness:  As specified elsewhere. 
3. Membrane Attachment:  Fully adhered. 
4. Comply with applicable local building code requirements. 

 

B. Recover Board: 

1. Type:  Gypsum-based board, 1/2 inch (12 mm) thick. 
2. Attachment:  Mechanical fastening. 

C. Crickets:  Tapered insulation of same type as specified for top layer; slope 
as indicated. 

2.03 TPO MEMBRANE MATERIALS 

A. Membrane:  Flexible, heat weldable sheet composed of thermoplastic 
polyolefin polymer and ethylene propylene rubber; complying with ASTM 
D 6878, with polyester weft inserted reinforcement and the following 
additional characteristics: 

1. Thickness:  0.080 inch (1.52 mm) plus/minus 10 percent, with 
coating thickness over reinforcement of 0.024 inch (0.61 mm) 
plus/minus 10 percent. 

2. Sheet Width:  Provide the widest available sheets to minimize field 
seaming. 

3. Puncture Resistance:  265 lbf (1174 N), minimum, when tested in 
accordance FTM 101C Method 2031. 

4. Solar Reflectance:  0.79, minimum, when tested in accordance with 
ASTM C 1549. 

5. Color:  White. 
6. Acceptable Product:  ULTRAPLY TPO by Firestone or approved 

equal. 
7.     Provide puncture warranty. 

B. Membrane Fasteners:  Type and size as required by roof membrane 
manufacturer for roofing system and warranty to be provided; use only 
fasteners furnished by roof membrane manufacturer. 

C. Curb and Parapet Flashing:  Same material as membrane, with 
encapsulated edge which eliminates need for seam sealing the flashing-
to-roof splice; precut to 18 inches (457 mm) wide. 

D. Formable Flashing:  Non-reinforced, flexible, heat weldable sheet, 
composed of thermoplastic polyolefin polymer and ethylene propylene 
rubber. 
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1. Thickness:  0.060 inch (1.52 mm) plus/minus 10 percent. 
2. Tensile Strength:  1550 psi (10.7 MPa), minimum, when tested in 

accordance with ASTM D 638 after heat aging. 
3. Elongation at Break:  650 percent, minimum, when tested in 

accordance with ASTM D 638 after heat aging. 
4. Tearing Strength:  12 lbf (53 N), minimum, when tested in 

accordance with ASTM D 1004 after heat aging. 
5. Color:  White. 
6. Acceptable Product:  ULTRAPLY TPO Flashing by Firestone. 

E. Tape Flashing:  5-1/2 inch (140 mm) nominal wide TPO membrane 
laminated to cured rubber polymer seaming tape, overall thickness 0.065 
inch (1.6 mm) nominal; TPO QuickSeam Flashing by Firestone.     

F. Bonding Adhesive:  Neoprene and SBR rubber blend, formulated for 
compatibility with the membrane other substrate materials, including 
masonry, wood, and insulation facings; ULTRAPLY Bonding Adhesive by 
Firestone or approved equal. 

G. Pourable Sealer:  Two-part polyurethane, two-color for reliable mixing; 
Pourable Sealer by Firestone or approved equal. 

H. Seam Plates:  Steel with barbs and Galvalume coating; corrosion-
resistance complying with FM 4470. 

I. Termination Bars:  Aluminum bars with integral caulk ledge; 1.3 inches (33 
mm) wide by 0.10 inch (2.5 mm) thick; Firestone Termination Bar by 
Firestone or approved equal. 

J. Cut Edge Sealant:  Synthetic rubber-based, for use where membrane 
reinforcement is exposed; UltraPly TPO Cut Edge Sealant by Firestone or 
approved equal. 

K. General Purpose Sealant:  EPDM-based, one part, white general purpose 
sealant; UltraPly TPO General Purpose Sealant by Firestone or approved 
equal. 

L. Coated Metal Flashing and Edgings:  Galvanized steel with roofing 
manufacturer's bonded TPO coating; UltraPly TPO Coated Metal by 
Firestone or approved equal. 

M. Molded Flashing Accessories:  Unreinforced TPO membrane pre-molded 
to suit a variety of flashing details, including pipe boots, inside corners, 
outside corners, etc.; UltraPly TPO Small and Large Pipe Flashing by 
Firestone or approved equal. 

N. Water Block Seal:  Butyl rubber sealant for use between two surfaces, not 
exposed; Water Block Seal by Firestone or approved equal. 
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O. Roof Walkway Pads:  Non-reinforced TPO walkway pads,,156 inch (3.962 
mm) by 30 inches (760 mm) by 50 feet (1270 m) long with patterned traffic 
bearing surface; UltraPly Premium Walkway Pads by Firestone or 
approved equal. 

2.04 RECOVER BOARDS 
 

A. Gypsum-Based Cover Board:  Non-combustible, water resistant gypsum 
core with embedded glass mat facers, complying with ASTM C 1177/C 
1177M, and with the following additional characteristics: 

 
1. Size:  48 inches (1220 mm) by 96 inches (2440 mm), nominal. 

a. Exception:  Board to be attached using adhesive or asphalt 
may be no larger than 48 inches (1220 mm) by 48 inches 
(1220 mm), nominal. 

2. Thickness:  As indicated elsewhere. 
3. Surface Water Absorption:  2.5 g, maximum, when tested in 

accordance with ASTM C 473. 
4. Spanning Capability:  Recommended by manufacturer for following 

minimum flute spans: 
a. 1/2 inch (12 mm) Thickness:  5 inches (127 mm), minimum. 

5. Surface Burning Characteristics:  Flame spread of 0, smoke 
developed of 0, when tested in accordance with ASTM E 84. 

6. Combustibility:  Non-combustible, when tested in accordance with 
ASTM E 136. 

7. Factory Mutual approved for use with FM 1-60 and 1-90 rated 
roofing assemblies. 

8. Mold Growth Resistance:  Zero growth, when tested in accordance 
with ASTM D 3273 for minimum of 4 weeks. 

9. Acceptable Product:  Georgia-Pacific DensDeck Prime Roof Guard 
or approved equal. 

B. Insulation Fasteners:  Type and size as required by roof membrane 
manufacturer for roofing system and warranty to be provided; use only 
fasteners furnished by roof membrane manufacturer. 

2.05 ACCESSORY MATERIALS 

A. Wood Nailers:  PS 20 dimension lumber, Structural Grade No. 2 or better 
Southern Pine, Douglas Fir; or PS 1, APA Exterior Grade plywood; 
pressure preservative treated. 

1. Width:  3-1/2 inches (90 mm), nominal minimum, or as wide as the 
nailing flange of the roof accessory to be attached to it. 

2. Thickness:  Same as thickness of roof insulation. 

PART 3  INSTALLATION 

3.01 GENERAL 

A. Install roofing, insulation, flashings, and accessories in accordance with 
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roofing manufacturer's published instructions and recommendations for 
the specified roofing system.  Where manufacturer provides no 
instructions or recommendations, follow good roofing practices and 
industry standards.  Comply with federal, state, and local regulations. 

B. Obtain all relevant instructions and maintain copies at project site for 
duration of installation period. 

C. Do not start work until Pre-Installation Notice has been submitted to 
manufacturer as notification that this project requires a manufacturer's 
warranty. 

D. Perform work using competent and properly equipped personnel. 

E. Temporary closures, which ensure that moisture does not damage any 
completed section of the new roofing system, are the responsibility of the 
applicator.  Completion of flashings,  terminations, and temporary closures 
shall be completed as required to provide a watertight condition. 

F. Install roofing membrane only when surfaces are clean, dry, smooth and 
free of snow or ice; do not apply roofing membrane during inclement 
weather or when ambient conditions will not allow proper application; 
consult manufacturer for recommended procedures during cold weather.  
Do not work with sealants and adhesives when material temperature is 
outside the range of 60 to 80 degrees F (15 to 25 degrees C). 

 
G. Protect adjacent construction, property, vehicles, and persons from 

damage related to roofing work; repair or restore damage caused by 
roofing work. 

 
1. Protect from spills and overspray from bitumen, adhesives, 

sealants and coatings. 
2. Particularly protect metal, glass, plastic, and painted surfaces from 

bitumen, adhesives, and sealants within the range of wind-borne 
overspray. 

3. Protect finished areas of the roofing system from roofing related 
work traffic and traffic by other trades. 

H. Until ready for use, keep materials in their original containers as labeled 
by the manufacturer. 

I. Consult membrane manufacturer's instructions, container labels, and 
Material Safety Data Sheets (MSDS) for specific safety instructions.  Keep 
all adhesives, sealants, primers and cleaning materials away from all 
sources of ignition. 

3.02 EXAMINATION 

A. Examine roof deck to determine that it is sufficiently rigid to support 
installers and their mechanical equipment and that deflection will not strain 
or rupture roof components or deform deck. 
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B. Verify that surfaces and site conditions are ready to receive work.  Correct 
defects in the substrate before commencing with roofing work. 

C. Examine roof substrate to verify that it is properly sloped to drains. 

D. Verify that the specifications and drawing details are workable and not in 
conflict with the roofing manufacturer's recommendations and instructions; 
start of work constitutes acceptable of project conditions and 
requirements. 

3.03 PREPARATION 

A. Take appropriate measures to ensure that fumes from adhesive solvents 
are not drawn into the building through air intakes. 

B. Prior to proceeding, prepare roof surface so that it is clean, dry, and 
smooth, and free of sharp edges, fins, roughened surfaces, loose or 
foreign materials, oil, grease and other materials that may damage the 
membrane. 

C. Fill all surface voids in the immediate substrate that are greater than 1/4 
inch (6 mm) wide with fill material acceptable insulation to membrane 
manufacturer. 

D. Seal, grout, or tape deck joints, where needed, to prevent bitumen 
seepage into building. 

E. Wood Nailers:  Provide wood nailers at all perimeters and other locations 
where indicated on the drawings, of total height matching the total 
thickness of insulation being used. 

1. Install with 1/8 inch gap between each length and at each change 
of direction. 

2. Mechanically fasten to deck to resist force of 200 lbf per linear foot 
(35 kN/m). 

3.04 RECOVER BOARD INSTALLATION 

A. Install insulation in configuration and with attachment method(s) specified 
in PART 2, under Roofing System. 

B. Install only as much insulation as can be covered with the completed 
roofing system before the end of the day's work or before the onset of 
inclement weather. 

C. Lay roof insulation in courses parallel to roof edges. 

D. Neatly and tightly fit insulation to all penetrations, projections, and nailers, 
with gaps not greater than 1/4 inch (6 mm). Fill gaps greater than 1/4 inch 
(6 mm) with acceptable insulation.  Do not leave the roofing membrane 
unsupported over a space greater than 1/4 inch (6 mm). 

E. Mechanical Fastening:  Using specified fasteners and insulation plates 
engage fasteners through insulation into deck to depth and in pattern 
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required by membrane manufacturer. 

3.05 SINGLE-PLY MEMBRANE INSTALLATION 

A. Beginning at low point of roof, place membrane without stretching over 
substrate and allow to relax at least 30 minutes before attachment or 
splicing; in colder weather allow for longer relax time. 

B. Lay out the membrane pieces so that field and flashing splices are 
installed to shed water. 

C. Install membrane without wrinkles and without gaps or fishmouths in 
seams; bond and test seams and laps in accordance with membrane 
manufacturer's instructions and details. 

D. Install membrane adhered to the substrate, with edge securement as 
specified. 

E. Adhered Membrane:  Bond membrane sheet to substrate using 
membrane manufacturer's recommended bonding material, application 
rate, and procedures. 

F. Edge Securement:  Secure membrane at all locations where membrane 
terminates or goes through an angle change greater than 2 in 12 inches 
(1:6 ) using mechanically fastened reinforced perimeter fastening strips, 
plates, or metal edging as indicated or as recommended by roofing 
manufacturer. 

1. Exceptions:  Round pipe penetrations less than 18 inches (460 
mm) in diameter and square penetrations less than 4 inches (200 
mm) square. 

2. Metal edging is not merely decorative; ensure anchorage of 
membrane as intended by roofing manufacturer. 

3.06 FLASHING AND ACCESSORIES INSTALLATION 

A. Install flashings, including laps, splices, joints, bonding, adhesion, and 
attachment, as required by membrane manufacturer's recommendations 
and details. 

B. Metal Accessories:  Install metal edgings, gravel stops, and copings in 
locations indicated on the drawings, with horizontal leg of edge member 
over membrane and flashing over metal onto membrane. 

1. Follow roofing manufacturer's instructions. 
2. Remove protective plastic surface film immediately before 

installation. 
3. Install water block sealant under the membrane anchorage leg. 
4. Flash with manufacturer's recommended flashing sheet unless 

otherwise indicated. 
5. Where single application of flashing will not completely cover the 

metal flange, install additional piece of flashing to cover the metal 
edge. 
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6. If the roof edge includes a gravel stop and sealant is not applied 
between the laps in the metal edging, install an additional piece of 
self-adhesive flashing membrane over the metal lap to the top of 
the gravel stop; apply seam edge treatment at the intersections of 
the two flashing sections. 

7. When the roof slope is greater than 1:12, apply seam edge 
treatment along the back edge of the flashing. 

C. Flashing at Walls, Curbs, and Other Vertical and Sloped Surfaces:  Install 
weathertight flashing at all walls, curbs, parapets, curbs, skylights, and 
other vertical and sloped surfaces that the roofing membrane abuts to; 
extend flashing at least 8 inches (200 mm) high above membrane surface. 

1. Use the longest practical flashing pieces. 
2. Evaluate the substrate and overlay and adjust installation 

procedure in accordance with membrane manufacturer's 
recommendations. 

3. Complete the splice between flashing and the main roof sheet with 
specified splice adhesive before adhering flashing to the vertical 
surface. 

4. Provide termination directly to the vertical substrate as shown on 
roof drawings. 

3.07 FINISHING AND WALKWAY INSTALLATION 

A. Install walkways at access points to the roof, around rooftop equipment 
that may require maintenance, and where indicated on the drawings. 

1. Use specified walkway pads unless otherwise indicated. 

B. Walkway Pads:  Adhere to the roofing membrane, spacing each pad at 
minimum of 1.0 inch (25 mm) and maximum of 3.0 inches (75 mm) from 
each other to allow for drainage.  

1. If installation of walkway pads over field fabricated splices or within 
6 inches (150 mm) of a splice edge cannot be avoided, adhere 
another layer of flashing over the splice and extending beyond the 
walkway pad a minimum of 6 inches (150 mm) on either side. 

2. Prime the membrane, remove the release paper on the pad, press 
in place, and walk on pad to ensure proper adhesion. 

3.08 FIELD QUALITY CONTROL 

A. Inspection by Manufacturer:  Provide final inspection of the roofing system 
by a Technical Representative employed by roofing system manufacturer 
specifically to inspect installation for warranty purposes (i.e. not a sales 
person). 

B. Perform all corrections necessary for issuance of warranty. 
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3.09 CLEANING 

A. Clean all contaminants generated by roofing work from building and 
surrounding areas, including bitumen, adhesives, sealants, and coatings. 

B. Repair or replace building components and finished surfaces damaged or 
defaced due to the work of this section; comply with recommendations of 
manufacturers of components and surfaces. 

C. Remove leftover materials, trash, debris, equipment from project site and 
surrounding areas. 

3.10 PROTECTION 

A. Where construction traffic must continue over finished roof membrane, 
provide durable protection and replace or repair damaged roofing to 
original condition. 

END OF SECTION 07 54 23 
 

14.0       INSURANCE: The following table details the standard liability policies 
with the required limits and waivers of subrogation required by SAHA of 
all contractors performing work on SAHA property. 

 
Business Automobile Liability Required Limits 

SAHA and its affiliates must be named as an additional insured and as the certificate  
holder.This is required for any vendor that will be using their vehicle to do work on  
SAHA properties. 

$500,000 combined  
single limit, per  
occurrence 

Workers Compensation and Employer’s Liability Required Limits 
Workers’ Compensation coverage is Statutory and has no pre-set limits.  Employer’s 
Liability limit is $500,000.  Workers’ Compensation is required for any vendor made up 
of more than one person. A Waiver of Subrogation in favor of SAHA must be 
included in the Workers’ Compensation policy. 
SAHA and its affiliates must be a Certificate Holder. 

 
      Statutory 

         $500,000 

Commercial General Liability Required Limits 
 

This is required for any vendor who will be doing hands on work at SAHA properties.  
SAHA and its affiliates must be named as an Additional Insured and as the Certificate 
Holder. 

 
 $1,000,000 per accident 

$2,000,000 aggregate 

 
15.0 Invoicing: Invoices shall be sent to: San Antonio Housing Authority, 

Accounts Payable, P.O. Box 830428, San Antonio, TX 78283-0428 or may be 
e-mailed to AccountsPayable@saha.org. Contractor shall invoice SAHA 
within 60 days after the delivery of the goods or service. If contractor fails 
to invoice within 60 days SAHA reserves the right to not pay the invoice. 
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16.0 WARRANTY:  All services and goods provided pursuant to this RFQ and 
the resulting contract shall be covered by the most favorable commercial 
warranties given to any customer for same or similar supplies or services, 
but in any event such goods and services shall be warranted for at least a 
period of one (1) year.   

 
17.0 Fair Labor Standards Act:  Both parties hereby agree to comply with the 

provisions of the Fair Labor Standards Act (29 U.S.C. 201, et seq). 
 
18.0 Davis-Bacon Act:  For all construction contracts awarded in excess of 

$2,000 when required by Federal Grant Program legislation, both parties 
hereby agree to comply with the Davis-Bacon Act (40 U.S.C. 276a to 276a-7) 
as supplemented in Department of Labor Regulations (29 CFR Part 5). 

 
19.0 BONDING: All non-cash Bonds shall be issued by companies licensed to 

do business in the State of Texas, approved by the U.S. Treasury and “A” 
rated or better by A. M. Best. Payment & Performance Bonds shall be 
provided within ten (10) days after Contract execution by both parties. 

 
19.1 Payment Bond: The Contractor must provide SAHA a 100% Payment 

Bond for the total contract value; however, if the Contractor fails to 
present to SAHA a payment bond that is acceptable to SAHA within 
ten (10) days of contract execution, then the Contractor shall be in 
breach of contract. 

 
 
 
 
 
 
 
 

The remainder of this page left blank intentionally. 
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Quote Form 
 

RFQ Closes at 11:00AM March 2, 2010 
 

1002-909-62-3129 Repairs at Madonna Apartments 
 
 

1. Cost to complete all repairs in accordance with attached scope of work. 
 
 $__________ 
 

 
 Contractor shall complete this project within 90 days.  Days are consecutive 

calendar  days. 
 

2. Sub-Contractors: Proposer shall identify his sub-contractors if any: 
  
 a)          
 
 b)          
 
   
In submitting this bid, it is understood if written notice of the acceptance of this bid is 
mailed, e-mailed, or delivered to the undersigned within sixty (60) days after the opening 
thereof, or at any time thereafter before this bid is withdrawn, the undersigned agrees to 
execute and deliver the products and/or services described herein. By signature hereon 
the bidder certifies he has the right and authority to bind the company. 

Submitted by:              Date:     
(Firm) 
 

          _____________ 
(Signature)     (Printed name and title) 

 
           _____ 
(Business address,)  

             
(Phone)     (E-mail) 
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Wage Decision 
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GENERAL DECISION: TX20080022 07/24/2009 TX22  
 
Date: July 24, 2009 
General Decision Number: TX20080022 07/24/2009 
 
Superseded General Decision Number: TX20070022 
 
State: Texas 
 
Construction Type: Residential 
 
Counties: Bexar, Comal and Guadalupe Counties in Texas. 
 
RESIDENTIAL CONSTRUCTION PROJECTS (consisting of single family 
homes and apartments up to and including 4 stories.) 
 
Modification Number     Publication Date 
           0              02/08/2008 
           1              07/25/2008 
           2              07/24/2009 
 
*  SUTX1983-005 05/01/1983 
                                   Rates          Fringes 
 
Air Conditioning Mechanic........ $  7.25                  
   
CARPENTER........................ $  7.25                  
   
CEMENT MASON/CONCRETE FINISHER.. $  7.46                  
   
DRYWALL HANGER...................  $  8.73                  
   
ELECTRICIAN......................  $  9.66                  
   
IRONWORKER.......................  $  7.25                  
   
LABORER..........................   $  7.25                  
   
PAINTER (Including Drywall taping)...... $  8.16                  
   
PLUMBER..........................   $  7.70                  
   
ROOFER, Including Built Up,    
Composition and Single Ply    
Roofs............................   $  7.25                  
---------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing operation to which welding is 
incidental. 
 
 
 



================================================================ 
Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor standards 
contract clauses (29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
In the listing above, the "SU" designation means that rates listed under the identifier do 
not reflect collectively bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be prevailing. 
---------------------------------------------------------------- 
 
            WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for summaries of surveys, 
should be with the Wage and Hour Regional Office for the area in which the survey was 
conducted because those Regional Offices have responsibility for the Davis-Bacon 
survey program. If the response from this initial contact is not satisfactory, then the 
process described in 2.) and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal process described here, initial 
contact should be with the Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested party (those affected by 
the action) can request review and reconsideration from the Wage and Hour 
Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the interested party's position 
and by any information (wage payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 



3.) If the decision of the Administrator is not favorable, an interested party may appeal 
directly to the Administrative Review Board (formerly the Wage Appeals Board).  Write 
to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
   END OF GENERAL DECISION 
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