ABSTRACT (SCOPE OF WORK & ESTIMATED COST FOR MAHENDRAGARH DISTRICT)

SI. No. |Descriptions Quantity Amount (in Rs.)
Estimate for Pole Mounting Sub-stations (17 Nos. ) with 100 KVA
1 Three Phase Transformers (Feeder Separation - 06 Nos., System 17 Nos. 2,940,385.67
Strengthening - 11 Nos.)
Estimate for Pole Mounting Sub-stations (83 Nos. ) with 63 KVA
2 Three Phase Transformers (Feeder Separation - 07 Nos., System 83 Nos. 9,380,310.92
Strengthening - 76 Nos.)
Estimate for Pole Mounting Sub-stations (28 Nos. ) with 25 KVA
3 Three Phase Transformers (Sansad Adarsh Gram Yozna - 10 Nos., 28 Nos. 2,531,155.72
System Strengthening - 18 Nos.)
Estimate for 11 KV HT Line (02 Kms.) with ACSR Conductor
4 100mm2 with span 40 meters and double earth wire with guards 02 Kms. 1,036,651.78
(Feeder Separation - 02 Kms. )
Estimate for Augmentation of 10 Kms. 11KV HT Line with ACSR
. 10 Kms. ,840,063.
> Conductor 100mm?2 (System Strengthening - 10 Kms.) 0 Kms 3,840,063.63
Estimate for 11 KV Spur Line (12 Kms.) with ACSR Conductor
6 50mm?2 with span 40 meters and double earth wire with guards 12 Kms. 5,180,734.81
(SAGY - 12 Kms.)
Estimate for LT Line (42 Kms.) with AB cable
7 (3CX95+70 mm?2) with span 40 Meters (SAGY - 12 Kms., System| 42 Kms. 16,262,916.44
Strengtheing - 30 Kms. )
Estimate for Conversion of 28.2 Kms. existing LT Overhead Line
8 to ABC cable (System Strengtheing - 28.2 Kms. ) 28.2 Kms. 10,920,593.72
Estimate for release of 600 Nos. BPL connections (Connecting /
? Unconnecting HHs - 600 Nos.) 600 Nos. 1,728,667.20
Estimate for Replacement of 1873 nos. defective meters (1-Ph
10 Domestic and Commercial meters) (Metering - 1873 Nos.) 1873 Nos. 2,083,712.50
Estimate for Replacement of 523 nos. defective meters (3-Ph
11 Agriculture, 3-Phase Domestic & Commercial, 3-Phase W/Works 523 Nos. 1,268,275.00
meters) (Metering - 523 Nos)
Estimate for Installation of 06 Nos. 11 KV Feeder Meters without
12 CT/PT (Metering - 06 Nos.) 6 Nos. >7,102.00
Total Cost of Mahendragarh District 57,230,569.40
Prepared by Checked by Verified by Pre-Audited by
AE/ P&D Xen / P&D SE / P&D




Rural Electrification Works in Mahendragarh District in Haryana under DDUGJY

B(1) & F(16) Estimate for Pole Mounting Sub-stations (17 Nos. ) with 100 KVA Three Phase Transformers (Feeder Separation - 06 Nos., System Strengthening - 11 Nos.)

P&D COSt, of per Estimated
unit for
approved rate cost for
for the period Supply of Supply of Total
material Rate of Unit Estimated . Estimated
11.4.2016 to | . ) Erecti Erecti ¢ for material cost for
Sr. No. Description Unit Qty Ref. | 30.9.2016 or mclu(()lmg rection ) mrection |- €08 . including
latest PO rate 15% Charges | Charges | Erection 15% supply and
. overhead (in %) (In Rs) (In Rs) erection (In
issued by overhead
charges on Rs)
P&D charges
(InRs) | P&Drate (In Rs)
(In Rs.)
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
1 DTR Substation Supports as per technical specification, approved drawings and scope of work.
1.01 |PCC Pole 11 Mtr. Long. No 34 1.2 4775.00 5491.25 15.00 716.25 24352.50 | 186702.50 | 211055.00
Pre-fabricated Hot dip Galvanised steel items like DC cross arm (100x50x6 mm), back clamps (65x8 mm), pole clamp (65x8 mm), DO mounting
2 channel (100x50x6 mm), transformer mounting channel (100x50x6 mm), transformer clamping set (50x50x6 mm), transformer belting set (
50x50x6 mm) as per technical specification, approved drawings and scope of work.

2.01 [M.S. Channel 100x50x6mm-2200 mm (1 No.) - 17.38 Kg. X 2 Nos. X 17 Nos. = 590.92 Kg.

2.02  [M.S. Angle Iron 50x50x6mm-2400 mm for earthing (1 No.) - 10.8 Kg. X 1 No. X 17 Nos. = 183.6 Kg. MT 2.791 2.12 50650.00 58247.50 10.00 5065.00 | 14136.42 | 162568.77 | 176705.19

2.03  [M.S. Channel 75x40x6mm-2200 mm (1 No.) -14.965 Kg. X 2 Nos. X 17 Nos. = 508.81 Kg.

2.04 [Transformer Platform Set - 58.85 Kg. X 1 No. X 17 Nos. = 1000.45 Kg.

2.05 [Half Clamp (1 No.) - 1.47 Kg. X 14 Nos. X 17 Nos. = 349.86 Kg.

2.06 [Full Clamp (1 No.) - 2.325 Kg. X 4 Nos. X 17 Nos. = 158.1 Kg.

3 GI Nuts, Bolts with Washers as per technical specification, approved drawings and scope of work. Kg. 204.000 13.4 68.00 78.20 10.00 6.80 1387.20 15952.80 17340.00
Stay Set (Galvanised) with 50x8 mm stay clamp, stay insulator (2 Nos.), anchor plate (200x200x6mm), nut bolts, 2 Nos turn-buckles, 1.8 m long, 6.1&
4 16 mm diameter solid GS stay rod & 7/3.15 mm dia GI stranded wire complete as per technical specification, approved drawings and scope of No. 68 5 33 1100.00 1265.00 10.00 110.00 7480.00 86020.00 93500.00
work.
5 Polymeric Insulators with hardware fittings, hardware etc as required as per technical specification, approved drawings and scope of work.
5.01 11 KV, Disc Insulator (45 KN Tounge & Clevis type) with suitable hardware fittings No. 51 4.5 135.00 155.25 10.00 13.50 688.50 7917.75 8606.25
5.02 |11 KV, Pin Insulators with hardware fittings No. 102 4.7 148.00 170.20 10.00 14.80 1509.60 17360.40 18870.00
Outdoor mounting type Distribution box made of MS sheet of thickness not less than 18 SWG CRCA sheet by deep drawn method, dust and
6 moisture vermin, weather proof with degree of protection with suitable bus bars, earthing bus, earthing terminals, box illumination, front door
operated with proper locking arrangement, lugs, mounting channel frame, internal wiring with FRLS cables, danger plate, numbering, back
clamps, hardware as per scope of the work, technical specifications and approved drawings suitable for following transformer:
6.01 |3 Ph 100 KVA Transformer having 200 A TPN isolator, 160A HRC fuse (incomer) and 6 Nos. 90 A SP MCCB (outgoing) No 17 58.11 500.00 575.00 10.00 50.00 850.00 9775.00 10625.00
7 11 KV Distribution Class Lightening Arrester for DT as per technical specification, approved drawings and scope of work. No 51 111 420.00 483.00 10.00 42.00 2142.00 24633.00 26775.00
3 11 k-V, 3-ph, 200 A, 3 Pin type, Vertical Mountin.g typ‘e , Gang Operated, AB Switch along wit‘h Support Insulators, Base Channel, down Pipe, No. 17 121 6000.00 6900.00 10.00 600.00 10200.00 | 117300.00 | 12750000
Arcing Horns etc. complete as per technical specifications, scope of works and approved drawings

9 3 Nos plp? ea.rthl.ng using 40mm dia GI p.lpe 3000 mm long, as. per IS 1161, .makmg ?arth.grld using 50x6mm GI Flat and riser as per scope of Set 17 585 1540.00 1771.00 10.00 154.00 2618.00 30107.00 32725.00
work of Distribution Transformer Substations, approved drawings and technical specifications,

10 ACSR Conductor 80mm2 (or equivalent AAAC conductor) for jumpering including PG Clamps, bi- metallic connectors, hardware etc as per
technical specifications, approved drawings and scope of works.

10.01 |PG Clamps for 30/50/80/100 mm?2 No. 51 3.1 40.00 46.00 10.00 4.00 204.00 2346.00 2550.00

10.02 |ACSR Conductor 80mm?2 (or equivalent AAAC conductor) for jumpering Km. 0.374 5.2 38528.00 44307.20 10.00 3852.80 1440.95 16570.89 18011.84
11 Barbed Wire Kg. 34 6.3 50.00 57.50 10.00 5.00 170.00 1955.00 2125.00
12 Danger Plate (with Clamp) No. 34 58.7 66.00 75.90 10.00 6.60 224.40 2580.60 2805.00
13 Phase Indication Plates for each phase set of 3 (On H-Pole & 4 Pole) Set. 17 58.6 55.00 63.25 10.00 5.50 93.50 1075.25 1168.75
14 LT PVC 3.5Cx120mm2 Km. 0.544 28.15 261750.00 301012.50 5.00 13087.50 7119.60 | 163750.80 | 170870.40

100KVA, 11/0.433 KV-250V, three phase, oil emmersed, naturally cooled, Al. wound out-door type distribution transformer with CSP
15 (Completely Self protected) feature with thermal based MCCB, and the lasses confirming to 4 star rating of B.E.E and confirming latest technical| No. 17 7.3 101516.00 116743.40 2.00 2030.32 34515.44 [1984637.80| 2019153.24
specification and relevant ISS with latest amendments.
Total 109132.10 |2831253.57| 2940385.67
Note: 1. All M. S. Steel items shall be Hot dip Galvanised
2. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/P&D Xen / P&D SE / P&D



Rural Electrification Works in Mahendragarh District in Haryana under DDUGJY

B(2) & F(18) Estimate for Pole Mounting Sub-stations (83 Nos. ) with 63 KVA Three Phase Transformers (Feeder Separation - 07 Nos., System Strengthening - 76 Nos.)

P&D COSt, of per Estimated
unit for
approved rate cost for
for the period Supply of Supply of Total
material | Rate of Unit Estimated . Estimated
11.4.2016 to | . . . . material
Sr. . . including |Erection| Erection | cost for . . cost for
Description Unit Qty Ref. 30.9.2016 or . including
No. latest PO rate 15% Charges| Charges | Erection 15% supply and
. overhead | (in %) (In Rs) (In Rs) erection (In
issued by overhead
charges on Rs)
P&D charges (In
(InRs) | P&Drate Rs)
(In Rs.)
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
1 [DTR Substation Supports as per technical specification, approved drawings and scope of work.
1.01 |PCC Pole 9 Mtr. Long. No 166 1.1 2020.00 2323.00 15.00 303.00 50298.00 385618.00 | 435916.00
Pre-fabricated Hot dip Galvanised steel items like DC cross arm (100x50x6 mm), back clamps (65x8 mm), pole clamp (65x8 mm), DO mounting channel
2 (100x50x6 mm), transformer mounting channel (100x50x6 mm), transformer clamping set (50x50x6 mm), transformer belting set ( 50x50x6 mm) as per
technical specification, approved drawings and scope of work.

2.01 |M.S. Channel 75x40x6mm-2200 mm (1 No.) -14.965 Kg. X 3 Nos. X 83 Nos. = 3726.285 Kg. MT | 11.09 2.12 50650.00 58247.50 | 10.00 | 5065.00 | 56170.85 | 645964.78 | 702135.63

2.02 [Transformer Platform Set - 58.85 Kg. X 1 No. X 83 Nos. =4884.55 Kg.

2.03 |Half Clamp (1 No.) - 1.47 Kg. X 14 Nos. X 83 Nos. = 1708.14 Kg.

2.04 |Full Clamp (1 No.) - 2.325 Kg. X 4 Nos. X 83 Nos. =771.9 Kg.

3 |GI Nuts, Bolts with Washers as per technical specification, approved drawings and scope of work. Kg. | 996.000 13.4 68.00 78.20 10.00 6.80 6772.80 77887.20 84660.00
4 Sfay Set (Ga.lvanised) with 50x8 mm stay c.lamp, stay insulatf)r (2 Nos.), anchor plate €200x200.x6m1.n), nut bolts, 2 Nos .turn-buckles, 1.8 m long, 16 mm No. 332 6.1 & 583 1100.00 1265.00 10.00 110.00 36520.00 419980.00 456500.00
diameter solid GS stay rod & 7/3.15 mm dia GI stranded wire complete as per technical specification, approved drawings and scope of work.
5 |Polymeric Insulators with hardware fittings, hardware etc as required as per technical specification, approved drawings and scope of work.
5.01 |11 KV, Disc Insulator (45 KN Tounge & Clevis type) with suitable hardware fittings No. 249 4.5 135.00 155.25 10.00 13.50 3361.50 38657.25 42018.75
5.02 |11 KV, Pin Insulators with hardware fittings No. 498 4.7 148.00 170.20 10.00 14.80 7370.40 84759.60 92130.00
Outdoor mounting type Distribution box made of MS sheet of thickness not less than 18 SWG CRCA sheet by deep drawn method, dust and moisture
6 vermin, weather proof with degree of protection with suitable bus bars, earthing bus, earthing terminals, box illumination, front door operated with
proper locking arrangement, lugs, mounting channel frame, internal wiring with FRLS cables, danger plate, numbering, back clamps, hardware as per
scope of the work, technical specifications and approved drawings suitable for following transformer:

6.01 | 3 Ph 63 KVA transformer 40 A TPN MCCB (incomer) and 6 Nos. 63 A SP MCCB (outgoing) with metering No 83 58.11 500.00 575.00 10.00 50.00 4150.00 47725.00 51875.00
7 |11 KV Distribution Class Lightening Arrester for DT as per technical specification, approved drawings and scope of work. No 249 11.1 420.00 483.00 10.00 42.00 10458.00 120267.00 130725.00
3 11 kV, 3-ph, 200 A, 3 Pin type, V.ertical N.[ount.ing type , Gang Operated, AB Switch al(fng with Support Insulators, Base Channel, down Pipe, Arcing No. 33 12.1 6000.00 6900.00 10.00 600.00 49800.00 572700.00 622500.00

Horns etc. complete as per technical specifications, scope of works and approved drawings
9 3 }\Ios. pil?e earthing using 40mm qia GI pipe 3000 mm. long, as per Is 1161, l.nakir.lg earth grid using 50x6mm GI Flat and riser as per scope of work of Set 33 53 5 1540.00 1771.00 10.00 154.00 12782.00 146993.00 15977500

Distribution Transformer Substations, approved drawings and technical specifications,
10 |Dead End Clamp Assembly with Eye Hook No. 166 3.7 244.00 280.60 10.00 24.40 4050.40 46579.60 50630.00
11 |Barbed Wire Kg. 166 6.3 50.00 57.50 10.00 5.00 830.00 9545.00 10375.00
12 |Danger Plate (with Clamp) No. 166 58.7 66.00 75.90 10.00 6.60 1095.60 12599.40 13695.00
13 [Phase Indication Plates for each phase set of 3 (On H-Pole & 4 Pole) Set. 83 58.6 55.00 63.25 10.00 5.50 456.50 5249.75 5706.25
14 [LT XLPE Armoured Cable 3.5Cx50mm2 Km. 0.664 294 158495.00 182269.25 5.00 7924.75 5262.03 121026.78 126288.82
15 |Cable Termination Kit suitable for 95 mm2 cable No. 249 42.2 340.00 391.00 10.00 34.00 8466.00 97359.00 105825.00
16 |ACSR Conductor S0mm?2 (or equivalent AAAC conductor) for jumpering Km. 1.826 5.1 26540.00 30521.00 10.00 2654.00 4846.20 55731.35 60577.55

JVVNL
17 |Insulated Rabbit conductor (2.5 m per phase) Km. | 0.6225 [rates at S. 50485.00 58057.75 10.00 5048.50 3142.69 36140.95 39283.64
No. 57

63 KVA, 11/0.433 KV-250V, three phase, oil emmersed, naturally cooled, Al. wound out-door type distribution transformer with CSP (Completely Self
18 |protected) feature with thermal based MCCB, and the lasses confirming to 4 star rating of B.E.E and confirming latest technical specification and No. 83 7.2 63739.00 73299.85 2.00 1274.78 | 105806.74 | 6083887.55 | 6189694.29

relevant ISS with latest amendments.

Total 371639.72 | 9008671.20 | 9380310.92
Note: 1. All M. S. Steel items shall be Hot dip Galvanised
2. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/ P&D Xen / P&D SE /P&D




Rural Electrification Works in Mahendragarh District in Haryana under DDUGJY

C (4) & F(17) Estimate for Pole Mounting Sub-stations (28 Nos. ) with 25 KVA Three Phase Transformers (Sansad Adarsh Gram Yozna - 10 Nos., System Strengthening - 18 Nos.)

Cost of per
Estimated
P&D unit for ci)sl?lf?)re
approved rate | Supply of Supoly of Total
for the period | material Rate of Unit Estimated m::til?;al Estimated
Sr. Description Unit ot Ref 11.4.2016 to | including | Erection | Erection cost for includin cost for
No. P y ) 30.9.2016 or 15% Charges | Charges Erection 15% g supply and
latest PO rate | overhead (in %) (In Rs) (In Rs) 0 erection (In
. overhead
issued by P&D| charges on charges (In Rs)
(InRs) | P&D rate lg“)
(In Rs.)
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
1 |DTR Substation Supports as per technical specification, approved drawings and scope of work.
1.01 |PCC Pole 9 Mtr. Long. No 56 1.1 2020.00 2323.00 15.00 303.00 16968.00 130088.00 147056.00
Pre-fabricated Hot dip Galvanised steel items like DC cross arm (100x50x6 mm), back clamps (65x8 mm), pole clamp (65x8 mm), DO mounting
2 channel (100x50x6 mm), transformer mounting channel (100x50x6 mm), transformer clamping set (50x50x6 mm), transformer belting set ( 50x50x6
mm) as per technical specification, approved drawings and scope of work.

2.01 |M.S. Channel 75x40x6mm-2200 mm (1 No.) -14.965 Kg. X 3 Nos. X 28 Nos. = 1257.06 Kg. MT 3.741 2.12 50650.00 58247.50 10.00 5065.00 18948.17 217903.90 236852.06

2.02 |Transformer Platform Set - 58.85 Kg. X 1 No. X 28 Nos. = 1647.8 Kg.

2.03 [Half Clamp (1 No.) - 1.47 Kg. X 14 Nos. X 28 Nos. = 576.24 Kg.

2.04 |(Full Clamp (1 No.) - 2.325 Kg. X 4 Nos. X 28 Nos. = 260.4 Kg.

3 |GI Nuts, Bolts with Washers as per technical specification, approved drawings and scope of work. Kg. 336.000 13.4 68.00 78.20 10.00 6.80 2284.80 26275.20 28560.00
4 S?ay Set (Ga'lvamsed) with 50x8 mm stay c.lamp, stay msulat'or (2 Nos.), anchor plate §200x200'x.6m1'n), nut bolts, 2 Nos .turn-buckles, 1.8 m long, 16 mm No. 12 6.1 & 583 1100.00 1265.00 10.00 110.00 12320.00 141680.00 154000.00
diameter solid GS stay rod & 7/3.15 mm dia GI stranded wire complete as per technical specification, approved drawings and scope of work.
5 |Polymeric Insulators with hardware fittings, hardware etc as required as per technical specification, approved drawings and scope of work.
5.01 |11 KV, Disc Insulator (45 KN Tounge & Clevis type) with suitable hardware fittings No. 112 4.5 135.00 155.25 10.00 13.50 1512.00 17388.00 18900.00
5.02 (11 KV, Pin Insulators with hardware fittings No. 168 4.7 148.00 170.20 10.00 14.80 2486.40 28593.60 31080.00
Outdoor mounting type Distribution box made of MS sheet of thickness not less than 18 SWG CRCA sheet by deep drawn method, dust and moisture
6 vermin, weather proof with degree of protection with suitable bus bars, earthing bus, earthing terminals, box illumination, front door operated with
proper locking arrangement, lugs, mounting channel frame, internal wiring with FRLS cables, danger plate, numbering, back clamps, hardware as per
scope of the work, technical specifications and approved drawings suitable for following transformer:

6.01 | 3 Ph 25 KVA transformer 40 A TPN MCCB (incomer) and 6 Nos. 25 A SP MCCB (outgoing) with metering No 28 58.11 500.00 575.00 10.00 50.00 1400.00 16100.00 17500.00
7 |11 KV Distribution Class Lightening Arrester for DT as per technical specification, approved drawings and scope of work. No 84 11.1 420.00 483.00 10.00 42.00 3528.00 40572.00 44100.00
8 11 kV, 3-ph, 200 A, 3 Pin type, Vfartlcal N‘[(Tunt.mg type , Gang Operated, AB Switch al?ng with Support Insulators, Base Channel, down Pipe, Arcing No. 23 121 6000.00 6900.00 10.00 600.00 16800.00 193200.00 210000.00

Horns etc. complete as per technical specifications, scope of works and approved drawings
9 3 No.s p.lpe fearthlng using 40mm dla‘ GI pipe 3000 mm lo.ng, as per IS 1.161, ma%ﬂ.ng e.:arth grid using 50x6mm GI Flat and riser as per scope of work Set 23 53.5 1540.00 1771.00 10.00 154.00 4312.00 49588.00 53900.00
of Distribution Transformer Substations, approved drawings and technical specifications,
10 ([Dead End Clamp Assembly with Eye Hook No. 56 3.7 244.00 280.60 10.00 24.40 1366.40 15713.60 17080.00
11 [Barbed Wire Kg. 56 6.3 50.00 57.50 10.00 5.00 280.00 3220.00 3500.00
12 [Danger Plate (with Clamp) No. 56 58.7 66.00 75.90 10.00 6.60 369.60 4250.40 4620.00
13 |Phase Indication Plates for each phase set of 3 (On H-Pole & 4 Pole) Set. 28 58.6 55.00 63.25 10.00 5.50 154.00 1771.00 1925.00
14 |LT XLPE Armoured Cable 3.5Cx25mm2 Km. 0.224 29.3 102076.00 117387.40 5.00 5103.80 1143.25 26294.78 27438.03
15 |Cable Termination Kit suitable for 95 mm2 cable No. 84 42.2 340.00 391.00 10.00 34.00 2856.00 32844.00 35700.00
16 |ACSR Conductor 50mm2 (or equivalent AAAC conductor) for jumpering Km. 0.616 5.1 26540.00 30521.00 10.00 2654.00 1634.86 18800.94 20435.80
17 |Insulated Rabbit conductor (2.5 m per phase) Km. | 0210 rit\giLs 50485.00 | 58057.75 | 10.00 | 504850 | 1060.19 | 12192.13 | 13252.31
25 KVA, 11/0.433 KV-250V, three phase, oil emmersed, naturally cooled, Al. wound out-door type distribution transformer with CSP (Completely Self
18 |protected) feature with thermal based MCCB, and the lasses confirming to 4 star rating of B.E.E and confirming latest technical specification and No. 28 7.1 44727.00 51436.05 2.00 894.54 25047.12 1440209.40 | 1465256.52
relevant ISS with latest amendments.
Total 114470.79 | 2416684.94 | 2531155.72
Note: 1. All M. S. Steel items shall be Hot dip Galvanised
2. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/ P&D Xen / P&D SE / P&D




Rural Electrification Works in Mahendragarh District in Haryana under DDUGJY

B (3) Estimate for 11 KV HT Line (02 Kms.) with ACSR Conductor 100mm2 with span 40 meters and double earth wire with guards (Feeder Separation - 02 Kms. )

f :
P&D approved Cost of per unit Estimated
for Supply of Total
rate for the . . . cost for Supply .
. material Rate of Unit Estimated . Estimated
period 11.4.2016] . ) . ) of material
. . including 15% | Erection| Erection cost for |, . cost for
Sr. No. Description Unit Qty Ref. t0 30.9.2016 or . including 15%
overhead Charges | Charges Erection supply and
latest PO rate ) overhead .
. charges on (in %) (In Rs) (In Rs) erection (In
issued by P&D charges (In
P&D rate (In Rs)
(In Rs.) Rs)
Rs.)
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
1 Support for 11 KV overhead line as per technical specification, approved drawings and scope of work
1.01 |PCC Pole 11 Mtr. Long. No 56 1.2 4775.00 5491.25 15.00 716.25 40110.00 307510.00 347620.00
Pre-fabricated Hot dip Galvanised steel items like V cross arm, top clamp, DC cross arm, bracket, clamps, cross bracings,
’ bracings, strain plate, guarding channels, back clamp, transformer mounting structure etc made of MS Channels
(100x50x6mm), MS angle (65x65x6mm), MS flats (65x8mm) of given sizes for over head structures as per technical
specification, approved drawings and scope of work.
2.01 |11 KV Line Pole Top Bracket (1 No.) - 3.625 Kg. X 22 Nos. X 2 Kms. = 159.5 Kg.
2.02 |11 KV Line V Cross Arm (1 No.) - 15.94 Kg. X 22 Nos. X 2 Kms. = 701.36 Kg.
2.03  [M.S. Channel (X-arm) 100x50x6mm-2200 mm for H-Pole (1 No.) - 17.38 Kg. X 6 Nos. X 2 Kms. =208.56 Kg. MT 2.169 2.12 50650.00 58247.50 10.00 5065.00 10985.99 126338.83 137324.81
2.04 |M.S. Angle Iron 50x50x6mm-2400 mm for earthing (1 No.) - 10.8 Kg. X 3 Nos. X 2 Kms. = 64.8 Kg.
2.05 |M.S. Channel 100x50x6mm-1600 mm for earthing (1 No.) - 12.64 Kg. X 22 Nos. X 2 Kms. = 556.16 Kg.
2.06 |M.S. Angle 50x50x6mm-2860 mm for Bracing H-Pole (1 No.) - 12.87 Kg. X 6 Nos. X 2 Kms. = 154.44 Kg.
2.07 |M.S. Angle 50x50x6mm-1400 mm for belting (1 No.) - 6.3 Kg. X 6 Nos. X 2 Kms. =75.6 Kg.
2.08 |Half Clamp (1 No.) - 1.47 Kg. X 56 Nos. X 2 Kms. = 164.64 Kg.
2.09  |Full Clamp (1 No.) - 2.325 Kg. X 18 Nos. X 2 Kms. = 83.7 Kg.
3 MS Nuts, Bolts with Washers as per technical specification, approved drawings and scope of work.
3.01 |GI Nuts, Bolts & Washer off sizes - 48 Kg. X 2 Kms. = 96 Kg. Kg. 96 13.4 68.00 78.20 10.00 6.80 652.80 7507.20 8160.00
3.02 [Hot dip Galvanised Eye Screw Bolt 9"x5/8" (1 No.) - 0.483 Kg. X 56 Nos. X 2 Kms. = 54.096 Kg. Kg. 54.096 Rléé\(/&Y 62.76 72.17 10.00 6.28 339.51 3904.31 4243.82
Stay Set (Galvanised) with 50x8 mm stay clamp, stay insulator (2 Nos.), anchor plate (200x200x6), nut bolts, 2 Nos turn-
4 buckles, 1.8 m long, 16 mm diameter solid GS stay rod & 7/3.15 mm dia GI stranded wire complete as per technical No. 36 6.1 & 58.3 1100.00 1265.00 10.00 110.00 3960.00 45540.00 49500.00
specification, approved drawings and scope of work.
5 Insulator and hardware as per technical specification, approved drawings and scope of work.
5.01 11 KV polymeric Disc insulator 45 KN along with suitable hardware fittings No. 36 4.5 135.00 155.25 10.00 13.50 486.00 5589.00 6075.00
5.02 |11 KV Polymeric Pin Insulators with GI PIN No. 150 4.7 148.00 170.20 10.00 14.80 2220.00 25530.00 27750.00
6 Earthing arrangement as per technical specificatons, approved drawings and scope of work.
6.01 ii)hz;ma(c:ili.s,si(r)g: rCI:)nI;;(;ZiGI pipe earth electrode with test link, RCC pit, RCC cover plates on GI frame, bentonite powder and Set. ’ 535 1540.00 1771.00 10.00 154.00 308.00 3542.00 3850.00
6.02  |Spike Earthing 20mm solid Rod No. 18 JVVNL rates 616.68 709.18 10.00 61.67 1110.02 12765.28 13875.30
6.05 |8 SWG GI wire, GI nuts, bolts & washers for earthing and guarding Kg. 520.000 6.2 52.00 59.80 10.00 5.20 2704.00 31096.00 33800.00
7 PG Clamps for 30/50/80/100 mm?2 No. 36 3.1 40.00 46.00 10.00 4.00 144.00 1656.00 1800.00
8 Barbed Wire Kg. 56 6.3 50.00 57.50 10.00 5.00 280.00 3220.00 3500.00
9 Danger Plate (Enamelled with Clamp) No. 56 58.7 66.00 75.90 10.00 6.60 369.60 4250.40 4620.00
10 Phase Indication Plates for each phase set of 3 (On H-Pole & 4 Pole) Set. 6 58.6 55.00 63.25 10.00 5.50 33.00 379.50 412.50
11 ACSR conductor, Dog type (100 sq mm) KM 6.120 53 51519.00 59246.85 10.00 5151.90 31529.63 362590.72 394120.35
Total 95232.54 941419.24 1036651.78
Note: 1. All M. S. Steel items shall be Hot dip Galvanised
2. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/P&D Xen / P&D SE / P&D




Rural Electrification Works in Mahendragarh District in Harvana under DDUGJY

F (13) Estimate for Augmentation of 10 Kms. 11KV HT Line with ACSR Conductor 100mm?2 (System Strengthening - 10 Kms.)
P&D approve.d Cost of per unit Estimated Total
rate for the period | for Supp'ly of Rate of Unit Estimated cost for Su})ply Estimated
11.4.2016 to material Erection | Erection cost for of material cost for
Sr. No. Description Unit Qty Ref. | 30.9.2016 or latest | including 15% . including 15%
. Charges | Charges Erection supply and
PO rate issued by |[overhead charges (in %) (In Rs) (In Rs) overhead erection (In
P&D on P&D rate (In charges (In Rs)
(In Rs.) Rs.) Rs)
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
1 Augmentation of 3 phase 11 kV line using additional supports matching with length and type of existing support as per
technical specifications, scope of works and approved drawings
1.01 |PCC Pole 11 Mtr. Long. No 60 1.2 4775.00 5491.25 15.00 716.25 42975.00 329475.00 372450.00
Augmentation of 3 phase 11 kV line using new Pre-fabricated Hot dip Galvanised steel items like V cross arm, top clamp, DC
) cross arm, bracket, clamps, cross bracings, bracings, strain plate, guarding channels, back clamp, transformer mounting
structure etc made of MS Channels, MS angle, MS flats of given sizes for over head structures as per technical specification,
approved drawings and scope of work.
2.01 11 KV Line Pole Top Bracket (1 No.) - 3.625 Kg. X 22 Nos. X 10 Kms. =797.5 Kg.
2.02 |11 KV Line V Cross Arm (1 No.) - 15.94 Kg. X 22 Nos. X 10 Kms. = 3506.8 Kg.
2.04 |M.S. Angle Iron 50x50x6mm-2400 mm for earthing (1 No.) - 10.8 Kg. X 3 Nos. X 10 Kms. =324 Kg.
2.05 [M.S. Channel 100x50x6mm-1600 mm for earthing (1 No.) - 12.64 Kg. X 22 Nos. X 10 Kms. =2780.8 Kg.
2.06 |M.S. Angle 50x50x6mm-2860 mm for Bracing H-Pole (1 No.) - 12.87 Kg. X 6 Nos. X 10 Kms. =772.2 Kg.
2.07 |M.S. Angle 50x50x6mm-1400 mm for belting (1 No.) - 6.3 Kg. X 6 Nos. X 10 Kms. =378 Kg.
2.08 [Half Clamp (1 No.) - 1.47 Kg. X 56 Nos. X 10 Kms. = 823.2 Kg.
2.09  [Full Clamp (1 No.) - 2.325 Kg. X 18 Nos. X 10 Kms. =418.5 Kg.
3 Augmentation of 3 phase 11 kV line using new Insulator and hardware as per technical specification, approved drawings and
scope of work
3.01 |11 KV polymeric Disc insulator 45 KN along with suitable hardware fittings No. 180 4.5 135.00 155.25 10.00 13.50 2430.00 27945.00 30375.00
3.02 |11 KV Polymeric Pin Insulators 10 KN with GI PIN No. 750 4.7 148.00 170.20 10.00 14.80 11100.00 127650.00 138750.00
4 Augmentation of 3 phase 11 kV line using new Earthing arrangement as per technical specificatons, approved drawings and
scope of work.
401 40 mm dia., 3090 mm long GI pipe earth electrode with test link, RCC pit, RCC cover plates on GI frame, bentonite powder and Set. 10 535 1540.00 1771.00 10.00 154.00 1540.00 17710.00 19250.00
other accessories complete
4.02 |GI Earthing spike made of 20mm solid Rod No. 90 J\r];:i\SIL 616.68 709.18 10.00 61.67 5550.12 63826.38 69376.50
4.03 8 SWG GI wire, GI nuts, bolts & washers for earthing and guarding Kg. | 2600.000 6.2 52.00 59.80 10.00 5.20 13520.00 155480.00 169000.00
Augmentation of 3 phase 11 kV line using new Stay Set (Galvanised) with 50x8 mm stay clamp, guy insulator, anchor plate
5 (200x200x6mm) , nut bolts, 2 Nos turn-buckles, 1.8 m long, 16 mm diameter solid GI stay rod & 7/3.15 mm dia GI stranded No. 180 6.1 & 58.3 1100.00 1265.00 10.00 110.00 19800.00 227700.00 247500.00
wire complete as per technical specification, approved drawings and scope of work.
6 PG Clamps for 30/50/80/100 mm?2 No. 180 3.1 40.00 46.00 10.00 4.00 720.00 8280.00 9000.00
7 Barbed Wire Kg. 280 6.3 50.00 57.50 10.00 5.00 1400.00 16100.00 17500.00
8 Danger Plate (Enamelled with Clamp) No. 280 58.7 66.00 75.90 10.00 6.60 1848.00 21252.00 23100.00
9 Phase Indication Plates for each phase set of 3 (On H-Pole & 4 Pole) Set. 30 58.6 55.00 63.25 10.00 5.50 165.00 1897.50 2062.50
10 MS Nuts, Bolts with Washers as per technical specification, approved drawings and scope of work.
10.01 |GI Nuts, Bolts & Washer off sizes - 48 Kg. X 10 Kms. =480 Kg. Kg. 480.000 134 68.00 78.20 10.00 6.80 3264.00 37536.00 40800.00
10.02 |Hot dip Galvanised Eye Screw Bolt 9"x5/8" (1 No.) - 0.483 Kg. X 56 Nos. X 10 Kms. =270.38 Kg. Kg. 270.380 Rléé\(/&Y 62.76 72.17 10.00 6.28 1696.90 19514.35 21211.26
11 ACSR conductor, Dog type (100 sq mm) KM 30.600 5.3 51519.00 59246.85 10.00 5151.90 157648.14 1812953.61 | 1970601.75
12 Insulated ACSR Conductor 100 mm2 (for Jumpering) Km. 0.3 5.4 60069.00 69079.35 10.00 6006.90 1802.07 20723.81 22525.88
Total 320384.09 3519679.54 | 3840063.63
Note: 1. All dismantled item/materials shall be returned to the nearest DHBVN Store through concerned JE/OP without any value.
2. All M. S. Steel items shall be Hot dip Galvanised
3. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/P&D Xen / P&D SE / P&D




Rural Electrification Works in Mahendragarh District in Haryana under DDUGJY

C (5) Estimate for 11 KV Spur Line (12 Kms.) with ACSR Conductor S0mm?2 with span 40 meters and double earth wire with guards (SAGY - 12 Kms.)

Pf::eat!()) Il)_l;(;l‘,eed Cost of per unit Estimated cost Total
. for Supply of Rate of Unit Estimated | for Supply of | Estimated
Sr. . . period 11.4.2016 material including| Erection | Erection | cost for material cost for
No. Description Unit Qty Ref. to 30.9.2016 or 15% overhead | Charges | Charges | Erection | including 15% | supply and
latest PO rate A .
issued by P&D charges on P&D | (in %) (In Rs) (In Rs) overhead erection (In
(In Rs.) rate (In Rs.) charges (In Rs) Rs)
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
1 Support for 11 KV overhead line as per technical specification, approved drawings and scope of work
1.01 [PCC Pole 9 Mtr. Long. No 336 11 2020.00 2323.00 15.00 303.00( 101808.00 780528 882336.00
Pre-fabricated Hot dip Galvanised steel items like V cross arm, top clamp, DC cross arm, bracket, clamps, cross bracings, bracings,
’ strain plate, guarding channels, back clamp, transformer mounting structure etc made of MS Channels (100x50x6mm), MS angle
(65x65x6mm), MS flats (65x8mm) of given sizes for over head structures as per technical specification, approved drawings and scope of
work.
2.01 |11 KV Line Pole Top Bracket (1 No.) - 3.625 Kg. X 22 Nos. X 12 Kms. = 957 Kg.
2.02 |11 KV Line V Cross Arm (1 No.) - 15.94 Kg. X 22 Nos. X 12 Kms. = 4208.16 Kg.
2.03 |M.S. Channel (X-arm) 100x50x6mm-2200 mm for H-Pole (1 No.) - 17.38 Kg. X 6 Nos. X 12 Kms. = 1251.36 Kg. MT 13.012 2.12 50650.00 58247.50 10.00 5065.00 | 65905.78 757916.47 823822.25
2.04 [M.S. Angle Iron 50x50x6mm-2400 mm for earthing (1 No.) - 10.8 Kg. X 3 Nos. X 12 Kms. = 388.8 Kg.
2.05 [M.S. Channel 100x50x6mm-1600 mm for earthing (1 No.) - 12.64 Kg. X 22 Nos. X 12 Kms. = 3336.96 Kg.
2.06 [M.S. Angle 50x50x6mm-2860 mm for Bracing H-Pole (1 No.) - 12.87 Kg. X 6 Nos. X 12 Kms. = 926.64 Kg.
2.07 |M.S. Angle 50x50x6mm-1400 mm for belting (1 No.) - 6.3 Kg. X 6 Nos. X 12 Kms. =453.6 Kg.
2.08 [Half Clamp (1 No.) - 1.47 Kg. X 56 Nos. X 12 Kms. = 987.84 Kg.
2.09 [Full Clamp (1 No.) - 2.325 Kg. X 18 Nos. X 12 Kms. = 502.2 Kg.
3 MS Nuts, Bolts with Washers as per technical specification, approved drawings and scope of work.
3.01 |GI Nuts, Bolts & Washer off sizes - 48 Kg. X 12 Kms. = 576 Kg. Kg. 576 13.4 68.00 78.20 10.00 6.80 3916.80 45043.20 48960.00
3.02 |Hot dip Galvanised Eye Screw Bolt 9"x5/8" (1 No.) - 0.483 Kg. X 56 Nos. X 12 Kms. = 324.576 Kg. Kg. 324.576 R]C3}C%1\(/?LY 62.76 72.17 10.00 6.28 2037.03 23425.89 25462.92
Stay Set (Galvanised) with 50x8 mm stay clamp, stay insulator (2 Nos.), anchor plate (200x200x6), nut bolts, 2 Nos turn-buckles, 1.8 m
4 long, 16 mm diameter solid GS stay rod & 7/3.15 mm dia GI stranded wire complete as per technical specification, approved drawings No. 216 6.1 & 58.3 1100.00
and scope of work. 1265.00 10.00 110.00| 23760.00 273240.00( 297000.00
5 Insulator and hardware as per technical specification, approved drawings and scope of work.
5.01 |11 KV polymeric Disc insulator 45 KN along with suitable hardware fittings No. 216 4.5 135.00 155.25 10.00 13.50 2916.00 33534.00 36450.00
5.02 [11 KV Polymeric Pin Insulators with GI PIN No. 900 4.7 148.00 170.20 10.00 14.80] 13320.00 153180.00 166500.00
6 Earthing arrangement as per technical specificatons, approved drawings and scope of work.
6.01 40 mm dia., 3000 mm long GI pipe earth electrode with test link, RCC pit, RCC cover plates on GI frame, bentonite powder and other Set. 12 535 1540.00
accessories complete 1771.00 10.00 154.00 1848.00 21252.00 23100.00
6.02 |Spike Earthing 20mm solid Rod No. 108 JVVL rates 616.68 709.18 10.00 61.67 6660.14 76591.66 83251.80
6.05 [8 SWG GI wire, GI nuts, bolts & washers for earthing and guarding Kg. 3120.000 6.2 52.00 59.80 10.00 5.20] 16224.00 186576.00f 202800.00
7  |PG Clamps for 30/50/80/100 mm2 No. 180 3.1 40.00 46.00 10.00 4.00 720.00 8280.00 9000.00
8 |Barbed Wire Kg. 336 6.3 50.00 57.50 10.00 5.00 1680.00 19320.00 21000.00
9 |Danger Plate (Enamelled with Clamp) No. 336 58.7 66.00 75.90 10.00 6.60 2217.60 25502.40 27720.00
10 |Phase Indication Plates for each phase set of 3 (On H-Pole & 4 Pole) Set. 36 58.6 55.00 63.25 10.00 5.50 198.00 2277.00 2475.00
11 |ACSR conductor, Rabbit type (50 sq mm) KM 36.720 5.1 26540.00 30521.00 10.00| 2654.00f 97454.88 1120731.12| 1218186.00
12 ({11 KV Line overhead crossing and underground railway crossing ensuring statutory clearances
11 KV LINE FOR UNDER GROUND RAILWAY CROSSING BY 2 Nos (INCLUDING ONE SPARE) 3Cx300 Sqmm XLPE Armoured Cable
(0.3 km each) USING 150MM DIA GI PIPES (grade A for underground laying and grade B for pole support), OUTDOOR HEAT
SHRINKABLE CABLE JOINTING KITS, 11 KV LIGHTENING ARRESTOR STATION CLASS 10KA (6 NOS.), LUGS, 4 Nos GI 3-Meters
12.01 LONG PIPE EARTHING, 6 SWG GI WIRES, CABLE MARKERS, BI METALLICK CLAMPS, JUMPE%(ING W)ITH 11 KV ARIAL Set. 1 calculated 1093892.37 1257976.23 5.00| 54694.62| 54694.62 1257976.23| 1312670.84
BUNCHED CABLES 200 sqmm dia(10 mtr) etc AS REQUIRED AS PER TECHNICAL SPECIFICATIONS, DRAWINGS AND SCOPE OF
THE WORK.
Total 395360.86 4785373.96| 5180734.81
Note: 1. All M. S. Steel items shall be Hot dip Galvanised
2. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/ P&D Xen / P&D SE / P&D




C (6)& F(20)

Rural Electrification Works in Mahendragarh District in Haryana under DDUGJY

Estimate for LT Line (42 Kms.) with AB cable (3CX95+70 mm2) with span 40 Meters (SAGY - 12 Kms., System Strengtheing - 30 Kms. )

Cost of per
unit for
P&D d .
a tea;()) I;l:;lvee Supply of Estimated cost
eriod 11.4.2016 material Rate of Unit Estimated | for Supply of |Total Estimated
Sr. Description Unit ot Ref pto 30.9 26 1 6 or including | Erection | Erection | cost for material cost for supply
No. P 4 ) e 15% Charges | Charges | Erection [ including 15% |and erection (In
latest PO rate .
. overhead (in %) (In Rs) (In Rs) overhead Rs)
issued by P&D
(In Rs.) charges on charges (In Rs)
) P&D rate
(In Rs.)
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
1 [Support for LT overhead Line as per technical specification, approved drawings and scope of work.
1.01 [PCC Pole 09 Mtr. Long. No 1218 1.1 2020.00 2323.00 15.00 303.00 369054.00 2829414.00 3198468.00
Galvanised Stay Set with anchor plate (200x200x6mm), S0x8mm stay clamp, Stay guy insulator, nut bolts, 2 Nos turn
2 |buckles, 1.8 m long, 16 mm diameter solid GS Stay rod & 7/3.15 mm Dia GI stranded wire etc as required as per No. 420 6.1 & 58.3 1100.00 1265.00 10.00 110.00 46200.00 531300.00 577500.00
technical specification, approved drawings and scope of work.
3 |Earthing as per approved drawings, technical specifications and scope of work
301 40 mm dia., 3000 mm long GI pipe earth electrode with test link, RCC pit, RCC cover plates on GI frame, bentonite powder Set. 42 535 1540.00 1771.00 10.00 154.00 6468.00 24382.00 30850.00
and other accessories complete
3.02 |GI Earthing spike made of 20mm solid Rod No. 252 JVVNL rates 616.68 709.18 10.00 61.67 15540.34 178713.86 194254.20
3.03 [8 SWG GI wire, GI nuts, bolts & washers for earthing and guarding Kg. 630.000 6.2 52.00 59.80 10.00 5.20 3276.00 37674.00 40950.00
4 |[Suspension Clamp Assembly suitable for AB Cable (with eye hook) No. 798 3.6 425.00 488.75 10.00 42.50 33915.00 390022.50 423937.50
5 |Dead End Clamp Assembly suitable for AB Cable (with eye hook) No. 420 3.7 244.00 280.60 10.00 24.40 10248.00 117852.00 128100.00
6 |Hot Dip Galvanised Eye Screw Bolt 9'"x5/8" (1 No.) - 0.483 Kg. X 29 Nos. X 42 Kms. = 588.294 Kg. Kg. 588.294 ng}é\fLY 62.76 72.17 10.00 6.28 3692.12 42459.42 46151.54
7 |Phase Indication Plates for each phase set of 3 (On H-Pole & 4 Pole) Set. 168 58.6 55.00 63.25 10.00 5.50 924.00 10626.00 11550.00
8 [Jt. Kit O/D LT ABC 3Cx150+1Cx150 HS No. 504 1648.06 1895.27 10.00 164.81 83062.22 955215.58 1038277.80
9 |LT AB cable of size 3CX 95+70 sq mm Conductor KM 44.100 31.40 198845.00 228671.75 5.00 9942.25 | 438453.23 10084424.18 10522877.40
Total 1010832.91 | 15252083.53 16262916.44
Note: 1. All M. S. Steel items shall be Hot dip Galvanised
2. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/P&D Xen / P&D SE /P&D




Rural Electrification Works in Mahendragarh District in Haryana under DDUGJY

F (15) - Estimate for Conversion of 28.2 Kms. existing LT Overhead Line to ABC cable (System Strengtheing - 28.2 Kms. )
P&D
approved rate Cost of per unit
PP . for Supply of Estimated cost
for the period . . . Total
material Rate of Unit Estimated | for Supply of .
11.4.2016 to | . . . . . Estimated cost
Sr. o . . including 15% | Erection | Erection | cost for material
Description Unit Qty Ref. 30.9.2016 or . . . o, |for supply and
No. overhead Charges | Charges | Erection | including 15% j
latest PO rate ) erection (In
issued b charges on (in %) (In Rs) (In Rs) overhead Rs)
y P&D rate (In charges (In Rs)
P&D Rs.)
(In Rs.) )
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
1 Conversion of existing LT lines with bare conductor to AB XLPE cable using additional supports matching with
length and type of existing support as per technical specifications, scope of works and approved drawings
1.01 [PCC Pole 09 Mtr. Long. No 818 1.1 2020.00 2323.00 15.00 303.00 247854.00 1900214.00 2148068.00
Conversion of existing LT lines using new Galvanised Stay Set with anchor plate (200x200x6mm), 50x8mm stay
2 |clamp, Stay guy insulator, nut bolts, 2 Nos turn buckles, 1.8 m long, 16 mm diameter solid GS Stay rod & 7/3.15 No. 282 6.1 & 58.3 1100.00 1265.00 10.00 110.00 31020.00 356730.00 387750.00
mm Dia GI stranded wire etc as required as per technical specification, approved drawings and scope of work.
3 sz:lzersmn of existing LT lines using new Earthing as per approved drawings, technical specifications and scope of 0.00 0.00 0.00 0.00
301 40 mm dia., 3000 mm long GI pipe earth electrode with test link, RCC pit, RCC cover plates on GI frame, bentonite Set. 29 535 1540.00 1771.00 10.00 154.00 4466.00 51359.00 55825.00
powder and other accessories complete
3.02 |GI Earthing spike made of 20mm solid Rod No. 169 J\QEL 616.68 709.18 1000 | 61.67 | 10421.89 | 11985176 130273.65
3.03 |8 SWG GI wire, GI nuts, bolts & washers for earthing and guarding Kg. 423.00 6.2 52.00 59.80 10.00 5.20 2199.60 25295.40 27495.00
4 [Suspension Clamp Assembly suitable for AB Cable (with eye hook) No. 536 3.6 425.00 488.75 10.00 42.50 22780.00 261970.00 284750.00
5 |Dead End Clamp Assembly suitable for AB Cable (with eye hook) No. 282 3.7 244.00 280.60 10.00 24.40 6880.80 79129.20 86010.00
132 &
6 Hot Dip Galvanised Eye Screw Bolt 9''x5/8" (1 No.) - 0.483 Kg. X 29 Nos. X 28.2 Kms. = 394.997 Kg. Kg. 394.997 RGGVY 62.76 72.17 10.00 6.28 2478.99 28508.44 30987.43
7 |Phase Indication Plates for each phase set of 3 (On H-Pole & 4 Pole) Set. 113 58.6 55.00 63.25 10.00 5.50 621.50 7147.25 7768.75
8 [Jt. Kit O/D LT ABC 3Cx150+1Cx150 HS No. 338 1648.06 1895.27 10.00 164.81 55704.43 640600.92 696305.35
9 |LT AB cable of size 3CX 95+70 sq mm Conductor KM 29.610 31.40 198845.00 228671.75 5.00 9942.25 | 294390.02 6770970.52 7065360.54
Total 678817.24 10241776.49 10920593.72
Note: 1. All dismantled item/materials shall be returned to the nearest DHBVN Store through concerned JE/OP without any value.
2. All M. S. Steel items shall be Hot dip Galvanised
3. The word "DDUGIY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/ P&D Xen / P&D SE / P&D



D (7) Estimate for release of 600 Nos. BPL connections (Connecting / Unconnecting HHs - 600 Nos.)

Rural Electrification Works in Mahendragarh District in Harvana under DDUGJY

raI:e&:z raglir;)::i(:) d Cost of per unit for . Estimated cost ’I.‘otal
11.4.2016 to Supply of material| Rate of Unit Estimated | for Supply of Estimated
L. . including 15% Erection Erection cost for material cost for
Sr. No. Description Unit Qty Ref. 30.9.2016 or latest . . . . o
PO rate issued by overhead charges |Charges (in| Charges Erection | including 15% supp'ly and
on P&D rate (In %) (In Rs) (In Rs) overhead erection (In
P&D Rs.) charges (In Rs) Rs)
(In Rs.)
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
1 PVC cable for service connection 2c x 4 sq.mm 1ph Kms 18.000 28.7 11142.00 12813.30 5.00 557.10 10027.80 230639.40 240667.20
Single Phase whole static energy meter class of Accuracy 1.00 of rating 10-60A with
2 communication and upgrading facility as per Nigam’s Tec. Spec. relevant ISS with up to date No. 600 20.1 890.00 1023.50 10.00 89.00 53400.00 614100.00 667500.00
amendments
3 Polycar.bona.te weather prof outdoor ty.pe Meter quer Boxe.s (MCB) for single phase meter No. 600 2.4 264.00 303.60 10.00 26.40 15840.00 182160.00 198000.00
alongwith Zinc plated Clamp as per Nigams Technical Specification.
4 MCB 6A with Box No 600 MKt. price 55.00 63.25 10.00 5.50 3300.00 37950.00 41250.00
5 PVC conduit Pipe 20mm dia Mtr. 1800 MKt. price 25.00 28.75 10.00 2.50 4500.00 51750.00 56250.00
6 Conduit Clip Batten Holder No. 600 MKt. price 30.00 34.50 10.00 3.00 1800.00 20700.00 22500.00
cost on
which
7 9 W LED Bulb No. 600 nigam 75.00 86.25 10.00 7.50 4500.00 51750.00 56250.00
distributed
8 LT connector No. 600 MKt. price 10.00 11.50 10.00 1.00 600.00 6900.00 7500.00
9 Switch Board : Woodeg /.Fiber Glass Reinforced Polyester sheet moulding compound (SMC) No. 600 MKE. price 100.00 115.00 10.00 10.00 6000.00 69000.00 75000.00
board {200x150x40 (minimum)}
10 [ISI mark, Piano type 5A, 240V, Switch No. 1200 MKt. price 14.00 16.10 10.00 1.40 1680.00 19320.00 21000.00
11 IST mark, 5A, 240V, three-pin socket No. 600 MKt. price 17.00 19.55 10.00 1.70 1020.00 11730.00 12750.00
12 [Earth terminal No. 600 MKt. price 10.00 11.50 10.00 1.00 600.00 6900.00 7500.00
13 |House wiring single core 1.5 sq mm multi-strands copper conductor cable Mtr. 6000 MKt. price 8.00 9.20 10.00 0.80 4800.00 55200.00 60000.00
14 [LED light point No. 600 MKt. price 10.00 11.50 10.00 1.00 600.00 6900.00 7500.00
15  |GI Wire 3.15mm dia (10SWG) Mtr. 18000 MKt. price 5.00 5.75 10.00 0.50 9000.00 103500.00 112500.00
16  |G.L Pipe (20 mm dia) Mtr. 1800 MKt. price 30.00 34.50 10.00 3.00 5400.00 62100.00 67500.00
17 [MS flat clamps (40x3mm) No. 1200 MKt. price 50.00 57.50 10.00 5.00 6000.00 69000.00 75000.00
Total 129067.80 1599599.40 1728667.20
Note:-

1. The total cost for releasing 1 no BPL connecting including supply of material, erection, testing and commissioning, transportation and other charges shall not be more than Rs.

cost for release of one no. BPL. Same shall be restricted to Rs. 3000/- for award purpose and the quoted price shall be taken for evaluation purpose.

2. All M. S. Steel items shall be Hot dip Galvanised

3. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.

Prepared by

AE/ P&D

Checked by

Xen / P&D

Verified by

SE / P&D

3000/-. If any bidder quoted higher price than their

Pre-Audited by




Rural Electrification Works in Mahendragarh District in Haryana under DDUGJY

E(9) - Estimate for Replacement of 1873 nos. defective meters (1-Ph Domestic and Commercial meters) (Metering - 1873 Nos.)
P&D approve.d rate Cost of per unit Estimated cost
for the period . . Total
for Supply of Rate of Unit Estimated | for Supply of .
11.4.2016 to . ) ; ) . Estimated cost
Sr. Descrintion Unit| Ot Ref 30.9.2016 or latest material including | Erection Erection cost for material for supply and
No. P y ) R 15% overhead |Charges (in| Charges Erection | including 15% PPy
PO rate issued by erection (In
charges on P&D %) (In Rs) (In Rs) overhead
P&D rate (In Rs.) charges (In Rs) Rs)
(In Rs.) ' 8
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
Single phase whole current static energy meters class of Accuracy 1.00 of rating 10-60A with
1 |Communication and upgrading facility as per Nigams technical specification, relevent ISS with upto | Nos. | 1873 20.1 890.00 1023.50 10.00 89.00 166697.00 1917015.50 2083712.50
date amendments.
Total 166697.00 1917015.50 2083712.50
Note: 1. All dismantled item/materials shall be returned to the nearest DHBVN Store through concerned JE/OP without any value.
2. All M. S. Steel items shall be Hot dip Galvanised
3. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/ P&D Xen / P&D SE / P&D




Rural Electrification Works in Mahendragarh District in Harvana under DDUGJY

E(10,11,12) - Estimate for Replacement of 523 nos. defective meters (3-Ph Agriculture, 3-Phase Domestic & Commercial, 3-Phase W/Works meters) (Metering - 523 Nos)

Cost of per unit

Estimated cost

d rate f
lt)li D :g([:l‘olv le 4 ;3 1e6 f(:' for Supply of Rate of Unit Estimated | for Supply of Total
Sr. L. ) P o material including| Erection Erection cost for material Estimated cost
Description Unit Qty Ref. 30.9.2016 or latest PO . . . o
No. rate issued by P&D 15% overhead Charges Charges Erection including 15% | for supply and
(In Rs gl charges on P&D (in %) (In Rs) (In Rs) overhead erection (In Rs)
) rate (In Rs.) charges (In Rs)
1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11
Three phase 4-wire whole current static energy meters class-I accuracy of rating 10-60A, with
1 |communication & upgrading facility as per Nigam’s Tech. Spec., relevant ISS with upto date | Nos. 523 21.1 1940.00 2231.00 10.00 194.00 101462.00 1166813.00 1268275.00
amendments.
Total 101462.00 1166813.00 1268275.00
Note: 1. All dismantled item/materials shall be returned to the nearest DHBVN Store through concerned JE/OP without any value.
2. All M. S. Steel items shall be Hot dip Galvanised
3. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/ P&D Xen / P&D SE / P&D




Rural Electrification Works in Mahendragarh District in Harvana under DDUGJY

E(8) - Estimate for Installation of 06 Nos. 11 KV Feeder Meters without CT/PT (Metering - 06 Nos.)
P&D
& approve.d rate Cost of per unit Estimated cost
for the period . . Total
for Supply of Rate of Unit Estimated | for Supply of .
11.4.2016 to . . . . . . Estimated cost
Sr. Description Unit| Ot Ref 30.9.2016 or latest material including| Erection Erection cost for material for suppl
No. p y ) RO 15% overhead |Charges (in| Charges | Erection | including 15% PPy
PO rate issued by and erection
charges on P&D %) (In Rs) (In Rs) overhead
P&D rate (In Rs.) charges (In Rs) (In Rs)
(In Rs.) ' 8

1 2 3 4 5 6 7 8 9 10=4x9 11=4x7 12=10+11

1 |11 KV Feeder Meters without CT/PT Nos. 6 21.4 2700.00 3105.00 10.00 270.00 1620.00 18630.00 20250.00

2  |Modem Nos. 6 NI::—H9010f 4913.60 5650.64 10.00 491.36 2948.16 33903.84 36852.00
Total 4568.16 52533.84 57102.00

Note: 1. All M. S. Steel items shall be Hot dip Galvanised
2. The word "DDUGIJY" shall be engraved on materials viz., Poles, Transformers (All types), Cables, Energy Meter etc supplied under this NIT.
Prepared by Checked by Verified by Pre-Audited by
AE/ P&D Xen / P&D SE / P&D




