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Dev. Block : - Demow. 

G.P.  : - Panidihing. 

Name of work : - Construction of Community Hall at Ushapur village. 

E/ Amount : - Rs.8,00,000.00 

R E P O R T 

 This estimate an amounting to Rs.8,00,000.00 (Rupees eight lakh) only has been 

framed to show the probable cost for “Construction of Community Hall at Ushapur village ” 

under 13 th Finance 2011 – 12. 

 This estimate is prepared as approved scheme of 13 th Finance 2011 – 2012. The 

Stage of the Ushapur Community Hall has already existed. In this estimate construction of 

green room and construction of Hall work is included. 

 The following provision have been made in this estimate. 

1.Post  : - 20cm x 20 cm R.C.C. post with 4 Nos. 12 mm dia. + 2 Nos. 10 mm dia. 

    Longitudinal bar and 6 mm @15 cm c/c lateral reinforcement. 

2.Plinth wall : - 25 cm thick first class brick work in cement morter 1:5 over R.C.C. beam. 

3. Wall  : - 112 mm thick first class brick wall in cement morter 1:4 

4.Roofing  : - 0.50 mm GCI sheet roofing over M.S pipe Tubular truss. 

5.Height of plinth : - 45 cm 

6.Height of Building : - 4.25 m 

 The estimate has been prepared on the basis of Chief Engineer , PWD Building for 

Assam Schedule of rates for 2010 – 2011 and 10% contractor profit has been deducted from 

this estimated amount. 1% added for contingency in this estimate. 

 All works will be carried out as per APWD general specification current in the state. 

 

 

 

Junior Engineer 

               Sivasagar Zila Parishad 

 

 

 

 

 

 



Detailed  estimate 

Name of work : - Construction of Community Hall at Ushapur village under  

13th Finance 2011 - 2012. 

Item No 1/1.1. : - Earth work in excavation for foundation trenches for wall s, footings of 

columns ,step, septic tank etc. including return filling the quantity as necessary complete as 

directed. 

(a) In ordinary soil 

Post -   6 x 0.75 x 0.75 x 0.95 =   3.21 m
3
 

   - 16 X 0.90 X 0.90 X 1.15 = 14.90 m
3
  

Step -   2 x 2.00 x 1.30 x 0.10 =   0.52 m
3
 

   -   1 x 3.10 x 0.65 x 0.10 =   0.20 m
3 

   _______________________________ 

    T0tal  = 18.83 m
3
 

@Rs.64.67 – 10% C.P./m
3
 = Rs.58.20/m

3
 …………. = Rs.1,096.00 

Item No 2/2.1.1 : - Plain cement concrete work in cement concrete prop.1:4:8 in foundation 

of wall , footings etc. complete as directed. 

 Under post -   6 x 0.975 x 0.75 x 0.075 = 0.253 m
3
 

  -16 x 0.90 x 0.90 x 0.075 = 0.972 m
3
 

 Under step -   2 x 2.00 x 1.30 x 0.075 = 0.390 m
3
 

   -   1 x 3.10 x 0.65 x 0.075 = 0.151 m
3
 

    _________________________________ 

     Total  = 1.766 m
3 

@Rs.3398.10 – 10% C.P./m
3
 = Rs.3058.29/m

3
…………. = Rs.5,401.00 

Item No 3/4.1.1. : - - Providing brick soling in foundation and under floor with best quality 

pick jhama brick , sand packed and laid to level and in panel after preparing the sub-grade as 

directed including all labour and materials. 

(a) Brick on flat soling 

Under post -   6 x 0.75 x 0.75 =   3.38 m
2
 

   - 16 x 0.90 x 0.90 = 12.96 m
2
 

    _____________________________ 

     Total = 16.34 m
2
 

@Rs.286.37 – 10% C.P./m
2
 = Rs.257.73/m

2
……………… = Rs.4,211.00 

Item No 4/18.1.1. : - Supplying , fitting and fixing of reinforcement bars for R.C.C. works 

including cutting ,bending to proper shapes etc. and binding with black wire complete. 

(A) HYSD Bars 

Post jali  -   6 x 14 x   0.75 x 0.62 =   39.06 kg 

   - 16 x 18 x   0.90 x 0.62 = 160.70 kg 

Post   -   6 x   4 x   4.45 x 0.89 =   95.05 kg 

   - 16 x   4 x   5.95 x 0.89 = 338.91 kg 

   - 16 x   2 x   5.95 x 0.62 = 118.05 kg 

Plinth beam -   4 x   4 x   2.00 x 0.89 =   28.48 kg 

-   2 x   4 x   6.10 x 0.89 =   43.43 kg 

-   2 x   4 x 21.35 x 0.89 = 152.01 kg 

   -   1 x   4 x   9.15 x 0.89 =   32.57 kg 

      Lintel  -   4 x   4 x   2.00 x 0.62 =   19.84 kg 

-   2 x   4 x   6.10 x 0.62 =   30.26 kg 

   -   2 x   4 x 21.35 x 0.62 = 105.90 kg 



   -   1 x   4 x   9.15 x 0.62 =   22.69 kg 

Post plate  -   2 x   4 x 21.35 x 0.62 = 105.90 kg 

   -   1 x   4 x   9.15 x 0.62 =   22.69 kg 

            ________________________  

      Total = 1315.54 kg 

Add. 5% for wastage    =     65.78 kg 

     ________________________ 

      Net = 1381.32 kg = 13.81 q 

@Rs.5290.41 – 10% C.P./q = Rs.4761.37/q …… = Rs.65,755.00 

(B) 6 mm dia M.S. stirrups @15 cm c/c 

Post  -   6 x     9 x 0.95 x 0.22 =  11.29 kg 

   -   6 x   20 x 0.47 x 0.22 =  12.41 kg 

   - 16 x   10 x 0.95 x 0.22 =  33.44 kg 

   - 16 x   28 x 0.75 x 0.22 =  73.92 kg 

Plinth beam -   4 x   11 x 1.05 x 0.22 =  10.16 kg 

-   2 x   36 x 1.05 x 0.22 =  16.63 kg 

-   2 x 126 x 1.05 x 0.22 =  58.21 kg 

-   1 x   54 x 1.05 x 0.22 =  12.47 kg 

      Lintel  -   4 x   12 x 0.50 x 0.22 =    5.28 kg 

   -   2 x   36 x 0.50 x 0.22 =    8.36 kg 

-   2 x 133 x 0.50 x 0.22 =  29.26 kg 

-   1 x   57 x 0.50 x 0.22 =    6.27 kg 

Post plate -   2 x 133 x 0.50 x 0.22 =  29.26 kg 

-   1 x   57 x 0.50 x 0.22 =    6.27 kg 

__________________________ 

      Total = 313.23 kg = 3.13 q 

@Rs.5241.78 – 10% C.P./q = Rs.4717.60/q …… = Rs.14,766.00 

Item No 5/3.1.1.1. : - Providing form work of ordinary timber planking including 

centering , shuttering , propping etc. complete and removal of forms after completion of 

work. (using 25 mm thick planks) 

 Post base -   6 x 4 x 0.75 x 0.18   =   3.24 m
2
 

   - 16 x 4 x 0.90 x 0.18   = 10.37 m
2
 

 Trap.portion -   6 x 4 x 
1
/2(0.25 + 0.60) x 0.27 =   2.75 m

2
 

   - 16 x 4 x 
1
/2(0.25 + 0.75) x 0.39 = 12.48 m

2
 

 Footings -   6 x 4 x 0.25 x 0.95   =   5.70 m
2
 

   - 16 x 4 x 0.25 x 1.05   = 16.80 m
2
 

      _____________________________ 

       Total = 51.34 m
2
 

@Rs.140.84 – 10% C.P./m
2
 = Rs.126.76/m

2
 …… = Rs.6,508.00 

5/3.1.1.2-Plinth beam - 2 x 2 x   5.60 x 0.30 =   6.72 m
2
 

   - 4 x 2 x   1.75 x 0.30 =   4.20 m
2
 

   - 2 x 2 x 19.60 x 0.30 = 23.52 m
2
 

   - 1 x 2 x   8.40 x 0.30 =   5.04 m
2
 

    _____________________________ 

     Total = 39.48 m
2
 

@Rs.191.27 – 10% C.P./m
2
 = Rs.172.14/m

2
 …… = Rs.6,796.00 

In superstructure , 



5/3.1.1.3 - Post-   6 x 4 x 0.13 x 3.00 =   50.40 m
2
 

  - 16 x 4 x 0.20 x 4.25 =   28.80 m
2
 

   ____________________________ 

    Total =   79.20 m
2
 

@Rs.213.73 – 10% C.P./m
2
 = Rs.192.36/m

2
 …… = Rs.15,235.00 

(using two times) 

5/3.1.1.4 – Lintel - 4 x 3 x   1.81 x 0.15 =   3.26 m
2
 

   - 2 x 3 x   5.84 x 0.15 =   5.26 m
2
 

   - 2 x 3 x 19.95 x 0.15 = 17.96 m
2
 

    - 1 x 3 x   8.55 x 0.15 =   3.85 m
2
 

 Post plate - 2 x 3 x 19.95 x 0.15 = 17.96 m
2
 

   - 1 x 3 x   8.55 x 0.15 =   3.85 m
2
 

    __________________________ 

     Total = 52.14 m
2
 

@Rs.163.01 – 10% C.P./m
2
 = Rs146.71/m

2
 …………. = Rs.7,649.00 

Item No 6/2.2.1. : - Providing and laying R.C.C. work in proportion 1;2;4 with 20 mm down 

graded stone aggregate including curing complete but excluding cost of form work and 

reinforcement. 

 In sub – structure, 

Post base -   6 x 0.75 x 0.75 x 0.10    =  0.338 m
3
 

  - 16 x 0.90 x 0.90 x 0.10    =  1.296 m
3
 

Trap.portion -   6 x 0.20/6(0.25
2
 + 0.60

2
 + 4(0.25 + 0.60)

2
/4) =  0.229 m

3
 

  - 16 x 0.20/6(0.25
2
 + 0.75

2
 + 4(0.25 + 0.75)

2
/4) =  1.300 m

3
 

Footing -   6 x   0.25 x 0.25 x 0.95    =  0.356 m
3
 

  - 16 x   0.25 x 0.25 x 1.05    =  1.050 m
3
 

Plinth beam -   4 x   1.75 x 0.25 x 0.30    =  0.525 m
3 

-   2 x   5.60 x 0.25 x 0.30    =  0.840 m
3
 

-   2 x 19.60 x 0.25 x 0.30    =  2.940 m
3 

-   1 x   8.40 x 0.25 x 0.30    =  0.630 m
3
 

____________________________ 

        Total =  9.504 m
3
 

@Rs.4734.15 – 10% C.P./m
3
 = Rs.4260.73/m

3
 ……… = Rs.40,494.00 

 In superstructure, 

 Post -   6 x   0.13 x 0.13 x 3.00 =  0.304 m
3
 

  - 16 x   0.20 x 0.20 x 4.25 =  2.720 m
3
 

 Lintel -   4 x   1.81 x 0.13 x 0.15 =  0.141 m
3 

-   2 x   5.84 x 0.13 x 0.15 =  0.228 m
3
 

-   2 x 19.95 x 0.13 x 0.15 =  0.778 m
3 

-   1 x   8.55 x 0.13 x 0.15 =  0.168 m
3
 

Post plate -   2 x 19.95 x 0.13 x 0.15 =  0.778 m
3
 

-   1 x   8.55 x 0.13 x 0.15 =  0.168 m
3 

____________________________ 

     Total =  5.285 m
3
 

@Rs.4929.24 – 10% C.P./m
3
 = Rs.4436.32/m

3
 …… = Rs.23,446.00 

Item No 7/4.1.4 : - Brick work in cement morter with 1st class brick including racking out 

joints and curing complete as directed. In cement morter prop.1:5 

 Plinth wall - 4 x   1.75 x 0.25 x 0.15 = 0.263 m
3
 



- 2 x   5.60 x 0.25 x 0.15 = 0.420 m
3
 

  - 2 x 19.60 x 0.25 x 0.15 = 1.470 m
3
 

   - 1 x   8.40 x 0.25 x 0.15 = 0.315 m
3
 

Step  - 2 x   1.75 x 1.25 x 0.15 = 0.656 m
3
 

  - 2 x   1.75 x 1.00 x 0.15 = 0.525 m
3
 

   - 4 x   1.75 x 0.75 x 0.15 = 0.788 m
3
 

   - 4 x   1.75 x 0.50 x 0.15 = 0.526 m
3
 

- 4 x   1.75 x 0.25 x 0.15 = 0.262 m
3
 

  - 1 x   3.00 x 0.60 x 0.15 = 0.270 m
3
 

   - 1 x   3.00 x 0.30 x 0.15 = 0.135 m
3
 

     _____________________________ 

      Total = 5.630 m
3
 

@Rs.4423.30 – 10% C.P./m
3
 = Rs.3980.88/m

3
 …… = Rs.22,412.00 

Item No 8/2.1.3. :- Providing and laying 25 mm thick damp proof course with cement 

concrete in prop. with graded stone agg. Of 10 mm down nominal size including providing 

approved damp proof admixture in prop. as recommended by the manufacturer including 

curing etc. complete as directed. 

 Plinth - 2 x   5.84 x 0.13 = 1.52 m
2 

  - 2 x   1.81 x 0.13 = 0.47 m
2
 

  - 2 x   0.81 x 0.13 = 0.21 m
2
 

  - 2 x 19.95 x 0.13 = 5.19 m
2
 

  - 1 x   5.70 x 0.13 = 0.74 m
2
 

   ________________________ 

    Total = 8.13 m
2
 

@Rs.150.00 – 10% C.P./m
3
 = Rs.135.00/m

3
 ……… = Rs.1,098.00 

Item No 9/1.2 : - Earth/sand/silt filling in plinth in layers not more than 150 mm thick 

including necessary carriage, watering ,ramming etc. complete as directed. 

 Plinth - 2 x   1.75 x 5.85 x 0.31 =   6.35 m
3
 

  - 1 x 21.10 x 8.90 x 0.31 = 58.22 m
3
 

   __________________________________ 

     Total = 64.57 m
3 

 

@Rs.322.75 – 10% C.P./m
3
 = Rs.290.47/m

3
 ……… = Rs.18,756.00 

Item No 10/4.1.7. : - 112 mm brick nogged wall in cement morter including racking out 

joints and curing complete as directed in superstructure above plinth up to 1
st

. floor level. 

(protruding M.S. rod/Tor steel of column to be embedded in cement morter will be 

measured and paid separately)  

 In cement morter prop. 1:4 

wall - 4 x   1.81 x 3.30  = 23.89 m
2
 

 - 2 x   5.84 x 3.00  = 35.04 m
2
 

 - 2 x 19.95 x 0.90  = 35.91 m
2
 

 - 1 x   8.55 x 0.90  =   7.70 m
2
 

   __________________________ 

    Total =102.54 m
2
 

Less for Door  -   2 x 1.00 x 2.10 =    4.20 m
2
 

 Window -   4 x 0.90 x 1.20 =    4.32 m
2
 

 Ventilator -   4 x 0.90 x 0.45 =    1.62 m
2
 

 Gate  -   1 x 2.85 x 0.90 =    2.57 m
2
 



    __________________________ 

     Net = 89.83 m
2
 

@Rs.518.62 – 10% C.P./m
3
 = Rs.466.76/m

3
 ……… = Rs.41,929.00 

Item No 11/18.3.1. : -  Providing , hoisting and fixing of roof trusses including purling 

fabricated out of M.S. black tubes conforming to relevant I.S. code  as per approved design 

drawing including providing M.S. cleats , base plates , bolts and nuts and one coat of zinc 

chromate primer and two coats of approved enamel paints complete including fitting 

necessary cleats etc. for fixing ceiling joists. 

 Tie  - 7 x 1 x   9.15 x 5.10   =   326.65 kg 

 King post - 7 x 1 x   1.50 x 5.10   =     53.55 kg 

 Rafter  - 7 x 2 x   5.40 x 5.10   =   385.56 kg 

   - 3 x 2 x   2.70 x 4.14   =     52.97 kg 

 Runner  - 2 x 1 x 21.35 x 4.14   =   176.78 kg 

Purling  - 5 x 2 x
  
22.20 x 3.27   =   725.94 kg 

  - 3 x 2 x
  
  7.20 x 3.27   =   141.26 kg 

Struts  - 7 x 2( 1.17+0.84+0.51) x 3.27 =   115.37 kg 

  - 7 x 2( 1.62+1.40+1.23) x 3.27 =   194.56 kg 

__________________________ 

      Total = 2172.64 kg 

Add. 5 % for bolts & nuts   =   108.63 kg 

     __________________________ 

      Net = 2281.27 kg = 22.81 q 

@Rs.5875.00 – 10% C.P./q = Rs.5287.50/q ……… = Rs.1,20,608.00  

Item No 12/8.1.2. : -  Providing corrugated galvd. Iron sheet roofing of TATA Shaktee/SAIL 

including 8.1.2 fitting and fixing necessary galvd. J or L hooks , bolts and nuts , 8 mm dia 

bitumen washer , 25 mm dia x 3 mm thick and 1.6 mm thick limpet washer complete 

excluding cost of roof truss , purling etc. 

 G/Room - 2 x 1 x   7.20 x 2.74 =   39.46 m
2
 

 Hall  - 1 x 2 x 22.20 x 5.50 = 244.20 m
2
 

    ____________________________ 

     Total = 283.66 m
2
    

@Rs.359.88 – 10% C.P./m
3
 = Rs.323.89/m

2
 ……… = Rs.91,875.00 

Item No 13/8.1.4. : -  Providing galvd. Iron ridging of TATA Shaktee/SAIL including fitting , 

fixing      necessary galvd screws/washers etc. complete as directed. 

 Quantity = 1 x 22.20  = 22.20 Rm. 

@Rs.112.23 – 10% C.P./m
3
 = Rs.101.01/Rm. ……… = Rs.2,242.00 

Item No 14. : - Providing, fitting, fixing cementing grills as ventilator. 

 Quantity = 4 x 0.90 x 0.45 = 1.62 m
2
 L/S = Rs.1,000.00 

Item No 15/18.5.1. : - Providing , fitting and fixing steel doors/windows/ventilators of 

standard rolled steel sections as per relevant I.S. code – 1038 joints mitred and welded with 

15 mm x 3 mm x 100 mm lugs embedded in cement concrete block of M – 10 grade 

including providing and fixing of projecting hinges (not more than 65 mm and not less than 

15 mm wide) bolting device and steel handles , peg stays of 300 mm long etc. complete 

including applying a priming coat of red – lead paint. 

Window -   4 x 0.90 x 1.20 =     4.32 m
2
 

Door -   2 x 1.00 x 2.10 =     4.20 m
2
 

   ____________________________ 



    Total =    8.52 m
2
 

@Rs.1972.60 – 10% C.P./m
2
 = Rs.1775.34/m

2
…………. = Rs.15,126.00 

Item No 16/10.2. : -  Providing , fitting and fixing M.S grill of required pattern for 

windows/clerestory  window/opening with M.S flats at required spacing in frame all round  , 

square or round M.S bars with round headed bolts and nuts or screws. 

 Plain grill , (Fixed to brick work/P.C.C./R.C.C.) 

 M.S. grills -   4 x 0.90 x 1.20 =   4.32 m
2
  

 Hall  - 16 x 2.85 x 1.20 = 54.72 m
2
 

    ____________________________ 

     T = 59.04 m
2
  

 @ 20 kg/m
2
 = 1180.80 kg

 

  @Rs.65.55 – 10% C.P./kg = Rs.59.00/kg ……… = Rs.69,667.00 

Item No 17/17.12. : - Providing , fitting , fixing double leaf heavy duty iron gate including 

locking arrangement etc. complete. 

 Iron gate - 2.85 x 2.10 = 5.98 m
2
 

  @ 20.00 kg/m
2
 = 119.60 kg = 1.20 q 

  @ Rs.5059.15 – 10% C.P./q = Rs.4553.23/q ………… = Rs.5,464.00 

Item No 18/6.2.3. : - 15 mm thick cement plaster in single coat on wall surface(fair side) 

etc. and finish even and smooth including curing complete in cement morter 1:6 

 Wall  - 4 x 1 x   2.00 x 3.30 =  26.40 m
2
 

   - 2 x 1 x   6.23 x 3.00 =  37.38 m
2
 

 Stage  - 2 x 1 x   5.60 x 0.60 =    6.72 m
2
 

   - 2 x 1 x   5.97 x 0.60 =    7.16 m
2
 

   - 1 x 1 x   9.02 x 0.60 =    5.41 m
2
 

Hall wall - 2 x 1 x 19.95 x 0.90 =  35.91 m
2
 

  - 1 x 1 x   8.55 x 0.90 =    7.70 m
2
 

Post  - 16 x 4 x 0.20 x 3.35 =  42.88 m
2
 

Lintel  - 2 x 1 x 19.95 x 0.56 =  22.34 m
2
 

   - 1 x 1 x   8.55 x 0.56 =    4.79 m
2
 

 Post plate - 2 x 1 x 19.95 x 0.56 =  22.34 m
2
 

   - 1 x 1 x   8.55 x 0.56 =    4.79 m
2
 

   __________________________ 

    Total = 223.82 m
2
 

Less for door  -   2 x 1 x 1.00 x 2.10 =     4.20 m
2
 

 window -   4 x 1 x 0.90 x 1.20 =     4.32 m
2
 

  C/W -   4 x 1 x 0.90 x 0.45 =     1.62 m
2
 

 Gate  -   1 x 1 x 2.85 x 0.90 =     2.57 m
2
 

    __________________________ 

     Net = 211.11 m
2
 

@Rs.94.06 – 10% C.P./m
2
 = Rs.84.65/m

2
…………. = Rs.17,870.00 

Item No 19/6.2.2. : - 15 mm thick cement plaster in single coat on wall surface(rough side) 

etc. and finish even and smooth including curing complete in cement morter 1:6 

 Wall  - 4 x 1 x   1.87 x 3.30 =  24.68 m
2
 

   - 2 x 1 x   5.97 x 3.00 =  35.82 m
2
 

   - 2 x 1 x 21.22 x 0.90 =  36.40 m
2
 

   - 1 x 1 x   9.02 x 0.90 =    8.12 m
2
 

   __________________________ 



    Total = 105.02 m
2
 

Less for door  -   2 x 1 x 1.00 x 2.10 =    4.20 m
2
 

 window -   4 x 1 x 0.90 x 1.20 =    4.32 m
2
 

  C/W -   4 x 1 x 0.90 x 0.45 =    1.62 m
2
 

 Gate  -   1 x 1 x 2.85 x 0.90 =     2.57 m
2
 

    __________________________ 

     Net =   92.31 m
2
 

@Rs.95.10 – 10% C.P./m
2
 = Rs.85.59/m

2
…………. = Rs.7,901.00 

Item No 20/5.1.10. : -  Cement plaster skirting with cement morter 1:3 finished with a 

floating coat of neat cement finish including curing complete.  

 Plinth Wall -   4 x 1 x   2.00 x 0.50  =   4.00 m
2
 

   -   2 x 1 x   6.25 x 0.50  =   6.25 m
2
 

   -   2 x 1 x 21.35 x 0.50  = 21.35 m
2
 

   -   1 x 1 x   9.40 x 0.50  =   4.70 m
2
 

Step tread - 10 x 1 x 1.75 x 0.25  =   2.19 m
2
 

  -   2 x 1 x 3.00 x 0.30  =   1.80 m
2
 

Step sides - 2 x 
1
/2 (0.60 + 0.30) x 0.45 =   0.41 m

2
 

  - 2 x 
1
/2 (0.25 + 1.25) x 0.90 =   1.35 m

2
 

    __________________________ 

     Total = 42.05 m
2
 

@Rs.170.47 – 10% C.P./m
2
 = Rs.153.42/m

2
…………. = Rs.6,451.00 

Item No 21/4.1.1. : - Providing brick soling in foundation and under floor with best quality 

pick jhama brick , sand packed and laid to level and in panel after preparing the sub-grade as 

directed including all labour and materials. 

(a) Brick on flat soling 

Under floor, G/Room - 2 x   1.75 x 5.85 =   20.48 m
2
 

   Hall - 1 x 21.10 x 8.90 = 187.79 m
2
 

     ____________________________ 

      Total = 208.27 m
2
 

@Rs.286.37 – 10% C.P./m
2
 = Rs.257.73/m

2
……… = Rs.53,677.00 

Item No 22/5.1.5. : - 65 mm thick cement concrete floor consisting 53 mm under layer of 

cement concrete in prop. 1:3:6 and 12 mm thick cement plastering in prop.1:2 and finished 

with a floating coat of neat slurry including curing etc. complete 

Stage  - 2 x   1.81 x 5.97 =   21.61 m
2
 

 Hall - 1 x 21.22 x 9.02 = 191.40 m
2
 

    ____________________________ 

    Total = 213.01 m
2
 

@Rs.435.43 – 10% C.P./m
2
 = Rs.391.89/m

2
……… = Rs.83,476.00 

Item No 23/13.7.2. : -  Applying primary coat over steel and other metal surface after 

preparing the surface by thoroughly cleaning oil , grease , dirt and other foreign matter and 

scoured with wire brush , sand paper etc. complete. 

 With ready mixed red lead primer. 

   Door  -   2 x 2 x 1.00 x 2.10 =   8.40 m
2
 

  Window -   4 x 2 x 0.90 x 1.20 =   8.64 m
2
 

  Grills  -   4 x 1 x 0.90 x 1.20 =   1.62 m
2
 

 Hall ,grills  - 16 x 1 x 2.85 x 1.20 = 54.72 m
2
 

  Gate  -   1 x 1 x 2.85 x 2.10 =   5.98 m
2
 



     __________________________ 

      Net = 79.36 m
2
 

@Rs.29.88 – 10% C.P./m
2
 = Rs.26.89/m

2
…………. = Rs.2,134.00 

Item No 24/13.7.4. : -  Painting two coats (excluding priming coat) on new steel and other 

metal surface with enamel paint of approved brand and manufacture (Asian paint/Berger 

paint/ICI paint/J&N paint/Nerolac) to give an even shade including cleaning the surface of all 

dirt , dust and other foreign matter. 

  Door  -   2 x 2 x 1.00 x 2.10 =   8.40 m
2
 

  Window -   4 x 2 x 0.90 x 1.20 =   8.64 m
2
 

  Grills  -   4 x 1 x 0.90 x 1.20 =   1.62 m
2
 

 Hall ,grills  - 16 x 1 x 2.85 x 1.20 = 54.72 m
2
 

  Gate  -   1 x 1 x 2.85 x 2.10 =   5.98 m
2
 

     __________________________ 

      Net = 79.36 m
2
 

@Rs.54.82 – 10% C.P./m
2
 = Rs.49.34/m

2
…………. = Rs.3,916.00 

Item No 25/13.2.3. : - Applying one coat of cement primer of approved brand and 

manufacture on new wall surface after thoroughly brooming the surface free from morter 

drops and other foreign matter and including preparing he surface even and sand papered 

smooth. 

 Quantity = same quantity as cement plastering on fair side =  303.42 m
2
 

@Rs.32.63 – 10% C.P./m
2
 = Rs.29.37/m

2
…………. = Rs.8,191.00 

Item No 26/13.2.3. : - Finishing wall with water proofing cement paint of approved brand 

and  manufacture and of required shade on wall surface (two coats) to give an even shade 

after thoroughly brooming the surfaces to remove all dirt and remains of loose powdered 

materials.  

Quantity = same quantity as cement plastering on rough side =  303.42 m
2
 

@Rs.40.83 – 10% C.P./m
2
 = Rs.36.75/m

2
…………. = Rs.11,151.00 

Item No 27/1.4. : - Raising low site with soil by truck carriage complete.   

 Quantity - 2 x   7.00 x   2.80 x 0.60  = 23.52 m
3 

  - 1 x 22.00 x 10.00 x 0.30 = 66.00 m
3
 

   _______________________________ 

    Total  = 89.52 m
3 

 @Rs.205.52 – 10% C.P./m
3
 = Rs.184.97/m

3
 …………. = Rs.16,559.00 

________________________________ 

        Total = Rs.7,92,860.00 

    Add. 1% for contingency  = Rs.     7,929.00 

       _________________________________ 

         = Rs.8,00,789.00 

                      Say, Rs.8,00,000.00 

(Rupees eight lakh only) 

 

 

Junior Engineer 

               Sivasagar Zila Parishad 

 

 



 

 

 

 



 

 


