
Sl No Material Unit
Rate/Unit

(in Rs)

1 Al Lead Wire - 240 Sqmm Mtrs 194

2 Copper lugs - 240 Sqmm Nos 207

3 PG Clamps - Rabbit to 240 Sqmm Nos 357

4 Spacers for DTC Wiring Nos 24

5
4 Pin Cross Arm with necessary Clamps,bolts & nuts etc 

complete (Galvanised )
Nos 399

6
Fish Plate with necessary Clamps,bolts & nuts etc 

complete (Galvanised )
Nos 188

Sl No Material Unit
Rate/Unit

(in Rs)

1 Al Lead Wire - 120 Sqmm Mtrs 106

2 Copper lugs - 120 Sqmm Nos 86

3 PG Clamps - Rabbit to 120 Sqmm Nos 238

4 Spacers for DTC Wiring Nos 24

5
4 Pin Cross Arm with necessary Clamps,bolts & nuts etc 

complete (Galvanised )
Nos 399

6
Fish Plate with necessary Clamps,bolts & nuts etc 

complete (Galvanised )
Nos 188

Sl No Material Unit
Rate/Unit

(in Rs)

1 Al Lead Wire - 95 Sqmm Mtrs 81

2 Copper lugs - 95 Sqmm Nos 79

3 PG Clamps - Rabbit to 95 Sqmm Nos 122

4 Spacers for DTC Wiring Nos 24

5
4 Pin Cross Arm with necessary Clamps,bolts & nuts etc 

complete (Galvanised )
Nos 399

Fish Plate with necessary Clamps,bolts & nuts etc 

complete (Galvanised )
Nos 188

Sl No Material Unit
Rate/Unit

(in Rs)

1 Al Lead Wire - 50 Sqmm Mtrs 44

2 Copper lugs - 50 Sqmm Nos 33

3 PG Clamps - Rabbit to 50 Sqmm Nos 32

4 Spacers for DTC Wiring Nos 24

5
4 Pin Cross Arm with necessary Clamps,bolts & nuts etc 

complete (Galvanised )
Nos 399

COST DATA SHEET - 47

Standard Requirement of Materials for providing LT Wiring for Distribution 

Transformer Centers of various capacities

LT Wiring for - 250/500 KVA

LT Wiring for - 100 KVA

LT Wiring for - 63 KVA 

LT Wiring for - 25 KVA



6
Fish Plate with necessary Clamps,bolts & nuts etc 

complete (Galvanised )
Nos 188

The size of the lead wire provisioned are as per Standard requirement depending on the 

Ampere rating of the transformer.

The Size of the cable mabe modified to suite field requirement where ever necessary.



PART-A (Materials)

1
Material cost Estimate shall be prepared as per 

site requirement

PART-B (Labour)

Nos 1 3750

Nos 2 5000

Nos 3 6250

Nos 4 7500

5 & 

Above

as per Common 

SR 2012-13

Note:- 

1

2

3

4

Unit Qty
Consolidated 

Amount in Rs. 

The labour charges includes all works such as digging of pits, Erection of Poles, Fixing of 

Cross Arms, Strining of conductor, fixing of Conductore accessories, insulators, Fixing guy 

sets, Anti climbing device, spiral earth electrode and danger board etc complete

Consolidated labour charges for works 1 to 4 

(ONE to FOUR) poles including excavation of pit, 

pole erection, fixing of cross arms, stringing of 

conductor, fixing of conductor accessories, fixing 

guy sets, fixing of anti climbing device, spiral 

earth electrode, danger board etc if any 

(Applicable for both HT & LT Line)

2

No other labour charges or any other charges towards special locality allowance LC 

Charges, additional labour charges, transportation charges etc., are payable. 

COST DATA SHEET - 46

Estimate for carrying out 1 to 4 (ONE to FOUR) poles works in respect of Service Main Connection 

and E&I Works only 

Estimate shall not split to bring them into this category

Certificate has to be furnished by the section officer who prepares the estimate that the 

estimates are not split to claim the above labour charges

(Not applicaple for any other type of work)

SL.  

No
Paritculars



PART-A (Materials)

1
Material cost Estimate shall be prepared 

as per site requirement

PART-B (Labour)

2

Consolidated labour charges involving 3 

to 5 (THREE to FIVE) pole works for 

Ganga Kalyana and Drinking Water 

supply works only. 

Nos 1

Note:- 

1

2

3

4

No other labour charges or any other charges towards special locality 

allowance LC Charges, additional labour charges, transportation charges etc., 

are payable. 

Estimates coverig more than 3 pole works shall not split to bring them into 

this catageory. 

Certificate has to be furnished by the section officer who prepares the 

estimate that the estimates are not split to claim the above labour charges

COST DATA SHEET - 45

Estimate for Carrying Out 3 to 5 (THREE to FIVE) Poles Works in respect of Ganga 

Kalyana and Drinking Water Supply Works only 

(Not applicaple for any other type of work)

SL.  

No
Paritculars Unit Qty

Consolidated 

Amount in Rs. 

12344

The labour charges includes all works such as digging of pits, Errection of 

Poles, Fixing of Cross Arms, insulators, Strining of wire, providing guy sets.



PART-A (Materials)

1
Material cost Estimate shall be prepared 

as per site requirement

PART-B (Labour)

2

Consolidated labour charges involving 1 

to 2 (ONE to TWO) pole works for Ganga 

Kalyana and Drinking Water supply 

works only. 

Nos 1

Note:- 

1

2

3

4

Paritculars Unit Qty
Consolidated 

Amount in Rs. 

7813

The labour charges includes all works such as digging of pits, Erection of 

Poles, Fixing of Cross Arms, insulators, Strining of wire, providing guy sets.

No other labour charges or any other charges towards special locality 

allowance LC Charges, additional labour charges, transportation charges etc., 

are payable. 

Estimates coverig more than 2 pole works shall not split to bring them into 

this catageory. 

Certificate has to be furnished by the section officer who prepares the 

estimate that the estimates are not split to claim the above labour charges

COST DATA SHEET - 44

Estimate for Carrying Out 1 to 2 (One to Two) Poles Works in respect of Ganga 

Kalyana and Drinking Water Supply Works only 

(Not applicaple for any other type of work)

SL.  

No



Rate Amt Rate Amt

1

Fixing 3 kVAr, 3 Phase, LT Capacitor housed in a 

enclosure with necessary Fuses, wiring, mounting 

arrangement for 15/25kVA DTC (including 

connection to transformer, grounding etc., 

complete)

Set 1 525 525 338 338

2

Fixing 9 kVAr, 3 Phase, LT Capacitor housed in a 

enclosure with necessary Fuses, wiring, mounting 

arrangement for 63kVA DTC (including 

connection to transformer, grounding etc., 

complete)

Set 1 931 931 338 338

3

Fixing 18 kVAr, 3 Phase, LT Capacitor housed in a 

enclosure with necessary Fuses, wiring, mounting 

arrangement for 100kVA DTC (including 

connection to transformer, grounding etc., 

complete)

Set 1 1733 1733 398 398

4

Fixing 27 kVAr, 3 Phase, LT Capacitor housed in a 

enclosure with necessary Fuses, wiring, mounting 

arrangement for 250kVA DTC (including 

connection to transformer, grounding etc., 

complete)

Set 1 2758 2758 465 465

5

Fixing 54 kVAr, 3 Phase, LT Capacitor housed in a 

enclosure with necessary Fuses, wiring, mounting 

arrangement for 300/500 kVA DTC (including 

connection to transformer, grounding etc., 

complete)

Set 1 4883 4883 486 486

6

Wiring Materials for connecting the Capacitors to 

the Transformer (16 Sqmm Single Core PVC 

insulated sheathed aluminium wire, aluminium 

lugs, 2mm thick 40mm dia PVC pipe with Bend) 

and connecting the capacitor box to existing 

grounding

Set 1 200 200 0 0

Total
Material + 

Labour
Material Labour

a) For 25KVA Transformer 1063 725 338

b) For 63KVA Transformer 1469 1131 338

c) For 100KVA Transformer 2331 1933 398

d) For 250KVA Transformer 3423 7641 465

e) For 300/500 KVA Transformer 5569 5083 486

1
While preparing estimates for turnkey / total turnkey projects please refere to Sl. No. …….. To general guidelines 

vide a to …. page No. ……. To ……..

Qty

COST DATA SHEET - 43

For providing LT Capacitor to the Distribution Transformer

Material cost Labour Cost
Sl. 

No
Materials Unit



Rate Amt Rate Amt

1
LT CT's Class - 1 Accuracy Ring Type Ratio 50/5 

for 15/25kVA DTC
 Nos 3 615 1845 56 168

2
LT CT's Class - 0.5 Accuracy Ring Type Ratio 

100/5 for 50/63kVA DTC
 Nos 3 454 1362 56 168

3
LT CT's Class - 0.5 Accuracy Ring Type Ratio 

150/5 for 100kVA DTC
 Nos 3 341 1023 56 168

4
LT CT's Class - 0.5 Accuracy Ring Type Ratio 

400/5 for 250kVA DTC
 Nos 3 400 1200 56 168

5
LT CT's Class - 0.5 Accuracy Ring Type Ratio 

800/5 for 500 kVA DTC
 Nos 3 450 1350 56 168

6
Electronic Trivector Meter 3 Phase, 4 Wire, 

Accuracy 0.5 Cl
No 1 3000 3000 558 558

7

Weather Proof, Verming Proof LT Metering Box 

with clamping arrangement for mounting on the 

Transformer structure with necessary terminal 

strip and CT mounting arrangement for housing 

the ETV Meters and connecting to the existing 

ground.

No 1 4545 4545 288 288

Total Cost in Rs.

a) 15/25kVA DTC 1014 456

b) 63kVA DTC 1014 456

c) 100kVA DTC 1014 456

d) 250kVA DTC 1014 456

e) 500kVA DTC 1014 456

1

COST DATA SHEET - 42

With Meter Without Meter

Material cost Labour Cost
Unit

5745

9390

For Providing Electronic Trivector Meters with Associated CT's Metering Box etc., on LT Side of 

Distribution Transformer Center

8907

8745

8895

Qty
Sl. 

No

While preparing estimates for turnkey/total turnkey projects please refere to Sl. No. …….. To general 

guidelines vide a to …. page No. ……. To ……..

Materials

5895

8568

6390

5907

5568



Sl

No
Unit Total Cost

1

Set 1132904

Set 1491923

Set 1579163

Set 1824000

Set 2280000

Set 1182768

Set 1611596

Set 1997538

Set 2507446

Set 2908949

2 8467

1

(iv) With 750kVA oil cooled Transformer

Installing & fixing the compact pre-fabricated packaged sub-station 100/250/500/750/ 990 

kVA transformer on the existing  concrete plinth.(This does not include the cost of plinth, cable 

duct,laying & termination of cable etc. provision for the same shall be made 

(i) With 100kVA oil cooled Transformer

(ii) With 250kVA oil cooled Transformer

(vi) With 100kVA Dry Type Transformer

(vii) With 250kVA Dry Type Transformer

While preparing estimates for turnkey/total turnkey projects please refere to Sl. No. …….. To general guidelines 

vide a to …. page No. ……. To ……..

(v) With 990kVA oil cooled Transformer

COST DATA SHEET - 41

Providing Compact Pre-fabricated Packaged Sub-station 11kV/433V

(x) With 990kVA Dry Type Transformer

(ix) With 750kVA Dry Type Transformer

(viii) With 500kVA Dry Type Transformer

Particulars

Packaged Sub-station 11kV/433V consisting of 3 Way SF6/VCB insulated Compact RMU, Oil 

cooled type Copper Wound Transformer and LT section with one ACB as incoming and 7 Nos 

outgoing MCCB feeders and with enclosure made of electronically Galvanized sheet

(iii) With 500kVA oil cooled Transformer



Rate Amt

1 Metallic Enclosure with Busbars No 1 10752 10752

2
Programmable Logic Controllers with communication 

ports
No 1 19339 19339

3 GSM Modem No 1 7642 7642

4 MCCB - 150 Amps for 100 kVA DTC No 1 1700 1700

5 MCB 6 amps No 1 210 210

6 Contactors - 160 Amps for 100 kVA DTC No 2 5775 11550

7 Current Transformers 150/5 amps for 100 kVA DTC                       No 3 341 1023

8 Energy Meter ETV type No 1 3000 3000

9

Transformer wiring kit to Connect RLM Unit box to the 

transformer using PVC sheathed aluminium lead wire, 

Lugs etc.,

Kit 1 7322 7322

10 Miscellaneous materials LS LS 62 62

Total Cost (Material) 62600

11 Labour Charges

a) Casual 2466

b) Regular 493

12

1) 

Material cost

Total Cost 65559

While preparing estimates for turnkey / total tunkey projects please refer to Sl. No. ......... of General 

Guidelines vide a to .... in Page No. ...........

COST DATA SHEET - 40

Installing RLMU for the Existing 100kVA  Distribution Transformer Center

Sl No Particulars Unit Qty



Rate Amt

1 Metallic Enclosure with Busbars No 1 10752 10752

2
Programmable Logic Controllers with communication 

ports
No 1 19339 19339

3 GSM Modem No 1 7642 7642

4 MCCB - 100 Amps for 63 kVA DTC No 1 1500 1500

5 MCB 6 amps No 1 210 210

6 Contactors - 100 Amps for 63 kVA DTC No 2 3280 6560

7 Current Transformers 100/5 amps for 63 kVA DTC                       No 3 454 1362

8 Energy Meter ETV type No 1 3000 3000

9

Transformer wiring kit to Connect RLM Unit box to the 

transformer using PVC sheathed aluminium lead wire, 

Lugs etc.,

Kit 1 4612 4612

10 Miscellaneous materials LS LS 23 23

Total Cost (Material) 55000

11 Labour Charges

a) Casual 2466

b) Regular 493

1) 

Total Cost 57959

While preparing estimates for turnkey/total tunkey projects please refer to Sl. No. ......... of General 

Guidelines vide a to .... in Page No. ...........

COST DATA SHEET - 39

Installing RLMU for the Existing 63 kVA  Distribution Transformer Center

Sl No Particulars Unit Qty
Material cost



Rate Amt

1 Metallic Enclosure with Busbars No 1 10752 10752

2
Programmable Logic Controllers with communication 

ports
No 1 19339 19339

3 GSM Modem No 1 7642 7642

4 MCCB - 40 Amps for 15/25 kVA DTC No 1 1485 1485

5 MCB 6 amps No 1 210 210

6 Contactors - 40 Amps for 15/25 kVA DTC No 2 2010 4020

7 Current Transformers 50/5 amps for 15/25 kVA DTC                       No 3 615 1845

8 Energy Meter ETV type No 1 3000 3000

9

Transformer wiring kit to Connect RLM Unit box to the 

transformer using PVC sheathed aluminium lead wire, 

Lugs etc.,

Kit 1 2060 2060

10 Miscellaneous materials LS LS 147 147

Total Cost of Material 50500

11 Labour Charges

a) Casual 2466

b) Regular 493

Note:

1) 

Qty
Material cost

Total Cost 53459

(1) For 15 /25 kVA Transformer feeding to individual IP sets, use only one contactor & without MCCB .                                                                                                                                                          

While preparing estimates for turnkey / total tunkey projects please refer to Sl. No. ......... of General 

Guidelines vide a to .... in Page No. ...........

COST DATA SHEET - 38

Installing RLMU for the Existing 15/25kVA  Distribution Transformer Center

Sl No Particulars Unit



Rate Amt Rate Amt

1 RCC Poles 9 Mtr long with 145 Kg WL Nos 10 5941 59410 937 9370

2 PSC Poles 9 Mtr long with 200 Kg WL Nos 15 3278 49170 937 14055

Note:  

3
1.1kV Class 3 Phase Aerial Bunched Cable of size 

3x95+1x16+1x70 Sqmm 
kms 1.015 345902 351091 13441 13643

4 Three Phase Distribution box for 6 Connections Nos 20 1987 39740 476 9520

5
Piercing connector suitable for 16 Sqmm - 95 

Sqmm AB Cable - Service Connections 
Nos 60 217 13020 68 4080

6
Piercing connector suitable for 16 Sqmm - 95 

Sqmm AB Cable - Street Light Connections
Nos 25 152 3800 48 1200

7
Suspension Clamp Assembly including pole 

clamps
Sets 20 289 5780 102 2040

8
Dead End Clamp/Anchor Clamp Assembly 

including brackets, pole clamps
Sets 16 145 2320 136 2176

9 Universal Hook, Bolts & nuts Nos 16 289 4624 102 1632

10 T-connector KZ3 95 Nos 8 372 2976 115 920

11
Cable Straight thru' joint kits suitable for 95 

Sqmm
Sets 5 310 1550 170 850

12 Pre-Insulated lugs-CPTAU for 95 Sqmm Nos 8 372 2976 142 1136

13 End cap for 50/70 Sqmm Nos 50 19 950 4 200

14 Guy Set Complete Sets 8 855 6840 314 2512

15 Concreting for Guy sets (without cement) Sets 8 140 1120

16 PVC Insulated wire 16/25 Sqmm Mtrs 400 31.82 12728

17 Spiral Earth Electrodes Nos 25 238 5950 49 1225

Total Cost of Materials 564045

18 Labour Charges

a) Casual 64559

b) Regular 12912

641515

1
While preparing estimates for turnkey / total turnkey projects please refere to Sl. No. …….. To general 

guidelines vide a to …. page No. ……. To ……..

RCC Poles shall be used for dead ends, DP structure and PSC poles for intermediate supports and hence the 

quantity of RCC and PSC poles may be revised as per field condition.

Qty
Material cost

Total Cost/Km in Rs.

COST DATA SHEET - 37
Running Single Circuit 1.1 kV 3 Phase 5 Wire Power Line on 9 Mtr Supports with Average Span of 40 Mtrs Using 

3x95 + 1x16 + 1x70 Sqmm Aerial Bunched Cables (ABC)

SL.  

No
Particulars Unit

Labour Cost



Rate Amt Rate Amt

1 RCC Poles 9 Mtr long with 145 Kg WL Nos 10 5941 59410 937 9370

2 PSC Poles 9 Mtr long with 200 Kg WL Nos 24 3278 78672 937 22488

Note:

3
11kV Class 3 phase Aerial Bunched Cable 3x95 + 

70 Sqmm 
Kms 1.015 700820 711332 18076 18347

4
Cable Straight thru' joint kits suitable for 95 

Sqmm
Nos 6 2963 17778 733 4396

5 T-Jointing Kits Nos 6 3757 22542 916 5494

6 Termination Kits Nos 6 1879 11274 620 3718

7
Suspension clamp assembly including pole 

clamps
Sets 30 289 8670 102 3060

8
Dead End Clamp/Anchor Clamp Assembly 

including brackets, pole clamps
Sets 12 145 1740 136 1632

9 End Caps Nos 10 19 190 4 40

10
11kV Lightning Arrester, Metal Oxide

9kV, 5kA
Set (3Nos) 2 2283 4566 63 126

11 Guy Set Complete Sets 6 855 5130 314 1884

12 Concreting for Guy sets (without cement) Sets 6 140 840 0 0

13 Grounding connection for messenger wire Nos 4 117 468 23 92

14 Anchor sleeve for messenger wire Nos 4 22 88 4 16

15 Spiral Earth Electrodes Nos 34 238 8092 39 1326

Total Cost of Material 930792

16 Labour Charges

a) Casual 71989.1

b) Regular 14397.8

17 1017179

COST DATA SHEET - 36

Running Single Circuit 11kV, 3 Phase Power Line on 9 Mtr Supports with an Average Span of  30 Mtrs Using 3x95 

Sqmm + 1x70 Sqmm Aerial Bunched Cables (ABC)

SL.  

No
Particulars Unit

While preparing estimates for turnkey / total turnkey projects please refere to Sl. No. …….. To general 

guidelines vide a to …. page No. ……. To ……..

Total Cost/Km in Rs.

Labour Cost

 RCC Poles shall be used for dead ends, DP structure and PSC poles for intermediate supports and hence the 

quantity of RCC and PSC poles may be revised as per field condition.

Qty

Material cost



Qty Amt Qty Amt Qty Amt Qty Amt

1 No 310917 1 310917 1 310917 1 310917 1 310917

2 Cmt 4425 0.07 309.75 0.09 398.25 0.1 442.5 0.16 708

3 Cmt 4425 0.29 1283.25 0.36 1593 0.14 619.5 0 0

4 Kgs 68.3 10 683 3.5 239.05 6 409.8 0 0

5 Cmt 4425 0 0 0 0 0 0 0.02 88.5

6 Cmt 3776 0 0 0 0 0 0 0.14 528.64

7 Kgs 50 12 600 12 600 12 600 12 600

8 No 2000 2 4000 2 4000 2 4000 2 4000

9 No 528 1 528 1 528 1 528 1 528

Total cost  of material. 318321 318275 317517 317370

Labour Charges  

1 cmt 141 0.57 80.37 0.83 117.03 0.63 88.83 1.37 193.17

2 No. 2510 1 2510 1 2510 1 2510 1 2510

2590.37 2627 2598.83 2703.17

a) Casual 2590 2627 2599 2703

b) Regular 518 525 520 541

321429 321428 320635 320614

Note:-

1

2

Labour charges for Fixing foundation 

frame of MS channel 100X50mm and MS 

angle 40X40X5mm  welding,  fixing in 

concrete, aligning the RMU on foundation 

bed, assembly of units, connecting Bus 

Bars from panel to panel  etc., complete.

Rate

Providing Reinforcement as per Labour 

Charges Item No. 28.1

 Labour Charges

Earth Excavation for R.M.U. Foundation 

depositing of earth on bank up to a lead of 

50 mtrs and with a lift up to 1.5 mtrs

Providing Plinth on the Stone Masonary as 

per Labour Charges Item No. 28.9

While preparing estimates for turnkey / total turnkey projects please refere to Sl. No. …….. To general guidelines vide a to …. 

page No. ……. To ……..

The measurements for Earth work and concreting works have been provision as per the dimensions of the equipments of makes 

which are in use at present in  BESCOM.  Detail for the measurement are furnished in the data sheet furnished in Page  No. 

……….. 

Schenider Make

Materials

Construction of Stone Masonary was per 

labour charges Item No. 28.11

RMU 1 VL, 350 MVA, 630Amps

Rod type earthing with 40 mm Dia, 3 Mtrs 

long MS rod as per specification & 

drawing (enclosed)

Total cost

Supplying of Frame of MS Channel 

100x50mm and MS angle 40x40x5mm  

welding etc., complete.

Lettering the RMU with enamel paint and 

also writing single line diagram of each 

panel, caution Board, Danger Board etc., 

including cost of Paint, Brush etc.,

COST DATA SHEET-35

Sl. 

No

MEI

Foundation with Reinforcement CC 1:2:4 

as per Labour Charges Item No. 28.9

Siemens MakeABB Make

Unit

Providing Compact RMU 11kV Class SF6/VCB Type (1VL)  

Bed Conceting with CC 1:2:4 as per 

Labour Charges Item No.28.9 



Qty Amt Qty Amt Qty Amt Qty Amt

1 No 266070 1 266070 1 266070 1 266070 1 266070

2 Cmt 4425 0.07 309.75 0.09 398.25 0.1 442.5 0.16 708

3 Cmt 4425 0.29 1283.3 0.36 1593 0.14 619.5 0 0

4 Kgs 68.3 10 683 3.5 239.05 6 409.8 0 0

5 Cmt 4425 0 0 0 0 0 0 0.02 88.5

6 Cmt 3776 0 0 0 0 0 0 0.14 528.64

7 Kgs 50 12 600 12 600 12 600 12 600

8 No 2000 2 4000 2 4000 2 4000 2 4000

9 No 528 1 528 1 528 1 528 1 528

Total cost  of material. 273474 273428 272670 272523

Labour Charges  

1 cmt 141 0.57 80.37 0.83 117.03 0.63 88.83 1.37 193.17

2 No. 2510 1 2510 1 2510 1 2510 1 2510

2590.4 2627 2598.83 2703.17

a) Casual 2590 2627 2599 2703

b) Regular 518 525 520 541

276582 276581 275788 275767

Note:-

1

2

COST DATA SHEET-34

Sl. 

No

MEI

Foundation with Reinforcement CC 1:2:4 as 

per Labour Charges Item No. 28.9

Siemens MakeABB Make

Unit

Providing Compact RMU 11kV Class SF6/VCB Type   (1OD) 

Bed Conceting with CC 1:2:4 as per Labour 

Charges Item No.28.9 

While preparing estimates for turnkey / total turnkey projects please refere to Sl. No. …….. To general guidelines vide a to …. page No. 

……. To ……..

The measurements for Earth work and concreting works have been provision as per the dimensions of the equipments of makes which are 

in use at present in  BESCOM.  Detail for the measurement are furnished in the data sheet furnished in Page  No. ……….. 

Schenider Make

Materials

Construction of Stone Masonary was per 

labour charges Item No. 28.11

RMU 1 OD , 350 MVA, 630Amps

Rod type earthing with 40 mm Dia, 3 Mtrs 

long MS rod as per specification & drawing 

(enclosed)

Total cost

Supplying of Frame of MS Channel 

100x50mm and MS angle 40x40x5mm  

welding etc., complete.

Lettering the RMU with enamel paint and 

also writing single line diagram of each panel, 

caution Board, Danger Board etc., including 

cost of Paint, Brush etc.,

Labour charges for Fixing foundation frame 

of MS channel 100X50mm and MS angle 

40X40X5mm  welding,  fixing in concrete, 

aligning the RMU on foundation bed, 

assembly of units, connecting Bus Bars from 

panel to panel  etc., complete.

Rate

Providing Reinforcement as per Labour 

Charges Item No. 28.1

 Labour Charges

Earth Excavation for R.M.U. Foundation 

depositing of earth on bank up to a lead of 50 

mtrs and with a lift up to 1.5 mtrs

Providing Plinth on the Stone Masonary as 

per Labour Charges Item No. 28.9



Qty Amt Qty Amt Qty Amt Qty Amt

1 No 739453 1 739453 1 739453 1 739453 1 739453

2 Cmt 4425 0.08 354 0.28 1239 0.43 1902.75 0.48 2124

3 Cmt 4425 0.36 1593 1.08 4779 0.42 1858.5 0 0

4 Kgs 68.3 30 2049 10 683 17 1161.1 0 0

5 Cmt 4425 0 0 0 0 0 0 0.06 265.5

6 Cmt 3776 0 0 0 0 0 0 0.43 1623.68

7 Kgs 50 40 2000 40 2000 40 2000 40 2000

8 No 2000 2 4000 2 4000 2 4000 2 4000

9 No 528 1 528 1 528 1 528 1 528

Total cost  of material. 749977 752682 750903 749994.2

Labour Charges  

1 cmt 141 0.72 101.52 2.5 352.5 2 282 4.35 613.35

2 No. 2510 3 7530 3 7530 3 7530 3 7530

7631.5 7882.5 7812 8143.35

a) Casual 7632 7883 7812 8143

b) Regular 1526 1577 1562 1629

759135 762141 760278 759766

Note:-

1

2

COST DATA SHEET-33

Sl. 

No

MEI

Foundation with Reinforcement CC 1:2:4 

as per Labour Charges Item No. 28.9

Siemens MakeABB Make

Unit

Providing Compact RMU  11kV Class SF6/VCB Type  (1 Incomer +1 Breaker +1 Outgoing)

Bed Conceting with CC 1:2:4 as per 

Labour Charges Item No.28.9 

While preparing estimates for turnkey / total turnkey projects please refere to Sl. No. …….. To general guidelines vide a to …. page No. 

……. To ……..

The measurements for Earth work and concreting works have been provision as per the dimensions of the equipments of makes which 

are in use at present in  BESCOM.  Detail for the measurement are furnished in the data sheet furnished in Page  No. ……….. 

Schenider Make

Materials

Construction of Stone Masonary was per 

labour charges Item No. 28.11

RMU (3 Way), One Incomer + Two 

Breakers + One outgoing (2OD + 1VL), 

350 MVA, 630Amps

Rod type earthing with 40 mm Dia, 3 Mtrs 

long MS rod as per specification & 

drawing (enclosed)

Total cost

Supplying of Frame of MS Channel 

100x50mm and MS angle 40x40x5mm  

welding etc., complete.

Lettering the RMU with enamel paint and 

also writing single line diagram of each 

panel, caution Board, Danger Board etc., 

including cost of Paint, Brush etc.,

Labour charges for Fixing foundation 

frame of MS channel 100X50mm and MS 

angle 40X40X5mm  welding,  fixing in 

concrete, aligning the RMU on foundation 

bed, assembly of units, connecting Bus 

Bars from panel to panel  etc., complete.

Rate

Providing Reinforcement as per Labour 

Charges Item No. 28.1

 Labour Charges

Earth Excavation for RMU Foundation 

depositing of earth on bank up to a lead of 

50 mtrs and with a lift up to 1.5 mtrs

Providing Plinth on the Stone Masonary 

as per Labour Charges Item No. 28.9



Qty Amt Qty Amt Qty Amt Qty Amt

1 No 1050370 1 1050370 1 1050370 1 1050370 1 1050370

2 Cmt 4425 0.15 663.75 0.37 1637.25 0.53 2345.25 0.64 2832

3 Cmt 4425 0.65 2876.25 1.44 6372 0.56 2478 0 0

4 Kgs 68.3 40 2732 14 956.2 23 1570.9 0 0

5 Cmt 4425 0 0 0 0 0 0 0.08 354

6 Cmt 3776 0 0 0 0 0 0 0.57 2152.32

7 Kgs 50 50 2500 50 2500 50 2500 50 2500

8 No 2000 2 4000 2 4000 2 4000 2 4000

9 No 528 1 528 1 528 1 528 1 528

Total cost  of material. 1063670 1066363 1063792 1062736.3

Labour Charges  

1 cmt 141 1.29 181.89 3.33 469.53 2.63 370.83 5.72 806.52

2 No 2510 4 10040 4 10040 4 10040 4 10040

10222 10510 10411 10847

a) Casual 10222 10510 10411 10847

b) Regular 2044 2102 2082 2169

1075936 1078975 1076285 1075752

Note:-

1

2

Labour charges for Fixing foundation 

frame of MS channel 100x50mm and MS 

angle 40x40x5mm  welding,  fixing in 

concrete, aligning the RMU on foundation 

bed, assembly of units, connecting Bus 

Bars from panel to panel  etc., complete.

Rate

Providing Reinforcement as per Labour 

Charges Item No. 28.1

 Labour Charges

Earth Excavation for RMU Foundation 

depositing of earth on bank up to a lead of 

50 mtrs and with a lift up to 1.5 mtrs

Providing Plinth on the Stone Masonary as 

per Labour Charges Item No. 28.9

While preparing estimates for turnkey / total turnkey projects please refere to Sl. No. …….. To general guidelines vide a to …. page No. ……. To 

……..

The measurements for Earth work and concreting works have been provision as per the dimensions of the equipments of makes which are in use at 

present in  BESCOM.  Detail for the measurement are furnished in the data sheet furnished in Page  No. ……….. 

Schenider Make

Materials

Construction of Stone Masonary was per 

labour charges Item No. 28.11

RMU (3 Way), One Incomer + Two 

Breakers + One out going (2OD + 2VL), 

350 MVA, 630Amps

Rod type earthing with 40 mm Dia, 3 Mtrs 

long MS rod as per specification & drawing 

(enclosed)

Total cost

Supplying of Frame of MS Channel 

100x50mm and MS angle 40x40x5mm  

welding etc., complete.

Lettering the RMU with enamel paint and 

also writing single line diagram of each 

panel, caution Board, Danger Board etc., 

including cost of Paint, Brush etc.,

COST DATA SHEET-32

Sl. 

No

MEI

Foundation with Reinforcement CC 1:2:4 

as per Labour Charges Item No. 28.9

Siemens MakeABB Make

Unit

Providing Compact RMU 11kV Class SF6/VCB Type  (1 Incomer + 2 Breaker + 1 Outgoing)

Bed Conceting with CC 1:2:4 as per 

Labour Charges Item No.28.9 



Rate Amt Rate Amt

1 Spun pole 11.0 Mtr Long No 1 15800 15800 2084 2084

2 Single Pole Transformer Structure Kit for 250kVA Set 1 26496 26496 1799 1799

3 HT Single Top Support with bolts, nuts & washers Sets 9 98 882 56 504

4 11kV Pin Insulator with pins Nos 9 103 927 0 0

5 Rabbit ACSR Conductor for jumps Mtrs 50 36.81 1841 0 0

6 Alkathene Tube 19mm Dia and in coils of 30 Mtrs Coils 2 500 1000 0 0

7 Concreting materials for 11 Mtrs Spun Pole

a) Base concreting 1:4:8, 1000x1000x150mm Each 1 596 596 0 0

b) Pole concreting 1:2:4, 1000x1000x2500 mm Each 1 9668 9668 0 0

c) Coping 1:2:4 (as per actuals) Each 1 906 906 0 0

8 GI Wire 10 SWG Kgs 5 62.8 314 0 0

9 Guy Wire 7/10 SWG Kgs 10 66.72 667 0 0

10 GI Pipe 100 mm Dia Mtrs 10 1143 11430 0 0

11 PVC Pipe 150 mm Dia Mtrs 20 291 5820 0 0

12 PVC Bend 150 mm Dia Nos 8 200 1600 0 0

13 PVC Pipe 25mm Dia Mtrs 40 27 1080 0 0

14
11kV/433V, 250kVA, 3 Phase, 50 Cys  

Distribution Transformer with oil
No 1 237696 237696 1208 1208

15 11kV Solid Core Type HG Fuse Unit Set/3 Nos 1 871 871 375 375

16 11kV, 200Amps, Single Break GOS Nos 3 7320 21960 563 1689

17

Earthing materials pipe type for grounding as per 

Drawing No. BESCOM/GM/CP/15 & 34/Dt: 

24.10.07.

Single 

Electrode 

with 

accessories

3 1355 4065 507 1521

a) LT Distribution Box for 250kVA with MCCB No 1 16705 16705 403 403

b) LT Wiring (From DTC to LT Line via Metering 

Box & LT Protection Kit) SINGLE CIRCUIT
No 1

i. Al Lead Wire - 240 Sqmm Mtrs 45 194 8730

ii. Copper lugs - 240 Sqmm Nos 12 207 2484

iii. PG Clamps - Rabbit to 240 Sqmm Nos 4 357 1428

iv. Spacers for DTC Wiring Nos 8 24 192

v. Fish Plate with necessary Clamps,bolts & nuts 

etc complete (Galvanised)
Nos 2 188 376

c) LT Metering box with CTs and necessary wiring 

for housing ETV Meter (Please see CDS-42)
No 1 5895 5895 456 456

d) LT Electronic Tri-Vector Meter 5A, Class-

0.5/1.0 accuracy
No 1 3000 3000 558 558

19 11kV Lightning Arester, Metal Oxide, 9kV, 5kA Set/3 Nos 1 2283 2283 63 63

20 PVC Insulation Tape in rolls of 10 mtrs Roll 3 10 30 0 0

21 Horizontal Cross Arms nos 4 381 1524 72 288

22 MS Fish plate Nos 9 59 531 18 158

23
Caution/Danger Board as per Drawing No. 

BESCOM/GM/CP/40/Dt: 24.10.07
No 1 120 120 43 43

24
Anti Climbing Device (12mtrs/1Kg GI Barbed 

Wire) Lumpsum
Kg 2 73 146 20 40

Total cost of Material 387063

25 Labour Charges

a) Casual 11833

b) Regular 2367

COST DATA SHEET-31

Qty

Total Cost in Rs 401262

Erection of 3 Phase, 11kV/433V, 250 kVA Single Pole Mounted Distribution Transformer on 11.0 Mtr Spun Pole With 

3 GOS System

Materials
Material cost

18 644 644

Labour Cost
Sl No Unit



Rate Amt Rate Amt

1 9 Mtr long RCC pole (Square Section) No 1 7210 7210 937 937

2 11kV Pin Insulators with pins Nos 3 103 309 0 0

3 45kN Disc Insulator Nos 3 300 900 0 0

4 Guy Set Complete Set 1 855 855 251 251

5
Single pole TC set suitable for 100 kVA 

Transformer
Set 1 7050 7050 899 899

6

11kV/433V, 100kVA, 3 Phase, 50 Cys 

Distribution Transformer BEE-3 Star Rated with 

Oil

No 1 146408 146408 805 805

7

Earthing materials pipe type for grounding as per 

Drawing No. BESCOM/GM/CP/15 & 34/Dt: 

24.10.07.

Nos 3 1355 4065 507 1521

8 Concreting materials for 9 mtr RCC Pole 0

a) Base concreting 1:4:8, 500x650x150 mm Each 1 252 252 0 0

b) Pole concreting 1:2:4, 500x500x1700 Each 1 2731 2731 0 0

c) Coping 1:2:4 (as per actuals) Each 1 403 403 0 0

9
Concreting materials for Guy sets (without cement 

)
No 1 140 140 0 0

10 GI Wire 8 SWG Kgs 5 62.8 314 0 0

11 Guy Wire 7/10 SWG Kgs 10 66.7 667 0 0

12
11kV Lightning Arester, Metal Oxide

9kV, 5kA
Set/3 Nos 1 2283 2283 63 63

a) LT Protection Kit No 2 1679 3358 181 362

b) LT Distribution Box for 100kVA with MCB No 1 16705 16705 403 403

c) LT Wiring (From DTC to LT Line Through 

Merering Box & LT Protection Kit/LT Distribution 

Box) SINGLE CIRCUIT

No 1

i. Al Lead Wire - 120 Sqmm Mtrs 45 106 4770

ii. Copper lugs - 120 Sqmm Nos 12 86 1032

iii. PG Clamps - Rabbit to 120 Sqmm Nos 4 238 952

iv. Spacers for DTC Wiring Nos 8 24 192

v. Fish Plate with necessary Clamps, bolts & nuts 

etc complete (Galvanised)
Nos 2 188 376

d) LT Metering box with CTs and necessary wiring 

for housing ETV Meter (Please see CDS-42)
No 1 5568 5568 456 456

e) LT Electronic Tri-Vector Meter 5A, Class-

0.5/1.0 accuracy
No 1 3000 3000 588 588

14 11kV Solid Core Type HG Fuse Unit Set/3 Nos 1 871 871 375 375

15 11kV, 200Amps, Single Break GOS Nos 1 7320 7320 563 563

16
Caution/Danger Board as per Drawing No. 

BESCOM/GM/CP/40/ Dt: 24.10.07
No 1 120 120 43 43

17
Anti Climbing Device (12mtrs/1Kg GI Barbed 

Wire) Lumpsum
Kg 1 73 73 20 20

18 Total Material Cost  

a) With LT Distribution Box 214566

b) With LT Protection Kit 201219

19 Labour Charges

a) Casual 7427 7386

b) Regular 1485 1477

Total 

223479

210082
Total Cost for Erection of a Single Pole Mounted 100kVA Transformer  with LT 

Protection KIT in Rs

Unit
Labour Cost

Qty
Material cost

for LT Distribution Box

503 503

Materials

Total Cost for Erection of a Single Pole Mounted 100kVA Transformer with LT 

Distribution Box in Rs

Erection of 3 Phase, 11kV/433V, 100kVA BEE 3 Star Rated Single Pole Mounted Transformer 

Centre on 9 Mtrs RCC Pole (Square Section)

COST DATA SHEET - 30

Sl. 

No

for LT Protection Kit

13



Rate Amt Rate Amt

1 9 Mtr long RCC pole (Square Section) No 1 7210 7210 937 937

2 11kV Pin Insulators with pins Nos 3 103 309 0 0

3 45kN Disc Insulator Nos 3 300 900 0 0

4 Guy Set Complete Set 1 855 855 314 314

5
Single pole TC set suitable for 63 kVA 

Transformer
Set 1 4703 4703 899 899

6
11kV/433V, 63kVA, 3 Phase, 50 Cys Distribution 

Transformer BEE-3 Star Rated with Oil
No 1 109635 109635 603 603

7

Earthing materials pipe type for grounding as per 

Drawing No. BESCOM/GM/CP/15 & 34/ Dt: 

24.10.07

Single 

Electrode 

with 

accessories

3 1355 4065 507 1521

8 Concreting materials for 9 mtr RCC Pole

a) Base concreting 1:4:8, 650x650x150 mm Each 1 252 252 0 0

b) Pole concreting 1:2:4, 500x500x1650 Each 1 2731 2731 0 0

c) Coping 1:2:4 (as per actuals) Each 1 403 403 0 0

9
Concreting materials for Guy sets (without 

cement )
No 1 140 140 0 0

10 GI Wire 8 SWG Kgs 5 62.8 314 0 0

11 Guy Wire 7/10 SWG Kgs 10 66.7 667 0 0

12
11kV Lightning Arester, Metal Oxide

9kV, 5kA
Set/3 Nos 1 2283 2283 63 63

a) LT Protection Kit for 63 kVA Nos 2 1679 3358 181 362

b) LT Wiring (From DTC to LT Line Through 

Merering Box & LT Protection Kit) SINGLE 

CIRCUIT

No 1

i. Al Lead Wire - 95 Sqmm Mtrs 40 81 3240

ii. Copper lugs - 95 Sqmm Nos 4 79 316

iii. PG Clamps - Rabbit to 95 Sqmm Nos 4 122 488

iv. Spacers for DTC Wiring Nos 8 24 192

v. Fish Plate with necessary Clamps,bolts & nuts 

etc complete (Galvanised)
Nos 2 188 376

c) LT Metering box with CTs and necessary wiring 

for housing ETV Meter (Please see CDS-42)
No 1 5907 5907 456 456

d) LT Electronic Tri-Vector Meter 5A, Class-

0.5/1.0 accuracy
No 1 3000 3000 588 588

14 11kV Solid Core Type HG Fuse Unit Set/3 Nos 1 871 871 375 375

15 11kV, 200Amps, Single Break GOS Nos 1 7320 7320 563 563

16
Caution/Danger Board as per Drawing No. 

BESCOM/GM/CP/40/ Dt: 24.10.07
No 1 120 120 43 43

17
Anti Climbing Device (12mtrs/1Kg GI Barbed 

Wire) Lumpsum
Kg 1 70 70 20 20

18 Total material cost 159725

19 Labour Charges

a) Casual 7247

b) Regular 1449

168422

COST DATA SHEET - 29

Erection of 3 Phase, 11kV/433V, 63kVA BEE 3 Star Rated Single Pole Mounted Transformer Centre 

on 9 Mtrs RCC Pole (Square Section)

Materials Unit Qty

Material cost Labour Cost
Sl. 

No

Total cost for Erection of a Single Pole Mounted 63kVA Transformer in Rs

13 503 503



Rate Amt Rate Amt

1 9 Mtr long RCC pole (Square Section) No 1 7210 7210 937 937

2 11kV Pin Insulators with pins Nos 3 103 309 0 0

3 45kN Disc Insulator Nos 3 300 900 0 0

4 Guy Set Complete Set 1 855 855 314 314

5
Single pole TC set suitable for  25 kVA 

Transformer
Set 1 4703 4703 899 899

5
11kV/433V, 25kVA, 3 Phase, 50 Cys Distribution 

Transformer BEE-3 Star Rated with Oil
No 1 64455 64455 603 603

7

Earthing materials pipe type for grounding as per 

Drawing No. BESCOM/GM/CP/15 & 34/ Dt: 

24.10.07

Single 

Electrode with 

accessories

3 1355 4065 507 1521

8 Concreting materials for 9 mtr RCC Pole

a) Base concreting 1:4:8, 650x650x150 mm Each 1 252 252 0 0

b) Pole concreting 1:2:4, 500x500x1650 Each 1 2731 2731 0 0

c) Coping 1:2:4 (as per actuals) Each 1 403 403 0 0

9
Concreting materials for Guy sets (without 

cement)
No 1 140 140 0 0

10 GI Wire 8 SWG Kgs 5 62.8 314 0 0

11 Guy Wire 7/10 SWG Kgs 10 66.7 667 0 0

12
11kV Lightning Arester, Metal Oxide

9kV, 5kA
Set/3 Nos 1 2283 2283 63 63

a) LT Protection Kit for 25 kVA No 1 1679 1679 181 181

b) LT Wiring (From DTC to LT Line Through 

Metering Box & LT Protection Kit) SINGLE 

CIRCUIT

No 1

i. Al Lead Wire - 50 Sqmm Mtrs 25 44 1100

ii. Copper lugs - 50 Sqmm Nos 4 34 136

iii. PG Clamps - Rabbit to 50 Sqmm Nos 4 64 256

iv. Spacers for DTC Wiring Nos 8 24 192

v. Fish Plate with necessary Clamps,bolts & nuts 

etc complete (Galvanised)
Nos 2 188 376

c) LT Metering box with CTs and necessary wiring 

for housing ETV Meter (Please see CDS-42)
No 1 6390 6390 456 456

d) LT Electronic Tri-Vector Meter 5A, Class-

0.5/1.0 accuracy
No 1 3000 3000 558 558

14 11kV Solid Core Type HG Fuse Unit Set/3 Nos 1 871 871 375 375

15 11kV, 200Amps, Single Break GOS Nos 1 7320 7320 563 563

16
Caution/Danger Board as per Drawing No. 

BESCOM/GM/CP/40/ Dt: 24.10.07
No 1 120 120 43 43

17
Anti Climbing Device (12mtrs/1Kg GI Barbed 

Wire) Lumpsum
Kg 1 70 70 20 20

18 Total Material Cost 110797

Labour Charges

a) Casual 7036

b) Regular 1407

119240

503

Total cost for erection of a single pole mounted 25kVA Transformer in Rs

Sl. 

No
Materials

13 503

COST DATA SHEET - 28

Erection of 3 Phase, 11kV/433V, 25kVA BEE 3 Star Rated Single Pole Mounted Transformer Centre on 

9 Mtrs RCC Pole (Square Section)

Unit
Labour Cost

Qty
Material cost



Rate Amt Rate Amt

1 Part-A: TRANSFORMER

a) 9 Mtr RCC DP Transformer Structure (Using 9 

Mtr RCC Poles)
No 1 26482 26482 3749 2999

b) 8 Mtr RCC DP Transformer Structure (Using 8 

Mtr RCC Poles)
No 1 26482 26482 3377 2703

2 11kV Pin Insulators Sets 3 103 309 0 0

3 45kN Disc Insulators Sets 3 300 900 0 0

4 Guy Set Complete Nos 4 855 3420 314 1256

5
11kV/433V, 250kVA, 3 Phase, 50 Cys  

Distribution Transformer with oil
No 1 237696 237696 1208 1208

6

Earthing materials pipe type for grounding as per 

Drawing No. BESCOM/GM/CP/15 & 34/ Dt: 

24.10.07

Single 

Electrode 

with 

accessories

3 1355 4065 507 1521

7
Caution/Danger Board as per Drawing No. 

BESCOM/GM/CP/40/ Dt: 24.10.07
No 1 120 120 43 43

8
Anti Climbing Device (12mtrs/1Kg GI Barbed 

Wire) Lumpsum
Kgs 2 73 146 20 40

9 Concreting for Guy sets without cement Nos 4 140 560 0 0

10 GI Wire 8 SWG Kgs 5 62.8 314 0 0

11 Guy wire 7/10 SWG Kgs 10 66.72 667 0 0

Total using 9 mtr Poles 274679 7067

Total using 8 mtr Poles 274679 6771

12 Labour Charges

i) using 9 mtr Poles

a) Casual 7067

b) Regular 1413

ii) using 8 mtr poles

a) Casual 6771

b) Regular 1354

13 Total for Part-A

I) Using 9 mtr  Poles 283160

ii) using 8 mtr poles 282804

Material cost

COST DATA SHEET - 27

250 KVA

Erection of 3 Phase, 11kV/433V, 250kVA Distribution Transformer Centre Using DPTS

Particulars Labour CostUnit QtySl.No



Part-B:

14
11kV Lightning Arester, Metal Oxide

9kV, 5kA
Set of 3 Nos 1 2283 2283 63 63

15 Labour Charges

a) Casual 63

b) Regular 13

16 Total for Part-B 2359

Part-C: SWITCH GEAR

a) LT  Distribution box for  250kVA with MCCB No 1 16705 16705 403 403

b) LT Wiring (From DTC to LT Line via Metering 

Box & LT Protection Kit) SINGLE CIRCUIT
No 1

i. Al Lead Wire - 240 Sqmm Mtrs 45 194 8730

ii. Copper lugs - 240 Sqmm Nos 12 207 2484

iii. PG Clamps - Rabbit to 240 Sqmm Nos 4 357 1428

iv. Spacers for DTC Wiring Nos 8 24 192

v. Fish Plate with necessary Clamps,bolts & nuts 

etc complete (Galvanised)
Nos 2 188 376

c) LT Metering box with CTs and necessary wiring 

for housing ETV Meter (Please see CDS-42)
No 1 5895 5895 456 456

d) LT Electronic Tri-Vector Meter 5A, Class-

0.5/1.0 accuracy
Nos. 1 3000 3000 558 558

18 11kV Solid Core Type HG Fuse Unit Set/ 3 nos 1 832 832 375 375

19 11kV, 200Amps, Single Break GOS No 1 7320 7320 563 563

Total Cost (Material) 46962

20 Labour Charges

a) Casual 2999

b) Regular 600

21 Total for Part-C 50561

22 Total (A+B+C)

1) Using 9 mtr Poles 336079

Labour Charges:

a) Casual 10129

b) Regular 2026

2) Using 8 mtr Poles 335724

Labour Charges:

a) Casual 9833

b) Regular 1967

1
While preparing estimates for turnkey / total tunkey projects please refer to Sl. No. ......... of General Guidelines vide 

a to .... in Page No. ...........

17

Note: Provision for actual quantity of additional materials viz 45kN Disc Insulator, 11 kV Pin Insulators ACSR/AAA 

Conductor, Transparent Alkathine Tube, PG Clamps and Terminal Connectors etc. Whenever required may be made in the 

estimate separately for 

644 644



Rate Amt Rate Amt

1 Part-A: TRANSFORMER

a) 9 Mtr RCC DP Transformer Structure (Using 9 

Mtr RCC Poles)
No 1 26482 26482 3749 3749

b) 8 Mtr RCC DP Transformer Structure (Using 8 

Mtr RCC Poles)
No 1 23248 23248 3377 3377

2 11kV Pin Insulators Sets 3 103 309 0 0

3 45kN Disc Insulators Sets 3 300 900 0 0

4 Guy Set Complete Nos 4 855 3420 314 1256

5
11kV/433V, 100kVA, 3 Phase 50 Cys Distribution 

Transformer BEE - 3 Star Rated with Oil
No 1 146408 146408 805 805

6

Earthing materials pipe type for grounding as per 

Drawing No. BESCOM/GM/CP/15 & 34/ Dt: 

24.10.07

Single 

Electrode 

with 

accessories

3 1355 4065 507 1521

7
Caution/Danger Board as per Drawing No. 

BESCOM/GM/CP/40/ Dt: 24.10.07
No 1 120 120 43 43

8
Anti Climbing Device (12mtrs/1Kg GI Barbed 

Wire) Lumpsum
Kgs 2 73 146 20 40

9 Concreting for Guy sets without cement Nos 4 140 560 0 0

10 GI Wire 8 SWG Kgs 5 62.8 314 0 0

11 Guy wire 7/10 SWG Kgs 10 66.72 667 0 0

Total using 9 mtr Poles 183391 7414

Total using 8 mtr Poles 180157 7042

12 Labour Charges

I) using 9 mtr Poles

a) Casual 7414

b) Regular 1483

ii) using 8 mtr poles

a) Casual 7042

b) Regular 1408

13 Total for Part-A

I) Using 9 mtr  Poles 192288

ii) using 8 mtr poles 188608

Part-B:

14
11kV Lightning Arester, Metal Oxide

9kV, 5kA
Set of 3 Nos 1 2283 2283 63 63

15 Labour Charges

a) Casual 63

b) Regular 13

16 Total for Part-B 2359

Part-C: SWITCH GEAR

Erection of 3 Phase, 11kV/433 V, 100kVA BEE – 3 Star Rated Distribution Transformer Centre Using 

DPTS

COST DATA SHEET -26

ParticularsSl No Unit Qty

100 KVA

Material cost Labour Cost



a) LT Protection Kit Nos 2 1679 3358 181 362

b) LT Distribution box for 100 kVA with MCB No 1 16705 16705 403 403

c) LT Wiring (From DTC to LT Line Through 

Merering Box & LT Protection Kit/LT Distribution 

Box) SINGLE CIRCUIT

No 1

i. Al Lead Wire - 120 Sqmm Mtrs 45 106 4770

ii. Copper lugs - 120 Sqmm Nos 12 86 1032

iii. PG Clamps - Rabbit to 120 Sqmm Nos 4 238 952

iv. Spacers for DTC Wiring Nos 8 24 192

v. Fish Plate with necessary Clamps,bolts & nuts 

etc complete (Galvanised)
Nos 2 188 376

d) LT Metering box with CTs and necessary wiring 

for housing ETV Meter (Please see CDS-42)
No 1 5568 5568 456 456

e) LT Electronic Tri-Vector Meter 5A, Class-

0.5/1.0 accuracy
Nos 1 3000 3000 588 588

18 11kV Solid Core Type HG Fuse Unit Set/3 Nos 1 871 871 375 375

19 11kV, 200Amps, Single Break GOS No 1 7320 7320 563 563

Total Cost (Material) 27439 40786

20 Labour Charges

a) Casual 2847 2888

b) Regular 569 578

21 Total for Part-C 30855 44252

22 Total (A+B+C)

1) Using 9 mtr Poles 225502 238898

Labour Charges:

a) Casual 10324 10365

b) Regular 2065 2073

2) Using 8 mtr Poles 221822 235218

Labour Charges:

a) Casual 9952 9993

b) Regular 1990 1999

Note: Provision for actual quantity of additional materials viz 45kN Disc Insulator, 11kV Pin Insulators ACSR/AAA Conductor, 

Transparent Alkathine Tube, PG Clamps and Terminal Connectors etc. Whenever required may be made in the estimate 

separately for

17

With LT Protection 

kit
With Distribution Box

503 503



Rate Amt Rate Amt

1 Part-A: TRANSFORMER

a) 9 Mtr RCC DP Transformer Structure (Using 9 

Mtr RCC Poles)
No 1 24312 24312 3641 3641

b) 8 Mtr RCC DP Transformer Structure (Using 8 

Mtr RCC Poles)
No 1 20898 20898 3150 3150

2 11kV Pin Insulators Sets 3 103 309 0 0

3 45kN Disc Insulators Sets 3 300 900 0 0

4 Guy Set Complete Nos 4 855 3420 314 1256

5
11kV/433V, 63kVA, 3 Phase, 50 Cys Distribution 

Transformer BEE - 3 Star Rated with Oil
No 1 109635 109635 603 603

6

Earthing materials pipe type for grounding as per 

Drawing No. BESCOM/GM/CP/15 & 34/ Dt: 

24.10.07

Single 

Electrode 

with 

accessories

3 1355 4065 507 1521

7
Caution/Danger Board as per Drawing No. 

BESCOM/GM/CP/40/ Dt: 24.10.07
No 1 120 120 43 43

8
Anti Climbing Device (12mtrs/1Kg GI Barbed 

Wire) Lumpsum
Kgs 2 73 146 20 40

9 Concreting for Guy sets without cement Nos 4 140 560 0 0

10 GI Wire 8 SWG Kgs 5 62.8 314 0 0

11 Guy wire 7/10 SWG Kgs 10 66.72 667 0 0

Total using 9 mtr Poles 144448 7104

Total using 8 mtr Poles 141034 6613

12 Labour Charges

i) using 9 mtr Poles

a) Casual 7104

b) Regular 1421

ii) using 8 mtr Poles

a) Casual 6613

b) Regular 1323

13 Total for Part-A

I) Using 9 mtr  Poles 152973

ii) using 8 mtr Poles 148970

Part-B:

14
11kV Lightning Arester, Metal Oxide

9kV, 5kA
Set of 3 Nos 1 2283 2283 63 63

15 Labour Charges

a) Casual 63

b) Regular 13

16 Total for Part-B 2359

Part-C: SWITCH GEAR

Material Cost Labour Cost

COST DATA SHEET -25
Erection of 3 Phase, 11kV/433V, 63kVA BEE – 3 Star Rated Distribution Transformer Centre Using 

DPTS

Sl

No
Particulars Unit Qty

63 KVA



a) LT Protection Kit for 63 kVA Nos 2 1679 3358 181 362

b) LT Wiring (From DTC to LT Line Through 

Metering Box & LT Protection Kit) SINGLE 

CIRCUIT

No 1

i. Al Lead Wire - 95 Sqmm Mtrs 40 81 3240

ii. Copper Lugs - 95 Sqmm Nos 4 79 316

iii. PG Clamps - Rabbit to 95 Sqmm Nos 4 122 488

iv. Spacers for DTC Wiring Nos 8 24 192

v. Fish Plate with necessary Clamps,bolts & nuts 

etc complete (Galvanised)
Nos 2 188 376

c) LT Metering box with CTs and necessary wiring 

for housing ETV Meter (Please see CDS-42)
No 1 5907 5907 456 456

d) LT Electronic Tri-Vector Meter 5A, Class-

0.5/1.0 accuracy
No 1 3000 3000 588 588

18 11kV Solid Core Type HG Fuse Unit Set/ 3 nos 1 871 871 375 375

19 11kV, 200Amps, Single Break GOS No 1 7320 7320 563 563

Total Cost (Material) for Part-C 25068

20 Labour Charges

a) Casual 2847

b) Regular 569

21 Total for Part-C 28484

22 Total (A+B+C)

1) Using 9 mtr Poles 183816

Labour Charges:

a) Casual 10014

b) Regular 2003

2) Using 8 mtr Poles 179813

Labour Charges:

a) Casual 9523

b) Regular 1905

Note: Provision for actual quantity of additional materials viz 45kN Disc Insulator, 11kV Pin Insulators ACSR/AAA 

Conductor, Transparent Alkathine Tube, PG Clamps and Terminal Connectors etc. Whenever required may be made in the 

estimate separately for

17 503 503



Rate Amt Rate Amt

1 Part-A: TRANSFORMER

a) 9 Mtr RCC DP Transformer Structure (Using 9 

Mtr RCC Poles)
No 1 24132 24132 3641 3641

b) 8 Mtr RCC DP Transformer Structure (Using 8 

Mtr RCC Poles)
No 1 20898 20898 3150 3150

2 11kV Pin Insulators Sets 3 103 309 0 0

3 45kN Disc Insulators Sets 3 300 900 0 0

4 Guy Set Complete Nos 4 855 3420 314 1256

5
11kV/433V, 25KVA, 3 Phase, 50 Cys Distribution 

Transformer BEE-3 Star Rated with Oil
No 1 64455 64455 603 603

6

Earthing materials pipe type for grounding as per 

Drawing No. BESCOM/GM/CP/15 & 34/ Dt: 

24.10.07

Single 

Electrode 

with 

accessories

3 1355 4065 507 1521

7
Caution/Danger Board as per Drawing No. 

BESCOM/GM/CP/40/ Dt: 24.10.07
No 1 120 120 43 43

8
Anti Climbing Device (12mtrs/1Kg GI Barbed 

Wire) Lumpsum
Kgs 2 73 146 20 40

9 Concreting for Guy sets without cement Nos 4 140 560 0 0

10 GI Wire 8 SWG Kgs 5 62.8 314 0 0

11 Guy wire 7/10 SWG Kgs 10 66.72 667 0 0

Total using 9 mtr Poles 99088 7104

Total using 8 mtr Poles 95854 6613

12 Labour Charges

i) using 9 mtr Poles

a) Casual 7104

b) Regular 1421

ii) using 8 mtr Poles

a) Casual 6613

b) Regular 1323

13 Total for Part-A

I) Using 9 mtr  Poles 107613

ii) using 8 mtr Poles 103790

Part-B:

14
11kV Lightning Arester, Metal oxide,                      

9kV, 5kA
Set of 3 Nos 1 2283 2283 63 63

15 Labour Charges

a) Casual 63

b) Regular 13

16 Total for Part-B 2359

COST DATA SHEET - 24

Material Cost Labour Cost

Erection of 3 Phase, 11kV/433V, 25kVA BEE – 3 Star Rated Distribution Transformer Centre Using 

DPTS

Sl

No
Particulars Unit Qty

25 KVA



Part-C: SWITCH GEAR

a) LT Protection Kit for 25 kVA No 1 1679 1679 181 181

b) LT Wiring (From DTC to LT Line Through 

Metering Box & LT Protection Kit) SINGLE 

CIRCUIT

No 1

i. Al Lead Wire - 50 Sqmm Mtrs 25 44 1100

ii. Copper Lugs - 50 Sqmm Nos 4 34 136

iii. PG Clamps - Rabbit to 50 Sqmm Nos 4 64 256

iv. Spacers for DTC Wiring Nos 8 24 192

v. Fish Plate with necessary Clamps,bolts & nuts 

etc complete (Galvanised)
Nos 2 188 376

c) LT Metering box with CTs and necessary wiring 

for housing ETV Meter (Please see CDS-42)
No 1 6390 6390 456 456

d) LT Electronic Tri-Vector Meter 5A, Class-

0.5/1.0 accuracy
No 1 3000 3000 558 558

18 11kV Solid Core Type HG Fuse Unit Set/3 Nos 1 871 871 375 375

19 11kV, 200Amps, Single Break GOS No 1 7320 7320 563 563

Total Cost (Material) for Part-C 21320

20 Labour Charges

a) Casual 2636

b) Regular 527

21 Total for Part-C 24483

22 Total (A+B+C)

134455

Labour Charges:

a) Casual 9803

b) Regular 1961

130632

Labour Charges:

a) Casual 9312

b) Regular 1862

17

1) Using 9 mtr Poles

2) Using 8 mtr Poles

503 503

Note: Provision for actual quantity of additional materials viz 45kN Disc Insulator, 11kV Pin Insulators ACSR/AAA 

Conductor, Transparent Alkathine Tube, PG Clamps and Terminal Connectors etc. Whenever required may be made in the 

estimate separately for


