BUDGET ESTIMATE TOWARDS FOREST AND CROP/TREE COMPENSATION 

 Total line length




- 
370 Kms. 
 Total tower locations



-
925 approx.
A. Compensation 
1        Forest (Budget Provision of Rs.10.10 lakh kept in Project Report )  


- Line length in forest:



-
0 Km.



  Sub Total


 


-       Rs.0.00 lakh
2.       Crop & Trees 

- Line length in Private /Revenue land
-
370 Kms.


- Tower location in Private /Revenue land-
925
-  Crop/tree compensation 765 KV line
- (320 x 3,50,000) Rs.1120 lakhs 

-  Crop/tree compensation 400 KV line
- (50 x 1,00,000)   Rs.    50 lakhs




 

 



Sub Total


 
-       Rs.1170 lakh
 B.    Implementation Monitoring & Audit

i) Man-power involved for EMP implementation                                                               & Monitoring in entire route of Transmission                                                       lines (Rs.10, 000/-x 370 Km)                           = 

Rs.     37.00 lakhs
ii)         Independent Audit (LS)  if needed                   =

Rs.       5.00 lakhs
                                                  Sub Total 


-
            Rs. 42.00  lakhs  

         



Grand
Total (A+B)
   

 =   Rs.1212.00 lakhs

